



INDRADHANUSH GAS GRID LIMITED

(Joint Venture of IOCL, ONGC, GAIL, OIL and NRL)

GUWAHATI, ASSAM

CORRIGENDUM 2

FOR

SCADA & APPS SYSTEM FOR PIPELINE SECTIONS (1-2-3-4-5-6-7-8-9-10-11-12-13-14) UNDER NORTH EAST GAS GRID PIPELINE PROJECT PH-I, II & III OF M/s IGGL

OPEN DOMESTIC COMPETITIVE BIDDING

Tender no.: 05/51/23VC/IGGL/094-R

Visit: www.tenderwizard.com/MECON
(Tenderwizard helpdesk: 011-49424365)



PREPARED AND ISSUED BY

MECON LIMITED

(A Govt. of India Undertaking)

Delhi, India



CORRIGENDUM # 2
SCADA & APPS SYSTEM FOR PIPELINE SECTIONS (1-2-3-4-5-6-7-8-9-10-11-12-13-14) UNDER NORTH EAST GAS GRID
PIPELINE PROJECT PH-I, II & III OF M/s IGGL
Tender Doc. No.: 05/51/23VC/IGGL/094-R



IGGL

MECON LIMITED

Date : 23.08.2022

Sl. No.	Description	Volume	Page No.	Clause / Para / Section	Amendment / Addition / Modification / Deletion	
1	Payment Terms and Mode of Payment	I	265 of 268	Clause no. 2.3 of Appendix -I to SCC	Modification	The last para of clause no.2.3 " In case the time of completion of work is delayed beyond 48 monthsThe decision of EIC will be final. " Shall be read as " In case the time of completion of work is delayed beyond 28 months (i.e the time schedule of 24 months from the date of FOA plus a grace period of 4 months), due to reasons solely attributable to Employer/Consultant, and if contractor demands, Employer is liable to pay escalation on unexecuted quantities of Site works items after 28 months @ 5% per annum (maximum) on quoted unit rates as per Price Schedule. The same shall be paid based on certification of EIC. The decision of EIC will be final."

All other terms & conditions of tender document remain unaltered.