
MOM of PRE BID MEETING HELD ON 19.06.2019           
 

 TENDER REFERENCE NO: IGGL/GHY/CandP/PROJ/PMC  

 Tender ID: 2019_IGGL_27199_1 

 WORK DESCRIPTION: HIRING OF PROJECT MANAGEMENT AND CONSULTANCY (PMC) SERVICES FOR NORTH 
EAST GAS GRID (NEGG) PROJECT 
 

S. 
No. 

Reference of Bidding Document 

Bidder’s Query IGGL’s Reply Sec. 
No. 

Page 
No. 

Clause 
No. 

Subject 

1       General 
Bidder needs to understand the terrain and pipeline ROU 
for better understanding of efforts required during the 
bidding stage. Please provide the Route Survey Report. 

Brief Description of the Pipeline Route is 
attached 

2 2 16   
Biodata of key 
personnel 

Please confirm that CV shall be submitted for Project 
Manager, Engineering Manager, Planning Manager and 
Contracts / Procurement Manager only. 

Specified in clause 9.0 of Section-VA (SOW) 
of the contract. 

3 2 47 38 General 
Bidder understands that CPBG are not applicable for this 
tender 

CPBG is not applicable 

4 2 57 (ii), (iii) 
Defect Liability 
Period 

Please confirm that Defect Liability Period is for 12 
months after execution of contract (i.e. after 45 months) 

Defect Liability Period is 12 months from the 
date of completion of the contract. 

5 3 90 3.11 

Suspension of 
Performance of 
Duties & 
Services 

Consultant does not have the rights of suspension. 
Bidder suggest addition of following –  
Consultant may, by written notice of suspension to IGGL, 
suspend all services hereunder if IGGL fails to pay any 
money due to the Consultant pursuant to this Contract. 

No changes in the clause No. 3.11 of Section-
III (GCC) 

6 3 92 3.15.1 Liability 

Bidder proposes suggested addition to following clause: 
 
3.15.1 Without prejudice to any express provision in the 
contract, Consultant shall be solely responsible for any 
delay, lack of performance, breach of agreement and/or 
any default under this contract arising solely out of any 
actions of the Consultant. 

No changes in the clause No. 3.15.1 of 
Section-III (GCC) 

7 3 92 3.15.2 
Provisional 
Acceptance 
Certificate 

Bidder understands that Provisional Acceptance 
Certificate will be issued to the bidder immediately after 
execution of contract (i.e. scheduled for 45 months) 

No changes in the clause No. 3.15.2 of 
Section-III (GCC) 



8 

3 92 3.15.3 Liability 
Please confirm that the overall liability of consultant under 
this contract is limited to 10%; which includes 

No changes in the clause No. 3.15.3 of 
Section-III (GCC). The Liability at the rate of 
10% shall be retained from the Running 
Account Bills or the bidder may submit the 
equivalent amount in the form of Bank 
Guarantee towards Liability of the contract. 
 
As specified in the Clause No. 14 of Section 
VA which the retention/recoveries shall cover 
PRS, Receveries under Table-1 and Delay 
Mobilization or deployment of Manpower. 

3 91 3.12 A Price Reduction Schedule 
No changes in the clause No. 3.12  of 
section-III (GCC) 

5 180 Table 1 B S. No. 1 to 4 of Table 1 
No changes as specified in Table-1 of Clause 
No. 14 of Section-VA (SOW) 

5 181 
(2) & 
(4) 

C Delay in manpower deployment / LD No changes in the clause 

5 153 (ix) D Recovery for Loss or Shortage of material in Stores 

No changes in Serial No. (ix) of Clause No. 
5.1 of Section-VA(SOW). The sucessful 
bidder shall arrange to insure the material in 
store (Insurance premium will be reimbursed) 

      E Indirect & Consequential Damages 
Included under the Serial No. (ix) of Clause 
No. 5.1 of Section-VA(SOW) 

9 3 92 3.16.3 
Termination for 
convenience 

Bidder proposes suggested addition to following clause: 
 
IGGL has a right to terminate the contract in which case 
the payment shall be released to Consultant the extent to 
which performance of work executed (including Work in 
Progress) as determined by IGGL till the date upon 
which such termination becomes effective. 

No changes in the clause No. 3.16.3 of 
section-III (GCC) 

10 3 94 3.19 Force Majeure 

"Consultant shall categorically specify the extent of Force 
Majeure Conditions prevalent in their works at the time of 
submitting their bid and whether the same have been 
taken into consideration or not in their quotations. In the 
event of any force majeure cause, Consultant or the IGGL 
shall not be liable for delays in performing their 
obligations under this order and the completion dates will 
be extended to Consultant without being subject to price 

No changes in the clause No. 3.19 of section-
III (GCC) 



reduction for delayed completion, as stated elsewhere." 
 
Please confirm whether this clause is applicable for this 
tender. 

11 5A 138 1.2 
Salient Details of 
Pipeline 

For easy understanding, please provide Line diagram 
showing various proposed pipeline. 

Profile Map of each Phase (Pipeline Phase-I 
& II) is attached for reference purpose of the 
terrain. 

12 5A 139 1.6.2 
Summary of 
Station 

Location of 9 Nos. of Dispatch Terminal-3 is mentioned 
as "Source ONGC field". Please provide the location of 
ONGC Fields. 

IGGL shall provide the detail information of 
ONGC Gas Sources during the course of 
execution of the contract. 

13 5A 139 1.6.2 
Phase-I & 
Phase-II 

It is mentioned in the clause that "Following two phases 
(Phase-I & II) are to be designed and executed initially 
under this PMC contract" The above two Phase (Phase-I 
& II) does not cover all the proposed pipelines mentioned 
in clause No.1.2 of page 138 ( i.e.Dimapur-Kohima-
Imphal of 230 KM &  Siliguri-Gangtok of 130 KM) . Please 
clarify when the above mentioned two pipeline is to be 
designed and executed by PMC. 

Phase-I and Phase-II and associated facilities 
only are covered under the scope of work of 
the tender/contract. Clarified that the two 
pipeline sections (i.e. Dimapur-Kohima-
Imphal of 230 Km &  Siliguri-Gangtok of 130 
Km) are not covered under the scope of work 
of the contract.  

14 5A 141 1 Introduction 

It is mentioned in the clause that " The  Resident  
Construction Manager (RCM) from PMC will be the 
“Engineer-in-charge (EIC)” for the said Project."  
We propose that Project Manager will be the Engineer-in-
Charge for the entire duration of the Project. RCM will 
take care the construction activities. Please confirm. 

No changes in the clause No.1 of Part-2 of 
Section-VA (SOW) 

15 5A 142 2.0 (i) General Scope 

 It is mentioned in the clause "Review  and  Revalidate  
(if  required)  of  Basic  Engineering  Design,  P&ID  
along  with documentation and Tender document of 
Line pipe, Main line Valves and Composite works for 
laying of Pipeline & associated facilities including 
relevant documentation etc. which shall be provided 
by IGGL." 
Please clarify if the above documents are to be prepared 
by PMC?     

The readily available documents with IGGL 
shall be provided to the successfully bidder to 
review and revalidate of the same. 



16 5A 142 2(iv) Scope of Work 
We understand that Hydraulic Simulation is to be done 
only for the Proposed pipeline of 1656 KM and not for the 
Barauni-Guwahati Pipeline. Please clarify. 

Review and revalidation of Hydraulic 
Simulation of IGGL's Proposed Pipeline only, 
if required. Barauni-Guwahati Pipeline is not 
under the purview of IGGL. 

17 5A 148 (viii) 
Approval of fund 
release from 
IGGL 

Please clarify consultant's role in this activity 
The consultant shall furnish the Fund 
Projection for fund raising by IGGL.   

18 5A 149 (xix) 
Custom 
Clearance & 
Transportation 

Please confirm that work order for clearing, forwarding & 
transportation agency will be directly placed by IGGL 

The consultant shall place order to approved 
Agency of GAIL/IGGL for clearing, forwarding 
and transportation. The cost shall be 
reimbursed as per actual to the consultant. 

19 5A 149 (xx) 
Separate 
Inspection 
Agency 

Bidder understands that in case IGGL appoints a 
separate inspection agency for inspection on random 
sampling basis, cost for appointing this agency will be 
born & paid by IGGL 

Inspection of material at vendor shop floor is 
under the scope of PMC. In case IGGL 
desires to engage separate Third-Party 
Inspection Agency, it shall be borne and paid 
by IGGL. 

20 5A 149 (xxi) ERP (SAP) 
Please confirm whether the consultant has to deploy a 
SAP operator in IGGL office in Guwahati. If yes, please 
confirm the duration of deployment 

As on date, SAP is not available in IGGL. If 
SAP is implemented in future, IGGL shall 
authorize the consultant to access SAP entry 
for regularization of material in the system. 

21 5A 149 (xxii) 
Surplus 
Generation 

Generally Surplus Generation in in range of 5% of total 
procurement. Bidder requests IGGL to increase the 
percentage from 3% to 5%. 

No changes in the clause. 

22 5A 151 (xvi) Pipe Mill Audit 

Please clarify whether the visit expenses (travel, 
boarding, lodging etc.) for pipe mill audit has to be built in 
lump sum price or it will be reimbursed by IGGL at actuals 
as per clause (ix) at page 182 

The clause may be read along with the Serial 
No. (ix) of clause No. 15 of Section-VA 
(SOW). The bidder may furnish the categorize 
wise (by experience, entitlement facilities) of 
the manpower from Head Office to be 
assigned for site visit or Inspection from time 
to time, after due approved by IGGL, to 
facilitate reimbursement of the payable 
amount to the successful bidder/PMC. Format 
attached as Annexure-V under Section VII of 
the tender. 

23 5A 151 (xvii) Pipe Mill Audit 
Please clarify whether deployment cost of pipe 
manufacturing coordinator will be paid by IGGL as per 
SOR item no. 2.0 

Deployment cost of pipe manufacturing site 
coordinator will be paid by IGGL under SOR 
item no. 2.0 of the contract. 



24 5A 170 9 
Manpower 
requirement for 
Terminal works 

Other than Dispatch & Receipt Terminals, please clarify 
whether the following Terminal / Stations will also need 
dedicated PMC manpower 
(a) 9 nos. Dispatch Terminal at ONGC fields 
(b) 7 nos. Remote Work Station 
(c) 4 nos. T Point Stations 
(d) 82 nos. SV Stations 

Dedicated Manpower is required to be 
deployed as per Serial No. (i) of Clause No. 
9.4 of Section-VA (SOW) 

25 5A 
174 / 
175 

10.2 
Procurement / 
Works Package 

In the Package list, preparation of separate tender for Ball 
Valves, Fitting & Flanges & Terminal is mentioned. 
Above is also covered in the Composite Construction 
Package. Please clarify. 

Modality shall be deliberated during the Kick 
Off Meeting of the contract. 

26 5A 177 13 (iv) 
Minor changes in 
scope 

Bidder understands that changes in scope are being 
referred pertains to only to Lump Sum scope of 
work.Also, please quantify monetary value being referred 
as "minor change in scope" 

Minor change in scope shall be covered for 
any changes to meet the statutory 
requirement or site-specific conditions, if any. 

27 5A 180 14 

Key Result 
Areas & 
Recoveries; 
Table 1; S. No. 1 

Please clarify how will the Design Deficiency & Deficiency 
in services be measured 

The clause may be read along with Serial No. 
(i) and (ii) of clause No. 4.5 of Section-
VA(SOW). Modality shall be deliberated 
during the Kick Off Meeting of the contract. 

28 5A 180 14 

Key Result 
Areas & 
Recoveries; 
Table 1; S. No. 3 

Reference of clause 4.5 (v) Cost Engg is wrong. Please 
provide the correct reference. 

Serial No. 3 of Table-1 of Clause No. 14 of 
Section-VA may be read along with Clause 
4.5 of Section-VA.  Amend the clause as 
clause No. 4.5.(v-a) with respect to the 
variation in the awarded value and Executed 
Value shall be applicable for variation beyond 
the range of +/- 10%. 

29 5A 180 14 

Key Result 
Areas & 
Recoveries; 
Table 1; S. No. 3 

Please define y & Y 
Serial No. 3 of Table-1 of Clause No. 14 of 
Section-VA; y defined as executed value and 
Y as awarded value.  

30 5A 181 15(i) 
Pipeline route 
map 

To assess the extent of engineering involved in the 
project, we request IGGL to provide the pipeline route 
map at bid stage itself 

Indicative Pipeline route map is attached. 
However, the detailed pipeline route map 
along with all the relevant documents shall be 
provided to successful bidder. 

31 5A 184 (c ) HAZOP 
Please reconfirm that HAZOP will be conducted by 
Consultant 3 times during the project execution 

No changes in the clause as specified in the 
tender. The Hazop study/report carried out 
during design stage shall be reviewed and 
endorsed by the accredited Third-Party 



Agency. 

32 5A 184 (c ) HAZOP 
Please confirm that all three HAZOP will be conducted at 
Consultants Home office 

HAZOP shall be conducted at Consultant 
Home Office. However, site visit of consultant 
(if any) may also be required, after due 
approval of IGGL. 

33 5A 190 Part-5 Time Schedule 

Contractual  scheduled of 45  months  (including  3  
Months  for Closure) from the date of Kick off Meeting 
time  for  the  PMC  contract is not sufficient considering 
length of Pipeline, hilly terrain and pro-long monsoon 
period in North East.  
We request to consider 60 months as contractual 
schedule and another 6 months for Project Closure.   

No changes in the clause. 

34 5B 203 1 v) 

Contract 
Performance 
Bank Guarantee 
(CPBG) 

Please confirm that the CPBG validity shall be 72 months 
(45 + 24 +3 months) 

CPBG is not applicable. 

35 5B 210 F Payment Terms 

We understand that detailed Engineering is not in the 
Scope of PMC. Contractor will prepare the construction 
drawing and PMC will review / approve the same. Please 
clarify. 

Detailed Engineering will be in the scope of 
the consultant. Residual Engineering shall be 
carried out by the successful execution 
agency/vendor/contractor and the approval of 
the same by PMC. 

36 6 216 
S.No- 

2 
SOR (Man-
Month) 

We understand that man-month against S.No-2 of SOR 
includes  RCM, Spread-In-Charges, Discipline Site 
Engineers, Safety Officer / Engineers, Store Incharge / 
Store Keeper  and Support Engineers from HO. Please 
clarify our understanding. 

The scope covers the manpower deployment 
at site and manufacturing floor shop. The 
support Engineer from HO, after due approval 
by IGGL, shall be on reimbursable basis as 
per actual. 

37 6 216 
 S.No-

2 
SOR (Man-
Month) 

We understand that Payment for  S.No-2 of SOR will be 
made as per actual deployment of Engineers (i.e. 
Approved Time sheet) and on monthly basis. 
Please clarify our understanding. 

The payment shall be made as per Approved 
Time sheet of the manpower deployed at site 
and manufacturing shop floor. 



38 6 216 
 S.No- 

4 
SOR, Notes 

We understand that:- 
“MONTH”  means  the  period  of  one  month  according  
to  the  Gregorian  calendar commencing with any day of 
the month.  
 
"MAN-MONTH” means the period of 26  MAN-DAYS.  
 
“MAN-DAY”  means  the  period  of  deployment  of  
Consultant’s  one  person  for  Eight hours working  
during a calendar DAY for the SERVICES. 

"MAN-MONTH” means the period of 26 MAN-
DAYS. “MAN-DAY” means the period of 
deployment of Consultant’s one person for 
Eight hours working during a calendar DAY 
for the SERVICES. 

39 6 217 
 S.No- 

8 
SOR, Notes 

In case there is an extension in project schedule and 
man-months for project management activities is 
extended, please provide provision of escalation on Man-
month rate. 

Escalation rate shall be finalized based on 
mutual agreement, for the extension of the 
contract beyond the schedule period. 

40 

  
Various Cost 
Reimbursements 
by IGGL 

IGGL has provided provisions of reimbursement of 
various costs that will be incurred. Please clarify what all 
costs are to be built by bidder in its Lumpsum and Man-
Month rate to be filled in the SOR: 

Reimbursement of various cost is not covered 
under SOR and the cost will be either direct 
reimbursement to the consultant or third party 
after certification by the consultant, based on 
actual expenditure. All the expenditure under 
various cost reimbursement shall be 
reimbursed, after due approval by IGGL. 

  

143 3.2 (vii) A 
Seismic analysis (through NIT / IIT, cost for which to be 
reimbursed by IGGL). 

The consultant shall carry out the tendering 
process and shall award the contract to 
execution agency. The payment authority 
shall be IGGL, after due certification by PMC. 

149 (xix) B 

Custom clearance and transportation of materials/ 
equipment is included in scope of the PMC. IGGL shall 
pay the customs duty. However the clearing, forwarding & 
transportation of the materials / equipment shall be 
carried out through IGGL’s / GAIL’s approved / engaged 
agency and costs of same shall be reimbursed by IGGL 
as per actual.  

The consultant shall carry out the tendering 
process and shall award the contract to 
execution agency. The payment authority 
shall be IGGL, after due certification by PMC. 

154 
5.1 

(xvii) 
C 

Primarily IGGL shall provide Camp facilities, Site offices 
and conveyance facilities to the PMC construction 
personnel at construction sites. In case IGGL fails to 
provide these facilities, the same shall be arranged by the 
PMC and the actual expenditure shall be reimbursed by 
IGGL on submission of documentary proof of the 

In case the camp facilities, site offices and 
conveyance facilities is not provided to PMC, 
the consultant shall carry out the tendering 
process and shall award the contract to 
execution agency. The payment authority 
shall be IGGL, after due certification by PMC. 



expenditure by PMC.   

155 5.2 (m) D 

The location and hiring of stores premises (for other than 
line pipes and coated pipes) shall be done by PMC. 
However the monthly rentals shall be paid by IGGL. The 
requisite services (loading, unloading, security etc.) shall 
be contracted for by the PMC, payments for the same to 
be made by IGGL. The said stores shall be managed by 
the PMC. Stores locations may be rented from Central 
Ware house Corporation, owner’s existing stores- 
wherever convenient. Stores Infrastructure viz. Furniture, 
PCs, peripherals, communication facilities including 
internet, e-mail, telephones etc, would be provided / 
reimbursed by IGGL. 

The consultant shall carry out the tendering 
process and shall award the contract to 
execution agency. The payment authority 
shall be IGGL, after due certification by PMC. 

176 11 (iii) E 
Tender / NIT advertisement fees shall be in IGGL’s scope 
and shall be reimbursed to the consultant at actual.  

Tender/NIT advertisement fees shall be paid 
by IGGL, after certification by PMC, in case 
published NIT is required (with due approval 
of IGGL). 

182 15 (v) F 
Reimbursement towards premium charges of term 
insurance (of Rs. 1 crore / person / year) for PMC officials 
posted at project sites, 

As specified in the tender 

182 15 (ix) G 
Reimbursement towards all tours & travels (including 
foreign) at actuals (for IGGL approved tours and travels 
only),  

As specified in the tender 

182 15 (xi) H 

Reimbursement towards charges for highly specialized 
studies / activities (such as river  
morphology studies, socio-economic studies, geo-hazard 
analysis etc.) at actuals. 

The consultant shall carry out the tendering 
process and shall award the contract to 
execution agency. The payment authority 
shall be IGGL, after due certification by PMC. 

41 1 6 (I) 
Bid Submission 
Date 

For understanding the pipeline route & terrain, we need to 
carry out site visit. Also, we intend to take backup 
quotations from the survey agencies, HSE studies, 
Customs & Forwarding agencies etc. This activity is 
taking some time at our end. We therefore request you for 
a bid submission date extension by 2 months. 

 There will be no Extension of Bid Submission 
date.  

 



ANNEXURE-V 

(Section-VII) 

 

PERFORMA OF MANPOWER CATEGORY TO BE DEPLOYED FROM HEAD OFFICE OF PMC 

 

Sl.No. Year of 
Experience  

Designation Manday 
Charges (8 
Hours), Rs. 

Entitlement 
Mode 
of 
Travel 

Local 
Travel 

Hotel, 
Rs. 

Daily 
Allowance 
(including 
Food), Rs. 

 e.g. 15 
years 

  e.g. 
Air/Rail 
(Class) 

e.g. 
Taxi/Share 
Taxi 

  

 e.g. 12 
years 

      

 e.g. 10 
years. 

      

 e.g. 5 
Years. 

      

 e.g. 3 years        
 

 

 

Authorized Signatory of Bidder  



 



 

 

Brief Description of Pipeline Route 

 

Pipeline (Phase-I): 

Guwahati – Numaligarh section (24” Dia., 381.62 Km). 

Pipeline route generally runs cross country between take off and terminal. Based on the 

terrain configuration, surface features and land use the main route is classified below. 

 

Section: Take-off from Guwahati at TP 0 to End point at TP666 Numaligarh. 

 

Terrain: Plains /Slightly Undulating and Hilly terrain. Surface soil consists of mainly Clay 

soil, Murrum and Sand. Rock is also encountered at proposed pipeline route.  

 

Land Use: Cultivated land with paddy as major crop with Jute, Rape & Mustard, Wheat, 

Sugar Cane and Masur. Barren land interspersed with seasonal crop. 

 

Gohpur – Itanagar section (12” Dia, 26.994 Km): 

Pipeline route generally runs cross country from TP0 to TP15 for the length of 05+922.9 

Km and then parallel to U/c Road corridor for the length 00+230.31 Km. and NH-415 

corridor for the length of 20+840.86 Km. between take off and terminal. Based on the terrain 

configuration, surface features and land use of the route is classified below. 

Section: Take-off from Proposed GNPL(Gohpur Gaon) at TP0 to Itanagar Terminal at 

TP369 

Terrain : Plain/Slightly Undulating and Hilly terrain. Surface soil consists of mainly Clay 

soil, Murrum and Sand. Rock is also encountered at proposed pipeline route. 

Land Use: Cultivated land with paddy as major crop. At Hilly area Tea Garden and Jungle 

Tree (Gohpur Reserved forest). 

 

Numaligarh- Dimapur section (12” Dia, 128.31 Km): 

Pipeline route generally runs cross country between take off and terminal. Based on the terrain 

configuration, surface features and land use of the route is classified below. 

Section:  Take-off from Rangagara Khuti at TP0 to Dimapur at TP231 

Terrain: Plain/Slightly Undulating terrain. Surface soil consists of mainly Clay soil, Murrum and 

Sand. Rock is not encountered at proposed pipeline route.  

Land Use: Cultivated land with paddy as major crop. Barren land interspersed with seasonal crop. 

Reserved Forest. 

 

 

 



 

 

Pipeline (Phase-II): 

 

Guwahati-Panisagar Section (18” Dia. 307.87 Km) & Panisagar-Agartala Section (12” 

Dia., 117.88 Km): 

The route of proposed pipeline section originates from terminal station of BGPL at Guwahati 

on southern side of Brahmaputra River. The route traverses to southward direction to terminate 

at GAIL Ananad nagar station at Agartala. 

The proposed pipeline route passes through the states of Assam, Meghalaya & Tripura. Terrain 

along the initial 39 Km route (upto Meghalaya border) is almost flat/ plain agricultural land. 

After entering into Meghalaya, the terrain is highly undulating. The pipeline route runs cross 

country in undulating terrain over/ across the hills having gentle slope and mixed jungle 

comprising of Teak/ Sal trees, rubber plantations, paddy cultivation fields and fish ponds. 

Habitations are spread out in undulating terrain due to which the numbers of turning points 

along the route are high. The pipeline route passes through Hills/ Reserved/ Protected forest 

for approximate 154 km length mainly in Meghalaya. The pipeline crosses National/ State 

highways and rivers along the route. The proposed pipeline route passes through cultivated 

land with paddy as main crop, barren land interspersed with seasonal crop, low lying plains/flat 

and fairly level ground. As the RoW is passing through hills/ forest, it needs to be kept free 

from encroachments and open for access after construction for surveillance and operation/ 

maintenance of the pipeline. 

After crossing Meghalaya state, the pipeline route again enters Assam state and traverses 

mainly through plain agricultural land upto Agartala. Main crops enroute are paddy, tea, 

coconut, teak and betel nut. 

 

Shillong CGD Spurline (12” Dia., 22.13 Km) 

Pipeline route generally runs cross country and road parallel between take off and terminal. 

Based on the terrain configuration, surface features and land use of the route is classified 

below. 

Section: Take-off from Proposed GPPL at TP 0 to Shillong CGD at TP229 

Terrain: Hilly terrain. Surface soil consists of mainly Clay soil and Rock.  

Land Use: Hilly Area (Jungle Tree). 

 

 

Silchar CGD Spurline (12” Dia., 56.13 Km) 

 

Pipeline route generally runs cross country between take off and terminal. Based on the terrain 

configuration, surface features and land use of the route is classified below. 

 

Section: Take-off from Proposed GPPL at TP0 to Silchar CGD Plant at TP139 

 

Terrain: Slightly Undulating and hilly terrain. Surface soil consists of mainly Clay soil, 

Murrum and Sand. Rock is also encountered at proposed pipeline route. 

 

Land Use: Cultivated land with paddy as major crop. Barren land interspersed with seasonal 

crop. At hilly area (Jungle Tree).  

 



 

 

 

Panisagar-Aizawl section (12” Dia., 126 Km): 

 

The route of the proposed pipeline section originates from a Tap-off point on Guwahati-

Shillong-Silchar-Agartala trunk line at Chainage 308 Km at Panisagar, in North Tripura and 

traverses in East direction to Aizawl, in Mizoram. The route traverses through the states of 

Tripura and Mizoram. The pipeline route runs cross- country in a fairly flat/ plain terrain in 

the initial section of 25 Km and followed by hilly terrain and passes through paddy 

cultivation fields except for the sections towards the end where mixed jungle is encountered. 

Few sections have been routed on the ridges of the hills. Pipeline will be laid in restricted 

space along the existing roads in some stretches. The Reserved forest land falling enroute is 

approx. 7Km. The terrain along the proposed route is mostly hilly with thick vegetation and 

forest. The length of rocky terrain is approx. 36 km. Total length of the route in this section 

is 111 km. The main crop is paddy, teak, tea, coconut and betel nut. 






