



INDRADHANUSH GAS GRID LIMITED
(Joint Venture of IOCL, ONGC, GAIL, OIL and NRL)
GUWAHATI, ASSAM

REPLY TO PRE BID QUERIES

FOR

**HDD & ASSOCIATED WORKS FOR FIVE RIVERS UNDER
NORTH EAST GAS GRID PIPELINE PROJECT OF M/S
IGGL
OPEN DOMESTIC COMPETITIVE BIDDING**

Tender no.: 05/51/23VC/IGGL/001-i-3

Visit: www.tenderwizard.com/MECON
(Tenderwizard helpdesk: 011-49424365)



PREPARED AND ISSUED BY
MECON LIMITED
(A Govt. of India Undertaking)
Delhi, India



**REPLY TO BIDDERS QUERIES
HDD & ASSOCIATED WORKS FOR FIVE RIVERS UNDER NORTH EAST GAS GRID PIPELINE PROJECT OF M/S IGGL
OPEN DOMESTIC COMPETITIVE BIDDING**

Tender no. : 05/51/23VC/IGGL/001-4-3



DATED : 20.07.2021

S.N.	CL. No.	Section/ Page	Section Detail/Description	Clarification / Deviation	MECON's Reply																																										
1	1.0	304 of 407 Annexures to SCC Volume I of I	Annexure -5 Payment Terms	<p align="center">Billing Breakup for all Parts</p> <table border="1"> <thead> <tr> <th>Sr. No</th> <th>Tender Billing Break Up</th> <th>Proposed Billing Break Up</th> </tr> </thead> <tbody> <tr> <td align="center" colspan="3">Annexure-5 to SCC</td> </tr> <tr> <td colspan="3">1) Installation & Post Installation Testing of carrier Pipeline across river crossings- by HDD Method</td> </tr> <tr> <td>a.</td> <td>All type of pre-construction survey required for Design & calculation, detail engineering, drawing, execution plan and submission of reports- 2%</td> <td>a. All type of pre-construction survey required for Design & calculation, detail engineering, drawing, execution plan and submission of reports- 5%</td> </tr> <tr> <td>b.</td> <td>Approval of Design & calculation, detail engineering, drawing and execution plan- 1%</td> <td>b. Approval of Design & calculation, detail engineering, drawing and execution plan- 2%</td> </tr> <tr> <td>c.</td> <td>Mobilization and placement of Drilling Rig (HDD M/c) at site along with all the accessories and consumables- 2%</td> <td>c. Mobilization and placement of Drilling Rig (HDD M/c) at site along with all the accessories and consumables- 10%</td> </tr> <tr> <td>d.</td> <td>Successful completion of Pilot hole for carrier pipeline- 10%</td> <td>d. Successful completion of Pilot hole for carrier pipeline- 15%</td> </tr> <tr> <td>e.</td> <td>Successful Installation of CS Conduit across river crossing by HDD along the approved alignment- 10%</td> <td>e. Successful Installation of CS Conduit across river crossing by HDD along the approved alignment- 15%</td> </tr> <tr> <td>f.</td> <td>Successful Installation of carrier pipeline section across river crossing by HDD along the approved alignment; cleaning and successful gauging of HDD section- 30%</td> <td>f. Successful Installation of carrier pipeline section across river crossing by HDD along the approved alignment; - 40%</td> </tr> <tr> <td>g.</td> <td>Pulling of HDPE Duct, blowing of OFC- 10%</td> <td>g. Pulling of HDPE Duct, blowing of OFC- 2%</td> </tr> <tr> <td>h.</td> <td>Post hydro-testing, dewatering, swabbing, Electronic Geometry Piggig (EGP)- 15%</td> <td>h. Gauging, Post hydro-testing, dewatering, swabbing, Electronic Geometry Piggig (EGP)- 2%</td> </tr> <tr> <td>i.</td> <td>TCP works, Integrity of coating for installed 3LPE pipeline, Duct Integrity Test, OFC Testing and Idle time preservation- 5%</td> <td>i. TCP works, Integrity of coating for installed 3LPE pipeline, Duct Integrity Test, OFC Testing and Idle time preservation- 2%</td> </tr> <tr> <td>j.</td> <td>Final Clean-up & restoration of area, safe disposal of drilling fluid and waste etc. and acceptance by Owner/PMC- 5%</td> <td>j. Final Clean-up & restoration of area, safe disposal of drilling fluid and waste etc. and acceptance by Owner/PMC- 2%</td> </tr> <tr> <td>k.</td> <td>Submission of As-Built document/ drawing duly approved by Owner / PMC and final acceptance of the system by Owner/PMC- 10%</td> <td>k. Submission of As-Built document/ drawing duly approved by Owner / PMC and final acceptance of the system by Owner/PMC- 5%</td> </tr> </tbody> </table>	Sr. No	Tender Billing Break Up	Proposed Billing Break Up	Annexure-5 to SCC			1) Installation & Post Installation Testing of carrier Pipeline across river crossings- by HDD Method			a.	All type of pre-construction survey required for Design & calculation, detail engineering, drawing, execution plan and submission of reports- 2%	a. All type of pre-construction survey required for Design & calculation, detail engineering, drawing, execution plan and submission of reports- 5%	b.	Approval of Design & calculation, detail engineering, drawing and execution plan- 1%	b. Approval of Design & calculation, detail engineering, drawing and execution plan- 2%	c.	Mobilization and placement of Drilling Rig (HDD M/c) at site along with all the accessories and consumables- 2%	c. Mobilization and placement of Drilling Rig (HDD M/c) at site along with all the accessories and consumables- 10%	d.	Successful completion of Pilot hole for carrier pipeline- 10%	d. Successful completion of Pilot hole for carrier pipeline- 15%	e.	Successful Installation of CS Conduit across river crossing by HDD along the approved alignment- 10%	e. Successful Installation of CS Conduit across river crossing by HDD along the approved alignment- 15%	f.	Successful Installation of carrier pipeline section across river crossing by HDD along the approved alignment; cleaning and successful gauging of HDD section- 30%	f. Successful Installation of carrier pipeline section across river crossing by HDD along the approved alignment; - 40%	g.	Pulling of HDPE Duct, blowing of OFC- 10%	g. Pulling of HDPE Duct, blowing of OFC- 2%	h.	Post hydro-testing, dewatering, swabbing, Electronic Geometry Piggig (EGP)- 15%	h. Gauging, Post hydro-testing, dewatering, swabbing, Electronic Geometry Piggig (EGP)- 2%	i.	TCP works, Integrity of coating for installed 3LPE pipeline, Duct Integrity Test, OFC Testing and Idle time preservation- 5%	i. TCP works, Integrity of coating for installed 3LPE pipeline, Duct Integrity Test, OFC Testing and Idle time preservation- 2%	j.	Final Clean-up & restoration of area, safe disposal of drilling fluid and waste etc. and acceptance by Owner/PMC- 5%	j. Final Clean-up & restoration of area, safe disposal of drilling fluid and waste etc. and acceptance by Owner/PMC- 2%	k.	Submission of As-Built document/ drawing duly approved by Owner / PMC and final acceptance of the system by Owner/PMC- 10%	k. Submission of As-Built document/ drawing duly approved by Owner / PMC and final acceptance of the system by Owner/PMC- 5%	Tender Condition Prevails
Sr. No	Tender Billing Break Up	Proposed Billing Break Up																																													
Annexure-5 to SCC																																															
1) Installation & Post Installation Testing of carrier Pipeline across river crossings- by HDD Method																																															
a.	All type of pre-construction survey required for Design & calculation, detail engineering, drawing, execution plan and submission of reports- 2%	a. All type of pre-construction survey required for Design & calculation, detail engineering, drawing, execution plan and submission of reports- 5%																																													
b.	Approval of Design & calculation, detail engineering, drawing and execution plan- 1%	b. Approval of Design & calculation, detail engineering, drawing and execution plan- 2%																																													
c.	Mobilization and placement of Drilling Rig (HDD M/c) at site along with all the accessories and consumables- 2%	c. Mobilization and placement of Drilling Rig (HDD M/c) at site along with all the accessories and consumables- 10%																																													
d.	Successful completion of Pilot hole for carrier pipeline- 10%	d. Successful completion of Pilot hole for carrier pipeline- 15%																																													
e.	Successful Installation of CS Conduit across river crossing by HDD along the approved alignment- 10%	e. Successful Installation of CS Conduit across river crossing by HDD along the approved alignment- 15%																																													
f.	Successful Installation of carrier pipeline section across river crossing by HDD along the approved alignment; cleaning and successful gauging of HDD section- 30%	f. Successful Installation of carrier pipeline section across river crossing by HDD along the approved alignment; - 40%																																													
g.	Pulling of HDPE Duct, blowing of OFC- 10%	g. Pulling of HDPE Duct, blowing of OFC- 2%																																													
h.	Post hydro-testing, dewatering, swabbing, Electronic Geometry Piggig (EGP)- 15%	h. Gauging, Post hydro-testing, dewatering, swabbing, Electronic Geometry Piggig (EGP)- 2%																																													
i.	TCP works, Integrity of coating for installed 3LPE pipeline, Duct Integrity Test, OFC Testing and Idle time preservation- 5%	i. TCP works, Integrity of coating for installed 3LPE pipeline, Duct Integrity Test, OFC Testing and Idle time preservation- 2%																																													
j.	Final Clean-up & restoration of area, safe disposal of drilling fluid and waste etc. and acceptance by Owner/PMC- 5%	j. Final Clean-up & restoration of area, safe disposal of drilling fluid and waste etc. and acceptance by Owner/PMC- 2%																																													
k.	Submission of As-Built document/ drawing duly approved by Owner / PMC and final acceptance of the system by Owner/PMC- 10%	k. Submission of As-Built document/ drawing duly approved by Owner / PMC and final acceptance of the system by Owner/PMC- 5%																																													



**REPLY TO BIDDERS QUERIES
HDD & ASSOCIATED WORKS FOR FIVE RIVERS UNDER NORTH EAST GAS GRID PIPELINE PROJECT OF M/S IGGL
OPEN DOMESTIC COMPETITIVE BIDDING**

Tender no. : 05/51/23VC/IGGL/001-4-3



DATED : 20.07.2021

S.N.	CL. No.	Section/ Page	Section Detail/Description	Clarification / Deviation	MECON's Reply																								
				<table border="1"> <tr> <td colspan="3">II. Carrier pipeline String preparation & their pre-testing for river crossing by HDD method</td> </tr> <tr> <td>1.</td> <td>Up to & including Pre-testing and Field Joint Coating (After stringing, welding, NDT) - 40%</td> <td>a. On Completion of Pre-Hydro Testing and Joint Coating - 90%</td> </tr> <tr> <td>2.</td> <td>After Pulling of pipeline string- 50%</td> <td>b. Final acceptance of the system by Owner- 10%</td> </tr> <tr> <td>3.</td> <td>Final acceptance of the system by Owner- 10%</td> <td></td> </tr> <tr> <td colspan="3">III. CS Conduit Pipe String Preparation for river crossing by HDD method</td> </tr> <tr> <td>1.</td> <td>Up to & including CS Conduit stringing preparation, welding, application of (Coal Tar Epoxy) - 40%</td> <td>a. On Receipt of material at site & Inspected -70%</td> </tr> <tr> <td>2.</td> <td>After Pulling of pipeline string- 50%</td> <td>b. On Completion of CS Conduit stringing preparation, welding, application of (Coal Tar Epoxy) - 20%</td> </tr> <tr> <td>3.</td> <td>Final acceptance of the system by Owner- 10%</td> <td>c. Final acceptance of the system by Owner- 10%</td> </tr> </table>	II. Carrier pipeline String preparation & their pre-testing for river crossing by HDD method			1.	Up to & including Pre-testing and Field Joint Coating (After stringing, welding, NDT) - 40%	a. On Completion of Pre-Hydro Testing and Joint Coating - 90%	2.	After Pulling of pipeline string- 50%	b. Final acceptance of the system by Owner- 10%	3.	Final acceptance of the system by Owner- 10%		III. CS Conduit Pipe String Preparation for river crossing by HDD method			1.	Up to & including CS Conduit stringing preparation, welding, application of (Coal Tar Epoxy) - 40%	a. On Receipt of material at site & Inspected -70%	2.	After Pulling of pipeline string- 50%	b. On Completion of CS Conduit stringing preparation, welding, application of (Coal Tar Epoxy) - 20%	3.	Final acceptance of the system by Owner- 10%	c. Final acceptance of the system by Owner- 10%	
II. Carrier pipeline String preparation & their pre-testing for river crossing by HDD method																													
1.	Up to & including Pre-testing and Field Joint Coating (After stringing, welding, NDT) - 40%	a. On Completion of Pre-Hydro Testing and Joint Coating - 90%																											
2.	After Pulling of pipeline string- 50%	b. Final acceptance of the system by Owner- 10%																											
3.	Final acceptance of the system by Owner- 10%																												
III. CS Conduit Pipe String Preparation for river crossing by HDD method																													
1.	Up to & including CS Conduit stringing preparation, welding, application of (Coal Tar Epoxy) - 40%	a. On Receipt of material at site & Inspected -70%																											
2.	After Pulling of pipeline string- 50%	b. On Completion of CS Conduit stringing preparation, welding, application of (Coal Tar Epoxy) - 20%																											
3.	Final acceptance of the system by Owner- 10%	c. Final acceptance of the system by Owner- 10%																											
2		318 of 407 Annexures to SCC Volume I of I	Annexure-9A - List of Minimum Equipment Required to be Owned by the bidder	<p>As per this clause Bidder shall meet the cumulative requirement for four nos of 250 ton HDD rig and one no of 300 to HDD rig. But Maximum three parts shall be awarded to single bidder based on its meeting the eligibility criteria on least cost to owner as per clause H Evaluation Methodology of Section II of tender document. So ultimately a contractor have to mobilize maximum three rigs in above project after award of Job. However tender required HDD rig ownership is mmuch more than actual project requirement.</p> <p>We would like to inform you that we have ownership of 3 HDD rig of 250 T capacity and 1 HDD rig of 400 Ton cpacity i.e. total 4 rigs. Our understanding is that we can participate in all 5 Part even though we have 4 rigs ownership. Please confirm that our understanding is correct.</p>	<p>1. Bidder understanding is correct. 2. Bidders who intends to bid for more than three parts are required to submit documents as per Minimum Equipment deploiment criteria (Annexure-9A to SCC) for maximum 3 parts only. 3. Bidder understanding is correct.</p>																								