



**INDRADHANUSH GAS GRID LIMITED (IGGL)**  
(Joint Venture of IOCL, ONGC, GAIL, OIL and NRL)  
**GUWAHATI, ASSAM**

**NORTH -EAST GAS GRID PIPELINE PROJECT  
(PIPELINE SECTION 4, 6, 7, 13 & 14)**

**CORRIGENDUM 1 FOR PROCUREMENT  
OF**

**BALANCE BARE & COATED LINE PIPES**

**OPEN DOMESTIC COMPETITIVE BIDDING**

**Tender No.: 05/51/23UU/IGGL/012B**

**Visit: [www.tenderwizard.com/MECON](http://www.tenderwizard.com/MECON)  
(Tender wizard helpdesk: 011-49424365)**



**PREPARED AND ISSUED BY**

**MECON LIMITED**  
(A Govt. of India Undertaking)  
Delhi, India



**CORRIGENDUM # 1**  
**FOR PROCUREMENT OF BALANCE BARE & COATED LINE PIPES FOR NORTH -EAST GAS GRID PIPELINE PROJECT**  
**(PIPELINE SECTION 4, 6, 7, 13 & 14) OF M/S INDRADHANUSH GAS GRID LIMITED**  
**Tender no. : 05/51/23UU/IGGL/012B**



**Date: 19.08.2021**

Sl. No.	Description	Volume	Page No.	Clause / Para / Section	Amendment / Addition / Modification / Deletion	
1	Rejection Criteria	I of II	59 of 253	19.2	Addition	Following is appended at the end of clause no. 19.2 of ITB  "IGGL reserves the right to reject any bid, if the performance of the bidder in any ongoing/past order of IGGL is not satisfactory on account of failure to supply at least 50% of ordered quantity within the delivery schedule/ contractual delivery date"
2	Lot-Wise Delivery Schedule	I of II	232-247 of 253	Annexure-I to SCC	Modification	The revised Lot-wise delivery schedule is enclosed as Annexure-I to this Corrigendum
3	Payment Terms	I of II	250 of 253	Sl. no. 6 (New), Annexure-II to SCC	Addition	Sl. no. 6 is added as under "The payment of bill or invoice of the supplier shall be disbursed in line with Lot Wise Delivery Schedule of Line pipe (as specified in Annexure-I to SCC)"

**All other terms & conditions of tender document remain unaltered.**

# ANNEXURE-I

DUMPYARD	MR Item	Dia	WT			From 16th Week to end of 19th Week	From 20th Week to end of 23th Week	From 24th Week to end of 27th Week	From 28th Week to end of 31st week	From 32nd Week to end of 35th Week	From 36th Week to end of 39th Week	From 40th Week to end of 43rd Week	From 44th Week to end of 47th Week	From 48th Week to end of 51st Week	From 52nd Week to end of 55th Week	From 56th Week to end of 60th Week
						(lot-1)	(lot-2)	(lot-3)	(lot-4)	(lot-5)	(lot-6)	(lot-7)	(lot-8)	(lot-9)	(lot-10)	(lot-11)
					Quantity (m)											
DS-2 (18") Kamrup metropolitan, Dist Guwahati (Assam)	A1	18" (457)	7.92	External & Internal Coating	28,000	7000	3500	3500	3500	-	-	-	3500	-	-	7000
DS-3 (18") West Jaintia Hills district, Meghalaya	A1	18" (457)	7.92	External & Internal Coating	1,12,000	10000	7500	7500	30000	-	-	-	10000	15000	15000	17,000
					1,40,000	17,000	11,000	11,000	33,500	0	0	0	13,500	15,000	15,000	24,000
DS-2 (18") Kamrup metropolitan, Dist Guwahati (Assam)	A2	18" (457)	9.53	External & Internal Coating	12,600	4000	2000	2000	2000	-	-	-	-	-	-	2600
DS-3 (18") West Jaintia Hills district, Meghalaya	A2	18" (457)	9.53	External & Internal Coating	50,400	5000	2500	5000	10000	-	-	-	7500	5000	5000	10400
					63,000	9,000	4,500	7,000	12,000	0	0	0	7,500	5,000	5,000	13,000
DS-2 (18") Kamrup metropolitan, Dist Guwahati (Assam)	A3	18" (457)	12.7	External & Internal Coating	400	-	400	-	-	-	-	-	-	-	-	-
DS-3 (18") West Jaintia Hills district, Meghalaya	A3	18" (457)	12.7	External & Internal Coating	1,600	-	1600	-	-	-	-	-	-	-	-	-
DS-8 (18") District Karimganj, Assam	A3	18" (457)	12.7	External & Internal Coating	800	-	800	-	-	-	-	-	-	-	-	-
DS-4 (18") District North Tripura , Tripura	A3	18" (457)	12.7	External & Internal Coating	200	-	200	-	-	-	-	-	-	-	-	-
					3,000	0	3,000	0	0	0	0	0	0	0	0	0
DS-2 (18") Kamrup metropolitan, Dist Guwahati (Assam)	A4	18" (457)	12.7	BARE	100	-	100	-	-	-	-	-	-	-	-	-
DS-3 (18") West Jaintia Hills district, Meghalaya	A4	18" (457)	12.7	BARE	400	-	400	-	-	-	-	-	-	-	-	-
DS-8 (18") District Karimganj, Assam	A4	18" (457)	12.7	BARE	76	-	76	-	-	-	-	-	-	-	-	-
DS-4 (18") District North Tripura , Tripura	A4	18" (457)	12.7	BARE	24	-	24	-	-	-	-	-	-	-	-	-
					600	0	600	0	0	0	0	0	0	0	0	0
DS-2 (18") Kamrup metropolitan, Dist Guwahati (Assam)	A5	18" (457)	10.31	BARE	400	-	400	-	-	-	-	-	-	-	-	-
DS-3 (18") West Jaintia Hills district, Meghalaya	A5	18" (457)	10.31	BARE	1,600	-	1600	-	-	-	-	-	-	-	-	-
DS-8 (18") District Karimganj, Assam	A5	18" (457)	10.31	BARE	800	-	800	-	-	-	-	-	-	-	-	-
DS-4 (18") District North Tripura , Tripura	A5	18" (457)	10.31	BARE	200	-	200	-	-	-	-	-	-	-	-	-
					3,000	0	3,000	0	0	0	0	0	0	0	0	0
DS-1 (12") Cachar District Assam	B1	12" (323.9)	7.14	External & Internal Coating	57,000	7000	10000	10000	10000	-	-	-	5000	5000	5000	5000
DS-4 (12") District North Tripura , Tripura	B1	12" (323.9)	7.14	External & Internal Coating	15,000	-	5000	-	-	-	-	-	5000	-	-	5000
DS-5 (12") MAMIT District Mizoram	B1	12" (323.9)	7.14	External & Internal Coating	1,11,000	-	-	-	-	5000	5000	5000	10000	15000	15000	56000
DS-6 (12") District West Tripura (Tripura)	B1	12" (323.9)	7.14	External & Internal Coating	7,000	-	-	-	-	-	-	-	3000	-	-	4000
					1,90,000	7,000	15,000	10,000	10,000	5,000	5,000	5,000	23,000	20,000	20,000	70,000

DUMPYARD	MR Item	Dia	WT			From 16th Week to end of 19th Week	From 20th Week to end of 23th Week	From 24th Week to end of 27th Week	From 28th Week to end of 31st week	From 32nd Week to end of 35th Week	From 36th Week to end of 39th Week	From 40th Week to end of 43rd Week	From 44th Week to end of 47th Week	From 48th Week to end of 51st Week	From 52nd Week to end of 55th Week	From 56th Week to end of 60th Week
						(lot-1)	(lot-2)	(lot-3)	(lot-4)	(lot-5)	(lot-6)	(lot-7)	(lot-8)	(lot-9)	(lot-10)	(lot-11)
					Quantity (m)											
DS-1 (12") Cachar District Assam	B2	12" (323.9)	9.53	External & Internal Coating	1,000	-	1000	-	-							
DS-4 (12") District North Tripura , Tripura	B2	12" (323.9)	9.53	External & Internal Coating	1,150	-	1150	-	-							
DS-9 (12") District Golaghat , Assam	B2	12" (323.9)	9.53	External & Internal Coating	600	-	600	-	-							
					2,750	0	2,750	0	0	0	0	0	0	0	0	0
DS-1 (12") Cachar District Assam	B3	12" (323.9)	9.53	Bare	100	-	100	-	-							
DS-9 (12") District Golaghat , Assam	B3	12" (323.9)	9.53	Bare	200	-	200	-	-							
					300	0	300	0	0	0	0	0	0	0	0	0
DS-1 (12") Cachar District Assam	B4	12" (323.9)	7.92	Bare	500	-	500	-	-							
DS-4 (12") District North Tripura , Tripura	B4	12" (323.9)	7.92	Bare	1500	-	500	-	-							1000
DS-5 (12") MAMIT District Mizoram	B4	12" (323.9)	7.92	Bare	3500	-	-	-	-		1000				1000	1500
DS-6 (12") District West Tripura (Tripura)	B4	12" (323.9)	7.92	Bare	120	-	-	-	-						-	120
					5620	0	1000	0	0	0	1000	0	0	0	1000	2620
DS-7 (8") District East Khasi Hills (Meghalaya)	C1	8" (219.1)	7.04	External Coating	23000	-	2000	-	4000				5000	-	6000	6000
DS-7 (8") District East Khasi Hills (Meghalaya)	C2	8" (219.1)	7.92	Bare	500	-	-	-	500							
					23500	0	2000	0	4500	0	0	0	5000	0	6000	6000

NOTE:  
1. IGGL/MECON has the right to revise the priority of pipe required lot wise on particular dumpsite due to site exigency & same will be intimated to the manufacturer in advance prior to dispatch .However item wise & dumpsite wise total allocated quantity shall remain Unchanged as mentioned and over all quantity asked for all dumpsites in particular weeks (lot wise) also remain same.

2. Further, at the end of the delivery, item wise & dumpsite wise total allocated quantity may also vary +/- one (1) length due to pipe length. However total quantity of each items remain unchanged as per Scope of supply and terms & conditions of the contract.