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DATED :  10.01.2022
S.N. CL. No. Section/ Page Section Detail/Description Clarification / Deviation MECON's Reply

1 10.1 UPS Data sheet - 
MEC/DS/05/E9/071

Revision 3
Edition 1

Distribution Board Details;
(As per tender drawings / SOR)
(1) ACDB 230V, Single Phase (1 No.) :
Incomer: 32A/63A/100A MCCB (As per UPS capacity 5KVA/7.5KVA/15 
KVA) or more for higher capacity UPS.
Outgoing: Combination of DP MCB’s : 32A MCB DP-5 nos., 16A MCB-4 
nos., 10A MCB- 5 Nos. 6A DP MCB- 6 nos. Specs has given details for single 
rating UPS only.

We found that outgoing feeder details in this clause is for single rating UPS only.
Also, Incomer feeder details are mentioned for 7.5kVA & 15kVA UPS rating instead of 
10kVA & 25kVA UPS respectively.
Please provide outgoing feeder details of ACDBs for each rating UPSs 

Please refer revised  data sheets attached with 
Corrigendum#2

2 1.2.1 UPS Data sheet - 
MEC/DS/05/E9/071

Revision 3
Edition 1

Rectifier 
24 V DC
Rectifier Input - 32A
DCDB Outgoing feeders – 16A DP- 10Nos., 20A DP- 10Nos. & 32A DP- 06 
Nos

48 V DC
Rectifier Input - 32A
DCDB Outgoing feeders – 16A DP- 10Nos., 20A DP- 10Nos. & 32A DP- 02 
Nos

We found that outgoing feeder details in this clause is for single rating UPS only.
Please provide outgoing feeder details of  24 & -48V DCDBs for each rating UPSs 

Please refer revised  data sheets attached with 
Corrigendum#2

3 UPS Data sheet ANNEXURE IV There have contradiction in 2 years spars quantity between SOR list and Specification Please refer revised data sheets attached with
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Tender no. : 05/51/23VC/IGGL/071

3 UPS Data sheet -
MEC/DS/05/E9/071

Revision 3
Edition 1

ANNEXURE - IV
LIST OF TWO YEAR OPERATION & MAINTENANCE SPARES

There have contradiction in 2 years spars quantity between SOR list and Specification 
list.
SOR ask for 2 numbers for "* * " marked Items whereas Specs saying one number 
quantity. Please confirm final quantity.
Also, we have found contactors and relays in SOR spares list which we could not found 
in specification spares list.
Please confirm weather it is required or not.
As per Specification Spares List
Fuse and indication lights of all ratings**
MCB's & MCCB's (consist of one no.of each rating MCB & MCCB)**
Note : ** 1 Set= 10% of each rating (minimum one number)
As per SOR spares List
Fuse and indication lights of all ratings**
MCB's*, Contactors**,MCCB's*, Relays**
Note : ** 10% of each rating (minimum two number)

Please refer revised  data sheets attached with 
Corrigendum#2

4 General EVALUATION METHODOLOGY
The evaluated price of bidders shall include the following:
i) Ex-works price quoted by the bidder (including packing, forwarding, and 
GST on components and raw materials but excluding Inland Transportation to 
Delivery Location) including cost of Inspection by Third Party Agency, 
mandatory spares etc. (wherever applicable).

We understood that cost of Third Party inspection shall not be applicable for UPS 
vendor.
Please confirm.

Third Party inspection is in the scope of the 
Bidder.
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DATED :  10.01.2022
S.N. CL. No. Section/ Page Section Detail/Description Clarification / Deviation MECON's Reply

REPLY TO BIDDERS QUERIES 
UPS SYSTEM FOR PIPELINE SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID PIPELINE PROJET OF M/s IGGL 

Tender no. : 05/51/23VC/IGGL/071

5 SOR Allinclusivepermonthratesformaintainingthewarehouse/storeatsite(forsuppliedm
aterial)duringtheextendedperiodasrequired(payableifsiteisnotreadyevenafter6mo
nthsofContractualcompletiondateofSupply,Installation,Testing&commissioninga
sperterms&conditionofcontractandasdefinedinthetenderscope of work).

we understood that the storage charges will be applicable after 6 months from date of 
FOA/date of intimation. We need to supply,installed and commissioned  the material 
within 6 months. LD is applicable after 6 months from date of intimation. Therefore if 
the storage required due to non readiness of site, the storage charges will be applicable 
on per months basis after the 6 months of requirement intimation. 

Storage charges will be payable as per SOR 
rate, if site is not ready even after 6 months of 

Contractual completion date of Supply, 
Installation, Testing & commissioning as per 
terms & condition of contract , not from the 6 
months from date of FOA/date of intimation. 

6 storage storage charges per months basis for 12 months There is no clarity about the per system charges per months of storage  for the extended 
periods of storage if few system is kept in the warehouse for longer periods.

Bidder has to maintain storage yard in 
respective state to store the UPS systems of 

7 storage Aircondition storage requirements UPS and battery bank is not reuired the airconditioning storage . Therefore the 
airconditioning storage for UPS is not applicable. Noted

8 BQC Bidder shall have designed, manufactured from the proposed manufacturing 
unit, tested and supplied to industry at least Six (06) nos. of minimum 5 KVA 
rating UPS systems in the last 7 years reckoned from bid due date in one single 
Contract*.

requested to extend the UPS system supplied in last 10 years( in stead of 7 
years)reckoned from bid due date in one single contract.

Tender condition prevails.

9 SOR CAMC of 05 years Referring to SOR, We have to submit lump sum cost of CAMC for 5 years and we 
understood that it is applicable for UPS system only except battery.

Please refer revised scope of work attached with 
Corrigendum#2

Battery bank will be not considered  under CAMC.

10 Refer Pg No.5 of Vol-
I: 

Completion schedule (E): Total Time schedule for entire work shall be six 
months based on written intimation will be issued within 12months from the 
date of LOA

It means that vendor will not start any manufacturing activity till intimation letter will be 
issued and on receipt of intimation letter material shall be delivered within 6months. It 
shows that delivery period is indefinite. Pls give a confirm delivery period. It is difficult 
to hold a fixed price for an indefinite period.

Vendor shall start manufacturing activies after 
date of Intimation and for other quireirs-Tender 

condition prevails.

11 Refer Pg No.5 of Vol-I:Completion schedule (E): Completion of installation/ Erection, Testing, Pre-
commissioning& Commissioning including site acceptance test and handing 
over of system from the date of written intimation from Client/PMC

Again 4months from intimation letter within 18months that means supply indefinite 
eventually site work indefinite. Pls clarify who will pay 18months storage charges, 
Insurance charges of UPS system from the date supply.

Tender condition prevails. For further details 
refer reply in sl no. 5 above.

12 Refer Pg.No.231 of 
Vol-I: Cl.No.10.2. (C 

)

The warranty / Guarantee shall remain in force for 12 months from the date of 
issuance of certificate of Completion and Acceptance against this contract.

Normally warranty terms having two part from the date of dispatch and from the date of 
commissioning. In this case, it is open ended that means whenever system will be 
completed commissioning then only warranty starts for 12months. As per experience, if 
system is not started commissioning even after 2 years from the date of dispatch then 
also system is under warranty and holding 20% of supply payment. Please revisit the 
clauses in conjunction and check the feasibility. It is impossible to sustain such tender 
conditions. At least add a full stop by adding “ 24months from the date of dispatch or 12 
months from the date of commissioning”

Tender condition prevails.
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DATED :  10.01.2022
S.N. CL. No. Section/ Page Section Detail/Description Clarification / Deviation MECON's Reply

REPLY TO BIDDERS QUERIES 
UPS SYSTEM FOR PIPELINE SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID PIPELINE PROJET OF M/s IGGL 

Tender no. : 05/51/23VC/IGGL/071

13 Refer Pg no. 265 of 
Vol-I : 

Supply of UPS payment is mentioned 80% against dispatch, 10% against 
completion of Installation & commissioning and 10% on completion of site 
handover.

It is observed that 20% of supply payment will be on hold for commissioning and site 
handover. As per our experience , most of the pipeline project takes at least 2 years are 
required to get all supply front for commissioning.

In view of the scenario, we would request you to change payment terms to 90% against 
dispatch and 10% against completion of Installation & commissioning. Else at least keep 
a provision to release 10% supply payment by providing additional 10% PBG if 
commissioning is delaying more than 6months.

Tender condition prevails.

14 Ref. Pg No.261 of Vol-Bidders hired designated store Pls give more clarity whether material shall be supplied to the store which will be hired 
by bidder. If so then please provide each site location and preferred store location and 
details of the store from where we can get quotation. Store to be Maintained by Bidder as per tender 

condition.

15 Pls also provide site location with detail address so that we can estimate how long we 
have to transport UPS system to each location and suggest preferred store location from 
each site. In Vol-II , schematic route is mentioned but we are understand the 
terminology Pls send a table where mention the detail address of each location with

Please rtefer Schmetic and Scope of work for 
terminology. Pls send a table where mention the detail address of each location with 
state & city and distance from one location to other and rating of system.

p
loations.

16 Payment terms for extended storage Pls explain what is extended storage period and how to decide storage charges and mode 
of payment for storage charge monthly basis. Pls give clarity.

Tender condition prevails.

17 CAMC charges mentioned 10% of CAMC cost of 5 years 10% of what value is considered for CAMC charges. Pls clarify.

Tender condition prevails.

18 Ref.PgNo.272 to 278 
Vol-I

Annexture-9 to 11 Pls clarify whether all are applicable. It means whether all the list of equipment shall be 
deployed and man-power qualification, rate. Pls explain.

Yes all are applicable.

19 It is noted that the scope of work is not at all limited to a scope of manufacturer. It is like 
a contractor who is also a manufacturer. Since there are lot of detailing required from 
hiring of store, security at store, transportation, site work, arrangement of DG & Load 
bank, necessary civil & mechanical work, therefore we need minimum one month 
extension of bid submission from the date of receipt of clarification to work out all the 
details in such remote sites.

Please refer Corrigendum 2
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