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DATED :  29.04.2022
S.N. CL. No. Section/ Page Section Detail/Description Clarification / Deviation MECON's Reply

1 8.70.56 40 of 367 Ai/ML-Predict normal performance for given operating conditions and 
gases being compressor using Honeywell unique normalized performance 
map evaluator

We understand that name of Honeywell has been put by mistake and is not 
applicable. Kindly confirm

Bidder's understanding is correct. Rest tender 
Conditions prevail.

2 8.70.21 37 of 367 Details of Assets We could not find quantity of Ultrasonic flowmeters, Gas Chromatograph, H2S and 
Moisture Analyzers in P&ID. Kindly specify the quantities of these assets.

The same shall be as per the P&ID and other 
documents provided in the tender. Details shall be 
provided to successful bidder during detail 
engineering. Rest Tender Conditions Prevail.

3 Please note that we are facing challenge on some of the clauses like Warranty(IT & 
NW HW OEM’s are unable to provide warranty for such a long period and then AMC 
of 5 years), Payment terms & PRS on which we need your support/clarification. 
Hence, we are once again raising our queries for your kind perusal. Please refer Corrigendum 

4
1.4

Payment Terms We understand that this milestone payment shall be released on completion of each 
phase/lot of work. Kindly confirm. Refer Payment terms & Mode of  payment; tender 

condition prevail

5 Spares Please note that for IT & NW HW 5-7 years spares support can be provided subject 
of placement of Warranty/CAMC order. Refer tender Vol I and Please refer Corrigendum  

6 Warranty & CAMC Please note that most of the vendors especially IT/NW HW are not accepting this 

3rd REPLY TO BIDDERS QUERIES 
SCADA & APPS  SYSTEM FOR PIPELINE SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID PIPELINE PROJET 

OF M/s IGGL
Tender no. : 05/51/23VC/IGGL/094

IFB 
Notes/Sr. 

No. 2

warranty terms. Hence,  we once again like to highlight that for a project duration of 
44 months, it is very difficult for us to confirm on the warranty asked in Tender. So, 
request your acceptance of warranty/DLP as 18 months from supply or 24 months 
from commissioning, whichever is earlier. Also, warranty has to start separately for 
each lot/phase of supply rather than starting it post 44 months of order. CAMC will 
start post end of warranty of each lot/phase of supply.

Please refer Corrigendum 

7

Clause 27

Price reduction schedule of GCC Kindly accept that PRS to be applicable on lot/phasewise order value. However, in 
case of any delay for the reason not attributable to the contractor or due to force 
majeure conditions, the provision of PRS shall not apply. PRS shall be the exclusive 
and the sole remedy available to the Purchaser under this Contract (or Order), tort or 
any other law applicable for the time being in force.

Please refer Corrigendum 

8

1

Payment Terms We understand that payments will be released within 30 days from submission of 
invoice. Kindly confirm.

Tender conditions prevail.

9

1

Payment Terms-Erection could not be taken up and sites are not made 
available by client within 06 months from the date of delivery of respective 
materials as per SOR Line items of  “SCADA & APPS System” at site / 06 
months from the date of written intimation from client/PMC for start of site 
services due to any reasons directly attributable to the owner.

Kindly note that 6 months is very long period for release of supply payment as we 
have to give 100% payment to our vendors which will result into negative cash flow 
of the project and is not acceptable. Hence, kindly change this from 6 months to 3 
months. Tender conditions prevail.

10

Reply to Sr. 
No. 101, 
102, 103, 
104, 105

AI/ML features being complied by SCADA & APPS As per replies on these queries we understand that if features asked in AI/ML are 
being met in combination of SCADA & APPS, separate AI/ML Software & Hardware 
is not required. Kindly confirm.

The requirement /  features of AI/ ML as per tender 
requirement shall be met through Separate AI/ML 
Server and Workstation and accordingly the system 
shall be provided for AI/ML. Separate AI/ML software 
shall be provided as per the tender in AI/ML server 
and workstation. Rest tender Conditions Prevail.
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DATED :  29.04.2022
S.N. CL. No. Section/ Page Section Detail/Description Clarification / Deviation MECON's Reply
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11 We request M/s IGGL/Mecon to kindly extend bid due date by minimum 3 weeks 
from date of reply of these queries. Please refer Corrigendum 

12 VOLUME  - I  04 of 269 Section I -IFB 
Completion Schedule
1 - a,b,c,d,e,f
2 - a,b,c,d,e,f,g
3 - PWMC

Further to our request for cap on warranty in lot wise scope, please note that we
have contacted all vendors of IT hardware (HP, Dell, Lenove) and IT software
(Microsoft), who have refused to comply to warranty terms as per tender.
We request M/s Mecon to advise us minimum 3 vendors who can accept the
warranty terms of tender and prefrably under "Make in India".

Please refer Corrigendum 

13 Section V
SCC

Clause 21.1

PRS We understand that the PRS is applicbale separately for Supply and Site works and
since the Supply and Site work are defined as lotwise in the completion schedule of
IFB, the PRS shall be applicable lotwise. We reqeust confirmaton of our
understanding. Please refer Corrigendum 

14 Vol 1, 
Appendix I 

to SCC

Payments terms Please confirm:
1. Payment for spply and services shall be made lot-wise
2. In case of delay in commissioning due to reasons not attributable to vendor, the
supply payment shall be relesed within 60 days of receipt of material at site.

Tender conditions prevail.

15 Bid Due date We request 3 weeks extension of bid due date since our subvendors have requetsed
additional time to submit proposals.

Please refer CorrigendumPlease refer Corrigendum 
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