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SECTION-I
"INVITATION FOR BID (dFB)”
Ref No: 05/51/23VC/IGGL/094 Date:  24.02.2022
To,
PROSPECTIVE BIDDERS

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID
PIPELINE PROJET OF M/s IGGL. ON OPEN COMPETITIVE BIDDING BASIS

Dear Sir/Madam,

1.0  M/s MECON LIMITED, who has been retained by M/s Indradhanush Gas Grid Limited
(IGGL), (Joint Venture of IOCL, ONGC, GAIL, OIL and NRL), as a consultant for
“NORTH -EAST GAS GRID PIPELINE PROJECT?”, invites bids from bidders for
the subject supply/job, in complete accordance with the following details and enclosed
Tender Documents.

MECON Ltd. on behalf of Indradhanush Gas Grid Limited. invites bids from bidders for
the subject job/works, in complete accordance with the following details and enclosed
Tender Documents.

2.0 The brief details of the tender are as under:

(A) NAME OF WORK / BRIEF SCOPE OF| SCADA & APPS SYSTEM FOR PIPELINE
WORK/JOB SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14)

05/51/23VC/IGGL/094

(B) | TENDER NO. & DATE Date : 24.02.2022

SINGLE BID SYSTEM x
(C) | TYPE OF BIDDING SYSTEM TWO BID SYSTEM J
OPEN DOMESTIC COMPETITIVE
BIDDING
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E-TENDER J
(D) | TYPE OF TENDER MANUAL X
Tender no. : 05/51/23VC/IGGL/094
COMPLETION SCHEDULE
Completion period for SCADA & APPS System on turnkey basis for successful supply,
installation, testing, SAT, integration of RTU with SERVERS & Centralised SCADA,
APPS SYSTEM, trial Run & commissioning, handing over to client, Warranty, Extended
warranty, Post warranty maintenance, complete in all respect, shall be as indicated below:
Maximum
period for
written
SI. No. Scope of Work Schedule intimation
Completion period | from the date
of FAX of
Acceptance
(FOA).
Design, Engineering and
approval of documents,
1 Manufacturing, Inspection &
(E) FAT, Supply at site complete in
all respect as per the tender
requirement.
The written
intimation
SCADA S will be
ystem (At least One MS, | 06 months from |. d within
a |One BMS, One RWS) & APPS | the date of written | % 7% 2%
System (Server & WS), intimation  from from the date
client/PMC.
of FAX of
Acceptance
(FOA).
Balance SCADA System (Balance 06 ths £ TI;e zvrltten
months from | intimation
b BMS, - balance - RWS), balar}ce the date of written | will be
APPS  Modules  for respective | i timation  from | issued within
section etc client/PMC. 18  Months
from the date
5
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of FAX of
Acceptance
(FOA).

RTUs (appx 25 % of total quantity
or more as per MR/SOR) and

Mandatory spares

06 months from
the date of written
intimation  from
client/PMC.

The written
intimation
will be
issued within
12 Months
from the date
of FAX of
Acceptance
(FOA).

Balance RTUs (balance appx next
25 % of total quantity or more as
per MR/SOR)

06 months from
the date of written
intimation  from
client/PMC.

The written
intimation
will be
issued within
18 Months
from the date
of FAX of
Acceptance
(FOA).

Balance RTUs (balance appx next
25 % of total quantity or more as
per MR/SOR)

06 months from
the date of written
intimation  from
client/PMC.

The written
intimation
will be
issued within
24  Months
from the date
of FAX of
Acceptance
(FOA).

Balance RTUs (RTUs
last 25 % of total quantity less or
more as applicable as per
MR/SOR)

are appx

06 months from
the date of written
intimation  from
client/PMC.

The written
intimation
will be
issued within
30 Months
from the date
of FAX of
Acceptance
(FOA).

Installation, Testing, SAT, trial
run (30 days), Integration of
RTU, Integration with Telecom,
Commissioning & handing over

6
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IGG
to IGGL, complete in all respect
The written
intimation
SCADA System (At least One MS, | 06 months from | il . .hbe
One BMS, One RWS) & APPS | the date of written | "' 1\221:1&112
System (Server & WS) irllj[ima/lgl(\)/?C from | o ihe date
client ' of FAX of
Acceptance
(FOA).
The written
intimation
Balance SCADA System (Balance will be
06 months from |. I
BMS, balance RWS), APPS ) issued within
) i ) the date of written
Modules and integration with MS | .. c0 0 fom %4 1;1/[03'[115
complete in all respect client/PMC. orf?mFtA; a;{
Acceptance
(FOA).
The written
RTUs (appx 25 % of total quantity Intimation
or more as per MR/SOR) and | 06 months from WIH 4 wi ht?e
integration with MS, BMS, Telecom, | the date of written 11s§ue 1\/\[2 lritlllrsl
Instrumentation and Electrical Trial | intimation — from | .= . "o
run complete in all respect. client/PMC. of FAX of
Acceptance
(FOA).
Balance RTUs (of balance next 25 % The written
or more / less Ordered and erected intimation
equipments till date of written | 06 months from WIH J .hl.)e
intimation) and integration with MS, | the date of written 1zs:ue 1\/\[):) lritlllrsl
BMS, Telecom, Instrumentation and inj[imation from from the date
Electrical Trial run complete in all client/PMC. of FAX of
respect. Acceptance
(FOA).
Balance RTUs (of balance next 25 % The written
or more / less Ordered and erected | 00 months from | intimation
. . . the date of written | will be
equipments till date of written |, " " . s
e . ) ) intimation  from | issued within
intimation) and integration with MS, client/PMC. 30 Months

BMS, Telecom, Instrumentation and

from the date
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Electrical Trial run complete in all of FAX of
respect. Acceptance
(FOA).
Balance RTUs (of next appx 25 % The written
more or less as balance Ordered and inj[imation
erected equipments till date of | 06 months from WIH i ‘t?e
. e : . . issued within
written intimation) and integration | the date of written 36 Months
with ~ MS, BMS,  Telecom, | intimation  from |~ . ",
Instrumentation and Electrical, Trial client/PMC. of FAX of
run complete in all respect. Acceptance
(FOA).
Any residual works, Integrations, Within 42
Overall Trial run, overall | 92 months from | nMonths from
.. ) last RTU/ RWS/ | ihe date of
commissioning and Handing over, BMS installed
As built documentation complete in | ; | FAX of
integrated and Acceptance
all respect. commissioned. (FOA).
Order for
CAMC will
be placed by
client
separately. It
PWMC (Comprehensive) — CAMC ; Wfﬂl start
for complete SCADA & Apps |00 Yyears from jafter
completion of | completion
system Main warranty. of main
warranty  of
24 months
from date of
Handing
over of the
system.

NOTE :

1. In case the time of completion of work is delayed beyond 48
months (i.e the time schedule of 44 months from the date of FOA
plus a grace period of 4 months), due to reasons solely attributable
to Employer/Consultant, and if contractor demands, Employer is
liable to pay escalation on unexecuted quantities of Site works
items after 48 months @ 5% per annum (maximum) on quoted unit
rates as per Price Schedule. The same shall be paid based on
certification of EIC. The decision of EIC will be final.
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2. The Main warranty of the complete SCADA & APPS system
including all RTUs, RWS will be 24 months from the date of
completion of schedule as per 2 g above. In case any works not
completed till 44 months from FOA; Extended warranty will start
for all the supplied / commissioned system so that the main
warranty is intact for 24 months from the date of completion of
schedule as per 2 g above.

3. The extended warranty of the SCADA system (MS, BMS, RWS)
and APPS system will start after will start after 44 months from
FOA and shall continue till the start of main warranty as defined at
note 2 above; payment of extended warranty shall be as per the
rates quoted by the bidder.

4. For balance RTU (Lot wise) on completion of all activities as
definedin2c¢/2d/2e/2f/ 2 grespectively till the start of main
warranty as defined at note 2 above will be under deemed
warranty upto 44 months from FOA. After 44 months the
extended warranty will be payable till the start of main warranty
quoted by the bidder for respective items will be payable.

Note: Upon completion of main warranty of 24 months from date of acceptance of
system after commissioning & handing over to IGGL, bidder has to provide Post
Warranty Comprehensive Maintenance for 05 Year.

The order of Supply & Commissioning (except PWMC) will be placed with FOA;
however separate order will be placed for PWMC for execution on completion of main
warranty with same terms and condition of contract.

APPLICABLE
V
NOT APPLICABLE X
) BID SECURITY / EARNEST MONEY
DEPOSIT (EMD)
Amount: INR 20 Lakhs
(Refer clause no.16 of ITB)
MSEs, Startups and CPSEs bidder (to whom
(F1) DECLARATION FOR BID EMD exemption is allowed as per extant
SECURITY guidelines in vogue) is required to submit

Declaration for Bid Security in bid as per

9

9 of 269




proforma at Form F-2A

(G)

AVAILABILITY OF TENDER
DOCUMENT ON WEBSITE(S)

From 24.02.2022 to 21.03.2022 (1400 Hrs,
IST) on following websites:

Tender Wizard’s e-Procurement Portal
(e-Portal):
www.tenderwizard.com/MECON
Contact person:- Mr. Suraj Singh
Mobile:- 9599653865/01149424365
(The same may also be referred as
IGGL’s E-Portal in this tender
document)
(i)  IGGL Website — https://iggl.co.in /
(ii1) MECON’s Tender Website:-
www.meconlimited.co.in

(1)

(H)

DATE, TIME & VENUE OF PRE-BID
MEETING

Date : 04.03.2022

Time : 1130 Hrs (IST)
Shall be conducted
Conferencing

Details of VC as under

through  Video

Google Meet joining info
Video call link: https://meet.google.com/stw-
ddgh-xxo

)

DUE DATE & TIME OF BID-
SUBMISSION (ON OR BEFORE)

Date : 21.03.2022
Time : Upto 1400 Hrs (IST)

)

DATE AND TIME OF UN-PRICED
BID OPENING

Date : 21.03.2022
Time : At 1500 Hrs (IST)

Shall be conducted through Video Conferencing
Details of VC as under

Google Meet joining info
Video call link: https:/meet.google.com/tho-
bfeg-iai

(K)

CONTACT DETAILS OF TENDER
DEALING OFFICER

Sr. GM (Contracts)

MECON Limited 15" Floor,

SCOPE Minar, North Tower

Laxmi Nagar, District Center, Delhi — 110 092
Telephone: +91-11-22401112 / 22401143

Fax: +91-11-22041214/22421310

E-mail: cont-delhi@mecon.co.in
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DEALING IGGL’S OFFICE 5th Floor , Central Mall
ADDRESS G.S. Road, Christian Basti

Indradhanush Gas Grid Limited

Guwahati , Assam - 781005

3.0

4.0

5.0

6.0

7.0

8.0

In case of the days specified above happens to be a holiday in IGGL, the next working day
shall be implied.

Bids must be submitted strictly in accordance with Clause No. 11 of ITB (Section-III)
depending upon Type of Tender [refer Clause no. 2.0 (D) above]. The IFB is an integral
and inseparable part of the bidding document.

In case of E-Tender, bid must be submitted only on Tender Wizard’s e-portal
(www.tenderwizard.com/MECON) Further, the following documents in addition to
uploading the bid on Tender Wizard’s e-Portal shall also be submitted in Original (in
physical form) within 7 (seven) days from the bid due date provided the scanned copies of
the same have been uploaded in e-tender by the bidder along with e-bid within the due date
and time to the address mentioned in Bidding Data Sheet(BDS)[Annexure-IV to Section-
I1]:-

1) EMD/Bid Security /Declaration for Bid Security

i1) Power of Attorney

In case of Manual Tenders, bids complete in all respect should reach at the address
specified in Bid Data Sheet on or before the due date & time. Bids received after the due
date and time is liable to be rejected.

Bidder(s) are advised to quote strictly as per terms and conditions of the tender documents
and not to stipulate any deviations/exceptions.

Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote against
this Tender Document, may download the complete Tender Document alongwith its
amendment(s) if any from websites as mentioned at 2.0 (G) of IFB and submit their Bid
complete in all respect as per terms & conditions of Tender Document on or before the
Due Date & Time of Bid Submission.

Bid(s) received from bidders to whom tender/information regarding this Tender
Document has been issued as well as offers received from the bidder(s) by downloading
Tender Document from above mentioned website(s) shall be taken into consideration for
evaluation & award provided that the Bidder is found responsive subject to provisions
contained in Clause No. 2 of ITB (Section-III).

The Tender Document calls for offers on single point “Sole Bidder” responsibility basis
(except where JV/Consortium bid is allowed pursuant to clause no. 3.0 of ITB) and in
total compliance of Scope of Works as specified in Tender Document.
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9.0 Any revision, clarification, corrigendum, time extension, etc. to this Tender Document
will be hosted on the above mentioned website(s) only. Bidders are requested to visit the
website regularly to keep themselves updated. In case of manual tendering,
Clarification(s)/Corrigendum(s), if any, shall be sent to the prospective bidder(s) by
email/post.

10.0  All bidders including those who are not willing to submit their bid are required to submit
F-6 (Acknowledgement cum Consent letter) duly filled within 7 days from date of receipt
of tender information.

11.0 IGGL reserves the right to reject any or all the bids received at its discretion without
assigning any reason whatsoever.

This is not an Order.

For & on behalf of
Indradhanush Gas Grid Limited

(Rakesh_Sharma)

Sr.GM (Contracts)

MECON Limited 15™ Floor, SCOPE Minar, North Tower
Laxmi Nagar, District Center, Delhi — 110 092
Telephone: +91-11-22401100 / 22401143

Fax: +91-11-22041214/22421310

E-mail: cont-delhi@mecon.co.in

12

12 of 269




DO NOT OPEN - THIS IS A QUOTATION

Tender Document No. : 05/51/23VC/IGGL/094

Description : SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER
NORTH EAST GAS GRID PIPELINE PROJET OF
M/s IGGL.

Due Date& Time : 21.03.2022 at 1400 Hrs (IST)

From: To:

The Sr. General Manager ( Contracts)
MECON LIMITED

15TH FLOOR, NORTH TOWER,
SCOPE MINAR,

LAXMI NAGAR,

DELHI - 110092

Ph No.: 91-11-22401112/22401143
Fax No.: 91-11-22041214

Email : cont-delhi@mecon.co.in

(To be pasted on the envelope containing Physical documents)
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SECTION-1I

BID EVALUATION CRITERIA & EVALUATION METHODOLOGY

BID EVALUATION CRITERIA (BEC)

A

A.l

A2

A3

TECHNICAL:

Bidder should have successfully Designed, Supplied, Installed and Commissioned at least
one SCADA system having at least One Master Station with offered SCADA software
and at least 25 Nos (Twenty five Nos) of offered Remote Telemetry Unit (RTU) in
hydrocarbon pipeline Network a single order during the last seven (7) year reckoned
from the bid due date

The bidder should have proven facilities for Engineering, assembly/ manufacturing,
Integration, testing of SCADA system with RTU and APPS system.

In case bidder is not SCADA / RTU / APPS System manufacturer then bidder shall have
written agreement with manufacturer (OEM) to own complete responsibility of all
activities, QA/QC, technical support, guarantee performance, warranty & post warranty
of SCADA / RTU / APPS system along with bidder.

The proposed SCADA software, APPS Software, RTUs for IGGL project must have
proven track record for at least one successful working project in hydrocarbon pipeline
Network with the offered equipment / software. Multiple work orders are acceptable in

compliance to this clause subjected to bidder must meeting the requirement of clause no
A.1 above.

Note to Clause no. A:-

(1)

(i)

B.1

A Job executed by a Bidder for its own plant/ project cannot be considered as experience
for the purpose of meeting BEC of this Tender Document. However, jobs executed for
Subsidiary/Fellow subsidiary / Holding company will be considered as experience for the
purpose of meeting BEC subject to submission of tax paid invoice (s) duly certified by
Statutory Auditor of the Bidder towards payments of statutory tax in support of the job
executed for Subsidiary/Fellow subsidiary/ Holding company. Such Bidders to submit
these documents in addition to the documents specified to meet BEC.

Consortium bids are not acceptable.

FINANCIAL CRITERIA
Annual Turnover
The minimum annual turnover (i.e. Revenue from Operations) of the bidder as per their

audited financial statement in any one of the three immediate preceding financial years
shall be Rs. 2.25 crores

15
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B.2

B.3

Net Worth
Net worth of the bidder should be positive as per the last audited financial year. For the
purpose of net worth for this tender, the same shall be as defined in Format F-10.

Working Capital:
The minimum working capital of the bidder as per the last audited financial year shall be
Rs. 45.00 lakhs

Notes to B:

(@)

(i)

(iii)

If the bidder’s working capital is negative or inadequate, the bidder shall submit a
letter from their bank having net worth not less than Rs.100 crores (or equivalent
in USD), confirming the availability of line of credit for working capital amount
mentioned herein above. The line of credit letter from bank to be submitted
strictly as per format at F-9.

The Declaration Letter/Certificate for line of credit due to short fall of working
capital shall be from single bank only. Letters from multiple banks shall not be
applicable. However, banking syndicate will also be acceptable wherein a group
of banks can jointly provide line of credit to the bidder.

Annual Turnover: Preceding 3 financial years mentioned in aforesaid BEC refer
to immediate 3 preceding financial years wherever the closing date of the bid is
after 30" November (or as amended from time to time by Government) of the
relevant financial year. In case the tenders having the due date for submission of
bid up to 30" November (or as amended from time to time by Government) of
the relevant financial year, and audited financial results of the immediate 3
preceding financial years are not available, the audited financial results of the 3
years immediately prior to that will be considered. Further, in case bidder is
meeting the Annual Turnover criteria of BEC based on Audited Financial
Statement of any one of the preceding 3 financial years (as mentioned above), the
same shall suffice and bidder may submit format F-10 accordingly.

Net Worth/Working Capital: Immediate preceding financial year mentioned in
aforesaid BEC refer to audited financial results for the immediate preceding
financial year wherever the closing date of the bid is after 30" November (or as
amended from time to time by Government) of the relevant financial year. In
case the tenders having the due date for submission of bid up to 30" November
(or as amended from time to time by Government) of the relevant financial
year, and audited financial results of the immediate preceding financial year is not
available, in such case the audited financial results of the year immediately prior
to that year will be considered. Bidder is to submit Audited Financial Statement of
immediate preceding financial years (as mentioned above) along with format F-10
accordingly for Networth / Working Capital.
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Exchange rate for Conversion of Currency for evaluation of documents submitted by
bidders for BEC which are in other currency than specified in BEC shall be as follows:

(a) BEC (Technical Criteria): Bill Selling (foreign exchange) Rate of State Bank of
India as prevailing on the date of award of contract submitted by bidder.

(b) BEC (Financial Criteria):
(i) For Annual Turnover:

The average of Bill Selling (foreign exchange) Rate of State Bank of India
as prevailing on the First date and Last date of the respective Financial
Year.

(ii) For Net-Worth & Working Capital:

The Bill Selling (foreign exchange) Rate of State Bank of India as
prevailing on the Last date of the respective Financial Year.

(c) In case, the SBI Selling rate is not available as on the date of conversion as
specified above for respective cases, the exchange rate for conversion of currency
shall be taken from the internet, such as:
https://www.xe.com/currencyconverter
https://economictimes.indiatimes.com/markets/forex/currency-converter
https://www.oanda.com/currency/converter

Only documents (Work Order, Completion certificate, Execution Certificate etc.)
which have been referred/ specified in the bid shall be considered in reply to queries
during evaluation of Bids.

Experience of bidder acquired as a subcontractor can be accepted against
submission of certificate from end user by such bidder along with other specified
documents.

Further, any shortfall information / documents on the Audited Annual Report / Financial
Statement of the Bidder and/or line of credit for working capital issued on or before the
final bid due date can only be considered as submitted in bid/subsequent response against
IGGL/PMC’s query, if any. Any information/ documents issued post final bid due date
shall not be considered for evaluation.

RELAXATION OF PRIOR TURNOVER AND PRIOR EXPERIENCE FOR
STARTPUS (AS DEFINED IN GAZETTE NOTIFICATION NO. D.L-33004/99
DATED 18.02.2016 AND 23.05.2017 OF MINISTRY OF COMMERCE AND
INDUSTRY AND ITS AMENDMENTS) [APPLICABLE FOR INDIAN BIDDERS
ONLY]
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Not Applicable

DOCUMENTS REQUIRED:

TECHNICAL

Reference list of similar project executed in last 7 year with at least the details of
Purchase Order, Client name & contact details, Completion status etc. Bidder shall
furnish following documentary evidence with the bid to meet the stipulated qualification
criteria. In the absence of requisite documents, IGGL/PMC reserves the right to reject the
bid without, making any reference to the bidder. Any additional documents relevant to
BEC other then as suggested may furnished by the bidder in support of BEC Technical:

SI No BEC Documents Required
Clause no
A Documents Required-Technical Criteria
1 Clause no All relevant documents from client /end user in single order
A.l
i.  Purchase order (PO) copy in the name of bidder.
ii. Completion certificate / satisfactory working certificate of SCADA
system & minimum qty RTUs (with cross reference of the mentioned
PO) in the name of bidder.
(If the quantity and services not indicated in the PO/client certificate;
then bidder must furnished the scope of work / approved BOM / any
relevant documents justify the BEC requirements along with certified
site measurement by client/PMC)
2 Clause Necessary proven facilities certification for SCADA with RTU and APPS
no A.2 system. (Certifications from any third party certifying agencies or ISO
certificate indicating scope of work for the said services).
3 Clause For OEM of SCADA / RTU /APPS system - Documents as evidence for
no A.2 manufacturer (Factory registration / Govt issued certification / ISO
certificate specified scope of work as manufacturer)
4 Clause Written agreement from OEM for owning complete responsibility of all
no A3 activities QA/QC, technical support, Guarantee performance, Warranty &
In case Post warranty of SCADA/ RTU / APPS system in letter head by competent
bidder person of OEM mentioning bidder’s name and e-tender number of this bid
is not and signed by OEM & bidder.
OEM
5 Clause If the proposed SCADA software / APPS software /RTU are different as
no A.3 proposed for this project then bidder must furnished the Proven track records
for the offered software / equipments.
PO for offered SCADA software, approved BOM / any relevant documents

18

18 of 269




SI No

BEC
Clause no

Documents Required

indicating the make of SCADA software for the provided PO, satisfactory
working certificate of offered SCADA software for provided PO.

PO for offered RTU, approved BOM / any relevant documents indicating the
make of RTU for the provided PO, satisfactory working certificate of offered
RTU for provided PO.

PO for offered APPS software, approved BOM / any relevant documents
indicating the make of APPS software for the provided PO, satisfactory
working certificate of offered APPS software for provided PO.

(Multiple work order against each items are acceptable).

Note to
A1)

Tax paid invoice(s) duly certified by statutory auditor of the bidder towards
payments of statutory tax in support of the job executed for Subsidiary /
Fellow subsidiary /Holding company.

Documents

Required-Financial Criteria

B.1

Bidder(s) shall submit copy of Audited Annual Financial Statement [Balance
Sheet and Profit & Loss Account Statement] alongwith Audit Report of three
(3) preceding Financial Year(s) along with un-price bid.

B.2

Bidder(s) shall submit copy of Audited Annual Financial Statement [Balance
Sheet and Profit & Loss Account Statement] alongwith Audit Report of last
Financial Year along with un-price bid.

B.3

Bidder(s) shall submit copy of Audited Annual Financial Statement [Balance
Sheet and Profit & Loss Account Statement] alongwith Audit Report for the
last audited Financial Year along with un-price bid.

If the bidder’s working capital is negative or inadequate, the bidder shall
submit a letter from their bank [as per Format] having net worth not less than
Rs 100 Crore(or equivalent USD) , confirming the availability of the line of
credit for the amount, irrespective of overall position of the working capital.
(Refer F-9 for format for certificate from bank if bidder’s working capital is
inadequate).

Bidder shall furnish the duly filled and signed Check list for submission of
documents for qualification for Bid Evaluation Criteria (BEC) as per format F-8 (B).

AUTHENTICATION OF DOCUMENTS SUBMITTED IN SUPPORT OF BID
EVALUATION CRITERIA (BEC)

i Technical Criteria of BEC:

All documents in support of Technical Criteria of BEC to be furnished by the
Bidder shall necessarily be duly certified/ attested by Chartered Engineer and
Notary Public with legible stamp.

(@
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(ii) Financial Criteria of BEC:
Bidder shall submit “Details of financial capability of Bidder” in prescribed
format (F-10) duly signed and stamped by a Chartered Accountant/CPA.
Further, copy of audited annual financial statements submitted in bid shall be duly
certified/ attested by Notary Public with legible stamp.

Note to G

Considering COVID-19, if bidders are facing problems in submitting the authentication of
documents related to BEC, etc. then, bidder shall submit self-certified documents pertaining to
BEC, etc. alongwith bid and an undertaking in given format (as per Annexure-I to Section-II )
that authenticated documents will be submitted by bidder, on whom order/contract is placed,
after normalization of situation and as per provision mentioned at SI. no. 52 of Section-III, Vol I.

In absence of requisite documents, IGGL/ MECON reserve the right to reject the bid
without making any reference to the bidder.

H.

Eligibility criteria in case bid is submitted on the basis of technical experience of
FOREIGN BASED ANOTHER COMPANY (SUPPORTING COMPANY) which
holds more than fifty percent of the paid up share capital of the bidder company or
vice versa:

Offers of those bidders (not under consortium arrangement) who themselves do not meet
the technical experience criteria as stipulated in the BEC and are quoting based on the
experience of Foreign based another company (Supporting Company) can also be
considered. In such case the supporting company should hold more than fifty percent of
the paid up share capital of the bidding company or vice versa.

However, the supporting company should on its own meet the technical experience as
stipulated in the BEC and should not rely on any other company or through any other
arrangement like Technical collaboration agreement.

In that case as the bidding company is dependent upon the technical experience of another
company with a view to ensure commitment and involvement of the companies involved
for successful execution of the contract, the participating bidder should enclose the
following Agreements/ Guarantees/ Undertakings along with the techno-commercial bid:

(1) An Agreement (as per format enclosed at Appendix- Alto Section II) between the
bidder and the supporting company.

(i)  Guarantee (as per format enclosed at Appendix- A2to Section II) by the
supporting company to IGGL for fulfilling the obligation under the Agreement
along with certificate issued by Company Secretary as per Appendix- A2A to
Section II.

(iii))  Undertaking by Supporting Company to provide a Performance Bank Guarantee
(as per format and instructions enclosed at Appendix- A3 to Section II),
equivalent to 50% of the value of the PBG which is to be submitted by the
bidding company, in case of being the successful bidder.

20

20 of 269




(iv)

In cases where foreign based supporting company does not have Permanent
Establishment in India as per Indian Income Tax Act, the bidding company can
furnish Performance Bank Guarantee for an amount which is sum of PBG amount
to be submitted by the bidder and additional PBG amount required to be
submitted by the supporting company subject to the condition that supporting
company have 100% paid up equity share capital of the bidder either directly or
through intermediate subsidiaries or vice versa.
In such case bidding company shall furnish an undertaking that their foreign
based supporting company is not having any Permanent Establishment in India in
terms of Income Tax Act of India.
Undertaking from the supporting company to the effect that in addition to
invoking the PBG submitted by the bidding company, the PBG provided by
supporting company shall be invoked by IGGL due to non-performance of the
bidding company.
Note:
1.0 In case Supporting Company fails to submit Bank Guarantee as per (iii)
above, EMD /SD submitted by the bidder shall be forfeited.
2.0 The Financial BEC of tender is to be met by bidder on their own.
3.0 The Supporting Company shall meet conditions of ‘Eligible Bidder’, as per
clause n0.2.0 of Section-III (ITB).
4.0 The clause J as below shall be applicable to above supporting company also.

Apart from above, Bidder must submit all other relevant documents/ information as
specified in the Scope of Work/SCC for Technical Evaluation of bid or specified
elsewhere in the Tender Document, towards proof of its responsiveness

PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER
WITH INDIA

I.

Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement
No. 2) dated 23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020,
Department of Expenditure, Ministry of Finance, Govt. of India refers. The same
are available at website https://doe.gov.in/procurement-policy-divisions.

Any bidder from a country which shares a land border with India will be eligible
to bid in this tender only if the bidder is registered with the Competent Authority.
For details of competent authority refer to Annexure I of Order (Public
Procurement No. 1) dated 23.07.2020.

Further the above will not apply to bidders from those countries (even if sharing a
land border with India) to which the Government of India has extended lines of
credit or in which the Government of India is engaged in development projects.
Updated lists of countries to which lines of credit have been extended or in which
development projects are undertaken are given in the website of the Ministry of
External Affairs, Govt. of India

21

21 of 269




2

\
IGG

"Bidder" (including the term 'tenderer’, 'consultant' 'vendor' or 'service provider'
in certain contexts) for purpose of this provision means any person or firm or
company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial juridical
person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency, branch or office controlled by such person, participating in
a procurement process.

"Bidder from a country which shares a land border with India" for the
purpose of this:

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a
country; or

c. An entity substantially controlled through entities incorporated,

established or registered in such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or
joint venture falls under any of the above

@ o A

"Beneficial owner" for the purpose of above (4) will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial
owner is the natural person(s), who, whether acting alone or together, or
through one or more juridical person(s), has a controlling ownership
interest or who exercises control through other means.

Explanation—

a) "Controlling ownership interest" means ownership of, or
entitlement to, more than twenty-five per cent of shares or capital
or profits of the company;

b) "Control" shall include the right to appoint the majority of the
directors or to control the management or policy decisions,
including by virtue of their shareholding or management rights or
shareholders agreements or voting agreements;

i) In case of a partnership firm, the beneficial owner is the natural person(s)
who, whether acting alone or together, or through one or more juridical

person, has ownership of entitlement to more than fifteen percent of
capital or profits of the partnership;
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ii1) In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who, whether acting alone or
together, or through one or more juridical person, has ownership of or
entitlement to more than fifteen percent of the property or capital or profits
of such association or body of individuals;

v) Where no natural person is identified under (i) or  (ii) or (iii) above, the
beneficial owner is the relevant natural person who holds the position of
senior managing official;

V) In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with
fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of
control or ownership.

"Agent" for the purpose of this Order is a person employed to do any act for
another, or to represent another in dealings with third persons

SUBMISSION OF CERTIFICATE IN BIDS:

Bidder shall submit a certificate in this regard as Form-I to Section-II.

If such certificate given by a bidder whose bid is accepted is found to be false,
this would be a ground for immediate rejection of the bid/termination and further
action as per “Procedure for Action in case of Corrupt/Fraudulent/ Collusive /
Coercive Practices” of tender document.

The registration, wherever applicable, should be valid at the time of submission of
bids and at the time of acceptance of bids. In respect of supply otherwise than by
tender, registration should be valid at the time of placement of order. If the bidder
was validly registered at the time of acceptance / placement of order, registration
shall not be a relevant consideration during contract execution.

PROVISION FOR WORKS CONTRACTS, INCLUDING TURNKEY
CONTRACTS:

The successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is
registered with the Competent Authority. The definition of "contractor from a
country which shares a land border with India" shall be as in Para 4 herein above.
A Certificate to this regard is to be submitted by bidder is placed at Form-I to
Section-II.
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K.2

EVALUATION METHODOLOGY

The evaluation for award shall be made on total package wise basis (complete scope of
work including post warranty period) including GST. The bidders must quote for full
quantity against each items of SOR.

The evaluated price of bidders shall include the following:

)

V)
Note:

(1)

(i)

(iii)

Ex-works price quoted by the bidder (including packing, forwarding, and GST on
components and raw materials but excluding Inland Transportation to Delivery
Location) including cost of Inspection by Third Party Agency, mandatory spares
etc. (wherever applicable).

Inland transportation upto Delivery location and other costs incidental to delivery
of goods

GST (CGST&SGST/UTGST or IGST) on the finished goods including
inland transportation (i.e. on sl. no. i and ii above)

Charges for incidental services (Installation, Testing & Commissioning, Training
and Post warranty maintenance etc. and GST (CGST&SGST/UTGST or IGST)
on these services

Other loading, if any, as specified in Tender Document

In case the bidder is covered under Composition Scheme under GST laws, then
bidder should quote the price inclusive of the GST (CGST&SGST/UTGST or
IGST). Further, such bidder should mention “Cover under composition system” in
column for GST (CGST&SGST/UTGST or IGST) of price schedule.

In case any unregistered bidder is submitting their bid, their prices will be loaded
with applicable GST (CGST&SGST/UTGST or IGST) during evaluation of bid.
Where IGGL is entitled for input credit of GST (CGST&SGST/UTGST or IGST),
the same will be considered for evaluation of bid as per evaluation methodology
of tender document.

In case any cess on GST is applicable, same shall also be considered in
evaluation.
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Form-I to Section 11

UNDERTAKING ON LETTERHEAD

To,
M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID
PIPELINE PROJET OF M/s IGGL.

TENDER NO: 05/51/23VC/IGGL/094

Dear Sir

We have read the clause regarding Provisions for Procurement from a Bidder of a country
which shares a land border with India and on sub-contracting to contractors from such

countries; we certify that, bidder M/s (Name of Bidder) is:
(1) not from such a country [ ]
(i1)  if from such a country, has been registered [ ]

with the Competent Authority.
(Evidence of valid registration by the
Competent Authority shall be attached)

(Bidder is to tick appropriate option (v or X) above).
We further certify that bidder M/s (Name of Bidder) will not sub-contract

any work to a contractor from such countries unless such contractor is registered with the
Competent Authority.

We hereby certify that bidder M/s (Name of Bidder) fulfills all requirements
in this regard and is eligible to be considered.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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ANNEXURE-I to SECTION-II

UNDERTAKING REGARDING SUBMISSION OF AUTHENTICATED DOCUMENTS
RELATION TO BEC, AFFIDAVIT/ CERTIFIED DOCUMENTS FOR PURCHASE
PREFERNCE POLICY(S) ETC.

To,
M/s Indradhanush Gas Grid Limited.
Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID
PIPELINE PROJET OF M/s IGGL.

TENDER NO: 05/51/23VC/IGGL/094

Dear Sirs,

We hereby confirm that due to COVID-19 situation, we are unable to submit the Authenticated
documents relating to BEC and Affidavit / Certified Documents for Purchase Preference
Policy(s), etc. (wherever applicable) as specified in tender document. Hence, we are submitting
the self—certified documents relating to BEC and Affidavit / Certified Documents for Purchase
Preference Policy(s), etc. (wherever applicable).

We hereby confirm that in case of award of contract / order, we will submit Authenticated
documents relating to BEC and Affidavit / Certified Documents for Purchase Preference
Policy(s), etc. (wherever applicable) as per tender provisions after normalization of situation.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Name of Bidder:

Seal:
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Appendix-Al to Section II

FORMAT OF AGREEMENT TO BE EXECUTED BETWEEN BIDDER AND THEIR
FOREIGN BASED SUPPORTING COMPANY ON INDIAN NON-JUDICIAL STAMP
PAPER OF REQUISITE VALUE DULY NOTARIZED.

This agreement made this =~ day of = month = year by and between M/s.
(Fill in Bidder’s full name, constitution and registered office address)

hereinafter referred to as bidder on the first part and M/s. (Fill in full
name, constitution and registered office address company which hold more than fifty percent of
the paid up share capital of the bidding company or vice versa) hereinafter referred to as
“Supporting Company” of the second part.

Whereas

M/s. Indradhanush Gas Grid Limited (hereinafter referred to as IGGL) has invited offers vide

their tender No. for and M/s. (Bidder)
intends to bid against the said tender and desires to have technical support of M/s.
[Supporting Company]

And whereas Supporting Company represents that they have gone through and understood the
requirements of the subject tender and are capable and committed to provide the services as
required by the bidder for successful execution of the contract, if awarded to the bidder.

Now, it is hereby agreed to by and between the parties as follows:
a) M/s. (Bidder) will submit an offer to IGGL for the full scope of

work as envisaged in the tender document as a main bidder and liaise IGGL
directly for any clarifications etc. in this context.

b) M/s. [Supporting Company] undertakes to provide technical support
and expertise, expert manpower and project management including financial
support, if so required, to the bidder to discharge its obligations as per the Scope
of Work of the tender / Contract for which offer has been made by the bidder and
accepted the IGGL.

C) The Bidder/ Supporting Company holds more than 50% paid up equity capital of
the Supporting Company/ Bidder.

d) This agreement will remain valid till validity of bidder's offer to IGGL including
extension if any and till satisfactory performance of the contract, the same is
awarded by IGGL to the bidder.

e) Supporting Company undertakes that this agreement shall remain enforceable
even if their stake in Bidder is diminished during the execution of works under
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the contract between the Bidder and IGGL.

f) The bidder shall have the overall responsibility of satisfactory execution of the
contract awarded by IGGL, however without prejudice to any rights that IGGL
might have against the Supporting Company

g) It is further agreed that, if contract pursuant to Supporting Company shall be
jointly and severely responsible to IGGL for the performance of works during
contract period and for the satisfactory execution of the contract, and for all the
consequences for non-performance thereof.

In witness whereof the parties hereto have executed this agreement on the date mentioned above.

For and on behalf of For and on behalf of
(Bidder) (Supporting Company)
M/s. M/s.
Witness: Witness:
1) 1)
2) 2)
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Appendix-A2 to Section 11

GUARANTEE BY THE FOREIGN BASED SUPPORTING COMPANY/ GUARANTOR
(to be executed on plain paper)

THIS DEED OF GUARANTEE executed at ........... this ........ day of ......... by M/s
.............................. (mention complete name) a company duly established and existing
under the laws of ...................... (insert country), having its Registered Office at

............................................. hereinafter called “the Guarantor and/ or the Supporting
Company” which expression shall, unless excluded by or repugnant to the subject or context
thereof, be deemed to include its successors and permitted assignees.

FOR

M/S e (bidder) a company duly established and existing under the laws of
...................... (insert country), having its Registered Office at
............................................. hereinafter called the “Bidder” which expression shall,
unless excluded by or repugnant to the subject or context thereof, be deemed to include its
successors and permitted assignees.

TOWARDS

M/s Indradhanush Gas Gris Limited, a company duly registered under the law of India having its
Registered Office at 5th Floor, Central Mall, G S Road, Christian Basti, Guwahati, and having
Purchase center at ............... hereinafter called “IGGL” which expression shall unless
excluded by or repugnant to the context thereof, be deemed to include its successor and assignees

WHEREAS IGGL has invited tender number ..................... for........ (o)1 R , and the
bidder has submitted it bid number............... in response to the above mentioned tender
invited by IGGL.

AND WHEREAS the bidder/ Guarantor Company holds more than 50% paid up equity capital of
the Supporting Company/ Bidder .

AND WHEREAS one of the condition for acceptance of Bidder’s bid against said tender is that
in case the bidder is seeking to qualify upon the technical credentials of its Guarantor Company,
then the bidder shall arrange a guarantee from its Guarantor Company guaranteeing due and
satisfactory performance of the work covered under the said tender including any change
therein as may be deemed appropriate by the IGGL at any stage.

The Guarantor represents that they have gone through and understood the requirement of the
above said tender and are capable of and committed to provide technical and such other supports
as may be required by the Bidder for successful execution of the same.
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The Bidder and the Guarantor have entered into an agreement dated ......... as per which the
Guarantor shall be providing technical, financial and such other supports as may be necessary for
performance of the work under the tender, if the contract is awarded to the Bidder.

Accordingly, at the request of the Bidder and in consideration of and as a requirement for the
IGGL to enter into agreement(s) with the Bidder, the Guarantor hereby guarantees and
undertakes that upon award of Contract to B1dder against bid number ............... , made by the
Bidder under tender number..................:

1. The Guarantor unconditionally agrees that in case of non-performance by the
Bidder of any of its obligations in any respect, the Guarantor shall, immediately
on receipt of notice of demand by the IGGL , take up the job without any demur
or objection, in continuation and without loss of time and without any cost to the
IGGL and duly perform the obligations of the Bidder to the satisfaction of the
IGGL.

2. The Guarantor agrees that the Guarantee contained herein shall remain valid till
the satisfactory execution and completion of the work (including discharge of the
warranty obligations) awarded to the Bidder.

3. The Guarantor shall be jointly and severally responsible to IGGL for satisfactory
performance of works during contract period and for the satisfactory execution of
the contract, and for all consequences for non-performance thereof.

4, The liability of the Guarantor, under the Guarantee, is limited of the Bidder
for non- performance under the contract entered between IGGL and the Bidder.
This will, however, be in addition to the forfeiture of the Performance and
Advance Guarantees furnished by the Bidder.

5. The Guarantor agrees to execute a Corporate Guarantee in favour of IGGL,
guaranteeing the performance of obligations by the Bidder, in case the Contract is
awarded to the Bidder by IGGL.

6. The Guarantor represents that this Guarantee has been issued after due observance
of the appropriate laws in force in India. The Guarantor hereby undertakes that the
Guarantor shall obtain and maintain in full force and effect all the governmental
and other approvals and consents that are necessary and do all other acts and
things necessary or desirable in connection therewith or for the due performance
of the Guarantor’s obligations towards IGGL.

7. Any dispute arising out of or in connection with this contract, including any
question regarding its existence, validity or termination, shall be referred to and
finally resolved by arbitration. It is further agreed that Claims by and against the
Guarantor, the Bidder and IGGL under the different contract to be entered
pursuant to their relationship can be brought under a single reference and there
shall be no bar on the consolidation of such proceedings before the same arbitral
tribunal. The governing law shall be the laws of India and seat of arbitration shall
be Guwabhati, Assam, India. The language of arbitration shall be English.

8. The Guarantor hereby declares and represents that this Guarantee has been given
without any undue influence or coercion, and that the Guarantor has fully
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10.

understood the implications of the same.

In case of award of contract to the bidder, the Guarantor shall provide
Performance Bank Security to IGGL, equivalent to 50% of the value of
Performance Bank Security to be submitted by the bidding company, in the
prescribed format within 15 days from the date of Fax of Acceptance, as
guarantee for performance by the bidder/contractor. The Guarantor hereby
expressly agrees that if in the opinion of IGGL, the Bidder / Contractor has failed
to perform its obligations under the contract in any manner, IGGL shall have
unfettered right to invoke the said Bank guarantee. The guarantor hereby agrees
that decision of IGGL about performance of the bidder / contractor shall be final
and shall not be questioned by the Guarantor. Guarantor shall have no objection
to invocation of the Performance Bank Guarantee submitted by the Guarantor

OR
(applicable, subject to meeting the conditions stipulated in BEC in respect of
additional Performance Bank Security)

In case of award of contract to the bidder, the bidder on behalf of the Guarantor
shall provide additional Performance Bank Security to IGGL, equivalent to 50%
of the value of Performance bank Security to be submitted by the bidding
company, in the prescribed format within 15 days from the date of Fax of
Acceptance, as guarantee for performance by the bidder/contractor. The
Guarantor hereby expressly agrees that if in the opinion of IGGL, the Bidder /
Contractor has failed to perform its obligations under the contract in any manner,
IGGL shall have unfettered right to invoke the said Bank guarantee. The
Guarantor hereby agrees that decision of IGGL about performance of the bidder /
contractor shall be final and shall not be questioned by the Guarantor. Guarantor
shall have no objection to invocation of the Performance Bank Security submitted
by the Bidder on behalf The Guarantor represents and confirms that the Guarantor
has the legal capacity, power and authority to issue this Guarantee and that giving
of this Guarantee and the performance and observations of the obligations
hereunder do not contravene any existing laws.

(Strike through the clause whichever is not applicable)

The Guarantor represents and confirms that the Guarantor has the legal capacity,
power and authority to issue this Guarantee and that giving of this Guarantee and
the performance and observations of the obligations hereunder do not contravene
any existing laws.

For & on behalf of (Supporting Company)
M/s

Signature
Name
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Designation
official seal

Witness:
1.Signature
Full Name
Address

2.Signature
Full Name
Address

INSTRUCTIONS FOR FURNISHING GUARANTEE
1. The official(s) executing the guarantee should affix full signature(s) on each page.
Resolution passed by Board of Directors of the guarantor company authorizing the

signatory(ies) to execute the guarantee, duly certified by Company Secretary should be
furnished along with Guarantee.
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Appendix-A2A to Section I

CERTIFICATE ISSUED BY COMPANY SECRETARY OF THE GUARANTOR
COMPANY

“Obligations contained in deed of guarantee No. furnished against tender No.
are enforceable against the Guarantor Company and the same do not, in any way,
contravene any law of the country of which the Guarantor Company is the subject.”

The above certificate should be enclosed alongwith the Guarantee.
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Appendix-A3 to Section II

PROFORMA OF "BANK GUARANTEE" TOWARDS PERFORMANCE SECURITY /
SECURITY DEPOSIT BY FOREIGN BASED SUPPORTING COMPANY OF THE
BIDDING COMPANY
CONTRACT PERFORMANCE SECURITY /SECURITY DEPOSIT
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,
To, Bank Guarantee No.
M/s  Indradhanush Gas Grid | Date of BG
Limited BG Valid up to (Expiry date)
Claim period up to (indicate date
of expiry of claim period which
includes minimum three months
from the expiry date)
Stamp Sl. No./e-Stamp Certificate
No.
Dear Sir(s),
Mys. having
registered office at (herein after called the “CONTRACTOR/” which
expression shall wherever the context so require include its successors and assignees) have been
placed/ awarded the job/work of vide
PO/LOA /FOA No. dated (herein after called

CONTRACT) for IGGL having registered office at 5th Floor, Central Mall, G S Road, Christian
Basti, Guwahati (herein after called the “IGGL” which expression shall wherever the context so
require include its successors and assignees).

Further, M/s (Name of the Supporting company) having its registered/head office
at based on whose experience/technical strength, the CONTRACTOR/
has qualified for award of contract (hereinafter referred to as the 'SUPPORTING COMPANY")
which expression shall, unless repugnant to the context or meaning thereof include all its successors,
administrators, executors and assignees) has agreed to provide complete technical and other support
to the CONTRACTOR for successful completion of the contract as mentioned above, entered
between IGGL and the CONTRACTOR and IGGL having agreed that the 'SUPPORTING
COMPANY" shall furnish to IGGL a

performance guarantee for Indian Rupees/USS .............. towards providing complete

financial and other support to the CONTRACTOR for successful completion of the contract as
mentioned above,

The said M/s. (Supporting Company) has
approached us and at their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter mentioned.
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We (name of the bank) registered under the laws of

having head/registered office at
(hereinafter referred to as "the Bank", which expression shall, unless repugnant to the
context or meaning thereof, include all its successors, administrators, executors and
permitted assignees) do hereby guarantee and undertake to pay immediately on first demand
in writing any/all moneys to the extent of Indian Rs./US$ (in figures) (Indian
Rupees/US Dollars (in words) ) without any demur,
reservation, contest or protest and/or without any reference to the 'SUPPORTING
COMPANY'. Any such demand made by IGGL on the Bank by serving a written notice
shall be conclusive and binding, without any proof, on the bank as regards the amount due
and payable, notwithstanding any dispute(s) pending before any Court, Tribunal, Arbitrator
or any other authority and/or any other matter or thing whatsoever, as liability under these
presents being absolute and unequivocal. We agree that the guarantee herein contained shall
be irrevocable and shall continue to be enforceable until it is discharged by IGGL in
writing. This guarantee shall not be determined, discharged or affected by the liquidation,
winding up, dissolution or insolvency of the 'SUPPORTING COMPANY" and shall remain
valid, binding and operative against the bank.

The Bank also agrees that IGGL at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance, without proceeding against the
'SUPPORTING COMPANY' and notwithstanding any security or other guarantee that
IGGL may have in relation to the 'SUPPORTING COMPANY’s liabilities.

The Bank further agrees that IGGL shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said CONTRACT or to extend time of performance by the said
CONTRACTOR from time to time or to postpone for any time or from time to time exercise
of any of the powers vested in IGGL against the said CONTRACTOR/ and to forbear or
enforce any of the terms and conditions relating to the said agreement and we shall not be
relieved from our liability by reason of any such variation, or extension being granted to the
said CONTRACTOR or for any forbearance, act or omission on the part of IGGL or any
indulgence by IGGL to the said CONTRACTOR(s) or any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

The Bank further agrees that the Guarantee herein contained shall remain in full force during
the period that is taken for the performance of the CONTRACT and all dues of ONGC
under or by virtue of this CONTRACT have been fully paid and its claim satisfied or
discharged or till IGGL discharges this guarantee in writing, whichever is earlier.

This Guarantee shall not be discharged by any change in our constitution, in the
constitution of IGGL or that of the 'SUPPORTING COMPANY'".

The Bank confirms that this guarantee has been issued with observance of appropriate laws
of the country of issue.
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The Bank also agrees that this guarantee shall be governed and construed in accordance with
Indian Laws and subject to the exclusive jurisdiction of Indian Courts of the place from
where the purchase CONTRACT has been placed.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is
limited to Indian Rs./US$ (in figures) (Indian Rupees/US Dollars (in
words) only) and our guarantee shall remain in force until (indicate the
date of expiry of bank guarantee)

We have power to issue this guarantee in your favor under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney, dated
granted to him by the Bank.

Notwithstanding anything contained herein:

a)  The Bank’s liability under this Guarantee shall not exceed (currency in figures) . .
.............. (currency in words only ) . .. ..

b)  This Guarantee shall remain in force upto (this date should be
expiry date of defect liability period of the Contract) and any extension(s) thereof;
and

c)  The Bank shall be released and discharged from all liability under this Guarantee
unless a written claim or demand is issued to the Bank on or before the midnight
o) (indicate date of expiry of claim period which includes
minimum three months from the expiry of this Bank Guarantee) and if extended,
the date of expiry of the last extension of this Guarantee. If a claim has been
received by us within the said date, all the rights of IGGL under this Guarantee
shall be valid and shall not cease until we have satisfied that claim.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of the
Bank

E-mail :

Telephone/Mobile No. :
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INSTRUCTIONS FOR FURNISHING

"CONTRACT PERFORMANCE SECURITY " BY "BANK GUARANTEE"
The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as
per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the
issuing bank. In case of foreign bank, the said Bank Guarantee to be issued by its
correspondent bank in India on requisite non-judicial stamp paper and place of Bid to be
considered as Guwahati, Assam.
The Bank Guarantee by Bidders will be given from bank as specified at clause no. 16.1
of ITB of Tender Document.
A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank
Guarantee and all future communication relating to the Bank Guarantee shall be
forwarded to Purchaser as per format appended below.
If a Bank Guarantee is issued by a commercial bank, then a letter to Purchaser and copy
to Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00
[Rupees One Hundred Crores] or its equivalent in foreign currency alongwith
documentary evidenceor in the Bank Guarantee itself..

1 BANKGUARANTEENO

2 VENDOR NAME / VENDOR CODE : | NAME
VENDOR CODE

3 BANKGUARANTEE AMOUNT

4 PURCHASE ORDER/LOANO

5 BG ISSUED BANK DETAILS| :
(A) EMAL ID

(B) ADDRESS
(C) PHONENO/

MOBILE NO.
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SECTION-III

INSTRUCTION TO BIDDERS
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[A] GENERAL:

SCOPE OF BID
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[B] BIDDING DOCUMENTS:
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14. BID CURRENCIES
15. BID VALIDITY
16. EARNEST MONEY DEPOSIT / BID SECURITY
17. PRE-BID MEETING
18. FORMAT AND SIGNING OF BID
19. ZERO DEVIATION & REJECTION CRITERIA
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23. LATE BIDS
24. MODIFICATION AND WITHDRAWAL OF BIDS

[E] BID OPENING AND EVALUATION:

25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY
OR ALL BIDS

26. BID OPENING

27. CONFIDENTIALITY

28. CONTACTING THE EMPLOYER

29. EXAMINATION OF BIDS AND  DETERMINATION  OF
RESPONSIVENESS

30. CORRECTION OF ERRORS
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AHR ITEMS

VENDOR EVALUATION PROCEDURE
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DISPUTE RESOLUTION MECHANISM

DISPUTES BETWEEN CPSE’S/GOVERNMENT DEPARTMENT’S/
ORGANIZATIONS
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SOCIETY

. PROVISION FOR STARTUPS
50.

PROVISION REGARDING INVOICE FOR REDUCED VALUE OR
CREDIT NOTE TOWARDS PRS
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CHARTERED ACCOUNTANTS

SPECIAL COVID-19 CONDITIONS

[G] ANNEXURES:

1.

2.

3.

ANNEXURE-I: PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES
ANNEXURE-II: VENDOR PERFORMANCE EVALUATION
PROCEDURE

ANNEXURE-III : ADDENDUM TO INSTRUCTIONS TO BIDDERS
(INSTRUCTION FOR PARTICIPATION IN E-TENDER)

ANNEXURE-IV: BIDDING DATA SHEET (BDS)

ANNEXURE-V: POLICY FOR PURCHASE PREFERENCE LINKED
WITH LOCAL CONTENT (PP-LC)
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INSTRUCTIONS TO BIDDERS [ITB]
(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS)

[A] - GENERAL

SCOPE OF BID

The Employer as defined in the "General Conditions of Contract [GCC]", wishes to
receive Bids as described in the Invitation For Bid(the “Tender Document /Bid
Document”)issued by Employer. Employer/Owner/IGGL occurring herein under shall
be considered synonymous.

SCOPE OF BID: The scope of work/ Services shall be as defined in the Tender
documents.

The successful bidder will be expected to complete the scope of Bid within the period
stated in Special Conditions of Contract.

Throughout the Tender Documents, the terms 'Bid, 'Tender'& ‘Offer’ and their
derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 'Day'
means 'Calendar Day' and 'Singular' also means 'Plural'.

ELIGIBLE BIDDERS

The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt/
Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to Bidders [ITB],
Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/ Coercive Practices).

The Bidder is not put on ‘Holiday’ by IGGL or Public Sector Project Management
Consultant (like EIL, Mecon only due to “poor performance” or “corrupt and fraudulent
practices”) or banned/blacklisted by Government department/ Public Sector on due date
of submission of bid. Further, neither bidder nor their allied agency/(ies) (as defined in
the Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices)
are on banning list of IGGL or the Ministry of Petroleum and Natural Gas.

If the bidding documents were issued inadvertently/ downloaded from website, offers
submitted by such bidders shall not be considered for opening/ evaluation/Award and
will be returned immediately to such bidders.

In case there is any change in status of the declaration prior to award of contract, the
same has to be promptly informed to IGGL by the bidder.

It shall be the sole responsibility of the bidder to inform about their status regarding para
1 of clause 2.2 herein above on due date of submission of bid and during the course of
finalization of the tender. Concealment of the facts shall tantamount to misrepresentation
of facts and shall lead to action against such Bidders as per clause 39 of ITB.

The Bidder should not be under any liquidation court receivership or similar proceedings
on due date of submission of bid. In case there is any change in status of the declaration
prior to award of contract, the same has to be promptly informed to IGGL by the bidder.
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2.5

2.6

2.7

2.8

It shall be the sole responsibility of the bidder to inform IGGL there status on above on
due date of submission of bid and during the course of finalization of the tender.
Concealment of the facts shall tantamount to misrepresentation of facts and shall lead to
action against such Bidders as per clause n0.39 of ITB.

Bidder shall not be affiliated with a firm or entity:

(1) that has provided consulting services related to the work to the Employer during
the preparatory stages of the work or of the project of which the works/services
forms a part of or

(i)  that has been hired (proposed to be hired) by the Employer as an Engineer/
Consultant for the contract.

Neither the firm/entity appointed as the Project Management Consultant (PMC) for a
contract nor its affiliates/ JV’S/ Subsidiaries shall be allowed to participate in the
tendering process unless it is the sole Licensor/Licensor nominated agent/ vendor.

Pursuant to qualification criteria set forth in the bidding document, the Bidder shall

furnish all necessary supporting documentary evidence to establish Bidder’s claim of

meeting qualification criteria.

Power of Attorney:

Power of Attorney (POA) to be issued by the bidder in favour of the authorised

employee(s), in respect of the particular tender, for purpose of signing the documents

including bid, all subsequent communications, agreements, documents etc. pertaining to
the tender and act and take any and all decision on behalf of the bidder (including

Consortium). Any consequence resulting due to such signing shall be binding on the

Bidder (including Consortium).

D In case of a Single Bidder, the Power of Attorney shall be issued as per the
constitution of the bidder as below:

a) In case of Proprietorship: by Proprietor

b) In case of Partnership: by all Partners or Managing Partner

c) In case of Limited Liability Partnership: by any bidder’s employee
authorized in terms of Deed of LLP

d) In case of Public / Limited Company: PoA in favourof authorized
employee(s) by Board of Directors through Board Resolution or by the
designated officer authorized by Board to do so. Such Board Resolution
should be duly countersigned by Company Secretary / MD / CMD / CEO.

(I)  In case of a Consortium, Power of Attorney shall be issued both by Leader as well
as Consortium Member(s) of the Consortium as per procedure defined herein
above in favour of employee of Leader of Consortium.

The Power of Attorney should be valid till award of contract / order to successful bidder.

In case of change of constitution of bidder after submission of bid, the same shall be

informed by the bidder to IGGL promptly. Failure to same shall be considered as
misrepresentation by the bidder.

BIDS FROM "CONSORTIUM" —NOT APPLICABLE
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6.1

6.2

6.3

ONE BID PER BIDDER

A Bidder shall submit only 'one [01] Bid' in the same Bidding Process either as single
entity or as a member of any consortium (wherever consortium bid is allowed). A Bidder
who submits or participates in more than 'one [01] Bid' will cause all the proposals in
which the Bidder has participated to be disqualified.

More than one bid means bid(s) by bidder(s) having same Proprietor / Partners / Limited
Liability Partner in any other Bidder (s). Further, more than one bids shall also include
two or more bidders having common power of attorney holder.

Failure to comply this clause during tendering process will disqualify all such bidders
from process of evaluation of bids.

Alternative Bids shall not be considered.

The provisions mentioned at sl. no. 4.1 and 4.2 shall not be applicable wherein bidders
are quoting for different Items / Sections / Parts / Groups/ SOR items of the same tender
which specifies evaluation on Items / Sections / Parts / Groups/ SOR items basis.

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of the Bid
including but not limited to Documentation Charges, Bank charges, all courier charges,
translation charges, authentication charges and any associated charges including taxes &
duties thereon. Further, IGGL will in no case, be responsible or liable for these costs,
regardless of the outcome of the bidding process.

SITE VISIT

The Bidder is advised to visit and examine the site of works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the Bid and entering into a Contract for the required job. The costs of visiting
the site shall be borne by the Bidder.

The Bidder or any of its personnel or agents shall be granted permission by the Employer
to enter upon its premises and land for the purpose of such visits, but only upon the
express conditions that the Bidder, its personnel and agents will release and indemnify
the Employer and its personnel, agents from and against all liabilities in respect thereof,
and will be responsible for death or injury, loss or damage to property, and any other
loss, damage, costs, and expenses incurred as a result of inspection.

The Bidder shall not be entitled to hold any claim against IGGL for non-compliance due
to lack of any kind of pre-requisite information as it is the sole responsibility of the
Bidder to obtain all the necessary information with regard to site, surrounding, working
conditions, weather etc. on its own before submission of the bid.

[B] — BIDDING DOCUMENTS

CONTENTS OF BIDDING DOCUMENTS
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7.1

7.2

8.2

The contents of Bidding Documents / Tender Documents are those stated below, and
should be read in conjunction with any 'Addendum / Corrigendum and Clarification(s)'
issued in accordance with "ITB: Clause-8 &9":

» Section-I :  Invitation for Bid [IFB]*

» Section-II : BID EVALUATION CRITERIA [BEC] & Evaluation methodology
» Section-III . Instructions to Bidders [ITB], Annexure, Forms & Format**

» Section-IV . General Conditions of Contract [GCC]***

» Section-V : Special Conditions of Contract [SCC]

» Section-VI : Schedule of Rates

*Request for Quotation’, wherever applicable, shall also form part of the Bidding
Document.

**The subject tender is based on standard formats and applicability of some specific clauses
may be seen in Annexure-IV to Section-III i.e. BDS (Bidding Data Sheet).

For participation in e-tender, instructions are mentioned at Annexure-III to Section-III.

The Bidder is expected to examine all instructions, forms, terms & conditions in the
Bidding Documents. The "Request for Quotation [RFQ] &lnvitation for Bid (IFB)"
together with all its attachments thereto, shall be considered to be read, understood and
accepted by the Bidders. Failure to furnish all information required by the Bidding
Documents or submission of a Bid not substantially responsive to the Bidding
Documents in every respect will be at Bidder's risk and may result in the rejection of his
Bid.

CLARIFICATION OF TENDERDOCUMENTS

A prospective Bidder requiring any clarification(s) of the Bidding Documents may notify
MECON in writing by email at MECON’s mailing address indicated in the BDS no later
than 02 (two) days prior to pre-bid meeting (in cases where pre-bid meeting is scheduled)
or 05 (five) days prior to the due date of submission of bid in cases where pre-bid
meeting is not scheduled. IGGL/ MECON reserves the right to ignore the bidders request
for clarification if received after the aforesaid period. IGGL/ MECON may respond in
writing to the request for clarification. IGGL's/ MECON’s response including an
explanation of the query, but without identifying the source of the query will be uploaded
on Tender Wizard e-portal / communicated to prospective bidders by e-mail.

Any clarification or information required by the Bidder but same not received by the

Employer at clause 8.1 (refer BDS for address) above is liable to be considered as "no

clarification / information required".
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9.1

9.2

9.3

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the 'Bid Due Date', Employer may, for any reason, whether at its
own initiative or in response to a clarification requested by a prospective Bidder, modify
the Bidding Documents by addenda/ corrigendum.

Any corrigendum thus issued shall be integral part of the Tender Document and shall be
hosted on the websites as provided at clause no. 2.0 (G) of IFB /communicated to
prospective bidders by e-mail. Bidders have to take into account all such corrigendum
before submitting their Bid.

The Employer, if consider necessary, may extend the Bid Due Date in order to allow the
Bidders a reasonable time to furnish their most competitive bid taking into account the
addenda/corrigendum issued thereof.

10

11.

11.1.1

[C] - PREPARATION OF BIDS
LANGUAGE OF BID:

The bid prepared by the Bidder and all correspondence, drawing(s), document(s),
certificate(s) etc. relating to the Bid exchanged by Bidder and IGGL/ MECON shall be
written in English language only. In case a document, certificate, printed literature etc.
furnished by the Bidder in a language other than English, the same should be
accompanied by an English translation duly authenticated by the Indian Chamber of
Commerce, in which case, for the purpose of interpretation of the Bid, the English
translation shall govern.

DOCUMENTS COMPRISING THE BID

Void

ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID" shall contain the

following:

(a) 'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed contents
with index.

(b) 'Bidder's General Information', as per 'Form F-1".

(c) Copies of documents, as specified in tender document

(d) Copy of Schedule of Rate (SOR) with prices blanked out mentioning quoted / not
quoted (as applicable) written against each item as a confirmation that the prices
are quoted in requisite format .

(e) "Letter of Authority’ on the Letter Head, as per 'Form F-3'

§)) 'Agreed Terms and Conditions', as per 'Form F-5'

(2) '"ACKNOWLEDGEMENT CUM CONSENT LETTER', as per 'Form F-6'

(h) Duly attested documents in accordance with the "BID EVALUATION
CRITERIA [BEC]" establishing the qualification.

(1) Copy of Power of Attorney /copy of Board Resolution, in favour of the
authorized signatory of the Bid, as per clause no.2.7 of ITB

45

45 of 269




2

\
IGG

11.1.2

) EMD in original (in case of manual tendering) / copy of EMD (in case of e-
Tender), as per Clause 16 of ITB /-Declaration for Bid Security as per provision
of ITB.

(k) Void

D Undertaking as per Form-2 to Annexure-V to Section-11l and Certification from
the statutory auditor or cost auditor of the company (in the case of companies) or
from a practicing cost accountant or practicing chartered accountant (in respect of
other than companies) as per Form-3 to Annexure-V to Section-III.

(m)  Undertaking as per Form-I to Section-1l regarding Provisions for Procurement
from a Bidder which shares a land border with India

(n) All forms and Formats including Annexures

(o) Void

(p) ‘Indemnity Bond’ as per ‘Form F-15’

(q) Tender Document, its Corrigendum/Amendment/Clarification(s) duly signed on
each page (in case of manual tendering)/ digitally signed (in case of e-Tender) by
the Authorized Signatory holding POA.

() Additional document specified in BDS, SCC, Scope of Supply or mentioned
elsewhere in the Tender Document, its
Corrigendum/Amendment/Clarification(s).

(s) Any other information/details required as per Bidding Document

Note: All the pages of the Bid must be signed by the "Authorized Signatory" of the

Bidder holding POA.

ENVELOPE-II: Price Bid

1) The Prices are to be submitted strictly as per the Schedule of Rate of the bidding
documents. IGGL shall not be responsible for any failure on the part of the bidder
to follow the instructions.

i1) Bidders are advised NOT to mention Rebate/Discount separately, either in the
SOR format or anywhere else in the offer. In case Bidder(s) intend to offer any
Rebate/Discount, they should include the same in the item rate(s) itself under the
“Schedule of Rates (SOR)” and indicate the discounted unit rate(s) only.

1) If any unconditional rebate has been offered in the quoted rate the same shall be
considered in arriving at evaluated price. However no cognizance shall be taken
for any conditional discount for the purpose of evaluation of the bids.

v) In case, it is observed that any of the bidder(s) has/have offered suo-moto

Discount/Rebate after opening of unpriced bid but before opening of price bids
such discount /rebate(s) shall not be considered for evaluation. However, in the
event of the bidder emerging as the lowest evaluated bidder without considering
the discount/rebate(s), then such discount/rebate(s) offered by the bidder shall be
considered for Award of Work and the same will be conclusive and binding on
the bidder.
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11.1.3

V) In the event as a result of techno-commercial discussions or pursuant to seeking
clarifications / confirmations from bidders, while evaluating the un-priced part of
the bid, any of the bidders submits a sealed envelope stating that it contains
revised prices; such bidder(s) will be requested to withdraw the revised prices
failing which the bid will not be considered for further evaluation.

In case of bids invited under Single Bid System (clause no. 2.0(C) of IFB refers), all the
documents as specified at Clause 11.1.1 & 11.1.2 of ITB can be submitted in single
envelope /folder, as per instructions of Tender Document.

11.2 IN CASE OF E-TENDERING:

11.2.1

11.2.2

11.3

Bidders are requested to refer instructions for participating in e-Tendering (Annexure-I to
Section III), User Manual for Bidders and FAQs available in Tender wizard portal
(www.tenderwizard.com/MECON) and bids submitted manually shall be rejected. All
pages of the Bid must be digitally signed by the "authorized signatory" of the Bidder
holding Power of Attorney. The Bid must be submitted on Tender wizard portal
(www.tenderwizard.com/MECON) as follows:-

PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID” comprising all the above
documents mentioned at 11.1.1 along with copy of Declaration for Bid Security, copy of
Power of Attorney should be uploaded in the private area earmarked (Tender Document)
in the Tender wizard portal (www.tenderwizard.com/MECON).

Further, Bidders must submit the original "EMD, Power of Attorney and any other
documents specified in the Tender Document to the address mentioned in IFB, in a
sealed envelope, superscribing the details of Tender Document (i.e. tender number &
tender for) within 7 days from the date of un-priced bid opening.

Bidders are required to submit the EMD in original by Due Date and Time of Bid
Submission or upload a scanned copy of the same in the Part-I of the Bid. If the Bidder is
unable to submit EMD in original by Due Date and Time of Bid Submission, the Bidder
is required to upload a scanned copy of the EMD in Part-1 of Bid, provided the original
EMD, copy of which has been uploaded, is received within 7 days from the Due Date of
Bid Opening, failing which the Bid will be rejected irrespective of their status/ranking in
tendering process and notwithstanding the fact that a copy of EMD was earlier uploaded
by the Bidder and in accordance to clause no. 52 of Section-III

PART-II: PRICE BID
The Prices are to be filled strictly in the Schedule of Rate of the bidding documents and
provision mentioned at para 11.1.2 hereinabove and to uploaded in SOR

attachment/Conditions of E-tendering portal.

Void
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13
13.1

13.2

BID PRICES

Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole
works as described in Bidding Documents, based on the rates and prices submitted by the
Bidder and accepted by the Employer. The prices quoted by the Bidders will be inclusive
of all taxes except GST (CGST & SGST/UTGST or IGST).

Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of Tender
document. If quoted in separate typed sheets and any variation in item description, unit or
quantity is noticed; the Bid is liable to be rejected.

Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for
the performance of the completed item considering all parts of the Bidding Document. In
case any activity though specifically not covered in description of item under "SOR" but
is required to complete the works as per Specifications, Scope of Work / Service,
Standards, General Conditions of Contract (“GCC"), Special Conditions of Contract
("SCC") or any other part of Bidding Document, the prices quoted shall deemed to be
inclusive of cost incurred for such activity.

All duties, taxes and other levies [if any] payable by the Contractor under the Contract,
or for any other cause except final GST (CGST & SGST/ UTGST or IGST) shall be
included in the rates / prices and the total bid-price submitted by the Bidder.

Bidder shall indicate applicable rate of GST (CGST & SGST/ UTGST or IGST) in SOR.

Prices quoted by the Bidder, shall remain firm and fixed and valid till completion of the
Contract and will not be subject to variation on any account unless any price
escalation/variation is allowed elsewhere in the Tender Document.

The Bidder shall quote the prices in 'figures' & words. There should not be any
discrepancy between the prices indicated in figures and the price indicated in words. In
case of any discrepancy, the same shall be dealt as per clause no. 30 of ITB.

Bidder shall also mention the Service Accounting Codes (SAC) / Harmonized System
of Nomenclature (HSN) at the designated place in SOR.

GST (CGST & SGST/ UTGST or IGST)

Bidders are required to submit copy of the GST Registration Certificate while submitting
the bids wherever GST (CGST & SGST/UTGST or IGST) is applicable.

Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST
or IGST or UTGST).Please note that the responsibility of payment of GST (CGST &
SGST or IGST or UTGST) lies with the Contractor only. Contractor providing taxable
service shall issue an e-Invoice/Invoice/Bill, as the case may be as per rules/ regulation
of GST. Further, returns and details required to be filled under GST laws & rules should
be timely filed by Contractor with requisite details.

Payments to Contractor for claiming GST (CGST & SGST/UTGST or IGST) amount
will be made provided the above formalities are fulfilled. Further, IGGL may seek copies
of challan and certificate from Chartered Accountant for deposit of GST (CGST &
SGST/UTGST or IGST) collected from Owner.
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13.3

13.4

13.5

13.5.1

13.5.2

13.6

13.6.1

In case CBIC (Central Board of Indirect Taxes and Customs)/ any tax authority / any
equivalent government agency brings to the notice of IGGL that the Contractor has not
remitted the amount towards GST (CGST & SGST/UTGST or IGST) collected from
IGGL to the government exchequer, then, that Contactor shall be put under Holiday list
of IGGL for period of six months after following the due procedure. This action will be
in addition to the right of recovery of financial implication arising on IGGL.

In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than
due to change in turnover, payable on the contract value during contract period, the
Contractor shall submit a copy of the 'Government Notification' to evidence the rate as
applicable on the Bid due date and on the date of revision.

Beyond the contract period, in case IGGL is not entitled for input tax credit of GST
(CGST & SGST/UTGST or IGST), then any increase in the rate of GST (CGST &
SGST/UTGST or IGST) beyond the contractual delivery period shall be to
Contractor’s account whereas any decrease in the rate GST (CGST & SGST/UTGST or
IGST) shall be passed on to the Owner.

Beyond the contract period, in case IGGL is entitled for input tax credit of GST (CGST
& SGST/UTGST or IGST), then statutory variation in quoted GST (CGST &
SGST/UTGST or IGST) on supply and on incidental services, shall be to IGGL’s
account.

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation,
should be raised within two [02] months from the date of issue of 'Government
Notification' for payment of differential (in %) GST (CGST & SGST/UTGST or
IGST), otherwise claim in respect of above shall not be entertained for payment of
arrears.

The base date for the purpose of applying statutory variation shall be the Bid Due Date.
Where IGGL is entitled to avail the input tax credit of GST (CGST & SGST/UTGST or
IGST):-

Owner/ IGGL will reimburse the GST (CGST & SGST/UTGST or IGST) to the
Contractor at actuals against submission of E-Invoices/Invoices as per format specified in
rules/ regulation of GST to enable Owner/ IGGL to claim input tax credit of GST
(CGST & SGST/UTGST or IGST) paid. In case of any variation in the executed
quantities, the amount on which the GST (CGST & SGST/UTGST or IGST) is
applicable shall be modified in same proportion. Returns and details required to be filled
under GST laws & rules should be timely filed by supplier with requisite details.

The input tax credit of quoted GST (CGST & SGST/UTGST or IGST) shall be
considered for evaluation of bids, as per evaluation criteria of tender document.

Where IGGL is not entitled to avail/take the full input tax credit of GST (CGST &
SGST/UTGST or IGST):-

Owner/ IGGL will reimburse GST (CGST & SGST/UTGST or IGST) to the
Contractor at actuals against submission of E-Invoices/Invoices as per format specified in
rules/ regulation of GST subject to the ceiling amount of GST (CGST & SGST/UTGST
or IGST) as quoted by the bidder, subject to any statutory variations, except variations
arising due to change in turnover. In case of any variation in the executed quantities (If
directed and/or certified by the Engineer-In-Charge) the ceiling amount on which GST
(CGST & SGST/UTGST or IGST) is applicable will be modified on pro-rata basis.
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13.6.2 The bids will be evaluated based on total price including quoted GST (CGST &

13.7

13.8

13.9

13.10

13.11

SGST/UTGST or IGST).

IGGL will prefer to deal with registered supplier of goods/ services under GST.
Therefore, bidders are requested to get themselves registered under GST, it not registered
yet.

However, in case any unregistered bidder is submitting their bid, their prices will be
loaded with applicable GST (CGST & SGST/UTGST or IGST) while evaluation of bid
(if applicable as per Govt. Act/ Law in vogue). Where IGGL is entitled for input credit
of GST (CGST & SGST/UTGST or IGST), the same will be considered for evaluation
of bid as per evaluation methodology of tender document. Further, an unregistered bidder
is required to mention its Income Tax PAN in bid document.

In case IGGL is required to pay entire/certain portion of applicable GST (CGST &
SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by Bidder
directly as per GST (CGST & SGST/UTGST or IGST) laws, entire applicable
rate/amount of GST (CGST & SGST/UTGST or IGST) to be indicated by bidder in the
SOR.

Where IGGL has the obligation to discharge GST (CGST & SGST/UTGST or IGST)
liability under reverse charge mechanism and IGGL has paid or is /liable to pay GST
(CGST & SGST/UTGST or IGST) to the Government on which interest or penalties
becomes payable as per GST laws for any reason which is not attributable to IGGL or
ITC with respect to such payments is not available to IGGL for any reason which is not
attributable to IGGL, then IGGL shall be entitled to deduct/ setoff / recover such
amounts against any amounts paid or payable by IGGL to Contractor / Supplier.
Contractor shall ensure timely submission of correct invoice(s)/e-invoice(s), as per GST
rules/ regulation, with all required supporting document(s) within a period specified in
Contract to enable IGGL to avail input credit of GST (CGST & SGST/UTGST or IGST).
Further, returns and details required to be filled under GST laws & rules should be timely
filed by Contractor with requisite details.

If input tax credit is not available to IGGL for any reason not attributable to IGGL, then
IGGL shall not be obligated or liable to pay or reimburse GST (CGST & SGST/UTGST
or IGST) claimed in the invoice(s) and shall be entitled to deduct / setoff / recover such
GST amount (CGST & SGST/UTGST or IGST) or Input Tax Credit amount together
with penalties and interest, if any, against any amounts paid or becomes payable by IGGL
in future to the Contractor under this contract or under any other contract.
Anti-profiteering clause

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction in
rate of tax or from input tax credit to the consumer by way of commensurate reduction in
prices. The Contractor may note the above and quote their prices accordingly.

In case the GST rating of contractor on the GST portal / Govt. official website is negative
/ black listed, then the bids may be rejected by IGGL. Further, in case rating of bidder is
negative / black listed after award of work, then IGGL shall not be obligated or liable to
pay or reimburse GST to such cand shall also be entitled to deduct / recover such GST
along with all penalties / interest, if any, incurred by IGGL.
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13.12

13.13

13.14

13.15

GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which

subsumed various indirect taxes and duties applicable before 01.07.2017. Accordingly,

the provisions of General Condition of Contract relating to taxes and duties which are

subsumed in GST are modified to aforesaid provisions mentioned in clause no. 12 and 13

of ITB.

GST, as quoted by the bidder in Schedule of Rates, shall be deemed as final and binding

for the purpose of bid evaluation (applicable for tenders where bidder quotes the GST

rates). In case a bidder enters “zero/blank” GST or an erroneous GST, the bid evaluation

for finalizing the L1 bidder will be done considering the “Zero” or quoted GST rate, as

the case may be. No request for change in GST will be entertained after submission of

bids.

In cases where the successful bidder quotes a wrong GST rate, for releasing the order, the

following methodology will be followed:

> In case the actual GST rate applicable is lower than the quoted GST rate, the
actual GST rate will be added to the quoted basic prices. The final cash outflow
will be based on actual GST rate.

> In case the actual GST rate applicable is more than the quoted GST rate, the basic
prices quoted will be reduced proportionately, keeping the final cash outflow the
same as the overall quoted amount.

Based on the Total Cash Outflow calculated as above, IGGL shall place orders.

Wherever TDS under GST Laws has been deducted from the invoices raised / payments
made to the Contractors, as per the provisions of the GST law / Rules, Contractors should
accept the corresponding GST-TDS amount populated in the relevant screen on GST
common portal (www.gst.gov.in). Further, Vendors should also download the GST TDS
certificate from GST common portal (reference path: Services > User Services >
View/Download Certificates option).

Provision w.r.t. E- Invoicing requirement as per GST laws:

Supplier who is required to comply with the requirements of E-invoice for B2B
transactions as per the requirement of GST Law will ensure the compliance of
requirement of E Invoicing under GST law. If the invoice issued without following this
process, such invoice can-not be processed for payment by IGGL as no ITC is allowed on
such invoices.

Therefore, all the payments to such supplier who is liable to comply with e-invoice as per
GST Laws shall be made against the proper e-invoice(s) only. Further, returns and details

required to be filled under GST laws & rules against such e-invoices should be timely
filed by Supplier of Goods with requisite details.
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If input tax credit is not available to IGGL for any reason attributable to supplier (both
for E-invoicing cases and non-E-invoicing cases), then IGGL shall not be obligated or
liable to pay or reimburse GST (CGST & SGST/UTGST or IGST) claimed in the
invoice(s) and shall be entitled to deduct / setoff / recover such GST amount (CGST &
SGST/UTGST or IGST) or Input Tax Credit amount together with penalties and interest,
if any, by adjusting against any amounts paid or becomes payable in future to the supplier
under this contract or under any other contract.

To ensure compliance, undertaking in requisite format is to be submitted by supplier as
per format F-17 along with documents for release of payment.

13.16 New Taxes & duties: Any new taxes & duties, if imposed by the State/ Central Govt. of

13.17

14

15

15.1

15.2

India after the due date of bid submission but before the Contractual Completion Date,
shall be reimbursed to the Service Provider on submission of copy of notification(s)
issued from State/ Central Govt. Authorities along with documentary evidence for proof
of payment of such taxes & duties, but only after ascertaining it’s applicability with
respect to the Contract.

Full payment including GST will be released at the time of processing of invoice for
payment, where the GST amount reflects in Form GSTR-2A of IGGL. However, in
case where the GST amount doesn’t reflect in Form GSTR-2A of IGGL, the amount of
GST will be released after reflection of GST amount of corresponding invoice in Form
GSTR-2A of IGGL.

BID CURRENCIES:

Bidders must submit bid in Indian Rupees only.

BID VALIDITY

Bids shall be kept valid for period specified in BDS from the final Due date of
submission of bid'. A Bid valid for a shorter period may be rejected by IGGL as 'non-
responsive'.

In exceptional circumstances, prior to expiry of the original 'Bid Validity Period', the
Employer may request the Bidders to extend the 'Period of Bid Validity' for a specified
additional period. The request and the responses thereto shall be made in writing or by
email. A Bidder may refuse the request without forfeiture of his EMD / Bid Security.

A Bidder agreeing to the request will not be required or permitted to modify his Bid, but
will be required to extend the validity of its EMD for the period of the extension and in
accordance with "ITB: Clause-16" in all respects.
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16.1

16.2

16.3

16.4

16.5

16.6

16.7

EARNEST MONEY DEPOSIT

Bid must be accompanied with earnest money (i.e Earnest Money Deposit (EMD) also
known as Bid Security) in the form of ‘Demand Draft’ / ‘Banker’s Cheque’[in favour
of Indradhanush Gas Grid Limited payable at place mentioned in BDS] or ‘Bank
Guarantee’strictly as per the format given in form F 2 of the Tender Document. Bidder
shall ensure that EMD submitted in the form of ‘Bank Guarantee’ should have a
validity of at least ‘two [02] months’ beyond the validity of the Bid. EMD submitted in
the form of ‘Demand Draft’ or ‘Banker’s Cheque’ should be valid for three months.
Bid not accompanied with EMD, or EMD not in requisite format shall be liable for
rejection. The EMD shall be submitted in Indian Rupees only.
IGGL shall not be liable to pay any documentation charges, Bank charges, commission,
interest etc. on the amount of EMD. In case EMD is in the form of a ‘Bank Guarantee’,
the same shall be from any Indian scheduled Bank or a branch of an International Bank
situated in India and registered with ‘Reserve Bank of India’ as Scheduled Foreign Bank.
However, in case of ‘Bank Guarantee’ from Banks other than the Nationalized Indian
Banks, the Bank must be commercial Bank having net worth in excess of Rs. 100 Crores
[Rupees One Hundred Crores] and a declaration to this effect should be made by such
commercial Bank either in the ‘Bank Guarantee’ itself or separately on its letterhead.
Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3” may be
rejected by IGGL as non-responsive.
Unsuccessful Bidder’s EMD will be discharged/ returned as promptly as possible, but not
later than ‘thirty [30] days’ after finalization of tendering process.
The successful Bidder’s EMD will be discharged upon the Bidder’s acknowledging the
‘Award’ and signing the ‘Agreement’ (if applicable) and furnishing the ‘Contract
Performance Security (CPS)/ Security Deposit’ pursuant to clause no. 38 of ITB.
Notwithstanding anything contained herein, the EMD may also be forfeited in any of the
following cases:
(a) If a Bidder withdraws his Bid during the ‘Period of Bid Validity’
(b)  IfaBidder has indulged in corrupt/fraudulent /collusive/coercive practice
(c) If the Bidder modifies Bid during the period of bid validity (after Due Date and
Time for Bid Submission).
(d) Violates any other condition, mentioned elsewhere in the Tender Document,
which may lead to forfeiture of EMD.
(e) In the case of a successful Bidder, if the Bidder fails to:
(1) to acknowledge receipt of the “Notification of Award” / Fax of
Acceptance[FOA]”,
(11) to furnish “Contract Performance Security / Security Deposit”, in
accordance with “ITB: Clause-38”
(i)  to accept ‘arithmetical corrections’ as per provision of the clause 30 of
ITB.
In case EMD is in the form of ‘Bank Guarantee’, the same must indicate the Tender
Document No. and the name of Tender Document for which the Bidder is quoting. This
is essential to have proper correlation at a later date.
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16.8

16.9

16.10

16.11

16A

17

17.1

17.2

17.3

17.4

MSEs (Micro & Small Enterprises) are exempted from submission of EMD in
accordance with the provisions of PPP-2012 and Clause 40 of ITB. However,
Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled for exemption of
EMD. The Government Departments/PSUs are also exempted from the payment of
EMD. Further, Startups are also exempted from the payment of EMD.

In addition to existing specified form (i.e. Demand Draft (DD)/ Banker’s Cheque/ Bank
Guarantee) mentioned in tender documents for submission of EMD/Bid Bond, the bidder
can also submit the EMD through online banking transaction i.e. IMPS/NEFT/RTGS etc.
While remitting, the bidder must indicate EMD and tender/E-tender no. under remarks.
Bidders shall be required to submit/ upload the successful transaction details along-with
their bid/e-bid in addition to forwarding the details to dealing officer through email/letter
along with tender reference number immediately after remittance of EMD.

In absence of submitting/ uploading the remittance details, the bids are likely to be
considered as bid not accompanied with EMD. Further, in case of the above online
transaction, submission of EMD in original is not applicable.

In case of forfeiture of EMD/ Bid Security, the forfeited amount will be considered
inclusive of tax and tax invoice will be issued by IGGL. The forfeiture amount will be
subject to final decision of IGGL based on other terms and conditions of order/ contract.”
EMD/Bid Bond will not be accepted in case the same has reference of
‘remitter’/’financer’ other than bidder on the aforementioned financial instrument of
EMD/ Bid Bond submitted by the bidder and bid of such bidder will be summarily
rejected.

DECLARATION FOR BID SECURITY
The MSEs, Startups and CPSEs bidder (to whom EMD exemption is allowed as per
extant guidelines in vogue) is required to submit Declaration for Bid Security in bid as

per proforma at Form F-2A.

PRE-BID MEETING (IF APPLICABLE)

The Bidder(s) or his designated representative are invited to attend a "Pre-Bid Meeting"
which will be held at address specified in IFB. It is expected that a bidder shall not
depute more than 02 representatives for the meeting.

Purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage and give hands-on e-tendering.

Text of the questions raised and the responses given, together with any responses
prepared after the meeting, will be uploaded on Tender Wizard website against the
Tender as specified in "ITB: Clause-8. Any modification of the Contents of Bidding
Documents listed in "ITB: Clause-7.1", that may become necessary as a result of the Pre-
Bid Meeting shall be made by the Employer exclusively through the issue of an
Corrigendum pursuant to "ITB: Clause-9", and not through the minutes of the Pre-Bid
Meeting.

Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of Bidder.
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18.1

18.2

18.3

19

19.1

19.2

FORMAT AND SIGNING OF BID

The original and all copies of the Bid shall be typed or written in indelible ink [in the
case of copies, photocopies are also acceptable] and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder (as per POA). The name and
position held by each person signing, must be typed or printed below the signature. All
pages of the Bid except for unamendable printed literature where entry(s) or
amendment(s) have been made shall be initialed by the person or persons signing the
Bid.

The Bid shall contain no alterations, omissions, or additions, unless such corrections are
initialed by the person or persons signing the Bid.

In case of e-tendering, digitally signed documents to be wuploaded as detailed in
addendum to ITB (Annexure-III to Section III).

ZERO DEVIATION AND REJECTION CRITERIA

ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents" may
lead to rejection of bid. IGGL will accept bids based on terms & conditions of "Bidding
Documents" only. Bidder may note IGGL will determine the substantial responsiveness
of each bid to the Bidding Documents pursuant to provision contained in clause 29 of
ITB. For purpose of this, a substantially responsive bid is one which conforms to all
terms and conditions of the Bidding Documents without deviations or reservations.
IGGL's determination of a bid's responsiveness is based on the content of the bid itself
without recourse to extrinsic evidence. IGGL reserves the right to raise technical and/or
commercial query(s), if required, may be raised on the bidder(s). The response(s) to the
same shall be in writing, and no change in the price(s) or substance of the bids shall be
sought, offered or permitted. The substance of the bid includes but not limited to prices,
completion, scope, technical specifications, etc. Bidders are requested to not to take any
deviation/exception to the terms and conditions laid down in this "Tender Documents",
and submit all requisite documents as mentioned in this "Tender Documents", failing
which their offer will be liable for rejection. If a bidder does not reply to the queries in
the permitted time frame then its bid shall be evaluated based on the documents
available in the bid.

REJECTION CRITERIA: Notwithstanding the above, deviation to the following
clauses of Tender document shall lead to summarily rejection of Bid:

(a) Firm Price

(b)  Earnest Money Deposit / Bid Security/Bid Security declaration, as applicable
(¢) Specifications & Scope of Work

(d) Schedule of Rates / Price Schedule / Price Basis

(e) Duration / Period of Contract/ Completion schedule

(f) Period of Validity of Bid

(g) Price Reduction Schedule

(h) Contract Performance Security

(i)  Guarantee / Defect Liability Period

55

55 of 269




20

21

21.1

21.2
21.3
214

22

22.1

22.2
22.3

23

23.1

23.2

(j)  Arbitration / Resolution of Dispute/Jurisdiction of Court

(k) Force Majeure & Applicable Laws

() Integrity Pact, if Applicable

(m) Any other condition specifically mentioned in the tender document elsewhere that
non-compliance of the clause lead to rejection of bid

Note: Further, it is once again reminded not to mention any condition in the Bid which is

contradictory to the terms and conditions of Tender document.

E-PAYMENT

Indradhanush Gas Grid Limited has initiated payments to Contractors electronically, and
to facilitate the payments electronically through 'e-banking'.

[D] — SUBMISSION OF BIDS

SUBMISSION, SEALING AND MARKING OF BIDS

In case of e-tendering, bids shall be submitted through e-tender mode in the manner
specified elsewhere in tender document. No Manual/ Hard Copy (Original) offer shall be
acceptable. Physical documents shall be addressed to the owner at address specified in
IFB.

Void
All the bids shall be addressed to the owner at address specified in IFB.
Bids submitted under the name of

AGENT/REPRESENTATIVE/RETAINER/ASSOCIATE etc. on behalf of a
bidder/affiliate shall not be accepted.

DEADLINE FOR SUBMISSION OF BIDS

In case of e-bidding, the bids must be submitted through e-tender mode not later than the
date and time specified in the tender documents/BDS.

Void

IGGL may, in exceptional circumstances and at its discretion, extend the deadline for
submission of Bids (8.0 and/or 9 of ITB refers). In which case all rights and obligations
of IGGL and the Bidders, previously subject to the original deadline will thereafter be
subject to the deadline as extended. Notice for extension of due date of submission of bid
will be uploaded on Tender Wizard website/ communicated to the bidders.

LATE BIDS
Any bids received after the notified date and time of closing of tenders will be treated as
late bids.

In case of e-tendering, e-tendering system of IGGL shall close immediately after the due
date for submission of bid and no bids can be submitted thereafter.

56

56 of 269




2

\
IGG

23.3

234

24

24.1

24.1.1

24.1.2

24.2

243

24.4

In case of manual tendering, bids received by IGGL after the due date for submission of
bids shall not be considered. Such late bids shall be returned to the bidder within “10
days” in ‘unopened conditions’. The EMD of such bidders shall be returned along with
the un-opened bid. In case of e-tendering, where the EMD/physical documents has been
received but the bid is not submitted by the bidder in the e-tendering portal, such bid
bond/ physical documents shall be returned immediately.

EMDY/ Physical documents received to address other than one specifically stipulated in
the Tender Document will not be considered for evaluation/opening/award if not
received to the specified destination within stipulated date & time.

Unsolicited Bids or Bids received to address other than one specifically stipulated in the
tender document will not be considered for evaluation/opening/award if not received to
the specified destination within stipulated date & time.

MODIFICATION AND WITHDRAWAL OF BIDS

Modification and withdrawal of bids shall be as follows:-

IN CASE OF E- TENDERING

The bidder may withdraw or modify its bid after bid submission but before the due date
and time for submission as per tender document.

IN CASE OF MANUAL BIDDING

The bidder may withdraw or modify its bid after bid submission but before the due date
for submission as per tender document provided that the written notice of the
modification/ substitution/ withdrawal in received by IGGL prior to the deadline for
submission of bid.

The modification shall also be prepared, sealed, marked and dispatched in accordance
with the provisions of the clause 11, 21 & 22 of ITB with relevant ‘Cut-Out Slip’ duly
pasted and mentioning on top of the envelope as “MODIFICATION”. In case of
withdrawal of bid, the Envelope containing withdrawal letter duly superscribing the
envelope as “WITHDRAWAL” and “Tender Document number :....”/ communication
regarding withdrawal of bid with “Tender Document number :....”/ must reach
concerned dealing official of IGGL within Due date & Time of submission of Bid. No
bid shall be modified/ withdrawn after the Due Date & Time for Bid submission.

Any withdrawal/ modification/substitution of Bid in the interval between the Due Date &
Time for Bid submission and the expiration of the period of bid validity specified by the
Bidder in their Bid shall result in the Bidder’s forfeiture of EMD pursuant to clause 16 of
ITB / invocation of action as per Bid Security declaration and rejection of Bid.

The latest Bid submitted by the Bidder before Bid Due Date & Time shall be considered
for evaluation and all other Bid(s) shall be considered to be unconditionally withdrawn.
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26.2.2

26.3

27

28

28.1

28.2

[E] — BID OPENING AND EVALUATION

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL
BIDS

IGGL reserves the right to accept or reject any Bid, and to annul the Bidding process and
reject all Bids, at any time prior to award of Contract, without thereby incurring any
liability to the affected Bidder or Bidders or any obligations to inform the affected Bidder
or Bidders of the ground for IGGL's action. However, Bidder if so desire may seek the
reason (in writing) for rejection of their Bid to which IGGL shall respond quickly.

BID OPENING

Unpriced Bid Opening :

IGGL will open bids, in the presence of bidders’ designated representatives who choose
to attend, at date, time and location stipulated in the BDS. The bidders’ representatives,
who are present shall sign a bid opening register evidencing their attendance.

Priced Bid Opening:

IGGL will open the price bids of those bidders who meet the qualification requirement
and whose bids is determined to be technically and commercially responsive. Bidders
selected for opening of their price bids shall be informed about the date of price bid
opening. Bidders may depute their authorized representative to attend the bid opening.
The bidders’ representatives, who are present shall sign a register evidencing their
attendance and may be required to be present even on a short notice.

The price bids of those Bidders who were not found to be techno-commercially
responsive shall not be opened in both manual tendering and e-tendering.

In case of bids invited under the single bid system, bid shall be opened on the specified
due date & time.

CONFIDENTIALITY

Information relating to the examination, clarification, evaluation and comparison of Bids,
and recommendations for the award of a Contract, shall not be disclosed to Bidder(s) or
any other persons not officially concerned with such process.

CONTACTING THE EMPLOYER

From the time of Bid opening to the time of award of Contract, if any Bidder wishes to
contact the Employer on any matter related to the Bid, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's 'Bid Evaluation',
'Bid Comparison', or 'Contract Award' decisions may result in the rejection of the
Bidder's Bid and action shall be initiated as per procedure for action in case Corrupt /
Fraudulent / Collusive / Coercive practices in this regard, apart from forfeiture of EMD/
Bid Security, if any.
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29.1

29.2

293

29.4

29.5

30

30.1

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

The employer’s determination of a bid’s responsiveness is based on the content of the bid

only. Prior to the detailed evaluation of Bids, the Employer will determine whether each

Bid:-

(a) Meets the "Bid Evaluation Criteria" of the Bidding Documents;

(b) Has been properly signed;

(c) Is accompanied by the required ‘Earnest Money / Bid Security / Bid Security
Declaration';

(d) Is substantially responsive to the requirements of the Bidding Documents; and

(e) Provides any clarification and/or substantiation that the Employer may require to
determine responsiveness pursuant to "ITB: Clause-29.2"

A substantially responsive Bid is one which conforms to all the terms, conditions and

specifications of the Bidding Documents without material deviations or reservations or

omissions for this purpose employer defines the foregoing terms below:-

a) “Deviation” is departure from the requirement specified in the tender documents.

b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirement in the tender documents.

c) “Omission” is the failure to submit part or all of the information or

documentation required in the tender document for evaluation of bid.
A material deviation, reservation or omission is one that,
a) If accepted would,

1) Affect in any substantial way the scope, quality, or performance of the job
as specified in tender documents.

1) Limit, in any substantial way, inconsistent with the Tender Document, the
Employer’s rights or the tenderer’s obligations under the proposed
Contract.

b) If rectified, would unfairly affect the competitive position of other bidders
presenting substantially responsive bids.

The employer shall examine all aspects of the bid to confirm that all requirements have

been met without any material deviation, reservation or omission.

If a Bid is not substantially responsive, it may be rejected by the Employer and may not

subsequently be made responsive by correction or withdrawal of the of material

deviation, reservation or omission.

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors in Price Schedule/Schedule of Rates (SOR) will be corrected by
the Employer as follows:

(1) When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the Bidder (i.e. by multiplying the
quantity and rate) shall be taken as correct.
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31

32

33
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(i)  When the rate quoted by the Bidder in figures and words tallies but the amount is
incorrect, the rate quoted by the bidder shall be taken as correct and not the
amount. The amount shall be re-calculated/ corrected accordingly.

(ii1)  When it is not possible to ascertain the correct rate, in the manner prescribed
above, the rate as quoted in words shall be adopted and the amount worked out,
for comparison purposes.

(iv)  In case any bidder does not quote for any item(s) of “Schedule of Rates” and the
estimated price impact is more than 10% of the quoted price, then the bid will be
rejected. If such price impact of unquoted items is 10% or less of his quoted price,
then the unquoted item(s) shall be loaded highest of the price quoted by the other
bidders . If such bidder happens to be lowest evaluated bidder, price of unquoted
items shall be considered as included in the quoted bid price.

The amount stated in the bid will be adjusted by the Employer in accordance with the
above procedure for the correction of errors. If the bidder does not accept the corrected
amount of bid, its bid will be rejected, and bid security shall be forfeited / actions shall
be invoked as per Declaration for Bid Security.

CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS

Not Applicable. All bids submitted must be in the currency specified at clause 14 of ITB.

EVALUATION AND COMPARISON OF BIDS

Bid shall be evaluated as per evaluation criteria mentioned in Section-II of bidding
documents on lowest bid.

In case of a tie at the lowest bid (L1) position between two or more bidders, the
order/LoA will be placed on the bidder who has higher/ highest turnover in last audited
financial year.

In case there is a tie at the lowest bid (L1) position between only startup bidders and none
of them has past turnover, the order/LoA will be placed on the startup who is registered
earlier with Department for Promotion of Industry and Internal Trade.

COMPENSATION FOR EXTENDED STAY (IF APPLICABLE)

In the event of the time of completions of work getting delayed beyond the time schedule
indicated in the bidding document plus a grace period equivalent to 1/5™ of the time
schedule or 2 months whichever is more, due to reasons solely attributable to Employer,
the Contractor shall be paid compensation for extended stay (ESC) to maintain necessary
organizational set up and construction tools, tackles, equipment etc. at site of work for a
maximum period of 1 month.
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The bidder is required to specify the rate for ESC on per month basis in the “PRICE
PART” of his bid, which shall be considered for loading on total quoted price during
price bid evaluation. The loading shall be done of a period of 1/5™ of the time schedule
or 1 month whichever is less. In case bidder does not indicate the rate for ESC in price
part of his bid, it will be presumed that no ESC is required by the bidder and evaluation
shall be carried out accordingly.

PURCHASE PREFERENCE

Purchase Preference to Local Content (PP-LC) bidders / Domestically Manufactured
Telecom Products (DMTP) shall be allowed as per Government instructions in vogue, as
applicable from time to time.
The policy for providing Purchase Preference (linked with Local content) is enclosed as
Annexure V to ITB herewith.

[F] - AWARD OF CONTRACT

AWARD

Subject to "ITB: Clause-29", IGGL will award the Contract to the successful Bidder
whose Bid has been determined to be substantially responsive and has been determined
as the lowest provided that bidder, is determined to be qualified to satisfactorily perform
the Contract.

“IGGL intent to place the contract directly on the address from where Goods are
produced/dispatched or Services are rendered. In case, bidder wants contract at some
other address or supply of Goods/ Services from multiple locations, bidder is required
to provide in their bid address on which order is to be placed”.

IGGL will place the Contract directly on the successful bidder from whom the bid has
been received & evaluated and will not place order on other entities such as subsidiary,

business associate or partner, dealer/distributor etc. of the Bidder.

NOTIFICATION OF AWARD / FAX OF ACCEPTANCE

Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for acceptance of
the Bid will be intimated to the successful Bidder by IGGL either by E - mail /Letter or
like means defined as the “Fax of Acceptance (FOA)”. The Contract shall enter into
force on the date of FOA and the same shall be binding on IGGL and successful Bidder
(i.e. Contractor). The Notification of Award/FOA will constitute the formation of a
Contract. The detailed Letter of Acceptance shall be issued thereafter incorporating terms
& conditions of Tender Document, Corrigendum, Clarification(s), Bid and agreed
variation(s)/acceptable deviation(s), if any. IGGL may choose to issue Notification of
Award in form of detailed Letter of Acceptance without issuing FOA and in such case
the Contract shall enter into force on the date of detailed Letter of Acceptance only.
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37

37.1

37.3

38

38.1

Contract period shall commence from the date of "Notification of Award" or as
mentioned in the Notification of Award. The "Notification of Award" will constitute the
formation of a Contract, until the Contract has been effected pursuant to signing of
Contract Agreement as per "[TB: Clause-37".

Upon the successful Bidder's / Contractor's furnishing of 'Contract Performance Security
/ Security Deposit', pursuant to "ITB: Clause-38", IGGL will promptly discharge his
'Earnest Money Deposit / Bid Security', pursuant to "ITB: Clause-16"

The Order/ contract value mentioned above is subject to Price Reduction Schedule
clause.

IGGL will award the Contract to the successful Bidder, who, within 'fifteen [15] days' of
receipt of the same, shall sign and return the acknowledged copy to IGGL.

The order shall be issued in two stages which are as follows:

i. The order for complete scope of the bidder, except Post Warrantee Maintenance
Contract (PWMC) shall be issued to the successful bidder at first stage.

ii. The separate order for Post Warranty Maintenance contract (PWMC) will be placed

by IGGL before the expiry of contractual Warranty Period. However, the contract
price quoted by the bidder for PWMC services will remain valid till the date of
expiry of contractual warranty period.

SIGNING OF AGREEMENT

The successful Bidder/Contractor shall be required to execute an 'Agreement' in the
proforma given in this Bidding Document on a 'non-judicial stamp paper' of appropriate
value [cost of the 'stamp-paper' shall be borne by the successful Bidder/Contractor] and
of 'State of India’' specified in Bidding Data Sheet (BDS)only, within 'fifteen [15] days' of
receipt of the "Fax of Acceptance [FOA]" of the Tender by the successful
Bidder/Contractor failure on the part of the successful Bidder/Contractor to sign the
'Agreement' within the above stipulated period, shall constitute sufficient grounds for
forfeiture of EMD/Security Deposit /-Action as per Bid Security declaration.

Bidders can request Bilingual (Hindi & English) Contract Agreement. The format for
signing Contract Agreement in English is attached with this Bidding Document.

CONTRACT PERFORMANCE SECURITY /SECURITY DEPOSIT [CPS/SD]

Within 30 days of the receipt of the notification of award/ Fax of Acceptance from
IGGL, the successful bidder shall furnish the Contract Performance Security (CPS) in
accordance with of General Conditions of the Contract. The CPS shall be in the form of
either Banker’s Cheque or Demand Draft or Bank Guarantee or Letter of Credit and shall
be in the currency of the Contract. However, CPS shall not be applicable in cases
wherein the individual contract value as specified in Notification of Award is less than
INR 5 Lakh (exclusive of GST).
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The contract performance security shall be for an amount equal to specified in Bidding
Data Sheet (BDS)towards faithful performance of the contractual obligations and
performance of equipment. For the purpose of CPS, Contract/order value shall be
exclusive of GST (CGST & SGST/UTGST or IGST).

Bank Guarantee towards CPS shall be from any Indian scheduled bank or a branch of an
International bank situated in India and registered with Reserve bank of India as
scheduled foreign bank. However, in case of bank guarantees from banks other than the
Nationalized Indian banks, the bank must be a commercial bank having net worth in
excess of Rs 100 crores and a declaration to this effect should be made by such
commercial bank either in the Bank Guarantee itself or separately on its letterhead.
Failure of the successful bidder to comply with the requirements of this article shall
constitute sufficient grounds for consideration of the annulment of the award and
forfeiture of the EMD / action as per declaration for Bid Security.

The CPS has to cover the entire contract value including extra works/services also. As
long as the CPS submitted at the time of award take cares the extra works/ services
executed and total executed value are within the awarded contract price, there is no need
for additional CPS. As soon as the total executed value is likely to burst the ceiling of
awarded contract price, the contractor should furnish additional CPS.

Further, Ministry of Finance (MOF) Department of financial service has issued direction
for submission of Bank Guarantee through online vide letter ref number
F.No0.7/112/2011-BOA dated 17" July 2012. The successful bidder can submit CPS
online through issuing bank to IGGL directly as per the above direction including its
revisions, if any. In such cases confirmation will not be sought from issuing banker by
IGGL.

In addition to existing specified form (i.e. Demand Draft (DD)/ Banker’s Cheque/ Bank
Guarantee/Letter of Credit) mentioned in tender documents for submission of Security
Deposit/ Contract Performance Security, the successful bidder can also submit the
Security Deposit/ Contract Performance Security through online banking transaction i.e.
IMPS/NEFT/RTGS/SWIFT etc. For this purpose, the details of IGGL’s Bank Account is
mentioned in BDS. Further, in case a successful Bidder is willing to furnish CPS through
SWIFT, the details may be obtained from Purchase Officer immediately after receipt of
FOA.

While remitting such online transaction, the bidder must indicate “Security Deposit/
Contract Performance Security against FOA/DLOA no. (contractor to
specify the FOA/DLOA No.)” under remarks column of such transaction of respective
bank portal. The contractor/vendor shall be required to submit the successful transaction
details to the dealing officer immediately through email/letter and necessarily within 30
days from the date of Fax of Acceptance.

In case of forfeiture of Contract Performance Security/ Security Deposit in terms of GCC,
the forfeited amount will be considered inclusive of tax and tax invoice will be issued by
IGGL. The forfeiture amount will be subject to final decision of IGGL based on other
terms and conditions of order/ contract.

The Contractor will also submit covering letter along with CPS as per format at F-4.
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40

40.1

40.2

CPBG/Security Deposit will not be accepted in case the same has reference of
‘remitter’/’financer’ other than bidder on the aforementioned financial instrument of
CPBG/ Security Deposit submitted by the Contractor.

PROCEDURE FOR ACTION IN CASE CORRUPT/
FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES

Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is enclosed
at Annexure-1.

The Fraud Prevention Policy document is available on IGGL’s website (https://iggl.co.in)
Void

NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING
OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ CONSULTANTS
INDULGED IN FRAUDULENT/ COERCIVE PRACTICES

Notwithstanding anything contained contrary in GCC and other "CONTRACT
DOCUMENTS", in case it is found that the Contractors / Bidders indulged in fraudulent/
coercive practices at the time of bidding, during execution of the contract etc., and/or on
other grounds as mentioned in IGGL’s “Procedure for action in case
Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-I to Section-III), the
contractor/bidder shall be banned (in terms of aforesaid procedure) from the date of
issuance of such order by Indradhanush Gas Grid Limited, to such Contractors/Bidders.

The Contractor/ Bidder understands and agrees that in such cases where Contractor/
Bidder has been banned (in terms of aforesaid procedure) from the date of issuance of
such order by Indradhanush Gas Grid Limited, such decision of Indradhanush Gas Grid
Limited shall be final and binding on such Contractor/ Bidder and the ‘Arbitration clause’
in the GCC and other "CONTRACT DOCUMENTS" shall not be applicable for any
consequential issue /dispute arising in the matter.

PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISES

Government of India, vide Gazette of India No. 503 dated 26.03.2012 proclaimed the
Public Procurement Policy for Micro and Small Enterprises (MSEs). The following
benefit is available in case of work contract also:

1) Issue of tender document to MSEs free of cost.

i) Exemption to MSEs from payment of EMD/Bid Security.

In case bidder is a Micro or Small Enterprise, the bidder shall submit the following :

(1) Ministry of MSME vide Gazette notification no. CG-DL-E-26062020-220191
dated 26.06.2020 had notified certain criteria for classifying the enterprises as
Micro, Small and Medium Enterprises and specified form and procedure for filing
the memorandum (Udyam Registration) w.e.f. 01.07.2020 (for complete details
of policy refer website of Ministry of MSME i.e. https://msme.gov.in/).
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Accordingly, Micro and Small Enterprises (MSEs) shall be required to submit
Udyam Registration Certificate for availing benefit under Public Procurement
Policy for MSEs-2012

(1)  An enterprise registered prior to 30.06.2020 and who is not re-registered
with Udyam Registration, shall continue to be valid for a period upto_31.03.2022.
Such enterprise shall submit EM Part-1I or Udyog Aadhaar Memorandum (UAM)
for availing benefits of PPP-2012.

The above documents submitted by the bidder shall be duly certified by the Chartered
Accountant (not being an employee or a Director or not having any interest in the
bidder’s company/firm) and notary public with legible stamp.

If the bidder does not provide the above confirmation or appropriate document or any
evidence, then it will be presumed that they do not qualify for any preference admissible
in the Public Procurement Policy (PPP) 2012.

Further, MSEs who are availing the benfits of the Public Procurement Policy (PPP) 2012
get themselves registered with MSME Data Bank being operated by NSIC, under SME
Division, M/o MSME, in order to create proper data base of MSEs which are making
supplies to CPSUs.

If against an order placed by IGGL, successful bidder(s) (other than Micro/Small
Enterprise) is procuring material/services from their sub-vendor who is a Micro or Small
Enterprise as per provision mentioned at clause no.40.2 with prior consent in writing of
the purchasing authority/Engineer-in-charge, the details like Name, Registration No.,
Address, Contact No. details of material & value of procurement made, etc. of such
Enterprises shall be furnished by the successful bidder at the time of submission of
invoice/Bill.

The  benefit of policy are not extended to the traders/dealers/
Distributors/Stockiest/Wholesalers.

NSIC has initiated a scheme of “Consortia and Tender Marketing Scheme” under which
they are assisting the Micro & Small enterprises to market their products and services
through tender participation on behalf of the individual unit or through consortia.
Accordingly, if the MSEs or the consortia, on whose behalf the bid is submitted by NSIC,
is meeting the BEC and other terms and conditions of tender their bid will be considered
for further evaluation.

Further, in such cases a declaration is to be submitted by MSE/ consortia on their letter
head (s) that all the terms and conditions of tender document shall be acceptable to them.
Void

Interest payment on delayed payments to MSME is payable in line with Micro, Small and
Medium Enterprises Development Act, 2006
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AHR ITEMS

In item rate contract where the quoted rates for the items exceed 50% of the estimate
rates, such items will be considered as Abnormally High Rates (AHR) items and payment
of AHR items beyond the SOR stipulated quantities shall be made at the lowest amongst
the following rates:

I) Rates as per SOR, quoted by the Contractor.

IT) Rate of the item, which shall be derived as follows:

a. Based on rates of Machine and labour as available from the contract
(which includes contractor’s supervision, profit, overheads and other
expenses).

b. In case rates are not available in the contract, rates will be calculated based

on prevailing market rates of machine, material and labour plus 15% to
cover contractor’s supervision profit, overhead & other expenses.

VENDOR PERFORMANCE EVALUATION

Shall be as stipulated Annexure II to ITB herewith.

INCOME TAX & CORPORATE TAX

Income tax deduction shall be made from all payments made to the contractor as per the
rules and regulations in force and in accordance with the Income Tax Act prevailing from
time to time.

Corporate Tax liability, if any, shall be to the contractor’s account.

TDS

(1) TDS, wherever applicable, shall be deducted as per applicable act/law/rule.
(i1) Higher rate of TDS for non-filers of ITR

As per Section 206AB of Income Tax Act, 1961, in case of any vendor/customer
who does not filed their Income Tax Return for both of the two previous years
preceding to current year and aggregate amount of TDS is more than or equal to
50,000/- in each of those previous two years (or limit defined by Govt. from time
to time), then TDS will be deducted at the higher of following rates:

)] Twice the rate mentioned in relevant TDS section.
(I)  Twice the rate or rates in force
Im 5%

MENTIONING OF PAN NO. IN INVOICE/BILL

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is
mandatory for procurement of goods / services/works/consultancy services exceeding Rs.
2 Lacs per transaction or as amended from time to time.
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Accordingly, contractor should mention their PAN no. in their invoice/ bill for any
transaction exceeding Rs. 2 lakhsor as amended from time to time. As provided in the
notification, in case contractor do not have PAN no., they have to submit declaration in
Form 60 along with invoice/ bill for each transaction.

Payment of contractor shall be processed only after fulfillment of above requirement

DISPUTE RESOLUTION MECHANISM

QUARTERLY CLOSURE OF THE CONTRACT ANDSAMADHAN
MECHANISM

During execution of orders, various issues may arise. In order to timely detect and to
address the contractual issue(s) during the execution of contracts, IGGL has introduced a
mechanism of Quarterly Closure of the contract, under which all the related issues
/disputes will be monitored and addressed on quarterly basis for resolution. Vendor
(hereinafter referred ‘Vendor’)should first refer any issues/disputes to Engineer-in-
Charge(EIC) for LOA/contracts/ Dealing C&P Executive for Purchase Orders and co-
operate them for smooth execution of the contract and to timely address the issues, if any.
For applicability of ‘Quarterly Closure’, please refer BDS.

CONCILIATION AND ARBITRATION

1.0 CONCILIATION

Indradhanush Gas Grid Limited(IGGL) has framed the Conciliation Rules 2019 in
conformity with Part — III of the Arbitration and Conciliation Act 1996 as amended from
time to time for speedier, cost effective and amicable settlement of disputes through
conciliation. All issue(s)/dispute(s) arising under the Contract, which cannot be mutually
resolved within a reasonable time, may be referred for conciliation in accordance with
IGGL Conciliation Rules 2019 as amended from time to time. A copy of the said rules
have been made available on IGGL’s web site i.e. https://iggl.co.in.

Where invitation for Conciliation has been accepted by the other party, the Parties shall
attempt to settle such dispute(s) amicably under Part-IIl of the Arbitration and
Conciliation Act, 1996 and Indradhanush Gas Grid Limited(IGGL) Conciliation Rules,
2019. It would be only after exhausting the option of Conciliation as an Alternate Dispute
Resolution Mechanism that the Parties hereto shall invoke Arbitration Clause. For the
purpose of this clause, the option of ‘Conciliation’ shall be deemed to have been
exhausted, even in case of rejection of ‘Conciliation’ by any of the Parties.

2.0 ARBITRATION

All issue(s)/dispute(s) excluding the matters that have been specified as excepted
matters and listed at clause no. 2.5 and which cannot be resolved through Conciliation,
such issue(s)/dispute(s) shall be referred to arbitration for adjudication by Sole
Arbitrator.
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The party invoking the Arbitration shall have the option to either opt for Ad-hoc
Arbitration as provided at Clause 2.1 below the remaining clauses from 2.2 to 2.6 shall
apply to both Ad-hoc and Institutional Arbitration:-

2.1

2.2
23

24

2.5

2.6.

On invocation of the Arbitration clause by either party, IGGL shall suggest a
panel of three independent and distinguished persons (Retd Supreme Court &
High Court Judges only) to the other party to select any one among them to act as
the Sole Arbitrator. In the event of failure of the other party to select the Sole
Arbitrator within 30 days from the receipt of the communication from IGGL
suggesting the panel of arbitrators, the right of selection of the sole arbitrator by
the other party shall stand forfeited and IGGL shall appoint the Sole Arbitrator
from the suggested panel of three Arbitrators for adjudication of dispute(s). The
decision of IGGL on the appointment of the sole arbitrator shall be final and
binding on the other party. The fees payable to Sole Arbitrator shall be governed
by the fee Schedule of ‘‘Delhi International Arbitration Centre’..

The cost of arbitration proceedings shall be shared equally by the parties.

The Arbitration proceedings shall be in English language and the seat, venue and
place of Arbitration shall be Guwahati, Assam, India only.

Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and
any amendment thereof shall be applicable. All matter relating to this Contract
and arising out of invocation of Arbitration clause are subject to the exclusive
jurisdiction of the Court(s) situated at Guwahati, Assam, India.

List of Excepted matters:

a) Dispute(s)/issue(s) involving claims below Rs 25 lakhs and above Rs 25
crores.

b) Dispute(s)/issue(s) relating to indulgence of Contractor/Vendor/Bidder in
corrupt/fraudulent/collusive/coercive practices and/or the same is under
investigation by CBI or Vigilance or any other investigating agency or

Government.

C) Dispute(s)/issue(s)  wherein  the decision  of  Engineer-In-
Charge/owner/IGGL has been made final and binding in terms of the
Contract.

Disputes involving claims below Rs 25 Lakhs and above Rs. 25 crores:- Parties
mutually agree that dispute(s)/issue(s) involving claims below Rs 25 Lakhs and
above Rs 25 crores shall not be subject matter of Arbitration and are subject to the
exclusive jurisdiction of the Court(s) situated at Guwahati, Assam, India.

GOVERNING LAW AND JURISDICTION:

The Contract shall be governed by and construed in accordance with the laws in
force in India. The Parties hereby submit to the exclusive jurisdiction of the
Courts situated at Guwahati, Assam, India for adjudication of disputes, injunctive
reliefs, actions and proceedings, if any, arising out of this Contract.
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45. DISPUTES BETWEEN CPSE’S/GOVERNMENT DEPARTMENT’S/
ORGANIZATIONS

Subject to conciliation as provided above, in the event of any dispute (other than those
related to taxation matters) or difference relating to the interpretation and application of
the provisions of commercial contract(s) between Central Public Sector Enterprises
(CPSEs/ Port Trusts inter-se and also between CPSEs and Government Departments
/Organizations), such dispute or difference shall be taken up by either party for resolution
through AMRCD as mentioned in OPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated
22-05-2018.

Any party aggrieved with the decision of the Committee at the First level (tier) may
prefer an appeal before the Cabinet Secretary at the Second level (tier) within 15 days
from the date of receipt of decision of the Committee at First level, through it's
administrative Ministry/Department, whose decision will be final and binding on all
concerned.

The above provisions mentioned at clause no.45& 46shall supersede provisions relating
to Conciliation, Arbitration, Governing Law & Jurisdiction and Disputes between
CPSE’s/ Government Department’s/ Organizations mentioned in General Conditions of
Contract (GCC) and elsewhere in tender document.

46.0 INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND MATERIALS
PROVIDERS)

INAM-Pro (Platform for infrastructure and materials providers) is a web based platform
for infrastructure provides and materials suppliers and was developed by Ministry of
Road Transport and Highways (MoRT&H) with a view to reduce project execution
delays on account of supply shortages and inspire greater confidence in contractors to
procure cement to start with directly from the manufacturers. Presently, numerous cement
companies are registered in the portal and offering cement for sale on the portal with a
commitment period of 3 years. These companies have bound themselves by ceiling rates
for the entire commitment period, wherein they are allowed to reduce or increase their
cement rates any number of times within the ceiling rate, but are not permitted to exceed
the said ceiling rate.

MoRT&H is expanding the reach of this web-portal by increasing both the product width
as well as the product depth. They are working on incorporating 60 plus product
categories. The product range will span from large machineries like Earth Movers and
Concrete Mixers, to even the smallest items like road studs. MoRT&H intend to turn it
into a portal which services every infrastructure development related need of a modern
contractor.

IGGL’s contractors may use this innovative platform, wherever applicable. The usage of
web — Portal is a completely voluntary exercise. The platform, however, can serve as a
benchmark for comparison of offered prices and products.
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PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS

To promote cashless transactions, the onward payments by Contractors to their
employees, service providers, sub-contractors and suppliers may be made through Cards
and Digital means to the extent possible

CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO
SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY

While engaging the contractual manpower, Contractors are required to make efforts to
provide opportunity of employment to the people belonging to Scheduled Castes and
weaker sections of the society also in order to have a  fair representation of these
sections.

PROVISIONS FOR STARTUPS (AS DEFINED IN GAZETTE NOTIFICATION
NO. D.L-33004/99 DATED 18.02.2016 AND 23.05.2017 OF MINISTRY OF
COMMERCE AND INDUSTRY AND AS AMENDED FROM TIME TO TIME)

Not Applicable

PROVISION REGARDING INVOICE FOR REDUCED VALUE OR CREDIT
NOTE TOWARDS PRS

PRS is the reduction in the consideration / contract value for the services covered under
this contract. In case of delay in execution of contract, service provider should raise
invoice for reduced value as per Price Reduction Schedule Clause (PRS clause). If
service provider has raised the invoice for full value, then service provider should issue
Credit Note towards the applicable PRS amount with applicable taxes.

In such cases if service provider fails to submit the invoice with reduced value or does
not issue credit note as mentioned above, IGGL will release the payment to service
provider after giving effect of the PRS clause with corresponding reduction of taxes
charged on service provider’s invoice, to avoid delay in payment.

In case any financial implication arises on IGGL due to issuance of invoice without
reduction in price or non-issuance of Credit Note, the same shall be to the account of
service provider. IGGL shall be entitled to deduct / setoff / recover such GST amount
(CGST & SGST/UTGST or IGST) together with penalties and interest, if any, against
any amounts paid or becomes payable by IGGL in future to the service provider under
this contract or under any other contract.

UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING
CHARTERED ACCOUNTANTS

Practicing Chartered Accountants shall generate Unique Document Identification
Number (UDIN) for all certificates issued by them as per provisions of Tender
Document.
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52.

However, UDIN may not be required for documents being attested by Chartered
Accountants in terms of provisions of Tender Document.

SPECIAL COVID-19 CONDITIONS

In order to facilitate the processing of tenders during period of restricted movement due
to COVID-19 outbreak, the following provision is included in the tender as stated below:

A.

Submission of Original Power of Attorney (POA) :

Bidder(s ) shall upload / submit scanned copy of Power of Attorney in their bids
or in response to TQ/CQ as the case may be. The same shall be considered for
evaluation of bid. The original Power of Attorney will be submitted by successful
bidder(s) after normalization of situation.

Affidavit / certified documents regarding Domestic Value Addition as per
extant Policy to provide Preference to Domestically Manufactured Iron and
Steel Products and other Preference Policy (i.e. PPP for MSEs, PP-LC,

DMEP etc.) :

Bidder will submit self-certification in prescribed proforma / provisions of policy
and undertaking ( as per proforma attached ) along with bid or in response to TQ/
CQ as the case may be.

The Affidavit of Self certification in original and / or the certification from
statutory auditor / cost auditor / practicing cost accountant / practicing chartered
accountant regarding Domestic Value Addition as per extant Policy to provide
Preference to Domestically Manufactured Iron and Steel Products and other
Preference Policy (i.e PPP for MSEs, PP-LC, DMEP, etc.) in vogue will be
submitted by bidder, on whom order/contract is placed, after normalization of
situation.

Submission of EMD in Original:

a) The period of submission of original EMD by bidder is extended to 30
days or till  the date of approval of Price Bid Opening recommendation
whichever is earlier.

b) The Original copy of BG for EMD shall not be required when bank
forwards the SWIFT message to IGGL confirming establishing of BG.
In case bank confirms issuance of BG and transmit the soft copy of BG,
the same will also be considered. However, the original BG will be
submitted by bidder, on whom order/contract is placed, after
normalization of situation.

C) In case, EMD through online banking transaction i.e. IMPS/NEFT/RTGS
etc., the provision mentioned in tender will be applicable.
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Annexure-I

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

Definitions:

“Corrupt Practice” means the offering, giving, receiving or soliciting, directly
or indirectly, anything of value to improperly influence the actions in selection
process or in contract execution.

“Corrupt Practice” also includes any omission for misrepresentation that may
mislead or attempt to mislead so that financial or other benefit may be obtained
or an obligation avoided.

“Fraudulent Practice” means and include any act or omission committed by a
agency or with his connivance or by his agent by misrepresenting/ submitting
false documents and/ or false information or concealment of facts or to deceive
in order to influence a selection process or during execution of contract/ order.

A3 “Collusive Practice amongst bidders (prior to or after bid submission)” means a

A4

A5

A.6

A7

A8

scheme or arrangement designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open
competition.

“Coercive practice” means impairing or harming or threatening to impair or
harm directly or indirectly, any agency or its property to influence the
improperly actions of an agency, obstruction of any investigation or auditing of
a procurement process.

“Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as
(GAgenCy’)

”Appellate Authority” shall be as constituted by IGGL.
“Competent Authority” shall be as constituted by IGGL.
“Allied Agency” shall mean all the concerns within the sphere of effective

influence of banned/ suspended agencies. In determining this, the following
factors may be taken into consideration:

72 of 269



A9

B.1

B.2

(@  Whether the management is common,;

(b)  Majority interest in the management is held by the partners or directors
of banned/ suspended firm.

(c) substantial or majority shares are owned by banned/ suspended agency
and by virtue of this it has a controlling voice.

“Investigating Agency” shall mean any department or unit of INDRADHANUSH
GAS GRID LIMITED(IGGL) investigating into the conduct of Agency/ party;
Central Bureau of Investigation, State Police or any other agency set up by the
Central or state government having power to investigate.

Actions against bidder(s) indulging in corrupt /fraudulent/ collusive /
coercive practice

Irregularities noticed during the evaluation of the bids :

If it is observed during bidding process/ bids evaluation stage that a bidder has
indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such
Bidder (s) shall be rejected and its Earnest Money Deposit (EMD) shall be
forfeited.

Further, such agency shall be banned for future business with
INDRADHANUSH GAS GRID LIMITED(IGGL) for a period specified in
para B 2.2 below from the date of issue of banning order.

Irregularities noticed after award of contract
(i) During execution of contract:

If an agency, is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, during execution of contract, the agency
shall be banned for future business with INDRADHANUSH GAS
GRID LIMITED(IGGL) for a period specified in para B 2.2 below from
the date of issue of banning order.

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive
practices is observed, shall be suspended with immediate effect by
Engineer-in-Charge (EIC)/ Employer whereby the supply/ work/ service
and payment etc. will be suspended. The action shall be initiated for
putting the agency on banning.

After conclusion of process, the order (s)/ contract (s) where it is
concluded that such irregularities have been committed shall be
terminated and Contract cum Performance Bank Guarantee (CPBG)
submitted by agency against such order (s)/ contract (s) shall also be
forfeited. The amount that may have become due to the contractor on
account of work already executed by him shall be payable to the
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(ii)

(iii)

contractor and this amount shall be subject to adjustment against any
amounts due from the contractor under the terms of the contract.

No risk and cost provision will be enforced in such cases.

After execution of contract and during Defect liability period
(DLP)/ Warranty/Guarantee Period:

If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after execution of contract and during DLP/
Warranty/Guarantee Period, the agency shall be banned for future
business with INDRADHANUSH GAS GRID LIMITED(IGGL) for a
period specified in para B 2.2 below from the date of issue of banning
order.

Further, the Contract cum Performance Bank Guarantee (CPBG)
submitted by agency against such order (s)/ contract (s) shall be
forfeited.

After expiry of Defect liability period (DLP)/ Warranty/Guarantee
Period

If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after expiry of Defect liability period
(DLP)/ Warranty/Guarantee Period, the agency shall be banned for
future business with INDRADHANUSH GAS GRID LIMITED(IGGL)
for a period specified in para B 2.2 below from the date of issue of
banning order.

B.2.2 Period of Banning

The

period of banning of agencies indulged in

Corrupt/Fraudulent/Collusive/Coercive Practices shall be as under and to
be reckoned from the date of banning order:

S.
No.

Description Period of
banning from
the date of
issuance of

Banning order

Misrepresentation/False information other than| 02 years
pertaining to BEC of tender but having impact
on the selection process.

For example, if an agency confirms not being
in holiday/ banning list of PSUs/ Govt. Dept.,
liquidation,  bankruptcy & etc. and
subsequently it is found otherwise, such acts
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C.2

C.3

C31

shall be considered in this category.

2 Corrupt/Fraudulent (pertaining to BEC of| 03 years
tender) /Collusive/Coercive Practices

2.1 If an agency again commits Corrupt/Fraudulent
(pertaining to BEC of tender) /Collusive/
Coercive Practices in subsequent cases after
their banning, such situation of repeated offense
to be dealt with more severity and following
shall be the period of banning:

(i) Repeated once
7 years (in
addition to the
period already
served)

(il) Repeated twice or more 15 years (in
addition to the
period already
served)

3 Indulged in unauthorized disposal of materials | 7 years
provided by INDRADHANUSH  GAS GRID
LIMITED (IGGL)

4 If act of vendor/ contractor is a threat to the 15 years
National Security

Effect of banning on other ongoing contracts/ tenders

If an agency is put on Banning, such agency should not be considered in
ongoing tenders/future tenders.

However, if such an agency is already executing other order (s)/ contract (s)
where no corrupt/fraudulent/ collusive/coercive practice is found, the agency
should be allowed to continue till its completion without any further increase in
scope except those incidental to original scope mentioned in the contract.

If an agency is put on the Banning List during tendering and no irregularity is
found in the case under process:

after issue of the enquiry /bid/tender but before opening of Technical bid, the
bid submitted by the agency shall be ignored.
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C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of
the agency shall not be opened and BG/EMD submitted by the agency shall be
returned to the agency.

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the
offer of the agency shall be ignored & will not be further evaluated. If the
agency is put on banning list for fraud/ mis-appropriation of facts committed in
the same tender/other tender where errant agency emerges as the lowest (L1),
then such tender shall also be cancelled and re-invited.

D.1

D.2

D.2.1

D.2.2

D.2.3

D.24

Procedure for Suspension of Bidder

Initiation of Suspension

Action for suspension business dealing with any agency/(ies) shall be initiated
when

(1)

INDRADHANUSH GAS GRID LIMITED(IGGL) based on the fact of the case
gathered during investigation by them recommend for specific
immediate action against the agency.

(i)  INDRADHANUSH GAS GRID LIMITED(IGGL) based on the input from

Investigating agency, forward for specific immediate action against the
agency.

(ili)  Non performance of Vendor/Supplier/Contractor/Consultant leading to

termination of Contract/ Order.
Suspension Procedure:

The order of suspension would operate initially for a period not more than
six months and shall be communicated to the agency. Period of suspension
can be extended with the approval of the Competent Authority by one
month at a time with a ceiling of six months pending a conclusive decision
to put the agency on banning list.

During the period of suspension, no new business dealing shall be held with
the agency.

Period of suspension shall be accounted for in the final order passed for
banning of business with the agency.

The decision regarding suspension of business dealings shall also be
communicated to the agency.
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D3

D.3.1

D.3.2

Effect of Suspension of business:
Effect of suspension on other on-going/future tenders will be as under:

No enquiry/bid/tender shall be entertained from an agency as long as the
name of agency appears in the Suspension List.

If an agency is put on the Suspension List during tendering:

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid,

the bid submitted by the agency shall be ignored.

D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid

of the agency shall not be opened and BG/EMD submitted by the agency
shall be returned to the agency.

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the

D.3.3
D.34

F.2

F.3

offer of the agency shall be ignored & will not be further evaluated. If the
agency is put on Suspension list for fraud/ mis-appropriation of facts
conducted in the same tender/other tender where errant agency emerges as
the lowest (L1), then such tender shall also be cancelled and re-invited.

The existing contract (s)/ order (s) under execution shall continue.

Tenders invited for procurement of goods, works, services and consultancy
services shall have provision that the bidder shall submit a undertaking to
the effect that (i) neither the bidder themselves nor their allied agency/(ies)
are on banning list of INDRADHANUSH GAS GRID LIMITED(IGGL) or the
Ministry of Petroleum and Natural Gas and (ii) bidder is not banned by any
Government department/ Public Sector.

Appeal against the Decision of the Competent Authority:

The agency may file an appeal against the order of the Competent Authority for
putting the agency on banning list. The appeal shall be filed to Appellate
Authority. Such an appeal shall be preferred within one month from the of
receipt of banning order.

Appellate Authority would consider the appeal and pass appropriate order
which shall be communicated to the party as well as the Competent Authority.

Appeal process may be completed within 45 days of filing of appeal with the
Appellate Authority.

Wherever there is contradiction with respect to terms of ‘Integrity pact’(if
applicable) , GCC and ‘Procedure for action in case of Corrupt/Fraudulent/
Collusive/Coercive Practice’, the provisions of ‘Procedure for action in case of
Corrupt/Fraudulent/ Collusive/Coercive Practice’ shall prevail.
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Annexure - II

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDOR

1.0

2.0

3.0

PPLIER TRACTOR LTANT

GENERAL

A system for evaluation of Vendors/ Suppliers/Contractors/ Consultants and their
performance is a key process and important to support an effective purchasing &
contracting function of an organization.

Performance of all participating Vendors/ Suppliers/Contractors/ Consultants need
to be closely monitored to ensure timely receipt of supplies from a Vendor,
completion of an assignment by a Consultant or complete execution of order by a
contractor within scheduled completion period. For timely execution of projects
and meeting the operation & maintenance requirement of operating plants, it is
necessary to monitor the execution of order or contracts right from the award stage to
completion stage and take corrective measures in time.

OBJECTIVE

The objective of Evaluation of Performance aims to recognize, and develop reliable
Vendors/ Suppliers/Contractors/ Consultants so that they consistently meet or exceed
expectations and requirements.

The purpose of this procedure is to put in place a system to monitor
performance of Vendors/ Suppliers/Contractors/ Consultants associated with
INDRADHANUSH GAS GRID LIMITED(IGGL) so as to ensure timely completion
of various projects, timely receipt of supplies including completion of works &
services for operation and maintenance of operating plants and quality standards in all
respects.

METHODOLOGY

i) Preparation of Performance Rating Data Sheet

Performance rating data Sheet for each and every Vendor/
Supplier/Contractor/Consultant for all orders/Contracts with a value of Rs. 50
Lakhs and above is recommended to be drawn up. Further, Performance rating
data Sheet for orders/contracts of Vendor/Supplier/Contractor/ Consultant
who are on watch list/holiday list/ banning list shall be prepared irrespective
of order/ contract value. These data sheets are to be separately prepared for
orders/ contracts related to Projects and O&M. Format, Parameters,
Process, responsibility for preparation of Performance Rating Data Sheet are
separately mentioned.
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4.0

5.0

i) Measurement of Performance

Based on the parameters defined in Data Sheet, Performance of concerned
Vendor/ Supplier/Contractor/ Consultant would be computed and graded
accordingly. The measurement of the performance of the Party would be its
ability to achieve the minimum scoring of 60% points in the given parameters.

1i1) Initiation of Measures:

Depending upon the Grading of Performance, corrective measures would
be initiated by taking wup the matter with concerned Vendor/
Supplier/Contractor/ Consultant. Response of Vendor/
Supplier/Contractor/ Consultant would be considered before deciding further
course of action.

v) Implementation of Corrective Measures:

Based on the response of Vendor/ Supplier/Contractor/ Consultant, concerned
Engineer-in-Charge for the Projects and/or OIC in case of O&M would
recommend for continuation or discontinuation of such party from the
business of INDRADHANUSH GAS GRID LIMITED(IGGL).

V) Orders/contracts placed on Proprietary/OEM basis for O&M will be
evaluated and, if required, corrective action will be taken for
improvement in future.

EXCLUSIONS:

The following would be excluded from the scope of evaluation of performance of
Vendors/ Suppliers/Contractors/ Consultants :

1) Orders/Contracts below the value of Rs. 50 Lakhs if Vendor/
Supplier/Contractor/ Consultant is not on watch list/ holiday list/
banning list.

i) Orders for Misc./Administrative items/ Non stock Non valuated items
(PO with material code ).

However, concerned Engineer-in-Charge /OICs will continue to monitor such cases
so as to minimize the impact on Projects/fO&M plants due to non performance of
Vendors/ Suppliers/Contractors/ Consultants in all such cases.

PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/
SUPPLIERS/ CONTRACTORS/CONSULTANTS
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5.1

FOR PROJECTS

i)

iii)

Evaluation of performance of Vendors/ Suppliers/Contractors/
Consultants in case of PROJECTS shall be done immediately with
commissioning of any Project.

On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-
charge shall prepare a Performance Rating Data Sheet (Format at
Annexure-1) for all Orders and Contracts.

Depending upon the Performance Rating, following action shall be
initiated by Engineer-in-charge/Project-in-charge:

S1.No. | Performance Action
Rating

1 POOR Seek explanation for Poor
performance

2 FAIR Seek explanation for Fair performance

3 GOOD Letter to the concerned for improving
performance in future

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet to
be closed with a letter to the concerned for improving performance in
future.

When no reply is received or reasons indicated are unsatisfactory, the
following actions need to be taken:

A.  Where performance rating is “POOR” (as per Performance Rating
carried out after execution of Order/ Contract and where no reply/
unsatisfactory reply is received from party against the letter seeking
the explanation from Vendor/Supplier/Contractor/ Consultant along
with sharing the performance rating)

Recommend such defaulting Vendor/Supplier/Contractor/ Consultant
for the following action:

1.  Poor Performance on account of Quality (if marks obtained
against Quality parameter is less than 20):

(a) First Instance: Holiday (Red Card) for Two Years

(b) Subsequent instance (s) in other ongoing order (s)/
contract (s) or new order (s) /contact (s) on such
Vendor/ Supplier/ Contractor/ Consultant: Holiday
(Red Card) for Three Years
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2. Poor Performance on account of other than Quality (if marks
obtained against Quality parameter is more than 20):

(a) First such instance: Advisory notice(Yellow Card)
shall be issued and Vendor/Supplier/Contractor/
Consultantshall be put on watch list for a period of
Three (3) Years.

(b) Second such instance in other ongoing order (s)/

contract (s) or new order (s) /contact (s) on such
Vendor/ Supplier/ Contractor/ Consultant: Putting
on Holiday (Red Card) for a period of One Year

(c) Subsequent instances (more than two) in other
ongoing order (s)/ contract (s) or new order (s)
/contact (s) on such Vendor/ Supplier/ Contractor/
Consultant: Putting on Holiday (Red Card) for a
period of Three Years.

Where Poor/Non-Performance leading to termination of contract or
Offloading of contract due to poor performance attributable to
Vendor/Supplier/ Contractor/Consultant (under clause no. 32 (C) of
GCC-Works, Clause no. 28.3.1 of GCC-Goods, second para of Clause
no. 2.17.3 of GCC-Services and Clause no.3.16.1 of GCC-

Consultancy)

(a) First instance: Advisory notice (Yellow Card) shall be issued
and Vendor/Supplier/Contractor /Consultant shall be put on
watch list for a period of Three (3) Years.

Further such vendor will not be allowed to participate in the
re-tender of the same supply/work/services of that location
which has terminated / offloaded. Moreover, it will be
ensured that all other action as per provision of contract
including forfeiture of Contract Performance Security (CPS) etc.
are undertaken.
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However, such vendor will be allowed to participate in all other
tenders and to execute other ongoing order/ contract (s) or new
contract/ order (s).

The Yellow card will be automatically revoked after a period of
three years unless the same is converted into Red Card due to
subsequence instances of poor/ non- performance in other
ongoing order (s)/ contract (s) or new order (s) /contact (s) on
such Vendor/ Supplier/ Contractor/ Consultant.

(b) Second instances in other ongoing order (s)/ contract (s) ot
new order (s) /contact (s) on such Vendor/ Supplier/ Contractor
Consultant: Holiday (Red Card) for period of One Year and
they shall also to be considered for Suspension.

(c) Subsequent instances (more than two) in other ongoing order
(s)/ contract (s) or new order (s) /contact (s) on such Vendor/
Supplier/ Contractor/ Consultant: Holiday (Red Card) for
period of Three Years and they shall also to be considered
for Suspension.

(C)  Where Performance rating is “FAI R”:

Issuance of  warning to such  defaulting Vendor/
Supplier/Contractor/ Consultant to improve their performance.

5.2 FOR CONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same way as
described in para 5.1 for Projects.

5.3 FOR OPERATION & MAINTENANCE

1) Evaluation of performance of  Vendors/  Suppliers/Contractors/
Consultants in case of Operation and Maintenance shall be done immediately
after execution of order/ contract.

i) After execution of orders a Performance Rating Data Sheet (Format at
Annexure-2) shall be prepared for Orders by Site C&P and for

Contracts/Services by respective Engineer-In-Charge.

iii) Depending upon Performance Rating, following action shall be initiated:
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iv)

V)

Sl. No. | Performance Action
Rating

1 POOR Seek explanation for Poor
performance

2. FAIR Seek explanation for Fair
performance

3 GOOD Letter to the concerned  for
improving performance in future.

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet to be
closed with a letter to the concerned for improving performance in future.

When no reply is received or reasons indicated are unsatisfactory, the

following actions need to be taken:

When no reply is received or reasons indicated are unsatisfactory, the
following actions need to be taken:

A.

Where performance rating is “POOR” (as per Performance Rating
carried out after execution of Order/ Contract and where no reply/

unsatisfactory reply is received from party against the letter seeking
the explanation from Vendor/Supplier/Contractor/ Consultant along
with sharing the performance rating)

Recommend such defaulting Vendor/Supplier/Contractor/ Consultant

for the following action:

B. Poor Performance on account of Quality (if marks obtained
against Quality parameter is less than 20):

(b) First Instance: Holiday (Red Card) for Two Years
(b) Subsequent instance (s) in other ongoing order (s)/
contract (s) or new order (s) /contact (s) on such
Vendor/ Supplier/ Contractor/ Consultant: Holiday
(Red Card) for Three Years
C. Poor Performance on account of other than Quality (if marks

obtained against Quality parameter is more than 20):
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(d) First such instance: Advisory notice(Yellow Card)
shall be issued and Vendor/Supplier/Contractor/
Consultantshall be put on watch list for a period of
Three (3) Years.

(e) Second such instance in other ongoing order (s)/

contract (s) or new order (s) /contact (s) on such
Vendor/ Supplier/ Contractor/ Consultant: Putting
on Holiday (Red Card) for a period of One Year

@ Subsequent instances (more than two) in other
ongoing order (s)/ contract (s) or new order (s)
/contact (s) on such Vendor/ Supplier/ Contractor/
Consultant: Putting on Holiday (Red Card) for a
period of Three Years.

Where Poor/Non-Performance leading to termination of contract or
Offloading of contract due to poor performance attributable to
Vendor/Supplier/ Contractor/Consultant (under clause no. 32 (C) of
GCC-Works, Clause no. 28.3.1 of GCC-Goods, second para of Clause
no. 2.17.3 of GCC-Services and Clause no.3.16.1 of GCC-

Consultancy)

(d) First instance: Advisory notice (Yellow Card) shall be issued
and Vendor/Supplier/Contractor /Consultant shall be put on
watch list for a period of Three (3) Years.

Further such vendor will not be allowed to participate in the
re-tender of the same supply/work/services of that location
which has terminated / offloaded. Moreover, it will be
ensured that all other action as per provision of contract
including forfeiture of Contract Performance Security (CPS) etc.
are undertaken.

However, such vendor will be allowed to participate in all other
tenders and to execute other ongoing order/ contract (s) or new
contract/ order (s).

The Yellow card will be automatically revoked after a period of
three years unless the same is converted into Red Card due to
subsequence instances of poor/ non- performance in other
ongoing order (s)/ contract (s) or new
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6.0

6.1

7.0

7.1

7.2

7.3.

(e) Second instances in other ongoing order (s)/ contract (s) or
new order (s) /contact (s) on such Vendor/ Supplier/ Contractor/
Consultant: Holiday (Red Card) for period of One Year and
they shall also to be considered for Suspension.

® Subsequent instances (more than two) in other ongoing order
(s)/ contract (s) or new order (s) /contact (s) on such Vendor/
Supplier/ Contractor/ Consultant: Holiday (Red Card) for
period of Three Years and they shall also to be considered
for Suspension.

© Where Performance rating is “FA IR”

Issuance of warning to such defaulting
Vendors/Contractors/Consultants to improve their performance.

REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY

An order for Holiday passed for a certain specified period shall deemed to have been
automatically revoked on the expiry of that specified period and it will not be
necessary to issue a specific formal order of revocation.

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to
quality, and new order is placed on bidder after restoration of Vendor/
Supplier/Contractor/ Consultant, such order will be properly monitored during
execution stage by the concerned site.

EFFECT OF HOLIDAY

If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant shall not be considered in ongoing tenders/future
tenders.

However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any
other order/ contract and their performance is satisfactory in terms of the relevant
contract, should be allowed to continue till its completion without any further increase
in scope except those incidental to original scope mentioned in the contract. In such a
case CPBG will not be forfeited and payment will be made as per provisions of
concerned contract. However, this would be without prejudice to other terms and
conditions of the contract.

Effect on other ongoing tendering:
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7.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the party shall be ignored.

7.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the
party shall not be opened and BG/EMD submitted by the party shall be returned to

the party.

7.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of the
party shall be ignored & will not be further evaluated. If errant party emerges as
the lowest (L1), then such tender shall also be cancelled and re- invited.

8.0  While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the
procedure, the holding company, subsidiary, joint venture, sister concerns, group
division of the errant Vendor/ Supplier/Contractor/ Consultant shall not be considered
for putting on holiday list.

Any bidder, put on holiday, will not be allowed to bid through consortium route
also in new tender during the period of holiday.

9.0 If an unsuccessful bidder makes any  vexatious, frivolous or malicious
complaint against the tender process with the intention of delaying or defeating any
procurement or causing loss to INDRADHANUSH GAS GRID
LIMITED(IGGL) or any other bidder, such bidder will be put on holiday for a period
of six months, if such complaint is proved to be vexatious, frivolous or malicious,

after following the due procedure.

10. APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY:
(a) The party may file an appeal against the order of the Competent
Authority for putting the party on Holiday list. The appeal shall be filed to
Appellate Authority. Such an appeal shall be preferred within one month from
the of receipt of Holiday order.
(b) Appellate Authority would consider the appeal and pass appropriate order

which shall be communicated to the party as well as the Competent
Authority.

(©) Appeal process may be completed within 45 days of filing of appeal with
the Appellate Authority.

(d) “Appellate Authority” shall be as constituted by IGGL.
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11. ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job
for any mistake committed by him in bidding or withdrawal of bid or modification of
bid or varying any term in regard thereof leading to re-tendering, IGGL shall forfeit
EMD paid by the bidder and such bidders shall be debarred from participation in
retendering of the same job(s)/item(s).

Further, such bidder will be put on Watch List (Yellow Card) for a period of three years
after following the due procedure. However, during the period in watch list such vendor
will be allowed to participate in all other tenders and to execute other ongoing order/
contract (s) or new contract/ order (s).

In case of subsequent instances of default in other tender(s) during aforesaid watch list
period, the action shall be initiated as per provision of sl. no. 2 of para A of Clause no.
5.1(v)and 5.3 (v).

The Yellow card will be automatically revoked after specified period unless the same is
converted into Red Card..

12. In case CBIC (Central Board of Indirect Taxes and Customs)/ any equivalent
government agency brings to the notice of INDRADHANUSH GAS GRID
LIMITED(IGGL) that the Supplier has not remitted the amount towards GST (CGST
& SGST/UTGST or IGST) collected from INDRADHANUSH GAS GRID
LIMITED(IGGL) to the government exchequer, then, that Supplier shall be put
under Holiday list of INDRADHANUSH GAS GRID LIMITED(IGGL) for period
of six months after following the due procedure.
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INDRADHANUSH GAS GRID

Annexure-1

LIMITED(GGL) PERFORMANCE RATING

DATA SHEET (FOR PROJECTS/

CONSULTANCY JOBS)

i) Project/Work Centre
i) Order/ Contract No. & date
iii) Brief description of Items

Works/Assignment
iv) Order/Contract value (Rs.)
V) Name of Vendor/Supplier/

Contractor/ Consultant
vi) Contracted delivery/

Completion Schedule
vil)  Actual delivery/

Completion date

Performance Delivery/ Quality Reliability Total
Parameter Completion Performance Performance#
Performance
Maximum 40 40 20 100
Marks
Marks Allocated
Note:
Remarks (if any)
PERFORMANCE RATING (**) |

Note :

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-
vendor/sub-contractor due to financial constraints, then ‘0’ marks should be allotted

against Reliability Performance.
Allocation of marks should be as per enclosed instructions

Signature of

Authorised Signatory:

Name:

Designation:

(*)
(**)  Performance rating shall be classified as under :
SI. Range (Marks) Rating
No.
1 60 & below POOR
2 61-75 FAIR
3 76-90 GOOD
4 More than 90 VERY
GOOD
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Instructions for allocation of marks

1. Marks are to be allocated as under :

1.1 DELIVERY/COMPLETION PERFORMANCE 40 Marks
Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40

Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
1.2 QUALITY PERFORMANCE 40 Marks

For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks 1)

Rejection/Defects Marks to be allocated on 10 marks
prorata basis for acceptable
quantity as compared to total
quantity for normal cases
ii) When quality Failure of severe nature 0 marks
failure endanger - Moderate nature 5 marks
system integration
- low severe nature 10-25 marks and
safety of the

system
ii1)) Number of 1. No deviation 5 marks
deviations 2. No. of deviations < 2 2 marks

3. No. of deviations > 2 0 marks
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1.3

RELIABILITY PERFORMANCE

20 Marks

FOR WORKS/CONTRACTS

Submission of order acceptance, agreement,
PBG, Drawings and other documents within
time

4 marks

Mobilization of resources as per Contract and in
time

4 marks

Liquidation of Check-list points

4 marks

Compliance to statutory and HS&E
requirements

or

Reliability of Estimates/Design/Drawing etc. in
case of Consultancy jobs

4 marks

Timely submission of estimates and other
documents for Extra, Substituted & AHR
items

4 marks

FOR SUPPLIES

Submission of order acceptance, PBG,
Drawings and other documents within time

5 marks

Attending complaints and requests for after sales
service/ warranty repairs and/ or query/ advice
(upto the evaluation period).

5 marks

Response to various correspondence and
conformance to standards like ISO

5 marks

Submission of all required documents
including Test Certificates at the time of

supply

5 marks
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Annexure-2

INDRADHANUSH GAS GRID
LIMITED(IGGL) PERFORMANCE RATING
DATA SHEET (FOR O&M)

1) Location
i) Order/ Contract No. & date
iii) Brief description of Items

Works/Assignment
iv) Order/Contract value (Rs.)
V) Name of Vendor/Supplier/

Contractor/ Consultant
vi) Contracted delivery/

Completion Schedule
vil)  Actual delivery/

Completion date

Performance Delivery Quality Reliability Total
Parameter Performance Performance Performance#
Maximum Marks 40 40 20 100
Marks Allocated
*)
Remarks (if any)
PERFORMANCE RATING (**) |

Note :

(#) Vendor/Supplier/Contractor/Consultant who seek

repeated financial assistance or

deviation beyond contract payment term or seeking direct payment to the sub-
vendor/sub-contractor due to financial constraints, then ‘0’ marks should be allotted
against Reliability Performance

*) Allocation of marks should be as per enclosed instructions
(**)  Performance rating shall be classified as under :
SI. Range (Marks) | Rating | Signature of
No. Authorised Signatory:
1 60 & below POOR
2 61-75 FAIR | Name:
3 76-90 GOOD .
4 More than 90 VERY | Designation:
GOOD
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Instructions for allocation of marks (For O&M)

Marks are to be allocated as under :

1.1

1.2

DELIVERY/ COMPLETION PERFORMANCE 40 Marks
Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40

Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks
QUALITY PERFORMANCE 40 Marks
For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks 1)
Rejection/Defects Marks to be allocated on 10 marks
prorata basis for acceptable
quantity as compared to total
quantity for normal cases
i1) When quality Failure of severe nature 0 marks
failure endanger - Moderate nature 5 marks
system integration - low severe nature 10-25 marks
and safety of the
system
ii1)) Number of 1. No deviation 5 marks
deviations 2. No. of deviations < 2 2 marks
3. No. of deviations > 2 0 marks
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1.3

RELIABILITY PERFORMANCE

20 Marks

FOR WORKS/CONTRACTS

Submission of order acceptance, agreement,
PBG, Drawings and other documents within
time

4 marks

Mobilization of resources as per Contract and in
time

4 marks

Liquidation of Check-list points

4 marks

Compliance to statutory and HS&E
requirements

or

Reliability of Estimates/Design/Drawing etc. in
case of Consultancy jobs

4 marks

Timely submission of estimates and other
documents for Extra, Substituted & AHR
items

4 marks

FOR SUPPLIES

Submission of order acceptance, PBG,
Drawings and other documents within time

5 marks

Attending complaints and requests for after sales
service/ warranty repairs and/ or query/ advice
(upto the evaluation period).

5 marks

Response to various correspondence and
conformance to standards like ISO

5 marks

Submission of all required documents
including Test Certificates at the time of

supply

5 marks
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Annexure-III to Section-I11

ADDENDUM TO INSTRUCTIONS TO BIDDERS
(NSTRUCTIONS FOR PARTICIPATION IN E-TENDER)

Bidders are advised to download Notice Inviting Tender along with other tender documents from
the e-Tendering portal www.tenderwizard.com/MECON  using their digital signature &

registered used ID. The tender should be submitted online on our e-Tendering portal only.

Please visit e procurement web portal i.e. www.tenderwizard.com/MECON

Bidders are advised to go to “Support” section available at left hand side on home page where
detailed procedure for submission of bids is available.

Below mention support topic available in support section:-
User Manual

Verify Browser PKI Setting
E-Payment for DSC (Vendors only)

e =

. System Requirement
Bidders may refer these and submit bid.

Notes:

I.  Bidders are advised to ensure that their bids are uploaded in e-Tender system well before
the closing date and time of bid submission by pressing “Submit” button. It has been seen
that bidder who try to upload his bid at the last moment often failed because of last
minute unforeseen reasons. Therefore, bidders are requested to upload & submit all
documents (Technical/Un-Priced Bid and Priced Bid) well in advance and refrain from
submitting their bid at the last moment. Once bid is submitted successfully, bidders shall
receive a system generated acknowledgement and response on their registered E-mail Id
confirming successful submission of bid.

II. MECON or MECON’s client or ITI Limited shall not be responsible for any failure on
the part of the bidder in submission of Bid.

III.  Demo Session/ practice of e-tendering portal shall be arranged by M/s ITI Limited, on
request. Interested bidders may directly approach ITI Limited.

IV.  Uploading the documents relevant to bid before the bid submission date and time is the
sole responsibility of the bidder. No Manual/Hard copy of bid is acceptable. Bids
submitted manually shall be rejected.

V. Bid Sheets (Schedule of Rates (Price Bid)/ Schedule of Rates (Unpriced Bid)) must be
downloaded only from www.tenderwizard.com/MECON for bid submission on the e-
tender portal.
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ANNEXURE-IV to Section-II1

BIDDING DATA SHEET (BDS)

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:

A. GENERAL
ITB clause Description
1.2 The Invitation for Bids/ Tender no is : 05/51/23VC/IGGL/094
1.1 The Employer/Owner is: Indradhanush Gas Grid Limited
2.1 The name of the Works to be performed is: SCADA & APPS SYSTEM FOR
PIPELINE SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST
GAS GRID PIPELINE PROJET OF M/s IGGL.
3 BIDS FROM CONSORTIUM/ JOINT VENTURE
APPLICABLE
x
NOT APPLICABLE 7
B. BIDDING DOCUMENT
ITB clause Description
8.1 For clarification purposes only, the communication address is:
Attention : Rakesh Sharma, Sr. GM (Contracts)
Street Address: MECON LIMITED
Floor/Room number: 15" Floor, Scope Minor, District Centre , Laxmi Nagar
City: Delhi
ZIP Code: 110092
Country: India
C. PREPARATION OF BIDS
ITB clause Description
11.1.1 (u) Additional documents to be submitted by the Bidder with its Part-1 (Techno-
commercial/ Unpriced bid) : SCC/Scope of Work refers : NIL
12 Additional Provision for Schedule of Rate/ Bid Price are as under: NIL
12 & 13 Whether IGGL will be able to avail input tax credit in the instant tender
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YES
x
NO
N
Details of Buyer:

Services to be rendered at | M/s Indradhanush Gas Grid Limited, 5™ Floor
, Central Mall, G S Road, Christian Basti,

Guwahati
PAN No. AAECI9589F
GST no. 18AAECI9589F1ZZ (Assam)

16AAECI9589F1Z3 (Tripura)

IGGL Bank details Bank Name : State Bank of India

Account Holder’s Name: INDRADHANUSH
GAS GRID LIMITED (IGGL)

Account No. : CURRENT A/C NO.
37967639273

IFSC Code: SBIN0003030

BRANCH : DISPUR

14 The currency of the Bid shall be INR
15 The bid validity period shall be (04) four months from final 'Bid Due Date'.
38.6 In case 'Earnest Money / Bid Security' or “Contract Performance Security” is

in the form of 'Demand Draft' or 'Banker's Cheque', the same should be favor of
INDRADHANUSH GAS GRID LIMITED (IGGL), payable at Guwahati

In case of submission through online banking transaction i.e. IMPS / NEFT / RTGS
/ SWIFT, etc, the details of IGGL’s Bank account are as under:

Account Holder’s Name: INDRADHANUSH GAS GRID LIMITED (IGGL)
Account Number: CURRENT A/C NO. 37967639273

IFSC Code: SBIN0003030

BRANCH : DISPUR
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IGG
Bank Name : State Bank of India

Bidder mention reference no. “EMD/.......... ” in narration while remitting the
EMD / Bid Security amount and to mention reference no. “CPS/.......... ”1in

narration while remitting the CPS amount in IGGL’s Bank Account.

D. SUBMISSION AND OPENING OF BIDS

ITB clause Description
18 In addition to the original of the Bid, the number of copies required is one. Not
applicable in case of e-tendering.
22 The E-Tender No. of this bidding process is: 05/51/23VC/IGGL/094
22.3,26 and | For bid submission purposes only (Manual) or the submission of physical
4.0 of IFB document as per clause no. 4.0 of IFB, and Bid Opening Purpose the Owner’s
address is :
Attention: Rakesh Sharma, Sr. GM (Contracts)
Street Address: MECON LIMITED
Floor/Room number: 15™ Floor, Scope Minor, District Centre , Laxmi Nagar
City: Delhi
ZIP Code: 110092
Country: India
E. EVALUATION, AND COMPARISON OF BIDS
ITB clause Description
32 Evaluation Methodology is mentioned in Section-II.
33 Compensation for Extended Stay:
APPLICABLE <
NOT APPLICABLE N
F. AWARD OF CONTRACT
ITB clause Description
37 State of India of which stamp paper is required for Contract Agreement: Guwahati,
Assam , India
38 Contract Performance Security/ Security Deposit

APPLICABLE N

NOT APPLICABLE

X

The value/ amount of Contract Performance Security/ Security Deposit:

For 1* stage of order (Supply + Site Works) —
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SD/CPBG @ 3% of Order/ Contract Value within 30 days of FOA/ notification of
award.

For 2" stage of order (Post Warranty Maintenance Contract / PWMC) —

SD/CPBG @ 3% of contract value of PWMC order / contract value within 30 days
of notification of award which will be issued before the expiry of contractual
Warranty Period.

Order value as mentioned above will be exclusive of GST.
There is no exemption to MSEs including SSI units from submission of Security
Deposit/ Contract Performance Bank Guarantee (CPBG).

39.2 VOID
40 Applicability of Purchase Preference for MSE:
APPLICABLE
X
NOT APPLICABLE 7
41 Provision of AHR Item :
APPLICABLE
v
NOT APPLICABLE y
44.1 Quarterly Closure of Contract
APPLICABLE
N
NOT APPLICABLE y
Clause no. Bonus for Early Completion:
27.3 of GCC
APPLICABLE
X
NOT APPLICABLE J
49 Applicability of provisions relating to Startups:
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APPLICABLE

NOT APPLICABLE
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ANNEXURE-V TO SECTION-III

POLICY TO PROVIDE PURCHASE PREFERENCE (LINKED WITH LOCAL
CONTENT) (PP-LC)

1.0

2.0

2.1

2.2

23

24

2.5

Ministry of Petroleum & Natural Gas (MoPNG) vide communication no. FP-
2013/2/2017-FP-PNG dated 17.11.2020 has forwarded Policy to provide Purchase
Preference (linked with Local Content) in all the Public Sector Undertakings under the
Ministry of Petroleum and Natural Gas. A copy of the policy is available on website of
MoP&NG (i.e. http://petroleum.nic.in/).

DEFINITIONS

Oil and Gas Business Activity shall comprise of Upstream, Midstream and Downstream
business activities.

Domestic products shall be goods and/or service (including design and engineering)
produced by companies, investing and producing in India.

Local Content hereinafter abbreviated to LC means the amount of value added in India
which shall, unless otherwise prescribed by the Nodal Ministry, be the total value of the
item procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total value, in
percent.

Domestic Manufacturer shall be business entity or individual having business
activity established under Indian law and producing products domestically.

Supplier of goods and/or provider of service shall be a business entity having
capability of providing goods and/or service in accordance with the business line and
qualification thereof and classified as under:

'Class-I local supplier' means a supplier or service provider, whose goods, services or
works offered for procurement, has local content equal to or more than 50%, as defined
under this Policy.

"Class-II local supplier' means a supplier or service provider, whose goods, services or
works offered for procurement, has local content more than 20% but less than 50%, as
defined under this Policy.

‘Non-local supplier' means a supplier or service provider, whose goods, services or

works offered for procurement, has local content less than or equal to 20%, as defined
under this Policy.
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2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

2.15

3.0

3.1

Steering Committee means the committee to be constituted by MoPNG to provide
effective guidance and to oversee the implementation of the Policy on a regular and
continuing basis.

Verification shall be an activity to verify the accomplishment of LC by domestic
manufacturers and/or suppliers of goods and/or providers of service with the data
obtained or collected from respective business activities.

Purchase preference: Where the quoted price is within the margin of purchase
preference of the lowest price, other things being equal, purchase preference may be
granted to the bidder concerned, at the lowest valid price bid.

Local Content (LC) in Goods shall be the use of raw materials, design and engineering
towards manufacturing, fabrication and finishing of work carried out within the country.

Local Content (LC) in Services shall be the use of services up to the final delivery by
utilizing manpower (including specialist), working  appliance (including
software) and supporting facilities carried out within in the country.

Local Content (LC) in EPC contracts shall be the use of materials, design and
engineering comprising of manufacturing, fabrication, assembly and finishing as
well as the use of services by utilizing manpower (including specialist), working
appliance (including software) and supporting facility up to the final delivery, carried out
within the country.

Factory overhead cost shall be indirect costs of Manpower,
machine/ working appliance/facility and the whole other fabrication costs needed to
produce a unit of product with the cost not chargeable directly to specified product.

Company overhead cost shall be costs related to the marketing,
administration and general affairs cost of the company.

Indian Company means a company formed and registered under the Companies
Act, 2013.

Foreign company means any company or body corporate incorporated outside India
which— (a) has a place of business in India whether by itself or through an agent.
physically or through electronic mode: and (b) conducts any business activity in India in
any other manner.

SCOPE

This PP-LC policy is not applicable for goods/ services falling under the list of items
reserved for exclusive purchase from Micro and Small Enterprises (MSEs) or
Domestically manufactured Electronic Products (DMEP) or Domestically Manufactured
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32

33

3.4

4.1

5.0

5.1

5.2

53

54

5.5

5.6

Products, Services or works Relating to Telecom under the respective policies.
Void

Further, this policy is not applicable for HP-HT operations for time being. The Charter
Hiring of Offshore vessels shall continue to be governed by DG, Shipping Guidelines.
Indian Flag Vessels shall be considered as having 100% LC.

The prescribed local content in the Policy shall be applicable on the date of Notice
Inviting Tender/ Issuance of tender.

MARGIN OF PURCHASE PREFERENCE: The margin of purchase preference shall
be 20%.

ELIGIBILITY OF ‘CLASS-I1 LOCAL SUPPLIER’/ °‘CLASS-II LOCAL
SUPPLIER’/ ‘NON-LOCAL SUPPLIERS’ FOR DIFFERENT TYPES OF
PROCUREMENT

In respect of all goods, services or works in respect of which the Nodal Ministry/
Department under DPIIT's Public Procurement (Preference to Make in India) Order, 2017
has communicated that there is sufficient local capacity and local competition, only
‘Class-I local supplier’ shall be eligible to bid. Details of such notified goods, services or
works is available on https://dipp.gov.in/public-procurements

For all other Domestic Competitive tenders, ‘Class-I local supplier’ and ‘Class-II local
supplier’ shall be eligible to bid irrespective of purchase value, but preference to be given
as per PP-LC to the ‘Class-I local supplier’.

Only ‘Class-I local supplier’ and ‘Class-II local supplier’ shall be eligible to bid, except
when Global tender enquiry/International Competitive Bidding has been issued. In
Global tender enquiry/International Competitive Bidding, ‘Non-local suppliers’ shall also
be eligible to bid along with ‘Class-I local suppliers’ and ‘Class-II local suppliers’.

‘Class-II local supplier’ and ‘Non-local supplier’ will not get purchase preference in any
tender.

The producers of goods and/or providers of services shall be obliged to fulfil the
requirements of quality and delivery time in accordance with the provisions of the
respective contracts of goods and services.

If the Ministry is satisfied that Indian suppliers of an item are not allowed to participate
and/or compete in procurement by any foreign government, it may, if it deems

appropriate, restrict or exclude bidders from that country from eligibility for procurement
of that item and/or other items relating to the Ministry.
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5.7

6.0

6.1

6.1.1

6.1.4

For the purpose of para 5.6 above, a supplier or bidder shall be considered to be from a
country if (i) the entity is incorporated in that country, or (ii) a majority of its
shareholding or effective control of the entity is exercised from that country, or (iii) more
that 50% of the value of the item being supplied has been added in that country. Indian
suppliers shall mean those entities which meets any of these tests with respect to India.

PURCHASE PREFERENCE- LINKED WITH LOCAL CONTENT (LC)

In procurement of all items not covered by para 5.1, the following provisions is to be
considered for LC linked Purchase Preference:

The manufacturers/ service providers having the capability of meeting/ exceeding
the local content targets shall be eligible for purchase preference under the policy, i.e. LC
manufacturers/ LC service providers respectively as described below.

Wherever the goods/ services are procured under this policy, eligible (techno-
commercially qualified) ‘Class I Local supplier’ shall be granted a purchase preference
where the quoted price is within the margin of purchase preference of the lowest price,
other things being equal, purchase preference shall be be granted to the eligible (techno-
commercially qualified) Class I Local supplier concerned, at the lowest valid price bid.

Goods:

(a) If the tenders can be split (as specified in BDS) then the order for 50% ** of the
procured quantity would be awarded to the lowest techno-commercially qualified
‘Class I Local supplier’, subject to matching with L1, if such bidders are
available. The remaining will be awarded to L1.

However, if L1 bidder happens to be a ‘Class I Local supplier’, the entire
procurement value shall be awarded to such bidder.

** |If the tendered quantity cannot be divided exactly 50:50, the eligible Class |
Local supplier will have right for quantity not less than 50% of tendered
quantity.

(b) If the tender cannot be split (as specified in BDS)then the order shall be
awarded to the eligible ‘Class I Local supplier’ for the entire quantity.

Services/EPC Contracts :

(a) In _case tender for services/ EPC cannot be split (as specified in BDS), The
entire contract would be awarded to the lowest techno-commercially qualified
‘Class I Local supplier’, subject to matching with L1, if such bidders are
available.

(b) In_case tender for services’EPC can be split (as specified in BDS), then
splitting shall be allowed and specified in tender documents. Such services shall
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7.1.3

7.2

7.2.1

7.2.2

7.2.3

follow the procedure outlined for goods as described in goods above at para at
6.1.3 (a).

For para 6.1.3 and 6.1.4 above, only those ‘Class I Local supplier’ whose bids are within
the margin of purchase preference would be allowed an opportunity to match L1 bid.

The procedure for award of contract/ order under the policy is at Enclosure-I.

Determination of LC: The following process shall be adopted by the bidder to determine
the content of LC:

LC of Goods

LC of goods shall be computed on the basis of the cost of domestic components in
goods, compared to the whole cost of product.

The criteria for determination of the local content cost in the goods shall be as follows:

a) in the case of direct component (material), based on country of origin:
b) in the case of manpower, based on INR component.

The calculation of LC of the combination of several kinds of goods shall be based on the
ratio of the sum of the multiplication of LC of each of the goods with the acquisition
price of each goods to the acquisition price of the combination of goods.

LC of service

LC of Service shall be calculated on the basis of the ratio of service cost of domestic
component in service to the total cost of service.

The total cost of service shall be constituted of the cost spent for rendering of service,
covering:

a) cost of component (material) which is used:
b) manpower and consultant cost: cost of working equipment/ facility; and c) general

service cost.

The criteria for determination of cost of local content in the service shall be as follows

a) in the case of material being used to help the provision of service, based on
country of origin;
b) in the case of manpower and consultant based on INR component of the services
contract;
C) in the case of working equipment/facility, based on country of origin: and
d) in the case of general service cost, based on the criteria as mentioned in clauses a,
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7.3

7.3.1

7.3.2

7.3.3

7.4

8.0

8.1

8.1.1

b, and ¢ above.
e) Indian flag vessels in operation as on date.

LC of the EPC Contracts:

LC of EPC contracts shall be the ratio of the whole cost of domestic components
in the combination of goods and services to the whole combined cost of goods and
services.

The whole combined cost of goods and services shall be the cost spent to produce the
combination of goods and services, which is incurred on work site. LC of the
combination of goods and services shall be counted in every activity of the combination
work of goods and services.

The spent cost as mentioned in paragraph 7.3.2 shall include production cost in the
calculation of LC of goods as mentioned in clause 7.1.1 and service cost in the
calculation of LC of services as mentioned in clause 7.2.2.

Calculation of LC and Reporting

LC shall be calculated on the basis of verifiable data. In the case of data used in the
calculation of LC being not verifiable, the value of LC of the said component shall be
treated as nil.

CERTIFICATION AND VERIFICATION

Since ‘Class I/Class II Local suppliers’ are eligible to bid in Domestic Competitive
Bidding only if they meet the local content norms, therefore whether or not they want to
avail PP-LC benefit, it will still be mandatory for them to give adequate documentation as
follows to establish their status as ‘Class-I local supplier’ or ‘Class-II local supplier’:

At bidding stage:

a) Price Break-up:
* The bidder shall provide the percentage of local content in the bid.

b) The bidder shall submit an undertaking [Form -2] from the authorised signatory of
bidder having the Power of Attorney alongwith the bid stating the bidder meets
the mandatory minimum LC requirement and such undertaking shall become a
part of the contract.

(c) In cases of procurement for a value in excess of Rs. 10 crores, the Undertaking

[Form-3] submitted by the bidder shall be supported by a certificate from the
statutory auditor or cost auditor of the company (in the case of companies) or
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8.2

8.3

from a practicing cost accountant or practicing chartered accountant (in respect of
other than companies) giving the percentage of local content.

However, in case of foreign bidder, certificate from the statutory auditor or cost
auditor of their own office or subsidiary in India giving the percentage of local
content is also acceptable. In case office or subsidiary in India does not exists or
Indian office/ subsidiary is not required to appoint statutory Auditors or cost
auditor, certificate from practising cost accountant or practicing chartered
accountant giving the percentage of local content is also acceptable.

(d) VOID
After Contract Award:

. The bidder shall submit an undertaking from the authorised signatory of bidder
having the power of Attorney alongwith the bid stating the bidder
meets the mandatory minimum LC requirement and such undertaking shall
become a part of the contract.

. In cases of procurement for a value in excess of Rs 10 crores, the
undertaking submitted by the bidder shall be supported by a certificate from the
statutory auditor or cost auditor of the company (in case of companies) or from a
practicing cost accountant or practising chartered accountant (in respect of other
than companies) giving the percentage of local content.

. However, in case of foreign bidder. certificate from the statutory auditor or cost
auditor of their own office or subsidiary in India giving the percentage of local
content is also acceptable. In case office or subsidiary in India does not exist or
Indian office/ subsidiary is not required to appoint statutory auditor or cost
auditor, certificate from practising cost accountant or practising chartered
accountant giving the percentage of local content is also acceptable.

Each supplier shall provide the necessary local-content documentation to the statutory
auditor or cost auditor of the company (in case of companies) or from a practicing cost
accountant or practising chartered accountant (in respect of other than companies), which
shall review and determine that local content requirements have been met, and issue
a local content certificate to that effect on behalf of procuring company, stating the
percentage of local content in the good or service measured. The statutory auditor or cost
auditor of the company (in case of companies) or from a practicing cost accountant or
practising chartered accountant (in respect of other than companies) shall keep all
necessary information obtained from suppliers for measurement of Local Content
confidential.

The Local Content certificate shall be submitted along with each invoice raised.
However, the % of local content may vary with each invoice while maintaining the
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8.4

8.5

9.0

9.1

9.2

93

9.4

overall % of local content for the total work/purchase of the pro-rata local content
requirement. In case, it is not satisfied cumulatively in the invoices raised up to that
stage, the supplier shall indicate how the local content requirement would be met in
the subsequent stages.

As regards cases where currency quoted by the bidder is other than Indian Rupee,
exchange rate prevailing on the date of Notice Inviting Tender (NIT)/ Issuance of Tender
shall be considered for the calculation of Local Content.

IGGL shall also have the authority to audit as well as witness production processes to
certify the achievement of the requisite local content.

Sanctions

During execution, it shall be the responsibility of the supplier/contractor to ensure
fulfillment of the minimum local content specified in the bidding document failing which
IGGL shall impose sanction on manufacturers/ service providers. The sanctions shall be
in the form of written warning, financial penalty and banning.

In the event that a manufacturer or supplier of goods and/or provider of services does not
fulfill his obligation after the expiration of the period specified in such warning, the
IGGL shall initiate action for banning such manufacturer/supplier/service provider as per
as per IGGL’s extant “Procedure for action in case
Corrupt/Fraudulent/Collusive/Coercive Practices”

A manufacturer and/or supplier of goods and/or provider of services who has been
awarded the contract after availing Purchase Preference is found to have violated the LC
provisions, in the execution of the procurement contract of goods and/or services shall be
subject to financial penalty an amount equal to 10% of the Contract Price. This financial
penalty shall be over and above the CPBG value prescribed in the contract.

In case a manufacturer and/or supplier of goods and/or provider of services desires
to change the origin of sourcing of material/services, the same may be allowed with the

understanding that in case this results in non compliance to minimum local content, the
penal action as above shall be applicable.
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PROCEDURE FOR AWARD OF CONTRACTS/ ORDERs

A. PROCEDURE FOR AWARD OF CONTRACTS UNDER THIS POLICY SHALL
BE AS FOLLOWS (SUBJECT TO QUANTITY DISTRIBUTION APPLICABLE
TO MSES AS PER PUBLIC PROCUREMENT POLICY FOR MSE 2012, REFER

EXAMPLES GIVEN BELOW):

1.1.

1.2.

In procurement of all items which are divisible in nature, the 'Class I local
supplier’ shall get purchase preference over 'Class II local supplier' as well as
'Non Local Supplier' as per following procedure:

1.

11

Among all qualified bids, the lowest bid will be termed as L1. If L1 is
'Class I local supplier', the contract for full quantity will be awarded to
L1.

If L1 bid is not a 'Class I local supplier', 50% of the order quantity shall be
awarded to L1. Thereafter, lowest bidder among the 'Class I Local
supplier' will be invited to match the L1 price for the remaining 50%
quantity subject to the Class I local supplier's quoted price falling within
the margin of purchase preference. and contract for that quantity shall be
awarded to such 'Class I local supplier' subject to matching the L1 price.

In case such lowest eligible 'Class I local supplier' fails to match the L1
price or accepts less than the offered quantity, the next higher 'Class I local
supplier' within the margin of purchase preference shall be invited to
match the L1 price for remaining quantity and so on, and contract shall be
awarded accordingly. In case some quantity is still left uncovered on Class

I local suppliers, then such balance quantity may also be ordered on the L1
bidder.

In the procurement of all items which are not divisible in nature and in
procurement of services where the bid is evaluated on price alone, the 'Class-I
local supplier' shall get purchase preference over 'Class-II local supplier' as
well as 'Non-local supplier’, as per following procedure:

1.

11.

1il.

Among all qualified bids, the lowest bid will be termed as L1. If L1 is
'Class-I local supplier', the contract will be awarded to L1.

If L1 is not 'Class-I local supplier', the lowest bidder among the 'Class-I
local supplier', will be invited to match the L1 price subject to Class-I local
supplier's quoted price falling within the margin of purchase preference,
and the contract shall be awarded to such 'Class-I local supplier' subject to
matching the L1 price.

In case such lowest eligible 'Class-I local supplier' fails to match the L1
price, the 'Class-I local supplier' with the next higher bid within the
margin of purchase preference shall be invited to match the L1 price and
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B.

VOID

so on and contract shall be awarded accordingly. In case none of the
'Class-I local supplier' within the margin of purchase preference matches
the L1 price, the contract may be awarded to the L1 bidder.
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FORM-1 TO ANNEXURE-V TO SECTION-IIT

UNDERTAKING FOR APPLICABILITY OF POLICY (APPLICABLE FOR CLASS-I
LOCAL SUPPLIER ONLY)

NOT APPLICABLE
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FORM-2 TO ANNEXURE-V TO SECTION-IIT

SELF CERTIFICATION BY BIDDER WHO CLASS-I /CLASS-II LOCAL SUPPLIER
TOWARDS MANDATORY MINIMUM LOCAL CONTENT

To,

M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID
PIPELINE PROJET OF M/s IGGL.

TENDER NO: 05/51/23VC/IGGL/094

Dear Sir
We, M/s (Name of Bidder) confirm that as per the definition of mentioned in PP-
LC Policy we are:
Class-I Local supplier [ ]
Class-II Local Supplier [ ]
(Bidder is to tick appropriate option (v or X) above).
It is further confirm that M/s (Name of Bidder)/ )/ Mls ................ meet the
mandatory minimum Local content requirement of ........................... % specified for Class-I

Local supplier/ Class-II Local supplier (strikethrough which is not applicable) under Policy to
Provide Purchase Preference (linked with local content).

We further confirm that in case we fail to meet the minimum local content, the same shall be
treated false information and IGGL will take action as per provision of tender document.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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FORM-3 TO ANNEXURE-V TO SECTION-IIT
CERTIFICATE BY STATUTORY AUDITOR/COST AUDITOR/ CHARTERED
ACCOUNTANT OF BIDDER WHO CLASS-I /CLASS-II LOCAL SUPPLIER
TOWARDS MANDATORY MINIMUM LOCAL CONTENT

To,
M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID
PIPELINE PROJET OF M/s IGGL.

TENDER NO: 05/51/23VC/IGGL/094

Dear Sir

1. We the statutory auditor/ cost auditor/chartered accountant (not an employee
of the company) of M/s. (Name of the bidder) hereby certify that as per
definition specified in PP-LC policy, M/s. (Name of the bidder) is
Class-I Local supplier [ ]
Class-II Local Supplier [ ]

(Bidder is to tick appropriate option (v or X) above).

2. It is further confirm that M/s (Name of Bidder)/ M/s ................ meet

the mandatory minimum Local content requirement of ........................... % specified

for Class-I Local supplier/ Class-1I Local supplier (strikethrough which is not applicable)
under Policy to Provide Purchase Preference (linked with local content) quoted vide offer

No. dated against tender No. by M/s (Name of
the bidder).”
Name of Audit Firm: [Signature of Authorized Signatory]
Name:
Date: Designation:
Seal:
Membership no.

Note:

(1) This certificate it to be furnished by the statutory auditor or cost auditor of the company
(in the case of companies) or from a practicing cost accountant or practicing chartered
accountant (in respect of suppliers other than companies)

(i1)  The above format is indicative, the statutory auditor/ cost auditor/ cost accountant can
modify the format without changing the intent of certification.
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LIST OF FORMS & FORMAT
Form No. Description
F-1 BIDDER’S GENERAL INFORMATION
F-2 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST
MONEY "
F-2A PROFORMA OF DECLARATION FOR BID SECURITY
F-3 LETTER OF AUTHORITY
F-4 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY / SECURITY DEPOSIT"
F-5 AGREED TERMS & CONDITIONS
F-6 ACKNOWLEDGEMENT CUM CONSENT LETTER
F-7 BIDDER’S EXPERIENCE
F-8 CHECK LIST
F-8B CHECK LIST FOR BID EVALUATION CRITERIA (BEC)
QUALIFYING DOCUMENTS
F-9 FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE
F-10 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE
FOR FINANCIAL CAPABILITY OF THE BIDDER
F-11 FORMAT FOR CONSORTIUM/JV AGREEMENT
F-12 BIDDER'S QUERIES FOR PRE BID MEETING
F-13 E-BANKING FORMAT
F-14 INTEGRITY PACT
F-15 INDEMNITY BOND
F-16 FREQUENTLY ASKED QUESTIONS (FAQs)
F-17 UNDERTAKING REGARDING SUBMISSION OF
ELECTRONIC INVOICE (E-INVOICE AS PER GST LAWS)
F-18 PROFORMA FOR POWER OF ATTORNEY

F-19

SAMPLE FORMAT OF COMPLETION CERTIFICATE
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F-20

SAMPLE FORMAT OF NO CLAIM CERTFICATE.

F-21

UNDERTAKING REGARDING SUBMISSION CONTRACT
PERFORMANCE SECURITY/ SD WITHIN STIPULATED TIME
LINE
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E-1
BIDDER'S GENERAL INFORMATION

To,
M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

TENDER NO: 05/51/23VC/1IGGL/094
1 Bidder Name

2 | Status of Firm Proprietorship Firm/Partnership firm/ Limited

Liability = Partnership (LLP) firm/Public
Limited/ Pvt. Limited/ Govt. Dept. / PSU/
Others

If Others Specify:

[Enclose relevant certificates / partnership
deed/certificate of Registration, as applicable]

3a | Name of Proprietor/Partners/Directors
of the firm/company

[As per cl.no.4.0 of Section-III of Tender
Document]

3b | Name of Power of Attorney holders of
bidder

4 | Number of Years in Operation

5 | Address of Registered Office:
*In case of Partnership firm, provide |
current address of the firm for | City:

ordering purpose District:
State:

PIN/ZIP:

Bidder’s address where order/contract
6 | isto be placed

City:

District:
State:
PIN/ZIP:

7 | Office responsible for executing the
contract with GST no. * )
(In case supply of works are from | City:
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multiple locations, addresses and GST | District:
no. of all such locations are to be | State:
provided). PIN/ZIP:
GST No.:
8 | Telephone Number/ Mobile no. of
address where order is to be placed (Country Code) (Area Code)  (Telephone
No.)
9 | E-mail address
10 | Website
11 | Mobile Number:
12 | ISO Certification, if any {If yes, please furnish details}
13 | PAN No.
14 | GST No.(refer sl. no. 7above)
15 | EPF Registration No.
16 | ESI code No.
17 | Whether Micro or Small Enterprise Yes/No
(If Yes, Bidder to submit requisite documents as
specified it ITB: Clause No. 40)
Whether MSE is owned by SC/ST | Yes/No
Entrepreneur(s) (If Yes, Bidder to submit requisite documents as
specified it ITB: Clause No. 40)
Whether MSE is owned by Women Yes /No
(If Yes, Bidder to submit requisite documents as
specified it ITB: Clause No. 40)
18 | Whether Bidder is Startups or not Yes / No

(If Yes, Bidder to submit requisite documents as
specified it ITB: Clause No.50 )

In case of Start-up confirm the
following:

(i) Date of its
registration
[The certificate shall only be
valid for the entity upto ten
years from the date of its
incorporation/ registration]

incorporation/
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(ii)

Whether turnover for any
financial years since
incorporation/ registration has
exceed Rs.100 Crores.

Note: * IGGL intent to place the contract directly on the address from where Works are to be
supplied. In case, bidder wants contract at some other address or Works are to supplied from
multiple locations, bidder is required to provide in their bid, the address on which contract is to

be placed.
Place:
Date:

[Signature of Authorized Signatory of Bidder]

Name:

Designation:

Seal:
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FORMAT F-2
PROFORMA OF "BANK GUARANTEE"
FOR "EARNEST MONEY / BID SECURITY"
(To be stamped in accordance with the Stamp Act)
To, Bank Guarantee No.
M/s INDRADHANUSH GAS | Date of BG
GRID LIMITED

BG Valid up to

Claim period up to (There should

be three months gap between

expiry date of BG & Claim period)

Stamp Sl. No./e-Stamp Certificate

No.
Dear Sir(s),
In accordance with Letter Inviting Tender under your reference No M/s.
having their Registered / Head Office at (hereinafter called the Tenderer), wish to participate in
the
said tender for
As an irrevocable Bank Guarantee against Earnest Money for the amount of is required to

be submitted by the Tenderer as a condition precedent for participation in the said tender which amount is
liable to be forfeited on the happening of any contingencies mentioned in the Tender Document.

We, the Bank at having our
Head Office (Local  Address)
guarantee and undertake to pay immediately on demand without any recourse to the tenderers by
Indradhanush Gas Grid Limited, the amount without any

reservation, protest, demur and recourse. Any such demand made by IGGL, shall be conclusive and binding
on us irrespective of any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date should be two (02)
months beyond the validity of the bid].If any further extension of this guarantee is required, the same shall be
extended to such required period on receiving instructions from Mss.

whose behalf this guarantee is issued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this
day of 20  at
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Notwithstanding anything contained herein:

a) The Bank’s liability under this Guarantee shall not exceed (currency in figures) . .. .............
(currency in words only ) . .. ..

b) This Guarantee shall remain in force upto (this expiry date of BG should be two months
beyond the validity of bid) and any extension(s) thereof; and

¢) The Bank shall be released and discharged from all liability under this Guarantee unless a written claim
or demand is issued to the Bank on or before the midnight of ...................... (indicate date of expiry of
claim period which includes minimum three months from the expiry of this Bank Guarantee) and if
extended, the date of expiry of the last extension of this Guarantee. If a claim has been received by us
within the said date, all the rights of IGGL under this Guarantee shall be valid and shall not cease until we
have satisfied that claim.

WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per
Power of Attorney No.
Date:

W

INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" BY

"BANK GUARANTEE"

The Bank Guarantee by Bidders will be given on non-judicial stamp paper as per "Stamp
Duty" applicable. The non-judicial stamp paper should be in the name of the issuing
Bank. In case of foreign Bank, the said Bank's Guarantee to be issued by its
correspondent Bank in India on requisite non-judicial stamp paper

The expiry date should be arrived at in accordance with "ITB: Clause-15.1".

The Bank Guarantee by bidders will be given from Bank as specified in "ITB".

A letter from the issuing Bank of the requisite Bank Guarantee confirming that said Bank
Guarantee / all future communication relating to the Bank Guarantee shall be forwarded
to the Employer at its address as mentioned at "ITB".

Bidders must indicate the full postal address of the Bank along with the Bank's E-mail /
Phone from where the Earnest Money Bond has been issued.

If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer
confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred
Crores] or equivalent alongwith documentary evidence.
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FORMAT F-2A

DECLARATION FOR BID SECURITY

To,

M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID

PIPELINE PROJET OF M/s IGGL.
TENDER NO: 05/51/23VC/IGGL/094

Dear Sir

After examining / reviewing provisions of above referred tender documents (including all

corrigendum/ Addenda), we M/s (Name of Bidder) have submitted our offer/ bid
11 1o J
We, M/s (Name of Bidder) hereby understand that, according to your conditions,

we are submitting this Declaration for Bid Security.

We understand that we will be put on watch list/holiday/ banning list (as per polices of IGGL in
this regard), if we are in breach of our obligation(s) as per following:

(a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity specified in the form of Bid; or

(b) having been notified of the acceptance of our Bid by the IGGL during the period of bid
validity:
(1) fail or refuse to execute the Contract, if required, or
(i)  fail or refuse to furnish the Contract Performance Security, in accordance
provisions of tender document.
(ii1))  fail or refuse to accept ‘arithmetical corrections’ as per provision of tender
document.

(c) having indulged in corrupt/fraudulent /collusive/coercive practice as per procedure.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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E-3
LETTER OF AUTHORITY
[Pro forma for Letter of Authority for Attending 'Pre-Bid Meetings' /'Un-priced Bid Opening' /
'Price Bid Opening']
Ref: Date:

To,
M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID
PIPELINE PROJET OF M/s IGGL.

TENDER NO: 05/51/23VC/IGGL/094

Dear Sir,

I/We, hereby authorize the following
representative(s) for attending any 'Meetings [Pre-Bid Meeting]', 'Un-priced Bid Opening', and
'Price Bid Opening' against the above Tender Documents:

[1] Name & Designation Signature
Phone/Cell:
E-mail: ... @ e
[2] Name & Designation Signature
Phone/Cell:
E-mail: ... @ oo

We confirm that we shall be bound by all commitments made by aforementioned authorised
representative(s).

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
Note:

(1) This "Letter of Authority" should be on the "letterhead" of the Bidder and should be
signed by a person competent and having the 'Power of Attorney' to bind the Bidder.
Not more than 'two [02] persons per Bidder' are permitted to attend 'Pre-Bid
Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening'.

(1))  Bidder’s authorized representative is required to carry a copy of this authority letter
while attending the 'Pre-Bid Meetings' /'Un-priced Bid Opening.
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F-4
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE
SECURITY /SECURITY DEPOSIT"
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To, Bank Guarantee No.
M/s INDRADHANUSH GAS | Date of BG
GRID LIMITED
BG Valid up to
Claim period up to (There should
be three months gap between
expiry date of BG & Claim period)
Stamp Sl. No./e-Stamp Certificate
No.
Dear Sir(s),
M/s. having
registered office at (herein after called the “contractor/supplier” which
expression shall wherever the context so require include its successors and assignees) have been
placed/ awarded the job/work of vide
PO/LOA /FOA No. dated for Indradhanush Gas Grid

Limited having registered office at 5th Floor, Central Mall, G S Road, Christian Basti, Guwahati
(herein after called the “IGGL” which expression shall wherever the context so require include its
successors and assignees).

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum of Rs.
(Rupees ) as full
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract
Performance Guarantee includes guarantee executed by Nationalized Bank/Scheduled Commercial
Bank, undertaking full responsibility to indemnify Indradhanush Gas Grid Limited, in case of
default.

The said M/s. has approached us and at
their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter mentioned.

1. We
hereby undertake to give the irrevocable & unconditional guarantee to you that if default
shall be made by M/s. in performing any of the
terms and conditions of the tender/order/contract or in payment of any money payable to
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Indradhanush Gas Grid Limited we shall on first demand pay without demur, contest,
protest and/ or without any recourse to the contractor to IGGL in such manner as IGGL
may direct the said amount of Rupees only or such
portion thereof not exceeding the said sum as you may require from time to time.

You will have the full liberty without reference to us and without affecting this guarantee,
postpone for any time or from time to time the exercise of any of the powers and rights

conferred on you under the order/contract with the said
Mys. and to enforce or to forbear from endorsing any
powers or rights or by reason of time Dbeing given to the said
M/s. and such postponement forbearance would not have

the effect of releasing the bank from its obligation under this debt.

Your right to recover the said sum of Rs.
(Rupees ) from us in manner aforesaid is
absolute & unequivocal and will not be affected or suspended by reason of the fact that any
dispute or disputes have been raised by the said M/s.
and/or that any dispute or disputes are pending before any officer, tribunal or court or
arbitrator or any other authority/forum and any demand made by you in the bank shall be
conclusive and binding. The bank shall not be released of its obligations under these
presents by any exercise by you of its liberty with reference to matter aforesaid or any of
their or by reason or any other act of omission or commission on your part or any other
indulgence shown by you or by any other matter or changed what so ever which under law
would, but for this provision, have the effect of releasing the bank.

The guarantee herein contained shall not be determined or affected by the liquidation or
winding up dissolution or changes of constitution or insolvency of the said
supplier/contractor but shall in all respects and for all purposes be binding and operative
until payment of all money due to you in respect of such liabilities is paid.

The bank undertakes not to revoke this guarantee during its currency without your previous
consent and further agrees that the guarantee shall continue to be enforceable until it is
discharged by IGGL in writing. However, if for any reason, the supplier/contractor is unable
to complete the supply/work within the period stipulated in the order/contract and in case of
extension of the date of delivery/completion resulting extension of defect liability
period/guarantee period of the supplier/contractor fails to perform the supply/work fully, the
bank hereby agrees to further extend this guarantee at the instance of the supplier/contractor
till such time as may be determined by IGGL. If any further extension of this guarantee is
required, the same shall be extended to such required period on receiving instruction from
M/s. (contractor) on whose
behalf this guarantee is issued.

Bank also agrees that IGGL at its option shall be entitled to enforce this Guarantee
against the bank (as principal debtor) in the first instant, without proceeding against the
supplier/contractor and notwithstanding any security or other guarantee that IGGL may
have in relation to the suppplier’s/contractor’s liabilities.

The amount under the Bank Guarantee is payable forthwith without any delay by Bank
upon the written demand raised by IGGL. Any dispute arising out of or in relation to the
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10.

11.

said Bank Guarantee shall be subject to the exclusive jurisdiction of courts at Guwahati,
Assam.
Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of
the Supplier/Contractor up to a total amount of (amount of guarantees in
words and figures) and we undertake to pay you, upon your first written demand
declaring the Supplier/Contractor to be in default under the order/contract and without
caveat or argument, any sum or sums within the limits of (amounts of guarantee) as
aforesaid, without your needing to prove or show grounds or reasons for your demand or
the sum specified therein.
We have power to issue this guarantee in your favor under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney, dated
granted to him by the Bank.
Notwithstanding anything contained herein:
a) The Bank’s liability under this Guarantee shall not exceed (currency in figures) . ... ...
......... (currency in words only ) . .. ..
b) This Guarantee shall remain in force upto (this date should be expiry date
of defect liability period of the Contract) and any extension(s) thereof; and
c¢) The Bank shall be released and discharged from all liability under this Guarantee unless
a written claim or demand is issued to the Bank on or before the midnight of
...................... (indicate date of expiry of claim period which includes minimum three
months from the expiry of this Bank Guarantee) and if extended, the date of expiry of the
last extension of this Guarantee. If a claim has been received by us within the said date, all
the rights of IGGL under this Guarantee shall be valid and shall not cease until we have
satisfied that claim.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of the
Bank
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INSTRUCTIONS FOR FURNISHING
"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK

GUARANTEE"

The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as
per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the
issuing bank. In case of foreign bank, the said Bank Guarantee to be issued by its
correspondent bank in India on requisite non-judicial stamp paper and place of Bid to be
considered as Guwahati, Assam.

The Bank Guarantee by Bidders will be given from bank as specified in Tender.

A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank
Guarantee and all future communication relating to the Bank Guarantee shall be
forwarded to Employer.

If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and copy
to Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00
[Rupees One Hundred Crores] or its equivalent in foreign currency alongwith
documentary evidence.
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Annexure

MATTER TO BE MENTIONED IN COVERING LETTER TO BE SUBMITTED BY

VYENDOR ALONG WITH BANK GUARANTEE

BANK GUARANTEE NO

VENDOR NAME / VENDOR CODE

BANK GUARANTEE AMOUNT
PURCHASE ORDER/ LOA NO
NATURE OF BANK GUARANTEE

(Please Tick {v) Whichever is Applicable

BG ISSUED BANK DETAILS

NAME

VYENDOR CODE

PERFORMANCE
BANK GUARANTEE

SECURITY
DEPOSIT

ADVANCE

()
®
©

EMAIL ID
ADDRESS

PHONE NG/
MOBILE NO.
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To,

F-5

AGREED TERMS & CONDITIONS

M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE

TENDER NO: 05/51/23VC/IGGL/094

SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID
PIPELINE PROJET OF M/s IGGL.

This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and should
be returned along with Un-priced Bid. Clauses confirmed hereunder need not be repeated in the

Bid.

SL.

DESCRIPTION

BIDDER'S

CONFIRMATION

1

Bidder's name, Vendor Code of IGGL (if any) and address

(FOA/Order shall be released in this name)

Bidder's
Address

name :

Bidder confirms the currency of quoted prices is in Indian
Rupees.

Bidder confirms quoted prices will remain firm and fixed till
complete execution of the order (except where price
escalation/variation is allowed in the Tender).

Bidder confirms that they have quoted GST (CGST &
SGST/ UTGST or IGST ) in Price Schedule/ SOR of Price
bid.

4.1

Whether in the instant tender services/works are covered in
reverse charge rule of GST (CGST & SGST/UTGST or
IGST)

If yes, Bidder confirms that they have quoted rate of
applicable GST (CGST & SGST/ UTGST or IGST) in Price
Schedule / Schedule of Rates of Price Bid

Yes/ No

4.2

Bidder confirms that they have mentioned Harmonized
System Nomenclature (HSN)/Service Accounting Code
(SAC) in Price Bid

4.3

Bidder hereby confirms that the quoted prices are in
compliance with the Section 171 of CGST Act/ SGST Act as
mentioned as clause no. 13.10 of ITB (Anti-profiteering
clause).
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SL.

DESCRIPTION

BIDDER'S
CONFIRMATION

4.4

Whether bidder is liable to raise E-Invoice as per GST Act.

If yes, bidder will raise E-Invoice and confirm compliance to
provision of tender in this regard.

Bidder confirms acceptance of relevant Terms of Payment
specified in the Bid Document.

Bidder confirms that Contract Performance Security will be
furnished as per Bid Document within 30 days of FOA in
case of successful bidder.

Bidder confirms that Contract Performance Security shall be
from any Indian scheduled bank or a branch of an
International bank situated in India and registered with
Reserve bank of India as scheduled foreign bank. However,
in case of bank guarantees from banks other than the
Nationalised Indian banks, the bank must be a commercial
bank having net worth in excess of Rs 100 crores and a
declaration to this effect shall be made by such commercial
bank either in the Bank Guarantee itself or separately on its
letterhead.

Bidders confirms compliance to Completion Schedule as
specified in Bid document and the same shall be reckoned
from the date of Fax of Acceptance.

Bidders confirms acceptance of Price Reduction Schedule
for delay in completion schedule specified in Bid document.

In case of delay, the bills / invoices shall be submitted after
reducing the price reduction due to delay(refer PRS Clause).

10.

a) Bidder confirms acceptance of all terms and conditions
of Bid Document (all sections).

b) Bidder confirms that printed terms and conditions of
bidder are not applicable.

11.

Bidder confirms their offer is valid for period specified in
BDS from Final/Extended due date of opening of Techno-
commercial Bids.

12.

Bidder have furnishedEMD/Bid Security details Bid Security
Declaration

a)  EMD/ Bid Security No. & date

b)  Value

¢) Validity

13.

As per requirement of tender, bidder (having status as Pvt.
Ltd. or Limited company) must upload bid duly digitally
signed on e-portal through class-3B digital signature (DS). In
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case, class of DS or name of employee or name of employer
is not visible in the digitally signed documents, the bid
digitally signed as submitted by the person shall be binding
on the bidder.

14.

Bidder confirms that

(1) none of Directors (in Board of Director) of bidder is a
relative of any Director (in Board of Director) of IGGL

or

(i1) the bidder is not a firm in which any Director (in Board
of Director) of IGGL or their relative is a partner.

15.

All correspondence must be in ENGLISH language only.

16.

The contents of this Tender Document have not been
modified or altered by Bidder. In case, it is found that the
tender document has been modified / altered by the bidder,
the bid submitted by them shall be liable for rejection.

17.

Bidder confirms that all Bank charges associated with
Bidder’s Bank regarding release of payment etc. shall be
borne by Bidder.

18.

No Deviation Confirmation:

It may be note that any 'deviation / exception' in any form may
result in rejection of Bid. Therefore, Bidder confirms that they
have not taken any 'exception / deviation' anywhere in the Bid.
In case any 'deviation / exception' is mentioned or noticed,
Bidder’s Bid may be rejected.

19.

If the Bidder becomes a successful Bidder pursuant to the
provisions of the Tender Document, the following
Confirmation shall be automatically become enforceable:

"We agree and acknowledge that the Employer is entering
into the Contract/Agreement solely on its own behalf and not
on behalf of any other person or entity. In particular, it is
expressly understood & agreed that the Government of India
is not a party to the Contract/Agreement and has no
liabilities, obligations or rights thereunder. It is expressly
understood and agreed that the Purchaser is authorized to
enter into Contract/Agreement, solely on its own behalf
under the applicable laws of India. We expressly agree,
acknowledge and understand that the Purchaser is not an
agent, representative or delegate of the Government of India.
It is further understood and agreed that the Government of
India is not and shall not be liable for any acts, omissions,
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commissions, breaches or other wrongs arising out of the
Agreement. Accordingly, we hereby expressly waive, release
and forego any and all actions or claims, including cross
claims, VIP claims or counter claims against the Government
of India arising out of the Agreement and covenants not to
sue to Government of India as to any manner, claim, cause of
action or things whatsoever arising of or under the
Agreement."

20.

Bidder to ensure all documents as per tender including

clause 11 of Section III and all Formats are included in their
bid

21.

Bidder understands that Tender Document is not exhaustive.
In case any activity though specifically not covered in
description of 'Schedule of Rates' but is required to complete
the work as per Scope of Work, Conditions of Contract, or
any other part of Bidding document, the quoted rates will
deemed to be inclusive of cost incurred for such activities
unless otherwise specifically excluded. Bidder confirms to
perform for fulfilment of the contract and completeness of
the supplies in all respect within the scheduled time frame
and quoted price.

22.

Bidder hereby confirms that they are not on ‘Holiday’ by
IGGL or Public Sector Project Management Consultant (like
EIL, Mecon only due to “poor performance” or “corrupt and
fraudulent practices”) or banned by Government
department/ Public Sector on due date of submission of bid.
Further, Bidder confirms that neither they nor their allied
agency/(ies) (as defined in the Procedure for Action in case
of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are
on banning list of IGGL or the Ministry of Petroleum and
Natural Gas.

Bidder also confirms that they are not under any liquidation,
court receivership or similar proceedings or 'bankruptcy'.

In case it comes to the notice of IGGL that the bidder has
given wrong declaration in this regard, the same shall be
dealt as ‘fraudulent practices’ and action shall be initiated as
per the Procedure for action in case of
Corrupt/Fraudulent/Collusive/Coercive Practices.

Further, Bidder also confirms that in case there is any
change in status of the declaration prior to award of contract,
the same will be promptly informed to IGGL by them.

23.

Bidder confirms that they have read and understood the
General Conditions of Contract — Works & no 'exception /
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deviation' anywhere has been taken in the same and that they
shall abide by provisions of relevant GCC.

24.

Bidder certifies that they would adhere to the Fraud
Prevention Policy of IGGL [available on IGGL’s website]
and shall not indulge themselves or allow others (working in
IGGL) to indulge in fraudulent activities and that they would
immediately apprise IGGL of the fraud/suspected fraud as
soon as it comes to their notice.

Concealment of facts regarding their involvement in
fraudulent activities in connection with the business
transaction(s) of IGGL is liable to be treated as crime and
dealt with by the procedures of IGGL as applicable from
time to time.

25.

Bidder confirms that (i) any variation in GST at the time of
supplies for any reasons, other than statutory, including
variations due to turnover, shall be borne by them and (ii)
any error of interpretation of applicability of rate of GST
(CGST & SGST/ UTGST or IGST) on components of an
item and/or various items of tender by them shall be dealt as
per clause no. 13.13 of Section-III.

26.

Bidders confirm to submit signed copy of Integrity Pact
(wherever included in tender).

If Bidder is a partnership concern or a consortium, this
agreement must be signed by all partners or consortium
members.

27.

Bidder confirms that, in case of contradiction between the
confirmations provided in this format and to the terms &
conditions mentioned elsewhere in the offer, the
confirmations given in this format shall prevail.

Place:

Date:

[Signature of Authorized Signatory of Bidder]

Name:
Designation:
Seal:
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F-6

ACKNOWLEDGEMENT CUM CONSENT LETTER

(On receipt of tender document/information regarding the tender, Bidder shall
acknowledge the receipt and confirm his intention to bid or reason for non-participation
against the enquiry /tender through e-mail to concerned executive in IGGL issued the
tender, by filling up the Format)

To,

M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID
PIPELINE PROJET OF M/s IGGL.

TENDER NO: 05/51/23VC/IGGL/094

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for
subject item/job and/or the information regarding the subject tender.

=  We intend to bid as requested for the subject item/job and furnish following details with
respect to our quoting office:

Postal Address with Pin Code: ....................
Telephone Number e
Contact Person e
E-mail Address e
Mobile No. e
Date R
Seal/Stamp D e

= We are unable to bid for the reason given below:

Reasons for non-submission of bid:

Agency’s Name D rree e
Signature D e
Name D e
Designation D e
Date D e
Seal/Stamp D e
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F-7
BIDDER’S EXPERIENCE

To,

M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE
SECTIONS (1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID
PIPELINE PROJET OF M/s IGGL.

TENDER NO: 05/51/23VC/IGGL/094

S1. | Descript | LOA Full Postal | Value Date  of | Scheduled | Date of | Reasons

No [ion of |/WO Address & | of Commenc | Completio | Actual [ for delay
the No. phone nos. of | Contrac | ement of |[n  Time | Comple | in
Services | and Client. Name, | t/Order | Services (Months) tion executio

date designation (Specify n, if any
and address of | Currenc
Engineer/ y
Officer-in- Amount)

Charge  (for
cases other

than
purchase)
@ 2 (€)) &) (©) ) ® (©) (10)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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F-8 (A
CHECK LIST

Bidders are requested to duly fill in the checklist. This checklist gives only certain important

items to facilitate the bidder to make sure that the necessary data/information as called for in the
bid document has been submitted by them along with their offer. This, however, does not relieve
the bidder of his responsibilities to make sure that his offer is otherwise complete in all respects.

Please ensure compliance and tick (V) against following points:

S. No. DESCRIPTION

CHECK
BOX

REFERENCE
PAGE NO. OF THE
BID SUBMITTED

1.0 Digitally Signing (in case of e-bidding)/ Signing and Stamping
(in case of manual bidding) on each sheet of offer, original
bidding document including SCC, ITB, GCC ,SOR drawings,
corrigendum (if any)

2.0 Confirm that the following details have been submitted in the
Un-priced part of the bid

i Covering Letter, Letter of Submission
ii Declaration for Bid Security as per provisions of Tender
1ii Digitally signed (in case of e-tendering) or ‘signed & stamped

(in case of Manual tender) tender document along with
drawings and addendum (if any)

v Power of Attorney in the name of person signing the bid.

\ Confirm submission of document alongwith unpriced bid as per
bid requirement (including cl.no.11.1.1 of Section-III).

3.0 Confirm that all format duly filled in are enclosed with the bid
duly Digitally Signed (in case of e-bidding)/ Signed and
Stamped (in case of manual bidding) by authorised person(s)

4.0 Confirm that the price part as per Price Schedule format
submitted with Bidding Document/ uploaded in case of e-bid.

5.0 Void

6.0 Confirm that Undertaking as per Form-2 to Annexure-V to
Section-11l and Certification from the statutory auditor or cost
auditor of the company (in the case of companies) or from a
practicing cost accountant or practicing chartered accountant (in
respect of other than companies) as per Form-3 to Annexure-V
to Section-I11 are submitted.
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IGG!
7.0 Confirm that Undertaking as per Form-1to Section-II have been
submitted by the bidder (Guidelines from Procurement from a
Country sharing a Land Border with India)
8.0 Confirm submission of Checklist against Bid Evaluation
Criteria as per format F-8(B)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
114
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F-8(B)
CHECKLIST FOR BID EVALUATION CRITERIA (BEC) OUALIFYING DOCUMENTS
(refer Section II of Tender document)

BEC Description Documents required for qualification Documents Submitted Documents Reference
Clause by Bidder attested as per |[Page No. of the
No. Section-II of Bid submitted
Tender
Technical BEC
Clause no A.1 All relevant documents from client /end user in
single order Yes/No

1. Purchase order (PO) copy in the name of bidder.
1. Completion certificate / satisfactory working
certificate of SCADA system & minimum qty
RTUs (with cross reference of the mentioned
PO) in the name of bidder.
(If the quantity and services not indicated in the
PO/client certificate; then bidder must furnished the
scope of work / approved BOM / any relevant
documents justify the BEC requirements along with
certified site measurement by client/PMC)

Clause no A.2 Necessary proven facilities certification for SCADA Yes/No
with RTU and APPS system. (Certifications from any
third party certifying agencies or ISO certificate
indicating scope of work for the said services).
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Clause no A.2

For OEM of SCADA /RTU /APPS system -
Documents as evidence for manufacturer (Factory
registration / Govt issued certification / ISO certificate
specified scope of work as manufacturer)

Clause no A.3
In case bidder

is not OEM

Written agreement from OEM for owning complete
responsibility of all activities QA/QC, technical support,
Guarantee performance, Warranty & Post warranty of
SCADA/RTU / APPS system in letter head by
competent person of OEM mentioning bidder’s name
and e-tender number of this bid and signed by OEM &
bidder.

Clause no A.3

If the proposed SCADA software / APPS software /RTU
are different as proposed for this project then bidder
must furnished the Proven track records for the offered
software / equipments.

PO for offered SCADA software, approved BOM / any
relevant documents indicating the make of SCADA
software for the provided PO, satisfactory working
certificate of offered SCADA software for provided PO.

PO for offered RTU, approved BOM / any relevant
documents indicating the make of RTU for the provided
PO, satisfactory working certificate of offered RTU for
provided PO.

116

138 of 269




PO for offered APPS software, approved BOM / any
relevant documents indicating the make of APPS
software for the provided PO, satisfactory working
certificate of offered APPS software for provided PO.

(Multiple work order against each items are acceptable).

Note to|Jobs executed |Tax paid invoice(s) duly certified by statutory auditor of Yes/No
A (ii1) |for Subsidia}ry / lthe bidder towards payments of statutory tax in support
Fellow  subsidiary/ |of the job executed for Subsidiary/ Fellow subsidiary/
Holding company Holdi
olding company.
Financial BEC
1. |Annual Turn Over |Audited Financial Statements [including Auditor’s|Submitted Yes/No
Report, Balance sheet, Profit & Loss Accounts
statements, Notes & schedules etc.] for last Audited ] .
Financial Year. [In case the Annual Turnover criteria is (Mention specific
not met in last Audited Financial Year, then the Audited|Y®ar:«-----cceev. )
Financial Statements for previous two years of last
Audited Financial Year is to be submitted]
2. |Net Worth Audited Financial Statements [including Auditor’s|Submitted Yes/No
Report, Balance sheet, Profit & Loss Accounts
statements, Notes & schedules etc.] for last Audited ) .
Financial Year. (Mention  specific year
............... )
3. |Working Capital |Audited Financial Statements [including Auditor’s|Submitted Yes/No

Report, Balance sheet, Profit & Loss Accounts
statements, Notes & schedules etc.] for last Audited
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Financial Year.

If the bidder’s working capital is negative or inadequate,
the bidder shall submit a letter (in prescribed format)
from their bank having net worth not less than Rs.100
Crores, confirming the availability of line of credit for at
least working capital requirement as stated above.

(Mention

Submitted/
Applicable
(Bidder

to

specific

Not

tick

appropriate option)

Format for Details

of financial
capability of
Bidder

Bidder shall submit “Details of financial capability of]
Bidder” in prescribed format duly signed and stamped
by a chartered accountant / Certified Public Accountant
(CPA).

Submitted

Place:
Date:

[Signature of Authorized Signatory of Bidder]

Name:
Designation:
Sea
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E-9
FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE/NEGATIVE
(To be provided on Bank’s letter head)

Date:
To,
M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati
Dear Sir,
This is to certify that M/s ........cooooiiiiiii i, (name of the Bidder with address)

(hereinafter referred to as Customer) is an existing Customer of our Bank.

The Customer has informed that they wish to bid for IGGL’s Tender No.
.................................................. dated for
............................................ (Name of the supply/work/services/consultancy) and as per
the terms of the said Tender Document they have to furnish a certificate from their Bank
confirming the availability of line of credit.

Accordingly M/s ..., (name of the Bank with address) confirms
availability of line of credit to M/s ...............ceeeeene. (name of the Bidder) for at least an
amount of Rs.

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or Equivalent
USD) and the undersigned is authorized to issue this certificate.

Yours truly
for oo (Name & address of Bank)

(Authorized signatory)

Name of the signatory:

Designation :

Email Id

Contact No.

Stamp

Note:

This Declaration Letter for line of credit shall be from single bank only. Letters from multiple
banks shall not be applicable. However, banking syndicate will be acceptable wherein a group of
banks can jointly provide line of credit to the bidder.

The bank shall be required to issue the letter for declaration/ certificate of line of credit on their

letter head along with the contact details of the issuing authority like email id, contact number
etc.
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F-10
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED PUBLIC
ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE BIDDER

We have verified the Audited Financial Statements and other relevant records of
M/S. e (Name of the bidder) and certify the following:

A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS:

Year Amount (Currency)

Year 1:
Year 2:
Year 3:

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT:

Description Year

Amount (Currency)

1. Net Worth

C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIAL STATEMENT :

Description Year

Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital (Current
Assets-Current liabilities)

*Refer Instructions

Note: It is further certified that the above mentioned applicable figures are matching with
the returns filed with Registrar of Companies (ROC) [Applicable only in case of Indian
Companies]

Name of Audit Firm: [Signature of Authorized Signatory]
Chartered Accountant/CPA Name:
Date: Designation:
Seal:
Membership No.:

(Page 1 of 2)

120

142 of 269




2
A

IGG

Instructions:

1.

2.

The Separate Pro-forma shall be used for each member in case of JV/ Consortium.

The financial year would be the same as one normally followed by the bidder for its
Annual Report.

The bidder shall provide the audited annual financial statements as required for this
Tender document. Failure to do so would result in the Proposal being considered as non-
responsive.

For the purpose of this Tender document:

(1) Annual Turnover shall be “Revenue from Operations” as per Profit & Loss
account of audited annual financial statements

(i)  Working Capital shall be “Current Assets less Current liabilities” and

(i11)) Net Worth shall be Paid up share capital plus Free Reserves & Surplus less
accumulated losses, deferred expenditure and miscellaneous expenditure not
written off, if any.

Above figures shall be calculated after considering the qualification, if any, made by

the statutory auditor on the audited financial statements of the bidder including

quantified financial implication.

This certificate 1s to be submitted on the letter head of Chartered Accountant/CPA.

(Page 2 of 2)
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FORMAT FOR CONSORTIUM AGREEMENT
(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

CONSORTIUM/JV AGREEMENT

VOID
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To,

BIDDER'S QUERIES FOR PRE BID MEETING

F-12

M/s INDRADHANUSH GAS GRID LIMITED

5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE SECTIONS

UNDER NORTH EAST GAS
TENDER NO: 05/51/23VC/IGGL/094

GRID PIPELINE PROJET OF M/s IGGL.

(1,2,3,4,5,6,7,8,9,12,13&14)

SL.
NO.

REFERENCE OF BIDDING DOCUMENT

SEC.
NO.

Page No.

Clause
No.

Subject

BIDDER'S QUERY

IGGL'S REPLY

NOTE: The Pre-Bid Queries may be sent by e-mail before due date for receipt of Bidder's queries.

SIGNATURE OF BIDDER:
NAME OF BIDDER :
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F-13
E-Banking Mandate Form
(To be issued on vendors letter head)

1. Vendor/customer Name :
2. Vendor/customer Code:

3. Vendor /customer Address:
4. Vendor/customer e-mail id:

5. Particulars of bank account
a) Name of Bank
b) Name of branch
c¢) Branch code:
d) Address:
e) Telephone number:
f) Type of account (current/saving etc.)
g) Account Number:
h) RTGS IFSC code of the bank branch
1) NEFT IFSC code of the bank branch
1) 9 digit MICR code

I/We hereby authorize Indradhanush Gas Grid Limited to release any amount due to me/us in the bank
account as mentioned above. I/We hereby declare that the particulars given above are correct and
complete. If the transaction is delayed or lost because of incomplete or incorrect information, we would
not hold the Indradhanush Gas Grid Limited responsible.

(Signature of vendor/customer)

BANK CERTIFICATE
We certify that has an Account no. with us and we
confirm that the details given above are correct as per our records.
Bank stamp
Date (Signature of authorized officer of bank)
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F-14

INTEGRITY PACT

VOID
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F-15
INDEMNITY BOND

WHEREAS Indradhanush Gas Grid Limited (hereinafter referred to as “IGGL”) which expression shall,
unless repugnant to the context include its successors and assigns, having its registered office at Sth
Floor, Central Mall, G S Road, Christian Basti, Guwahati has entered into a contract with

M/S* . (hereinafter referred to as the “Contractor”) which expression shall
unless repugnant to the context include its representatives, successors and assigns, having its registered
office at *....................... and on the terms and conditions as set out, inter-alia in the [ mention the

work order/LOA/Tender No.Jand various documents forming part thereof, hereinafter collectively
referred to as the ‘“CONTRACT’ which expression shall include all amendments, modifications and / or
variations thereto.

IGGL has also advised the Contractor to execute an Indemnity Bond in general in favour of IGGL
indemnifying IGGL and its employees and Directors including Independent Directors from all
consequences which may arise out of any prospective litigation or proceedings filed or may be initiated
by any third party, including any Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s)
etc. who may have been associated or engaged by the Contractor directly or indirectly with or without
consent of IGGL for above works.

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby irrevocably and
unconditionally undertakes to indemnify and keep indemnified IGGL and all its employees, Directors,
including Independent Directors, from and against all/any claim(s), damages, loss, which may arise out
of any litigations/ liabilities that may be raised by the Contractor or any third party against IGGL under
or in relation to this contract. The Contractor undertakes to compensate and pay to IGGL and/or any of
its employees, Directors including Independent Directors, forth with on demand without any protest the
amount claimed by IGGL for itself and for and on behalf of its employees, Directors including
Independent Directors together with direct/indirect expenses including all legal expenses incurred by
them or any of them on account of such litigation or proceedings.

AND THE CONTRACTOR hereby further agrees with IGGL that:

(1) This Indemnity shall remain valid and irrevocable for all claims of IGGL and/or any of its
employees and Directors including Independent Directors arising out of said contract with
respect to any such litigation / court case for which IGGL and/or its employees and Directors
including Independent Directors has been made party until now or here-in-after.

(11) This Indemnity shall not be discharged/revoked by any change/
modification/amendment/assignment of the contract or any merger of the Contractor with other
entity or any change in the constitution/structure of the Contractor’s firm/Company or any
conditions thereof including insolvency etc. of the Contractor, but shall be in all respects and for
all purposes binding and operative until any/all claims for payment of IGGL are settled by the
Contractor and/or IGGL discharges the Contractor in writing from this Indemnity.
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The undersigned has full power to execute this Indemnity Bond for and on behalf of the
Contractor and the same stands valid.

SIGNED BY :

For [ Contractor]
Authorised Representative
Place:

Dated:

Witnesses:

1.
2
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F-16

FREQUENTLY ASKED QUESTIONS (FAQs)

SL.NO. QUESTION ANSWER
1.0 Can any vendor quote for subject | Yes. A Vendor has to meet Bid Evaluation
Tender? Criteria given under Section II of Tender
document in addition to other requirements.
2.0 Should the Bid Evaluation Criteria | Yes. Please refer Section II of Tender
documents be attested? document
3.0 Is attending Pre Bid Meeting | No. Refer Clause No. 17 of Instruction to
mandatory. Bidders of Tender Document. However
attending Pre Bid Meeting is recommended
to sort out any issue before submission of bid
by a Bidder.
4.0 Can a vendor submit more than 1 offer? | No. Please refer Clause No. 4 of Instruction
to Bidders of Tender Document.
5.0 Is there any Help document available | Refer FAQs as available on Tender Wizard
for e-Tender. website.
6.0 Are there are any MSE (Micro & Small | No
Enterprises) benefits available?
7.0 Are there are any benefits available to | Refer Clause No. 49 of Instructions to

Startups?

Bidders of Tender Document.

All the terms and conditions of Tender remain unaltered.
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F-17
UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC INVOICE (E-INVOICE AS
PER GST LAWYS)
(to be submitted on letter head along with documents for release of payment)

To,
M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE SECTIONS
(1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID PIPELINE PROJET

OF M/s IGGL.
PONO: .o
Dear Sir,
We (Name of the Supplier) hereby confirm that E-Invoice provision as per
the GST Law is
(1) Applicable to us [ ]
(11) Not Applicable to us [ ]

(Supplier is to tick appropriate option (v' or X) above).

In case, same is applicable to us, we confirm that we will submit E-Invoice after complying with all the
requirements of GST Laws. If the invoice issued without following this process, such invoice can-not be
processed for payment by IGGL as no ITC is allowed on such invoices. We also confirm that If input tax
credit is not available to IGGL for any reason attributable to Supplier (both for E-invoicing cases and
non-E-invoicing cases), then IGGL shall not be obligated or liable to pay or reimburse GST (CGST &
SGST/UTGST or IGST) claimed in the invoice(s) and shall be entitled to deduct / setoff / recover such
GST amount (CGST & SGST/UTGST or IGST) or Input Tax Credit amount together with penalties and
interest, if any, by adjusting against any amounts paid or becomes payable in future to the Supplier
under this contract or under any other contract.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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F-18
POWER OF ATTORNEY

(to be submitted on the letter-head of company)

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE SECTIONS
(1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID PIPELINE
PROJET OF M/s IGGL.

TENDER NO: 05/51/23VC/IGGL/094

Name of Bidder:

“The undersigned (Name of LEGAL PERSON) is lawfully authorized to

represent and act on behalf of the company M/s (Name of bidder)

whose registered address is and does hereby appoint Mr./Ms
[name of authorized person/(s)] (Designation)

of M/s (Name of bidder)

whose signature appears below to be the true and lawful attorney/(s) and authorize him/her to sign

the bid (both digitally and manually)and all subsequent communications, agreements,
documents etc., in the name and on behalf of the company in connection with the tender no.

for. ..o (Name of work).

The signature of the authorized person/(s) herein constitutes unconditional obligations of M/s

(Name of bidder).

This Power of Attorney shall remain valid and in full force and effect before we withdrawal it in
writing (by fax, or mail or post). All the documents signed (within the period of validity of the
Power of Attorney) by the authorized person/(s) herein shall not be invalid because of such

withdrawal.

SIGNATURE OF THE LEGAL PERSON
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(Name of person with Company seal)

SIGNATURE OF THE AUTHORIZED PERSON/(S)

(Name of person)
E-mailid: ...
Digital token no. used for uploading the bid: .......................

(*)In case of a Single Bidder, Power of Attorney issued by the Board of Directors/ CEO / MD /
Company Secretary of the Bidder/ all partners in case of Partnership firm/Proprietor (for
Proprietorship firm) in favour of the authorized employee(s) of the Bidder, in respect of the
particular tender for signing the Bid and all subsequent communications, agreements, documents
etc. pertaining to the tender and to act and take any and all decision on behalf of the Bidder, is to
be submitted.
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COMPLETION CERTIFCATE

ON LETTER HEAD
Ref.; XXXXXXXXXXXXXXXXXXXXXXXXXXXXX Date:
DD.MM.YYYY
COMPLETION CERTIFICATE
Name of Work

Name of Contractor

Length & Size of Pipeline &
Scope of work

Fax of Acceptance No.

Letter of Award No. /
Work Order No.

Contractual Value
Final Completion Value
Contractual Start Date

Contractual Completion Date

(a) Mechanical Completion
(b) Overall Completion
Actual Completion Date
(a) Mechanical Completion
(b) Overall Completion

Extension of Time granted
without levy of PRS

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY
DD.MM.YYYY
Upto DDMM.YYYY
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Defect Liability Period : Upto DDMM.YYYY

Certified that all the works under the subject Contract have been completed as per contractual
terms & conditions, specifications, drawings and approved deviations etc. to the satisfaction of
Engineer-In-Charge.

(XXXXXXXXXXXX)
Engineer — In — Charge

Note : i) Format of Completion Certificate to be issued upon successful completion of
work.
ii) In case, of consortium bid, the completion certificate shall be issued to leader

/ members of consortium based on the activities actually executed by leader /
member of consortium.
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Format F-20
NO CLAIM CERTIFICATE
[On the Letter-head of Contractor]
We, , a company incorporated under the laws of India/ a Consortium between *
and * (name of Consortium partners to be inserted)/ a Partnership Firm consisting of *  and
*  (name of Partners to be inserted)/ a Sole Proprictorship (as the case may be), having its registered
office at and carrying on business under the name and style M/s.
were awarded the contract by Indradhanush Gas Grid Limited in reference

to Tender No. dated (“Contract”).

After completion of the above-said Work under the contract, we have scrutinized all our claims,
contentions, disputes, issues and we hereby confirm that after adjusting all payments received by us
against our R.A. Bills, our balance entitlement under the Contract is to a sum of Rs.

(Rupees only) as per our Final Bill dated towards full and final settlement of all
our claims, dues, issues and contentions from Indradhanush Gas Grid Limited

We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, disputes,
differences between M/s. and Indradhanush Gas Grid Limited under and with reference to
said Contract stands fully and finally settled.

We further absolve Indradhanush Gas Grid Limited from all liabilities present or future arising directly
or indirectly out of the Contract.

We further confirm that the present settlement has been arrived at after mutual negotiations and is freely
and fairly entered into between the parties. There is no economic duress or any other compulsion on us
in entering into this settlement.

Signature with Seal of contractor

Dated :
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UNDERTAKING REGARDING SUBMISSION CONTRACT PERFORMANCE SECURITY/ SD
WITHIN STIPULATED TIME LINE
(to be submitted on letter head of bidder)

To,

M/s INDRADHANUSH GAS GRID LIMITED
5th Floor, Central Mall, G S Road, Christian Basti, Guwahati

SUB: TENDER DOCUMENT FOR SCADA & APPS SYSTEM FOR PIPELINE SECTIONS
(1,2,3,4,5,6,7,8,9,12,13&14) UNDER NORTH EAST GAS GRID PIPELINE PROJET OF
M/s IGGL.

TENDER NO: 05/51/23VC/IGGL/094

Dear Sir,

We hereby confirm that we have clearly understood the requirement of Contract Performance Security/
SD specified in the tender document.

We also hereby confirm that in case of award of contract / order, we will submit Contract Performance
Security/ SD within 30 days from the date of Fax of Acceptance.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Bidder Name:

Seal:

135

157 of 269




SECTION -1V

GENERAL CONDITION OF CONTRACTS -
WORKS (GCC-Works)

158 of 269



A

IGG|

GENERAL CONDITIONS OF
CONTRACT

FOR

WORKS

IGGL




TABLE OF CONTENTS

GENERAL CONDITIONS OF CONTRACT

SI. No. Description

SECTION-I DEFINITIONS

1.0 Definition of Terms

SECTION-II GENERAL INFORMATION

2.0 General Information

2.1 (a) Location of Site
(b) Access by Road

2.2 Scope of Work

2.3 Water Supply

2.4 Power Supply

25 Land for Contractor's field office,
Godown and Workshop

2.6 Land for Residential Accommodation

SECTION-I11I GENERAL INSTRUCTIONS TO TENDERERS

3.0 Submission of Tender

4.0 Documents

4.1 General

4.2 All pages to be initiated

4.3 Rates to be in figures and words

4.4 Corrections and Erasures

4.5 Signature of Tenderer

4.6 Witness

4.7 Details of Experience

4.8 Liability of Government of India

5.0 Transfer of Tender Documents

6.0 Earnest Money

7.0 Validity

8.0 Addenda/Corrigenda

9.0 Right of Employer to Accept or Reject Tender

10.0 Time Schedule

11.0 Tenderer's Responsibility

12.0 Retired Government or Company Officers

13.0 Signing of the Contract

14.0 Field Management & Controlling/Coordinating
Authority

15.0 Note to Schedule of Rates

16.0 16.1  Policy for Tenders under consideration
16.2  Zero Deviation

17.0 Award of Contract

18.0 Clarification of Tender Document

19.0 Local Conditions

20.0 Abnormal Rates

160 of 269



SECTION-IV

21.1

21.2
21.3
21.4
22.0
23.0
24.0
25.0
25.1
25.2
26.0
26.1
26.2
27.0
27.3
28.0
29.0

30.0

31.0
32.0-A
32.0-B

32.0-C

33.0
34.0
35.0
36.0
37.0

38.0
39.0

40.0
41.0
41.1
41.2
42.0
43.0
44.0
45.0
46.0
47.0

GENERAL OBLIGATIONS
Priority of Contract Documents

Headings & Marginal Notes

Singular and Plural

Interpretation

Special Conditions of Contract

Contractor to obtain his own information
Contract Performance Security

Time of Performance

Time for Mobilisation

Time Schedule of Construction

Force Majeure

Conditions for Force Majeure

Outbreak of War

Price Reduction Schedule

Bonus for Early Completion

Rights of Employer to forfeit Contract Performance Security
Failure by the Contractor to comply with

the provisions of the contract

Contractor remains liable to pay compensation
if action not taken under Clause 29.0

Change in Constitution

Termination of Contract for Death

Termination of Contract for Liquidation,
Bankruptcy etc.

Termination of Contract for Non-Performance and
subsequently putting the Contractor on Holiday
Members of the Employer not individually liable
Employer not bound by personal representations
Contractor's office at site

Contractor's subordinate staff and their conduct
Sub letting of Works

i) Sub contracts for Temporary works etc.

ii) List of sub-contractors to be supplied

iii) Contractor's liability not limited by Sub-Contractors
iv) Employer may terminate sub contracts

V) No remedy for action taken under this clause
Power of Entry

Contractor's responsibility with Mechanical,
Electrical, Intercommunication System, Air
Conditioning Contractors and other agencies
Other Agencies at site

Notices

To the Contractor

To the Employer

Rights of various Interests

Patents and Royalties

Liens

Delays by Employer or his authorised agents
Payments if Contract is terminated

No waiver of Rights

161 of 269



48.0 Certificate not to affect Right of Employer and Liability of

Contractor
49.0 Languages & Measures
50.0 Transfer of Title
51.0 Release of Information
52.0 Brand Names
53.0 Completion of Contract
54.0 Spares
SECTION-V PERFORMANCE OF WORK
55.0 Execution of Work
56.0 Co-ordination and Inspection of work
57.0 Work in Monsoon & Dewatering
58.0 Work on Sundays & Holidays
59.0 General Conditions for construction &
Erection Work
60.0 Alterations in specification, Design &
ExtraWork
61.0 Drawings to be supplied by the Employer
62.0 Drawings to be supplied by the Contractor
63.0 Setting outworks
64.0 Responsibility for Levels and Alignment
65.0 Materials to be supplied by contractor
66.0 Stores supplied by Employer
67.0 Conditions for issue of material
68.0 Materials Procured with assistance
of Employer/Return of surplus
69.0 Materials obtained from dismantling
70.0 Articles of Value found
71.0 Discrepancies between instructions
72.0 Action where no specification is issued
73.0 Inspection of Works
74.0 Tests for Quality of Works
75.0 Samples for approval
76.0 Action and Compensation in case of bad work
77.0 Suspension of Work
78.0 Employer may do part of work
79.0 Possession prior to completion
80.0 Twelve months period of liability from the
date of issue of completion certificate
80.3 Limitation of Liability
81.0 Care of Works
81.1 Defects prior to taking over
81.2 Defects after taking over
82.0 Guarantee/Transfer of Guarantee
83.0 Training of Employer's personnel
84.0 Replacement of Defective parts & materials
85.0 Indemnity
86.0 Construction Aids, Equipments, Tools & Tackles
SECTION-VI CERTIFICATES AND PAYMENTS
87.0 Schedule of Rates and Payments
i) Contractor's Remuneration

162 of 269



88.0

88.1
88.2
88.3
88.4
89.0
90.0

91.0
92.0
93.0

95.0
96.0
97.0

SECTION-VII

98.0
99.0
100.0
101.0
1011

102.0

SECTION-VIII

103.0
104.0
105.0
106.0

i) Schedule of Rates to be inclusive

iiii) Schedule of Rates to cover construction
equipment, materials, labour etc.

iv) Schedule of Rates to cover Royalties,
Rents and claims.

) Schedule of Rates to cover taxes & duties

Vi) Schedule of Rates to cover risks of delay

vii) Schedule of Rates cannot be altered

Procedure for Measurement and billing

of works in progress

Billing Procedure

Secured Advance on materials

Dispute in mode of measurement

Rounding of Amounts

Lumpsum in Tender

Running Account Payments to be regarded as
advances

Notices of Claims for Additional Payments
Payment of Contractor's bills

Receipt for Payment

Completion Certificate

Application for Completion Certificate
Completion Certificate

Completion Certificate Documents

Final Decision & Final Certificate

Certificate and Payments No evidence of completion
Deduction from Contract Price

TAXES AND INSURANCE

Taxes, Duties, Octroi etc.

Sales Tax/Turnover Tax

Statutory Variations

Insurance

General

i) Employees State Insurance Act

ii) Workmen Compensation and Employee's Liability
Insurance

iii) Accident or injury to workmen

iv) Transit Insurance

) Automobile

Vi) General Liability

vii) Any other Insurance required under law or regulations
by Employer

Damage to Property or to any Person or any Third Party

LABOUR LAWS
Labour laws
Implementation of Apprentices Act 1961

Contractor to indemnify the Employer
Health and Sanitary Arrangement for worker

163 of 269



SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF

DISPUTES
107.0 Arbitration
108.0 Jurisdiction
SECTION-X SAFETY CODES
109.0 General
110.0 Safety Regulations
111.0 First Aid and Industrial Injuries
112.0 General Rules
113.0 Contractor's barricades
114.0 Scaffolding
115.0 Excavation and Trenching
116.0 Demolition/General Safety
117.0 Care in Handling Inflammable Gas
118.0 Temporary Combustible Structures
119.0 Precautions Against Fire
120.0 Explosives
121.0 Mines Act
122.0 Preservation of Places
123.0 Outbreak of Infectious diseases
124.0 Use of intoxicants
ANNEXURES TO GCC
1. Proforma of Agreement
2. Proforma for Indemnity Bond for Advance against material

164 of 269



General Conditions of Contract

1. Definition of Terms:

11

111

1.1.2

1.1.3

1.14

1.15

1.1.6

1.1.7

118

11.9

SECTION- | DEFINITIONS

In this CONTRACT (as here-in-after defined) the following words
and expressions shall have the meanings hereby assigned to them
except where the context otherwise required.

The EMPLOYER/COMPANY/IGGL means IGGL., a public limited
company, incorporated under the Company’s act 1956 and having
its registered office at 5th floor, Central Mall, Christian Basti,
Guwahati,Assam and includes its successors and assigns.

The "CONTRACTOR" means the person or the persons, firm or
Company or corporation whose tender has been accepted by the
EMPLOYER and includes the CONTRACTOR's legal
Representatives his successors and permitted assigns.

The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person
designated from time to time by the IGGL and shall include those
who are expressly authorized by him to act for and on his behalf
for operation of this CONTRACT.

The "WORK" shall mean and include all items and things to be
supplied/done and services and activities to be performed by the
CONTRACTOR in pursuant to and in accordance with CONTRACT
or part thereof as the case may be and shall include all extra,
additional, altered or substituted works as required for purpose of the
CONTRACT.

The "PERMANENT WORK" means and includes works which will
be incorporated in and form a part of the work to be handed over to
the EMPLOYER by the CONTRACTOR on completion of the
CONTRACT.

"CONSTRUCTION EQUIPMENT" means all appliances/equipment
and things whatsoever nature for the use in or for the execution,
completion, operation, or maintenance of the work or temporary
works (as hereinafter defined) but does not include materials or
other things intended to form or to be incorporated into the WORK,
or camping facilities.

"CONTRACT DOCUMENTS" means collectively the Tender
Documents, Designs, Drawings, Specification, Schedule of
Quantities and Rates, Letter of Acceptance and agreed variations if
any, and such other documents constituting the tender and
acceptance thereof.

CONSULTANT: means who are the
consulting engineer to the Employer for this project and having
registered office at

The "SUB-CONTRACTOR" means any person or firm or Company
(other than the CONTRACTOR) to whom any part of the work has
been entrusted by the CONTRACTOR, with the written consent of
the ENGINEER-IN-CHARGE, and the legal representatives,
successors and permitted assigns of such person, firm or company.

165 of 269



General Conditions of Contract

1.1.10

1111

1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

The "CONTRACT” shall mean the Agreement between the EMPLOYER
and the CONTRACTOR for the execution of the works including therein
all Contract documents.

The "SPECIFICATION" shall mean all directions the various technical
specifications, provisions attached and referred to the Tender
Documents which pertain to the method and manner of performing
the work or works to the quantities and qualities of the work or works
and the materials to be furnished under the CONTRACT for the work
or works, as may be amplified or modified by the IGGL or
ENGINEER-IN-CHARGE during the performance of CONTRACT in
order to provide the unforseen conditions or in ~ the best interests of
the work or works. It shall also include the latest editon  of  relevant
Standard Specifications including all addenda/corrigenda published
before entering into CONTRACT.

The "DRAWINGS" shall include maps, plans and tracings or prints or
sketches thereof with any modifications approved in writing by the
ENGINEER- IN-CHARGE and such other drawing as may, from time to
time, be furnished or approved in writing by the ENGINEER-IN-
CHARGE.

The "TENDER" means the proposal along with supporting documents
submitted by the CONTRACTOR for consideration by the EMPLOYER.

The "CHANGE ORDER" means an order given in writing by the
ENGINEER-IN-CHARGE to effect additions to or deletion from and
alteration in the works.

The "COMPLETION CERTIFICATE" shall mean the certificate to be
issued by the ENGINEER-IN-CHARGE when the works have been
completed entirely in accordance with  CONTRACT DOCUMENT to
his satisfaction.

The "FINAL CERTIFICATE" in relation to a work means the certificate
regarding the satisfactory compliance of various provision of the
CONTRACT by the CONTRACTOR issued by the ENGINEER-IN-
CHARGE/EMPLOYER after the period of liability is over.

“DEFECT LIABILITY PERIOD” in relation to a work means the specified
period from the date of COMPLETION CERTIFICATE upto the date of
issue of FINAL CERTIFICATE during which the CONTRACTOR stands
responsible for rectifying all defects that may appear in the works
executed by the CONTRACTOR in pursuance of the CONTRACT and
includes warranties against Manufacturing/Fabrication/
Erection/Construction defects covering all materials plants, equipment,
components, and the like supplied by the CONTRACTOR, works
executed against workmanship defects.

The "APPOINTING AUTHORITY" for the purpose of arbitration shall be
the CHAIRMAN and MANAGING DIRECTOR or any other person so
designated by the EMPLOYER.

"TEMPORARY WORKS" shall mean all temporary works of every kind
required in or about the execution, completion or maintenance of works.
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General Conditions of Contract

1.1.20 "PLANS" shall mean all maps, sketches and layouts as are
incorporated in the CONTRACT in order to define broadly the
scope and specifications of the work or works, and all
reproductions thereof.

1.1.21 "SITE" shall mean the lands and other places on, under, in or
through which the permanent works are to be carried out and
any other lands or places provided by the EMPLOYER for the
purpose of the CONTRACT.

1.1.22 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a
notice in written, typed or printed characters sent (unless
delivered personally or otherwise proved to have been received
by the addressee) by registered post to the latest known private
or business address or registered office of the addressee and
shall be deemed to have been received in the ordinary course of
post it would have been delivered.

1.1.23 "APPROVED" shall mean approved in writing including
subsequent written confirmation of previous verbal approval and
"APPROVAL" means approval in writing including as aforesaid.

1.1.24 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation
by a Fax/Letter to Tenderer(s) that the tender has been accepted
in accordance with the provisions contained in the letter.

1.1.25 "DAY" means a day of 24 hours from midnight to midnight
irrespective of the number of hours worked in that day.

1.1.26 "WORKING DAY" means any day which is not declared to be
holiday or rest day by the EMPLOYER.

1.1.27 "WEEK" means a period of any consecutive seven days.

1.1.28 "METRIC SYSTEM" - All technical documents regarding the

construction of works are given in the metric system and all work
in the project should be carried out according to the metric
system. All documents concerning the work shall also be
maintained in the metric system.

1.1.29 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall
mean the sum accepted or the sum calculated in accordance
with the prices accepted in tender and/or the CONTRACT rates
as payable to the CONTRACTOR for the entire execution and full
completion of the work, including change order.

1.1.30 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the
drawings, titles, notes, instruction, dimensions, etc. shall be in
English Language.

1.1.31 "MOBILIZATION" shall mean establishment of sufficiently
adequate infrastructure by the CONTRACTOR at "SITE"
comprising of construction equipments, aids, tools tackles
including setting of site offices with facilities such as power,
water, communication etc. establishing manpower organisation
comprising of Resident Engineers, Supervising personnel and an
adequate strength of skilled, semi-skilled and un-skilled workers,
who with the so established infrastructure shall be in a position to
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1.1.32

commence execution of work at site(s), in accordance with the
agreed Time Schedule of Completion of Work. "MOBILISATION"
shall be considered to have been achieved, if the CONTRACTOR
is able to establish infrastructure as per Time Schedule, where so
warranted in accordance with agreed schedule of work
implementation to the satisfaction of ENGINEER-IN-CHARGE/
EMPLOYER.

"COMMISSIONING" shall mean pressing into service of the system
including the plant(s), equipment(s), vessel(s), pipeline,
machinery(ies), or any other section or sub-section of
installation(s) pertaining to the work of the CONTRACTOR after
successful testing and trial runs of the same.

"COMMISSIONING" can be either for a completed system or a
part of system of a combination of systems or sub-systems and
can be performed in any sequence as desired by EMPLOYER and
in a manner established to be made suited according to availability
of pre-requisites. Any such readjustments made by EMPLOYER
in performance of "COMMISSIONING" activity will not be
construed to be violating CONTRACT provisions and
CONTRACTOR shall be deemed to have provided for the same.

SECTION-IIl GENERAL INFORMATION

2. General Information 2.1

2.2

2.3

a) Location of Site: The proposed location of Project site is defined
in the Special Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other
temporary access roads to the actual site of construction for his
own work at his own cost. The CONTRACTOR shall be required to
permit the use of the roads so constructed by him for vehicles of
any other parties who may be engaged on the project site. The
CONTRACTOR shall also facilitate the construction of the
permanent roads should the construction there of start while he is
engaged on this work. He shall make allowance in his tender for
any inconvenience he anticipates on such account.

Non-availability of access roads, railway siding and railway wagons
for the use of the CONTRACTOR shall in no case condone any
delay in the execution of WORK nor be the cause for any claim for
compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical
Part of the tender document. The CONTRACTOR shall provide all
necessary materials, equipment, labour etc. for the execution and
maintenance of the WORK till completion unless otherwise
mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrangements
for supply of water to his labour camps and for works. All pumping
installations, pipe net work and distribution system will have to be
carried out by the Contractor at his own risk and cost.

Alternatively the Employer at his discretion may endeavour to
provide water to the Contractor at the Employer's source of supply
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24.1
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7 General Conditions of Contract

provided the Contractor makes his own arrangement for the water
meter which shall be in custody of the Employer and other pipe net
works from source of supply and such distribution pipe network shall
have prior approval of the Engineer-in-Charge so as not to interfere
with the layout and progress of the other construction works. In such
case, the rate for water shall be deducted from the running account
bills.

However, the Employer does not guarantee the supply of water and this
does not relieve the Contractor of his responsibility in making his own
arrangement and for the timely completion of the various works as
stipulated.

Power Supply:

Subject to availability, EMPLOYER will supply power at 400/440 V at
only one point at the nearest sub-station, from where the
CONTRACTOR will make his own arrangement for temporary
distribution. The point of supply will not be more than 500 m away from
the CONTRACTOR'S premises. All the works will be done as per the
applicable regulations and passed by the ENGINEER-IN-CHARGE.
The temporary line will be removed forthwith after the completion of
work or if there is any hindrance caused to the other works due to the
alignment of these lines, the CONTRACTOR will re-route or remove the
temporary lines at his own cost. The CONTRACTOR at his cost will
also provide suitable electric meters, fuses, switches, etc. for purposes
of payment to the EMPLOYER which should be in the custody and
control of the EMPLOYER. The cost of power supply shall be payable
to the EMPLOYER every month for Construction Works power which
would be deducted from the running account bills. The EMPLOYER
shall not, however, guarantee the supply of electricity nor have any
liability in respect thereof. No claim for compensation for any failure or
short supply of electricity will be admissible.

It shall be the responsibility of the CONTRACTOR to provide and
maintain the complete installation on the load side of the supply with
due regard to safety requirement at site. All cabling, equipment,
installations etc. shall comply in all respects with the latest statutory
requirements and safety provisions i.e., as per the Central/State
Electricity Acts and Rules etc. The CONTRACTOR will ensure that his
equipment and Electrical Wiring etc., are installed, modified, maintained
by a licensedElectrician/Supervisor. A test certificate is to be produced
to the ENGINEER-IN-CHARGE for his approval, before power is made
available.

At all times, IEA regulations shall be followed failing which the
EMPLOYER has a right to disconnect the power supply without any
reference to the CONTRACTOR. No claim shall be entertained for such
disconnection by the ENGINEER-IN-CHARGE. Power supply will be
reconnected only after production of fresh certificate from authorized
electrical supervisors.

The EMPLOYER is not liable for any loss or damage to the
CONTRACTOR's equipment as a result of variation in voltage or
frequency or interruption in power supply or other loss to the
CONTRACTOR arising therefrom.
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2.4.5

2.4.6

247

2.4.8

2.4.9

2.4.10

24.11

2.5

General Conditions of Contract

The CONTRACTOR shall ensure that the Electrical equipment installed
by him are such that average power factors does not fall below 0.90 at
his premises. In case power factor falls below 0.90 in any month, he
will reimburse to the EMPLOYER at the penal rate determined by the
EMPLOYER for all units consumed during the month.

The power supply required for CONTRACTOR's colony near the plant
site will be determined by the EMPLOYER and shall be as per State
Electricity Board's Rules and other statutory provisions applicable for
such installations from time to time. In case of power supply to
CONTRACTOR's colony, the power will be made available at a single
point and the CONTRACTOR shall make his own arrangement at his
own cost for distribution to the occupants of the colony as per Electricity
Rules and Acts. The site and colony shall be sufficiently illuminated to
avoid accidents.

The CONTRACTOR will have to provide and install his own lights and
power meters which will be governed as per Central/State Government
Electricity Rules. The metres shall be sealed by the EMPLOYER.

In case of damage of any of the EMPLOYER'’s equipment on account
of fault, intentional or unintentional on the part of the CONTRACTOR,
the EMPLOYER reserves the right to recover the cost of such damage
from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the
EMPLOYER's terminals due to any fault in the CONTRACTOR's
installation shall be to CONTRACTOR's account at the rates decided
by the ENGINEER-IN-CHARGE.

Only motors upto 3 HP will be allowed to be started direct on line. For
motors above 3 HP and upto 100 HP a suitable Starting device
approved by the ENGINEER- IN-CHARGE shall be provided by the
CONTRACTOR. For motors above 100 HP slipring induction motors
with suitable starting devices as approved by the ENGINEER- IN-
CHARGE shall be provided by the CONTRACTOR.

The CONTRACTOR shall ensure at his cost that all electrical lines and
equipment and all installations are approved by the State Electricity
Inspector before power can be supplied to the EMPLOYER.

The total requirement of power shall be indicated by the tenderer
alongwith his tender.

Land for Contractor's Field Office, Godown and Workshop: The
EMPLOYER will, at his own discretion and convenience and for the
duration of the execution of the work make available near the site, land
for construction of CONTRACTOR's Temporary Field Office, godowns
workshops and assembly yard required for the execution of the
CONTRACT. The CONTRACTOR shall at his own cost construct all
these temporary buildings and provide suitable water supply and
sanitary arrangement and get the same approved by the ENGINEER-
IN-CHARGE.

On completion of the works undertaken by the CONTRACTOR, he
shall remove all temporary works erected by him and have the SITE
cleaned as directed by ENGINEER-IN-CHARGE. If the
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2.6

CONTRACTOR shall fail to comply with these requirements, the
ENGINEER-IN-CHARGE may at he expenses of the
CONTRACTOR remove such surplus, and rubbish materials and
dispose off the same as he deems fit and get the site cleared as
aforesaid; and CONTRACTOR shall forthwith pay the amount of all
expenses so incurred and shall have no claim in respect of any
such surplus materials disposed off as aforesaid. But the
EMPLOYER reserves the right to ask the CONTRACTOR any time
during the pendency of the CONTRACT to vacate the land by
giving 7 days notice on security reasons or on national interest or
otherwise. Rent may be charged for the land so occupied from
contractor by the Employer.

The CONTRACTOR shall put up temporary structures as required
by them for their office, fabrication shop and construction stores
only in the area allocated to them on the project site by the
EMPLOYER or his authorised representative. No tea
stalls/canteens should be put up or allowed to be put up by any
CONTRACTOR in the allotted land or complex area without written
permission of the EMPLOYER.

No unauthorised buildings, constructions or structures should be
put up by the CONTRACTOR anywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put up
temporary covered structures at his cost within Area in the location
allocated to them in the project site by the EMPLOYER or his
authorised representative.

No person except for authorised watchman shall be allowed to stay
in the plant area/CONTRACTOR's area after completion of the
day's job without prior written permission from ENGINEER-IN-
CHARGE.

Land for Residential Accommodation:-:No Land shall be made
available for residential accommodation for staff and labour of
CONTRACTOR.

SECTION-IIl GENERAL INSTRUCTIONS TO TENDERERS

3. Submission of Tender:

3.1

3.2

3.3

TENDER must be submitted without making any additions,
alterations, and as per details given in other clauses hereunder.
The requisite details shall be filled in by the TENDERER at space
provided under “Submission of Tender at the beginning of GCC of
Tender Document. The rate shall be filled only in the schedule
given in this Tender Document.

Addenda/Corrigenda to this Tender Document, if issued, must be
signed, submitted alongwith the Tender Document. The tenderer
should write clearly the revised quantities in Schedule of Rates of
Tender Document and should price the WORK based on revised
guantities when amendments of quantities are issued in addenda.

Covering letter alongwith its enclosures accompanying the Tender

Document and all further correspondence shall be submitted in
duplicate.
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3.4

4.1

4.2

Tenderers are advised to submit quotations based strictly on the
terms and conditions and specifications contained in the Tender
Documents and not to stipulate any deviations.

Tenders should always be placed in double sealed covers,
superscribing ['QUOTATION DO NOT OPEN" Tender for

Project of IGGL due for opening on
]. The Full Name,
Address and Telegraphic Address, Fax No. Of the Tenderers shall
be written on the bottom left hand corner of the sealed cover.

General:
The tenders as submitted, will consist of the following:

i) Complete set of Tender Documents (Original) as sold duly
filled in and signed by the tenderer as prescribed indifferent
clauses of the Tender Documents.

i) Earnest money in the manner specified in Clause 6 hereof.

iii) Power of Attorney or a true copy thereof duly attested by a
Gazetted Officer in case an authorised representative has
signed the tender, as required by Clause 14 hereof.

iv) Information regarding tenderers in the proforma enclosed.

V) Details of work of similar type and magnitude carried out by
the Tenderer in the proforma provided in the tender
document.

Vi) Organisation chart giving details of field management at
site, the tenderer proposes to have for this job.

vii)  Details of construction plant and equipments available with
the tenderer for using in this work.

viii)  Solvency Certificate from Scheduled Bank to prove the
financial ability to carry out the work tendered for.

iX) Latest Balance Sheet and Profit & Loss Account duly
audited.

X) Details of present commitment as per proforma enclosed to
tender.

Xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/
Manufacturers and other technical informations the tenderer
wish to furnish.

xii)  Provident fund registration certificate
xiii)  List showing all enclosures to tender.
All pages are to be Initiated: All signatures in Tender Documents
shall be dated, as well as, all the pages of all sections of Tender

Documents shall be initialed at the lower right hand corner and
signed wherever required in the tender papers by the TENDERER
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4.3

4.4

4.5
451

45.2

4.6

4.7

or by a person holding power of attorney authorising him to sign on
behalf of the tenderer before submission of tender.

Rates to be in Figures and Words:The tender should quote in English
both in figures as well as in words the rates and amounts tendered by
him in the Schedule of Rates of Tender submitted by the
CONTRACTOR for each item and in such a way that interpolation is
not possible. The amount for each item should be worked out and
entered and requisite total given of all items, both in figures and in
words. The tendered amount for the work shall be entered in the
tender and duly signed by theTenderer.

If some discrepancies are found between the RATES in FIGURES
and WORDS or the AMOUNT shown in the tender, the following
procedure shall be followed:

a) When there is difference between the rates in figures and words,
the rate which corresponds to the amount worked out by the
tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words tally
but the amount is incorrect the rate quoted by the tenderer shall
be taken as correct.

¢) When it is not possible to ascertain the correct rate by either of
above methods, the rate quoted in words shall be taken as
correct.

Corrections and Erasures: All correction(s) and alteration(s) in the
entries of tender paper shall be signed in full by the TENDERER with
date. No erasure or over writing is permissible.

Signature ofTenderer:

The TENDERER shall contain the name, residence and place of
business of person or persons making the tender and shall be signed
by the TENDERER with his usual signature. Partnership firms shall
furnish the full names of all partners in the tender. It should be signed
in the partnership's name by all the partners or by duly authorised
representatives followed by the name and designation of the person
signing. Tender by a corporation shall be signed by an authorised
representative, and a Power of Attorney in that behalf shall
accompany the tender. A copy of the constitution of the firm with
names of all partners shall be furnished.

When atenderer signs a tender in a language other than English, the
total amount tendered should, in addition, be written in the same
language. The signature should be attested by at least one witness.

Witness: Witness and sureties shall be persons of status and property
and their names, occupation and address shall be stated below
theirsignature.

Details of Experience: The tenderer should furnish, alongwith his
tender, details of previous experience in having successfully
completed in the recent past works of this nature, together with the
names of Employers, location of sites and valueof contract, date
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4.8

51

6.1

of commencement and completion of work, delays if any, reasons of
delay and other details alongwith documentary evidence(s).

Liability of Government of India: It is expressly understood and
agreed by and between Bidder or/Contractor and M/s IGGL, and
that M/s IGGL., is entering into this agreement solely on its own
behalf and not on behalf of any other person or entity. In
particular, it is expressly understood and agreed that the
Government of India is not a party to this agreement and has no
liabilities, obligations or rights hereunder. It is expressly
understood and agreed that M/s IGGL. is an independent legal
entity with power and authority to enter into contracts solely on its
own behalf under the applicable Laws of India and general
principles of Contract Law. The Bidder/Contractor expressly
agrees, acknowledges and understands that M/s IGGL. is not an
agent, representative or delegate of the Government of India. It is
further understood and agreed that the Government of India is not
and shall not be liable for any acts, omissions, commissions,
breaches or other wrongs arising out of the contract. Accordingly,
Bidder/Contractor hereby expressly waives, releases and
foregoes any and all actions or claims, including cross claims,
impleader claims or counter claims against the Government of
India arising out of this contract and covenants not to sue to
Government of India as to any manner, claim, cause of action or
thing whatsoever arising of or under this agreement.

Transfer of Tender Documents purchased by one intending
tenderer to another is not permissible.

The bidder must pay Earnest Money as given in the letter/notice
Inviting tenders and attach the official receipt with the tender failing
which the tender is liable to be rejected and representatives of such
tenderers will not be allowed to attend the tender opening. Earnest
Money can be paid in Demand Drafts or Bank Guarantee or
Banker's Cheque or Letter of Credit from any Indian scheduled
bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign bank.
However, other than the Nationalised Indian Banks, the banks
whose BGs are furnished, must be commercial banks having net
worth in excess of Rs. 100 crores and a declaration to this effect
should be made by such commercial bank either in the bank
guarantee itself or separately on a letter head.

The bid guarantee shall be submitted in the prescribed format.

Note: The Bank Guarantee so furnished by the tenderer shall be in
the proforma prescribed by the EMPLOYER. No interest shall be
paid by the EMPLOYER on the Earnest Money deposited by the
tenderer. The Bank Guarantee furnished in lieu of Earnest Money
shall be kept valid for a period of "SIX MONTHS" from the date of
opening of tender. (TWO MONTHS beyond the bid validity).

The Earnest Money deposited by successful tenderer shall be
forfeited if the Contractor fails to furnish the requisite Contract
Performance Security as per clause 24 hereof and /or fails to start
work within a period of 15 days or fails to execute the
AGREEMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender.
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7 Validity:

8 Addenda/Corrigenda

9 Right of Employer to
Accept or Reject Tender:

10 Time Schedule

7.1

8.1

8.2

9.1

10.1

Note: The Earnest Money of the unsuccessful bidder will be
returned by EMPLOYER/CONSULTANT, directly to the
tenderer (s), within a reasonable period of time but not later than
30 days after the expiration of the period of bid validity
prescribed by EMPLOYER.

Tender submitted by tenderers shall remain valid for acceptance
for a period of "4 MONTHS" from the date of opening of the
tender. The tenderers shall not be entitled during the said period
of 4 months, without the consent in writing of the EMPLOYER, to
revoke or cancel his tender or to vary the tender given or any term
thereof. In case of tender revoking or canceling his tender or
varying any term in regard thereof without the consent of
EMPLOYER in writing, the EMPLOYER shall forfeit Earnest
Money paid by him alongwith tender.

Addenda/ Corrigenda to the Tender Documents will be issued in
duplicate prior to the date of opening of the tenders to clarify
documents or to reflect modification in design or CONTRACT
terms.

Each addenda/ corrigendum issued will be issued in duplicate to
each person or organisation to whom set of Tender Documents
has been issued. Recipient will retain tenderer's copy of each
Addendum/Corrigendum and attach original copy duly signed
along with his offer. All Addenda/Corrigenda issued shall become
part of Tender Documents.

The right to accept the tender will rest with the EMPLOYER. The
EMPLOYER, however, does not bind himself to accept the lowest
tender, and reserves to itself the authority to reject any or all the
tenders received without assigning any reason whatsoever. At the
option of the Employer, the work for which the tender had been
invited, may be awarded to one Contractor or split between more
than one bidders, in which case the award will be made for only
that part of the work, in respect of which the bid has been
accepted. The quoted rates should hold good for such
eventualities.

Tenders in which any of the particulars and prescribed information
are missing or are incomplete in any respect and/or the
prescribed conditions are not fulfilled are liable to be rejected.
The Tender containing uncalled for remarks or any additional
conditions are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and
tenders submitted by the Tenderers who resort to canvassing will
be liable to rejection.

The WORK shall be executed strictly as per the TIME SCHEDULE
specified in TENDER/CONTRACT Document. The period of
construction given in Time Schedule includes the time required for
mobilisation as well as testing, rectifications if any, retesting and
completion in all respects to the entire satisfaction of the
ENGINEER-IN- CHARGE.
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10.2

10.3

11 Tenderer’s Responsibility 11.1

12 Retired Government or
Company Officers

13 Signing of the Contract:

14 Field Management &
Controlling/Coordinating
Authority:

121

131

14.1

14.2

A joint programme of execution of the WORK will be prepared by
the ENGINEER-IN-CHARGE and CONTRACTOR based on
priority requirement of this project. This programme will take into
account the time of completion mentioned in 10.1 above and the
time allowed forthe priority works by the ENGINEER-IN-CHARGE.

Monthly/Weekly construction programme will; be drawn up by the
ENGINEER- IN-CHARGE jointly with the CONTRACTOR, based
on availability of work fronts  and the joint construction
programme as per 10.2 above. The CONTRACTOR  shall
scrupulously adhere to these targets /programmes by deploying
adequate personnel, construction tools and tackles and he shall
also supply himself all materials of his scope of supply in
good time to achieve the targets/programmes. In all matters
concerning the extent of targets set out in the weeklyand
monthly programmes and the degree of achievements the
decision of the ENGINEER-IN-CHARGE wiill be final and binding on
the CONTRACTOR.

The intending tenderers shall be deemed to have visited the SITE
and familiarised submitting the tender. Non-familiarity with the
site conditions will not be considered a reason either for extra
claims or for not carrying out the works in strict conformity with the
DRAWINGS and SPECIFICATIONS or for any delay in
performance.

No Engineer of Gazetted rank or other Gazetted Officer employed
inEngineering or Administrative  dutiesin an  Engineering
Department of the States/ Central Government or of the
EMPLOYER is allowed to work as a CONTRACTOR for a
period of two years after his retirement from Government Service,
or from the employment of the EMPLOYER without the previous
permission of the EMPLOYER. The CONTRACT, if awarded, is
liable to be cancelled if either the CONTRACTOR or any of his
employees is found at any time to be such a person, who has not
obtained the permission of the State/Central Government or of the
EMPLOYER as aforesaid before submission of tender, or
engagement in the CONTRACTOR'S service as the case may be.

The successful tenderer shall be required to execute an
AGREEMENT in the proforma attached with TENDER
DOCUMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender. In the event of failure on
the part of the successful tenderer to sign the AGREEMENT within
the above stipulated period, the Earnest Money or hisinitial deposit
will be forefeited and the acceptance of the tender shall be
considered as cancelled.

The field management will be the responsibility of the ENGINEER-
IN-CHARGE, who will be nominated by the EMPLOYER.The
ENGINEER-IN-CHARGE may alsoauthorise his representatives to
assist in performing his duties and functions.

The ENGINEER-IN-CHARGE shall coordinate the works of
various agencies engaged at site to ensure minimum disruption of
work carried out by different agencies. It shall be theresponsibility of
the CONTRACTOR to plan and execute the work strictly in
accordance with site instructions to avoid hindrance to the work
being executed by other agencies.
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15 Note to Schedule of
Rates:

16 Policy for Tenders Under
Consideration:

17 Award of Contract:

18 Clarification of Tender
Document:

15.1

15.2

15.3

154

155

16.1

16.2

17.1

17.2

18.1

The Schedule of Rates should be read in conjunction with all the
other sections of the tender.

The tenderer shall be deemed to have studied the DRAWINGS,
SPECIFICATIONS and details of work to be done within TIME
SCHEDULE and to have aquainted himself of the condition
prevailing at site.

Rates must be filled in the Schedule of Rates of original Tender
Documents. If quoted in separate typed sheets no variation in item
description or specification shall be accepted. Any exceptions
taken by the tenderer to the Schedule of Rates shall be brought out
in the terms and conditions of the offer.

The quantities shown against the various items are only
approximate. Any increase or decrease in the quantities shall not
form the basis of alteration of the rates quoted and accepted.

The EMPLOYER reserves the right to interpolate the rates for such
items of work falling between similar items of lower and higher
magnitude.

Only Those Tenders which are complete in all respects and are
strictly in accordance with the Terms and Conditions and Technical
Specifications of Tender Document, shall be considered for
evaluation. Such Tenders shall be deemed to be under
consideration immediately after opening of Tender and until such
time an official intimation of acceptance /rejection of Tender is
made by IGGL to the Bidder.

Zero Deviation: Bidders to note that this is a ZERO DEVIATION
TENDER. IGGL will appreciate submission of offer based on the
terms and conditions in the enclosed General Conditions of
Contract (GCC), Special Conditions of Contract (SCC),
Instructions to Bidders (ITB), Scope of Work, technical
specifications etc. to avoid wastage of time and money in
seeking clarifications on technical/ commercial aspects of the
offer. Bidder may note that no technical and commercial
clarifications will be sought for after the receipt of the bids. In
case of any deviation/non conformity observed in the bid, it will
be liable for rejection.

The Acceptance of Tender will be intimated to thesuccessful
Tenderer by IGGL either by Telex/ Telegram/ Fax or by Letter or
like means-defined as LETTER OF ACCEPTANCE OF TENDER.

IGGL will be the sole judge in the matter of award of CONTRACT
and the decision of IGGL shall be final and binding.

The Tender is required to carefully examine the Technical
Specifications, Conditions of Contract, Drawings and other details
relating to WORK and given in Tender Document and fully inform
himself as to all conditions and matters which may in any way
affect the WORK or the cost thereof. In case the Tenderer is in
doubt about the completeness or correctness of any of the
contents of the Tender Documents he should request in writing for
an interpretation/clarification to IGGL in triplicate. IGGL will then
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Documents

issue interpretation/clarification to Tendererin writing. Such
clarifications and or interpretations shall form part of the
Specifications and Documents and shall accompany the tender
which shall be submitted by tenderer within time and date as
specified in invitations to tender.

Verbal clarification and information given by IGGL or its
employee(s) or its representatives shall not in any way be binding
on IGGL.

It will be imperative on each tenderer to inform himself of all local
conditions and factors which may have any effect on the
execution of WORK covered under theTender Document.In
their own interest, the tenderer are requested to familiarise
themselves with the Indian Income Tax Act 1961, Indian
Companies Act 1956, Indian Customs Act 1962 and other
related Acts and Laws and Regulations of India with their latest
amendments, as applicable IGGL shall not entertain any
requests for clarifications from the tenderer regarding such
local conditions.

It must be understood and agreed that such factors have properly
been investigated and considered while submitting the tender. No
claim for financial or any other adjustments to VALUE OF
CONTRACT, on lack of clarity of such factors shall be entertained.

The tenderer is expected to quote rate for each item after
careful analysis of cost involved for the performance of the
completed item considering all specifications and Conditions of
Contract. This will avoid loss of profit or gain in case of
curtailment or change of specification for any item. In case it is
noticed that the rates quoted by the tenderer for any item are
unusually high or unusually low, it will be sufficient cause for
the rejection of the tender unless the EMPLOYER is convinced
about the reasonableness after scrutiny of the analysis for such
rate(s) to be furnished by the tenderer (on demand).

GENERAL OBLIGATIONS

Except if and the extent otherwise provided by the Contract, the
provisions of the General Conditions of Contract and Special
Conditions shall prevail over those of any other documents forming
part of the CONTRACT. Several documents forming the
CONTRACT are to be taken as mutually explanatory of one
another, but in case of ambiguities or discrepancies the same shall
be explained and adjusted by the ENGINEER-IN-CHARGE who
shall thereupon issue to the Contractor instructions thereon and in
such event, unless otherwise provided in the Contract, the priority of
the documents forming the Contract shall be as follows:

1) The Contract Agreement;

2) The Letter of Acceptance;

3) The (Instructions to Bidders) ITB;

4) Special Conditions of Contract (SCC);

5) General Conditions of Contract (GCC)

6) Any other document forming part of the Contract.
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22  Special Conditions of
Contract:

23. Contractor to obtain his
own Information:

21.2

21.3

21.4

221

22.2

22.3

22.4

22.5

23.1

Works shown in the DRAWING but not mentioned in the
SPECIFICATIONS OR described in the SPECIFICATIONS without
being shown in the DRAWINGS shall nevertheless be deemed to
be included in the same manner as if they had been specifically
shown upon the DRAWINGS and described in the
SPECIFICATIONS.

Headings and Marginal Notes: All headings and marginal notes to
the clauses of these General Conditions of Contract or to the
SPECIFICATIONS or to any other Tender Document are solely for
the purpose of giving a concise indication and not a summary of
the contents thereof, and they shall never be deemed to be part
thereof or be used in the interpretation or construction thereof the
CONTRACT.

Singular _and Plural: In CONTRACT DOCUMENTS unless
otherwise stated specifically, the singular shall include the plural
and vice versa wherever the context so requires.

Interpretation: Words implying “Persons' shall includer elevant
"Corporate Companies / Registered Associations/ Body of
Individuals/ Firm of Partnership' as the case may be.

Special Conditions of Contract shall be read in conjunction with the
General Conditions of Contract, specification of Work, Drawings
and any other documents forming part of this CONTRACT
wherever the context so requires.

Notwithstanding the sub-division of the documents into these
separate sections and volumes every part of each shall be deemed
to be supplementary to and complementary of every other part and
shall be read with and into the CONTRACT so far as it may be
practicable to do so.

Where any portion of the General Condition of Contract is
repugnant to or at variance with any provisions of the Special
Conditions of Contract, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed to
over-ride the provisions of the General Conditions of Contract and
shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the
CONTRACTOR shall perform certain WORK or provide certain
facilities, it is understood that the CONTRACTOR shall do so at his
cost and the VALUE OF CONTRACT shall be deemed to have
included cost of such performance and provisions, so mentioned.

The materials, design and workmanship shall satisfy the relevant
INDIAN STANDARDS, the JOB SPECIFICATIONS contained
herein and CODES referred to. Where the job specification stipulate
requirements in addition to those contained in the standard codes
and specifications, these additional requirements shall also be
satisfied.

The CONTRACTOR in fixing his rate shall for all purpose
whatsoever reason may be, deemed to have himself independently
obtained all necessary information for the purpose of preparing his
tender and his tender as accepted shall be deemed to have taken
into account all contingencies as may arise
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due to such information or lack of same. The correctness of the
details, given in the Tender Document to help the CONTRACTOR to
make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the
CONTRACT DOCUMENTS, to have generally obtained his own
information in all matters whatsoever that might affect the carrying
out of the works at the schedules rates and to have satisfied himself
to the sufficiency of his tender. Any error in description of quantity or
omission therefrom shall not vitiate the CONTRACT or release the
CONTRACTOR from executing the work comprised in the
CONTRACT according to DRAWINGS and SPECIFICATIONS at
the scheduled rates. He is deemed to have known the scope, nature
and magnitude of the WORKS and the requirements of materials
and labour involved etc., and as to what all works he has to
complete in accordance with the CONTRACT documents whatever
be the defects, omissions or errors that may be found in the
DOCUMENTS. The CONTRACTOR shall be deemed to have visited
surroundings, to have satisfied himself to the nature of all existing
structures, if any, and also as to the nature and the conditions of the
Railways, Roads, Bridges and Culverts, means of transport and
communication, whether by land, water or air, and as to possible
interruptions thereto and the access and egress from the site, to
have made enquiries, examined and satisfied himself as to the sites
for obtaining sand, stones, bricks and other materials, the sites for
disposal of surplus materials, the available accommodation as to
whatever required, depots and such other buildings as may be
necessary for executing and completing the works, to have made
local independent enquiries as to the sub-soil, subsoil water and
variations thereof, storms, prevailing winds, climatic conditions and
all other similar matters effecting these works. He is deemed to have
acquainted himself as to his liability of payment of Government
Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR
in obtaining necessary and reliable information upon the foregoing or
any other matters affecting the CONTRACT shall not relieve him
from any risks or liabilities or the entire responsibility from completion
of the works at the scheduled rates and times in strict accordance
with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any
doubt as to the meaning of any portion of the CONTRACT
DOCUMENT he shall set forth the particulars thereof in writing to
EMPLOYER in duplicate, before submission of tender. The
EMPLOYER may provide such clarification as may be necessary in
writing to CONTRACT, such clarifications as provided by
EMPLOYER shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect
or employee of the EMPLOYER either before, during or after the
execution of the CONTRACT agreement shall in any way affect or
modify and of the terms or obligations herein contained.

Any change in layout due to site conditions or technological

requirement shall be binding on the CONTRACTOR and no extra
claim on this account shall be entertained.
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24 Contract Performance
Security:

25 Time of Performance:

24.1

24.2

24.3

24.4

24.5

25.1

The CONTRACTOR shall furnish to the EMPLOYER, within 15
days from the date of notification of award, a security in the sum
of 10% of the accepted value of the tender or the actual value of
work to be done whichever is applicable due to any additional
work or any other reasons, in the form of a Bank draft/Banker’s
cheque or Bank Guarantee or irrevocable Letter of credit (as per
proforma enclosed) as Contract Performance Security with the
EMPLOYER which will be refunded after the expiry of DEFECTS
LIABILITY PERIOD.

CONTRACTOR can furnish the Contract Performance Security in
the form of Demand Draft or through a Bank Guaranteeor through
an irrevocable Letter of Credit from any Indian scheduled bank or
a branch of an International bank situated in India and registered
with Reserve Bank of India as scheduled foreign bank. However,
other than the Nationalised Indian Banks, the banks whose BGs
are furnished, must be commercial banks having net worth in
excess of Rs. 100 crores and a declaration to this effect should
be made by such commercial bank either in the bank guarantee
itself or separately on a letter head.

The bank guarantee or the Letter of Credit shall be submitted in
the prescribed format.

If the CONTRACTOR/SUB-CONTRACTOR or their employees or
the CONTRACTOR'’s agents and representatives shall damage,
break, deface or destroy any property belonging to the
EMPLOYER or others during the execution of the CONTRACT,
the same shall be made good by the CONTRACTOR at his own
expenses and in default thereof, the ENGINEER-IN-CHARGE
may cause the same to be made good by other agencies and
recover expenses from the CONTRACTOR (for which the
certificate of the ENGINEER- IN-CHARGE shall be final).

All compensation or other sums of money payable by the
CONTRACTOR to the EMPLOYER under terms of this
CONTRACT may be deducted from or paid by the encashment or
sale of a sufficient part of his Contract Performance Security or
from any sums which may be due or may become due to the
CONTRACTOR hy the EMPLOYER of any account whatsoever
and in the event of his Contract Performance Security being
reduced by reasons of any such deductions or sale of aforesaid,
the CONTRACTOR shall within ten days thereafter make good in
cash, bank drafts as aforesaid any sum or sums which may have
been deducted from or realised by sale of his Contract
Performance Security, or any part thereof. No interest shall be
payable by the EMPLOYER for sum deposited as Contract
Performance Security.

Failure of the successful bidder to comply with the requirements of
this Clause shall constitute sufficient grounds for the annulment of
the award and the forfeiture of bid security.

Time for Mobilisation

The work covered by this CONTRACT shall be commenced within
fifteen (15) days, the date of letter/Fax of Intent and be completed
in stages on or before the dates as mentioned in the TIME
SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR
should bear in mind that time is the essence of this agreement.
Request for revision of construction time after tenders are opened
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25.2

25.2.1

25.2.2

25.2.3

26.1

will not receive consideration. The above period of fifteen (15) days
is included within the overall COMPLETION SCHEDULE, not over
and above the completion time to any additional work or any other
reasons.

Time Schedule of Construction:

The general Time Schedule of construction is given in the
TENDER DOCUMENT. CONTRACTOR should prepare a detailed
monthly or weekly construction program jointly with the
ENGINEER-IN-CHARGE within 15 days of receipt of
LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The
WORK shall be executed strictly as per the Time Schedule given
in the CONTRACT DOCUMENT. The period of construction given
includes the time required for mobilisation testing, rectifications, if
any, retesting and completion in all respects in accordance with
CONTRACT DOCUMENT to the entire satisfaction of the
ENGINEER-IN-CHARGE.

The CONTRACTOR shall submit a detailed PERT network within
the time frame agreed above consisting of adequate number of
activities covering various key phases of the WORK such as
design, procurement, manufacturing, shipment and field erection
activities within fifteen (15) days from the date of LETTER/FAX OF
INTENT. This network shall also indicate the interface facilities to
be provided by the EMPLOYER and the dates by which such
facilities are needed.

CONTRACTOR shall discuss the network so submitted with the
EMPLOYER and the agreed network which may be in the form as
submitted with the EMPLOYER or in revised form in line with the
outcome of discussions shall form part of the CONTRACT, to be
signed within fifteen (15) days from the date of LETTER OF
ACCEPTANCE OF TENDER. During the performance of the
CONTRACT, if in the opinion of the EMPLOYER proper progress
is not maintained suitable changes shall be made in the
CONTRACTOR's operation to ensure proper progress.

The above PERT network shall be reviewed periodically and

reports shall be submitted by the CONTRACTOR as directed by
EMPLOYER.

CONDITIONS FOR FORCE MAJEURE

In the event of either party being rendered unable by Force
Majeure to perform any obligations required to be performed by
them under the CONTRACT the relative obligation of the party
affected by such Force Majeures shall upon notification to the
other party be suspended for the period during which Force
Majeures event lasts. The cost and loss sustained by the either
party shall be borne by the respective parties.

The term "Force Majeures" as employed herein shall mean acts of
God, earthquake, war (declared or undeclared), revolts, riots, fires,
floods, rebellions, explosions, hurricane, sabotage, civil
commotions and acts and regulations of respective Government of
the two parties, namely the EMPLOYER and the CONTRACTOR.
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Upon the occurrence of such cause(s) and upon its termination,
the party alleging that it has been rendered unable as aforesaid
thereby, shall notify the other party in writing immediately but not
later than 72 (Seventy-two) hours of the alleged beginning and
ending thereof giving full particulars and satisfactory evidence in
support of its claim.

Time for performance of the relative obligation suspended by the
Force Majeures shall then stand extended by the period for which
such cause lasts.

If deliveries of bought out items and/or works to be executed by
the CONTRACTOR are suspended by Force Majeure conditions
lasting for more than 2 (two) months the EMPLOYER shall have
the option to terminate the CONTRACT or re-negotiate the
contract provisions.

OUTBREAK OF WAR

If during the currency of the CONTRACT there shall be an out-
break of war whether declared or not, in that part of the World
which whether financially or otherwise materially affect the
execution of the WORK the CONTRACTOR shall unless and
until the CONTRACT is terminated under the provisions in this
clause continue to use his best endeavour to complete the
execution of the WORK, provided always that the EMPLOYER
shall be entitled, at any time after such out-break of war to
terminate or re-negotiate the CONTRACT by giving notice in
writing to the CONTRACTOR and upon such notice being given
the CONTRACT shall, save as to the rights of the parties under
this clause and to the operation of the clauses entitled settlement
of Disputes and Arbitration hereof, be terminated but without
prejudice to the right of either party in respect of any antecedent
breach thereof.

If the CONTRACT shall be terminated under the provisions of the
above clause, the CONTRACTOR shall with all reasonable
diligence remove from the SITE all the CONTRACTOR's
equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so.

Time is the essence of the CONTRACT. In case the
CONTRACTOR fails to complete the WORK within the stipulated
period, then, unless such failure is due to Force Majeure as
defined in Clause 26 here above or due to EMPLOYER's
defaults, the Total Contract price shall be reduced by % % of the
total Contract Price per complete week of delay or part thereof
subject to a maximum of 5 % of the Total Contract Price, by way
of reduction in price for delay and not as penalty. The said
amount will be recovered from amount due to the Contractor/
Contractor’s Contract Performance Security payable on demand.

The decision of the ENGINEER-IN-CHARGE in regard to
applicability of Price Reduction Schedule shall be final and
binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due
to delay in completion period at the above agreed rate.
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BONUS FOR EARLY COMPLETION

If the Contractor achieves completion of Works in all respect prior
to the time schedule stipulated in the SCC, the Employer shall
pay to the Contractor the relevant sum, if mentioned specifically
in SCC, as bonus for early completion. The bonus for early
completion, if provided specifically in SCC, shall be payable to
the maximum ceiling of 2 %2 % of the total contract price.

(*) Partial earlier completion may not always produce net
benefits to the Employer, for example where utilization of the
completed Works requires (a) the fulfillment of all parts of the
Contract (e.g. the training of personnel); or (b) the
completion of all Sections (e.g. in pipeline laying, where early
completion of the laying of pipeline would not be useful if the
compressor is still under installation); or (c) certain seasonal
effects to take place (e.g. onset of the rainy season, for
impounding a reservoir); or (d) other circumstances. Also a
more rapid drawdown of budgeted funds may be required.
All such factors should be considered prior to the inclusion of
a bonus clause in the Contract.

Whenever any claim against the CONTRACTOR for thepayment

of a sum of money arises out or under the CONTRACT the

EMPLOYER shall be entitled to recover such sum by
appropriating in part or whole the Contract Performance Security

of the CONTRACTOR. In the event of the security being
insufficient or if no security has been taken from the
CONTRACTOR, then the balance or the total sum recoverable,
as the case may be shall be deducted from any sum then due or

which at any time thereafter may become due to the
CONTRACTOR shall pay to the EMPLOYER on demand any
balance remaining due.

If the CONTRACTOR refuses or fails to execute the WORK or
any separate part thereof with such diligence as will ensure its
completion within the time specified in the CONTRACT or
extension thereof or fails to perform any of his obligation under
the CONTRACT or in any manner commits a breach of any of
the provisions of the CONTRACT it shall be open to the
EMPLOYER at its option by written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the
CONTRACT shall stand terminated and shall cease to be in
force and effect on and from the date appointed by the
EMPLOYER on that behalf, whereupon the CONTRACTOR
shall stop forthwith any of the CONTRACTOR's work then in
progress, except such WORK as the EMPLOYER may, in
writing, require to be done to safeguard any property or WORK,
or installations from damage, and the EMPLOYER, for its part,
may take over the work remaining unfinished by the
CONTRACTOR and complete the same through a fresh
contractor or by other means, at the risk and cost of the
CONTRACTOR, and any of his sureties if any, shall be liable to
the EMPLOYER for any excess cost occasioned by such work
having to be so taken over and completed by the EMPLOYER
over and above the cost at the rates specified in the schedule of
quantities and rate/prices.
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b) WITHOUT DETERMINING THE CONTRACT to take over the
work of the CONTRACTOR or any part thereof and complete the
same through a fresh contractor or by other means at the risk and
cost of the CONTRACTOR. The CONTRACTOR and any of his
sureties are liable to the EMPLOYER for any excess cost over
and above the cost at the rates specified in the Schedule of
Quantities/ rates, occasioned by such works having been taken
over and completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security
furnished by the CONTRACTOR is liable to be forfeited without
prejudice to the right of the EMPLOYER to recover from the
CONTRACTOR the excess cost referred to in the sub-clause
aforesaid, the EMPLOYER shall also have the right of taking
possession and utilising in completing the works or any part
thereof, such as materials equipment and plants available at
work site belonging to the CONTRACTOR as may be necessary
and the CONTRACTOR shall not be enttled for any
compensation for use or damage to such materials, equipment
and plant.

b) The amount that may have become due to the CONTRACTOR
on account of work already executed by him shall not be payable
to him until after the expiry of Six (6) calendar months reckoned
from the date of termination of CONTRACT or from the taking
over of the WORK or part thereof by the EMPLOYER as the case
may be, during which period the responsibility for faulty materials
or workmanship in respect of such work shall, under the
CONTRACT, rest exclusively with the CONTRACTOR. This
amount shall be subject to deduction of any amounts due from
the CONTRACT to the EMPLOYER under the terms of the
CONTRACT authorised or required to be reserved or retained by
the EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b)
provided in the judgement of the EMPLOYER, the default or
defaults committed by the CONTRACTOR is/are curable and can
be cured by the CONTRACTOR if an opportunity given to him,
then the EMPLOYER may issue Notice in writing calling the
CONTRACTOR to cure the default within such time specified in
the Notice.

The EMPLOYER shall also have the right to proceed or take
action as per 29.1(a) or (b) above, in the event that the
CONTRACTOR becomes bankrupt, insolvent, compounds with
his creditors, assigns the CONTRACT in favour of his creditors or
any other person or persons, or being a company or a corporation
goes into voluntary liquidation, provided that in the said events it
shall not be necessary for the EMPLOYER to give any prior
notice to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub- clause
29.1(a) above shall not prejudice or affect their rights of the
EMPLOYER which may have accrued upto the date of such
termination.

In any case in which any of the powers conferred upon the
EMPLOYER BY CLAUSE 29.0 thereof shall have become
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32(A)

exercisable and the same had not been exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof
and such powers shall not withstanding be exercisable in the event
of any further case of default by the CONTRACTOR for which by
any clause or clauses hereof he is declared liable to pay
compensation amounting to the whole of his Contract Performance
Security, and the liability of the CONTRACTOR for past and future
compensation shall remain unaffected. In the event of the
EMPLOYER putting in force the power under above sub-clause (a),
(b) or (c) vested in him under the preceding clause he may, if he so
desired, take possession of all or any tools, and plants, materials
and stores in or upon the works or the site thereof belonging to the
CONTRACTOR or procured by him and intended to be used for the
execution of the WORK or any part thereof paying or allowing for the
same in account at the CONTRACT rates or in case of these not
being applicable at current market rates to be certified by the
ENGINEER-IN-CHARGE whose certificate thereof shall be final,
otherwise the ENGINEER-IN- CHARGE may give notice in writing to
the CONTRACTOR or his clerk of the works, foreman or other
authorised agent, requiring him to remove such tools, plant,
materials or stores from the premises (within a time to be specified
in such notice), and in the event of the CONTRACTOR failing to
comply with any such requisition, the ENGINEER-IN-CHARGE may
remove them at the CONTRACTOR's expense or sell them by
auction or private sale on account of the CONTRACTOR and at his
risk in all respects without any further notice as to the date, time or
place of sale and the certificate of the ENGINEER-IN-CHARGE as
to the expenses of any such removal and the amount of the
proceeds and expenses of any such sale shall be final and
conclusive against the CONTRACTOR.

Where the CONTRACTOR is a partnership firm, the prior approval
of the EMPLOYER shall be obtained in writing, before any change is
made in the constitution of the firm. Where the CONTRACTOR is an
individual or a Hindu undivided family business concern, such
approval as aforesaid shall, likewise be obtained before such
CONTRACTOR enters into any agreement with other parties, where
under, the reconstituted firm would have the right to carry out the
work hereby undertaken by the CONTRACTOR. In either case if
prior approval as aforesaid is not obtained, the CONTRACT shall be
deemed to have been allotted in contravention of clause 37 hereof
and the same action may be taken and the same consequence shall
ensure as provided in the said clause.

TERMINATION OF CONTRACT FOR DEATH:

If the CONTRACTOR is an individual or a proprietary concern and
the individual or the proprietor dies or if the CONTRACTOR is a
partnership concern and one of the partner dies then unless, the
EMPLOYER is satisfied that the legal representative of the
individual or the proprietory concern or the surviving partners are
capable of carrying out and completing CONTRACT, he (the
EMPLOYER) is entitled to cancel the CONTRACT for the
uncompleted part without being in any way liable for any
compensation payment to the estate of the diseased
CONTRACTOR and/or to the surviving partners of the
CONTRACTOR'S firm on account of the cancellation of
CONTRACT. The decision of the EMPLOYER in such
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assessment shall be final and binding on the parties. In the event
of such cancellation, the EMPLOYER shall not hold the estate of
the diseased CONTRACTOR and/or the surviving partners of the
CONTRACTOR'S firm liable for any damages for non-completion
of CONTRACT.

TERMINATION OF CONTRACT IN CASE OF LIQUIDATION /
BANKRUPTCY ETC.

If the Contractor shall dissolve or become bankrupt or
insolvent or cause or suffer any receiver to be appointed of his
business of any assets thereof compound with his Creditors, or
being a corporation commence to be wound up, not being a
member’'s voluntary winding up for the purpose of
amalgamation or reconstruction, or carry on its business under
a Receiver for the benefits of its Creditors any of them,
EMPLOYER shall be at liberty:-

To terminate the contract forthwith upon coming to know of the
happening of any such event as aforesaid by notice in writing to
the Contractor or to give the Receiver or liquidator or other
person, the option of carrying out the contract subject to his
providing a guarantee upto an amount to be agreed upon by
EMPLOYER for due and faithful performance of the contract.

TERMINATION OF CONTRACT FOR NON-PERFORMANCE
AND SUBSEQUENTLY PUTTING THE CONTRACTOR ON
HOLIDAY:

In case of termination of CONTRACT herein set forth (under
clause 29.0) except under conditions of Force Majeure and
termination after expiry of contract, the CONTRACTOR shall be
put under holiday [i.e. neither any enquiry will be issued to the
party by IGGL. against any type of tender nor their offer will be
considered by IGGL against any ongoing tender (s) where
contract between IGGL and that particular CONTRACTOR (as a
bidder) has not been finalized] for three years from the date of
termination by IGGL. to such CONTRACTOR.

No Director, or official or employee of the EMPLOYER/
CONSULTANT shall in any way be personally bound or liable for
the acts or obligations of the EMPLOYER under the CONTRACT
or answerable for any default or omission in the observance or
performance of any of the acts, matters or things which are
herein contained.

The CONTRACTOR shall not be entitled to any increase on the
scheduled rates or any other right or claim whatsoever by reason
of any representation, explanation statement or alleged
representation, promise or guarantees given or alleged to have
been given to him by any person.

The CONTRACTOR shall provide and maintain an office at the
site for the accommodation of his agent and staff and such office
shall be open at all reasonable hours to receive instructions,
notice or other communications. The CONTRACTOR at all time
shall maintain a site instruction book and compliance of these
shall be communicated to the ENGINEER-IN CHARGE from
time to time and the whole document to be preserved and
handed over after completion of works.
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The CONTRACTOR, on or after award of the WORK shall name
and depute a qualified engineer having sufficient experience in
carrying out work of similar nature, to whom the equipments,
materials, if any, shall be issued and instructions for works given.
The CONTRACTOR shall also provide to the satisfaction of the
ENGINEER-IN- CHARGE sufficient and qualified staff to superintend
the execution of the WORK, competent sub-agents, foremen and
leading hands including those specially qualified by previous
experience to supervise the types of works comprised in the
CONTRACT in such manner as will ensure work of the best quality,
expeditious working. Whenever in the opinion of the ENGINEER-IN-
CHARGE additional properly qualified supervisory staff is considered
necessary, they shall be employed by the CONTRACTOR without
additional charge on accounts thereof. The CONTRACTOR shall
ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB-
CONTRACTORS, if any, shall provide competent and efficient
supervision, over the work entrusted to them.

If and whenever any of the CONTRACTOR's or SUB-
CONTRACTOR'S agents, sub-agents, assistants, foremen, or other
employees shall in the opinion of ENGINEER-IN-CHARGE be guilty
of any misconduct or be incompetent or insufficiently qualified or
negligent in the performance of their duties of that in the opinion of
the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable
for administrative or any other reason for such person or persons to
be employed in the works, the CONTRACTOR, is so directed by the
ENGINEER-IN-CHARGE, shall at once remove such person or
persons from employment thereon. Any person or persons So
removed from the works shall not again be employed in connection
with the WORKS without the written permission of the ENGINEER-
IN- CHARGE. Any person so removed from the WORK shall be
immediately re-placed at the expense of the CONTRACTOR by a
qualified and competent substitute. Should the CONTRACTOR be
reguested to repatriate any person removed from the works he shall
do so and shall bear all costs in connection herewith.

The CONTRACTOR shall be responsible for the proper behaviour
of all the staff, foremen, workmen, and others, and shall exercise a
proper degree of control over them and in particular and without
prejudice to the said generality, the CONTRACTOR shall be
bound to prohibit and prevent any employees from trespassing or
acting in any way detrimental or prejudicial to the interest of the
community or of the properties or occupiers of land and properties
in the neighborhood and in the event of such employee so
trespassing, the CONTRACTOR shall be responsible therefore
and relieve the EMPLOYER of all consequent claims or actions for
damages or injury or any other grounds whatsoever. The
decision of the ENGINEER-IN-CHARGE upon any matter arising
under this clause shall be final. The CONTRACTOR shall be liable
for any liability to EMPLOYER on account of deployment of
CONTRACTOR's staff etc. or incidental or arising out of the
execution of CONTRACT.

The CONTRACTOR shall be liable for all acts or omissions on the

part of his staff, Foremen and Workmen and others in his
employment, including misfeasance or negligence of whatever
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kind in the course of their work or during their employment, which
are connected directly or indirectly with the CONTRACT.

If and when required by the EMPLOYER and CONTRACTOR's
personnel entering upon the EMPLOYER's premises shall be
properly identified by badges of a type acceptable to the
EMPLOYER which must be worn at all times on EMPLOYER's
premises. CONTRACTOR may be required to obtain daily entry
passes for his stafffemployees from EMPLOYER to work within
operating areas. These being safety requirements, no relaxations
on this account shall be given to CONTRACTOR.

No part of the CONTRACT nor any share or interest therein shall
in any manner or degree be transferred, assigned or sublet by the
CONTRACTOR directly or indirectly to any person, firm or
corporation whatsoever without the consent in writing, of the
ENGINEER/EMPLOYER except as provided for in the succeeding
sub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The EMPLOYER may give written consent to Sub- contract
for the execution of any part of the WORK at the site, being
entered in to by CONTRACTOR provided each individual
Sub- contract is submitted to the ENGINEER-IN-CHARGE
before being entered into and is approved by him.

i) LIST OF SUB-CONTRACTORS TO BE SUPPLIED:

At the commencement of every month the CONTRACTOR
shall furnish to the ENGINEER-IN- CHARGE list of all SUB-
CONTRACTORS or other persons or firms engaged by the
CONTRACTOR and working at the SITE during the previous
month with particulars of the general nature of the
Subcontract or works done by them.

il CONTRACTOR'S LIABILITY NOT LIMITED BY
SUB-CONTRACTORS:

Notwithstanding any sub-letting with such approval as
aforesaid and notwithstanding that the ENGINEER-IN-
CHARGE shall have received copies of any Subcontracts, the
contractor shall be and shall remain solely responsible for the
quality, proper and expeditious execution of the Contract in all
respects as if such sub-letting or Subcontracting had not
taken place, and as if such work had been done directly by
the CONTRACTOR. The CONTRACTOR shall bear all
responsibility for any act or omission on the part of sub-
contractors in regard to work to be performed under the
CONTRACT.

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS:

If any SUB-CONTRACTOR engaged upon the works at the
site executes any works which in the opinion of the
ENGINEER-IN-CHARGE is not in accordance with the
CONTRACT documents, the EMPLOYER may by written
notice to the CONTRACTOR request him to terminate such
subcontract and the CONTRACTOR upon the receipt of
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such notice shall terminate such Subcontract and dismiss the
SUB-CONTRACTOR(S) and the later shall forthwith leave the
works, failing which the EMPLOYER shall have the right to
remove such SUB- CONTRACTOR(S) from the site.

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:

No action taken by the EMPLOYER under the clause shall
relieve the CONTRACTOR of any of his liabilities under the
CONTRACT or give rise to any right or compensation,
extension of time or otherwise failing which the EMPLOYER
shall have the right to remove such SUB-CONTRACTOR(S)
from the site.

If the CONTRACTOR shall not commence the WORK in the
manner previously described in the CONTRACT documents or if
he shall at any time in the opinion of the ENGINEER-IN-
CHARGE.

i) fail to carry out the WORK in conformity with the CONTRACT
documents, or

i) fail to carry out the WORK in accordance with the Time
Schedule, or

i) substantially suspend work or the WORK for a period of
fourteen days without authority from the ENGINEER-IN-
CHARGE, or

iv) fail to carry out and execute the WORK to the satisfaction of
the ENGINEER-IN-CHARGE, or

v) fail to supply sufficient or suitable construction plant,
temporary works, labour, materials or things, or

vi) Commit, suffer, or permit any other breach of any of the
provisions of the CONTRACT on his part to be performed or
observed or persist in any of the above mentioned breaches
of the CONTRACT for fourteen days, after notice in writing
shall have been given to the CONTRACTOR by the
ENGINEER-IN-CHARGE requiring such breach to be
remedied, or

vii) if the CONTRACTOR shall abandon the WORK, or

viii) If the CONTRACTOR during the continuance of the
CONTRACT shall become bankrupt, make any arrangement
or composition with his creditors, or permit any execution to
be levied or go into liquidation whether compulsory or
voluntary not being merely a voluntary liquidation for the
purpose of amalgamation or reconstruction

then in any such case, the EMPLOYER shall have the power to
enter upon the WORK and take possession thereof and of the
materials, temporary WORK, construction plant, and stock
thereon, and to revoke the CONTRACTOR's licence to use the
same, and to complete the WORK by his agents, other
CONTRACTORS or workmen or to relate the same upon any
terms and to such other person, firm or corporation as the
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EMPLOYER in his absolute discretion may think proper to
employ and for the purpose aforesaid to use or authorise the use
of any materials, temporary work, CONSTRUCTION PLANT, and
stock as aforesaid, without making payment or allowance to the
CONTRACTOR for the said materials other than such as may be
certified in writing by the ENGINEER-IN-CHARGE to be
reasonable, and without making any payment or allowance to the
CONTRACTOR for the use of the temporary said works,
construction plant and stock or being liable for any loss or
damage thereto, and if the EMPLOYER shall by reason of his
taking possession of the WORK or of the WORK being
completed by other CONTRACTOR (due account being taken of
any such extra work or works which may or be omitted) then the
amount of such excess as certified by the ENGINEER-IN-
CHARGE shall be deducted from any money which may be due
for work done by the CONTRACTOR under the CONTRACT and
not paid for. Any deficiency shall forthwith be made good and
paid to the EMPLOYER by the CONTRACTOR and the
EMPLOYER shall have power to sell in such manner and for
such price as he may think fit all or any of the construction plant,
materials etc. constructed by or belonging to and to recoup and
retain the said deficiency or any part thereof out of proceeds of
the sale.

Without repugnance of any other condition, it shall be the
responsibility of the CONTRACTOR executing the work of civil
construction, to work in close cooperation and coordinate the
WORK with the Mechanical, Electrical, Air-conditioning and
Intercommunication Contractor's and other agencies or their
authorised representatives, in providing the necessary grooves,
recesses, cuts and opening etc., in wall, slabs beams and
columns etc. and making good the same to the desired finish as
per specification, for the placement of electrical,
intercommunication cables, conduits, air-conditioning inlets and
outlets grills and other equipments etc. where required. For the
above said requirements in the false ceiling and other partitions,
the CONTRACTOR before starting-up the work shall in
consultation with the Electrical, Mechanical, Intercommunication,
Air-conditioning contractor and other agencies prepare and put-
up a joint scheme, showing the necessary openings, grooves,
recesses, cuts, the methods of fixing required for the WORK of
the aforesaid, and the finishes therein, to the ENGINEER-IN-
CHARGE and get the approval. The CONTRACTOR before
finally submitting the scheme to the ENGINEER-IN-CHARGE,
shall have the written agreement of the other agencies. The
ENGINEER- IN-CHARGE, before communicating his approval to
the scheme, with any required modification, shall get the final
agreement of all the agencies, which shall be binding. No claim
shall be entertained on account of the above.

The CONTRACTOR shall confirm in all respects with provision of
any statutory regulations, ordinances or byelaws of any local or
duly constituted authorities or public bodies which may be
applicable from time to time to the WORK or any temporary
works. The CONTRACTOR shall keep the EMPLOYER
indemnified against all penalties and liabilities of every kind,
arising out of non- adherance to such stains, ordinances, laws,
rules, regulations, etc.
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The CONTRACTOR shall have to execute the WORK in such and
conditions where other agencies will also be engaged for other
works such as site grading, filling, and levelling, electrical and
mechanical engineering works, etc. No claim shall be entertained
due to WORK being executed in the above circumstances.

TO THE CONTRACTOR:

Any notice hereunder may be served on the CONTRACTOR or his
duly authorised representative at the job site or may be served by
registered mail direct to the address furnished by the
CONTRACTOR. Proof of issue of any such notice could be
conclusive of the CONTRACTOR having been duly informed of all
contents therein.

TO THE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the
CONTRACTOR shall be served by sending the same by
Registered mail to or delivering the same at the respective site
offices of M/S. IGGL addressed to the HEAD/SITE-IN CHARGE.

i) The EMPLOYER reserves the right to distribute the work more
than one agency (ies). The CONTRACTOR shall cooperate and
afford other agency(ies )reasonable opportunity for access to the
WORK for the carriage and storage of materials and execution
of their works.

ii) Wherever the work being done by any departmentof the
EMPLOYER or by other agency(ies) employed by the
EMPLOYER is contingent upon WORK covered by this
CONTRACT, the respective rights of the various interests
involved shall be determined by the ENGINEER-IN-CHARGE to
secure the completion of the various portions of the work in
general harmony.

The CONTRACTOR, if licensed under any patent covering
equipment, machinery, materials or compositions of matter to be used
or supplied or methods and process to be practised or employed in the
performance of this CONTRACT, agrees to pay all royalties and
licence fees which may be due with respect thereto. If any equipment,
machinery, materials, composition of matters, be used or supplied or
methods and processes to be practised or employed in the
performance of this CONTRACT, is covered by a patent under which
the CONTRACTOR is not licensed then the CONTRACTOR before
supplying or using the equipment, machinery materials, composition
method or processes shall obtain such licences and pay such royalties
and licence fees as may be necessary for performance of this
CONTRACT. In the event the CONTRACTOR fails to pay any such
royalty or obtain any such licence, any suit for infringement of such
patents which is brought against the CONTRACTOR or the
EMPLOYER as a result such failure will be defended by the
CONTRACTOR at his own expense and the CONTRACTOR will pay
any damages and costs awarded in such suit. The CONTRACTOR
shall promptly notify the EMPLOYER if the CONTRACTOR has
acquired the knowledge of any plant under
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43.2

43.3

43.4

441

44.2

which a suit for infringement could be reasonably brought because
of the use by the EMPLOYER of any equipment, machinery,
materials, process, methods to be supplied hereunder. The
CONTRACTOR agrees to and does hereby grant to EMPLOYER,
together with the right to extend the same to any of the
subsidiaries of the EMPLOYER as irrevocable, royalty free licence
to use in any country, any invention made by the CONTRACTOR
or his employee in or as result of the performance of the WORK
under the CONTRACT.

All charges on account of royalty. toilage, rent, octroi terminal or
sales tax and/or other duties or any other levy on materials
obtained for the work or temporary work or part thereof (excluding
materials provided by the EMPLOYER) shall be borne by the
CONTRACTOR.

The CONTRACTOR shall not sell or otherwise dispose of or
remove except for the purpose of this CONTRACT, the sand,
stone, clay, ballast, earth, rock or other substances, or materials
obtained from any excavation made for the purpose of the WORK
or any building or produce upon the site at the time of delivery of
the possession thereof, but all such substances, materials,
buildings and produce shall be the property of the EMPLOYER
provided that the CONTRACTOR may with the permission of the
ENGINEER-IN-CHARGE, use the same for the purpose of the
work by payment of cost of the same at such a rate as may be
determined by the ENGINEER-IN-CHARGE.

The EMPLOYER shall indemnify and save harmless the
CONTRACTOR from any loss on account of claims against
CONTRACTOR for the contributory infringement of patent rights
arising out and based upon the claim that the use of the
EMPLOYER of the process included in the design prepared by the
EMPLOYER and used in the operation of the plant infringes on
any patent right. With respect to any subcontract entered into by
CONTRACTOR pursuant to the provisions of the relevant clause
hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with
the same patent protection that CONTRACTOR is required to
provide under the provisions of this clause.

If, at any time there should be evidence or any lien or claim for
which the EMPLOYER might have become liable and which is
chargeable to the CONTRACTOR, the EMPLOYER shall have the
right to retain out of any payment then due or thereafter to
become due an amount sufficient to completely indemnify the
EMPLOYER against such lien or claim and if such lien or claim be
valid, the EMPLOYER may pay and discharge the same and
deduct the amount so paid from any money which may be or may
become due and payable to the CONTRACTOR. If any lien or
claim remain unsettled after all payments are made, the
CONTRACTOR shall refund or pay to the EMPLOYER all money
that the latter may be compelled to pay in discharging such lien or
claim including all costs and reasonable expenses. EMPLOYER
reserves the right to do the same.

The EMPLOYER shall have lien on all materials, equipments

including those brought by the CONTRACTOR for the purpose of
erection, testing and commissioning of the WORK.
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44.3

44.4

45 Delays by employer or 451
his authorised agents: :

45.2

46 Payment if the contract  46.1
is terminated:

The final payment shall not become due until the CONTRACTOR
delivers to the ENGINEER-IN-CHARGE a complete release or
waiver of all liens arising or which may arise out of his agreement
or receipt in full or certification by the CONTRACTOR in a form
approved by ENGINEER-IN-CHARGE that all invoices for labour,
materials, services have been paid in lien thereof and if required by
the ENGINEER-IN-CHARGE in any case an affidavit that so far as
the CONTRACTOR has knowledge or information the releases
and receipts include all the labour and material for which a lien
could be filled.

CONTRACTOR will indemnify and hold the EMPLOYER harmless,
for a period of two years after the issue of FINAL CERTIFICATE,
from all liens and other encumbrances against the EMPLOYER on
account of debts or claims alleged to be due from the
CONTRACTOR or his SUB-CONTRACTOR to any person
including SUB- CONTRACTOR and on behalf of EMPLOYER will
defend at his own expense, any claim or litigation brought against
the EMPLOYER or the CONTRACTOR in connection therewith.
CONTRACTOR shall defend or contest at his own expense any
fresh claim or litigation by any person including his SUB-
CONTRACTOR, till its satisfactory settlement even after the expiry
of two years from the date of issue of FINAL CERTIFICATE.

In case the CONTRACTOR's performance is delayed due to any
act omission on the part of the EMPLOYER or his authorised
agents, then the CONTRACTOR shall be given due extension of
time for the completion of the WORK, to the extent such omission
on the part of the EMPLOYER has caused delay in the
CONTRACTOR's performance of his WORK.

No adjustment in CONTRACT PRICE shall be allowed for reasons
of such delays and extensions granted except as provided in
TENDER DOCUMENT, where the EMPLOYER reserves the right
to seek indulgence of CONTRACTOR to maintain the agreed
Time Schedule of Completion.

In such an event the CONTRACTOR shall be obliged for working by
CONTRACTOR's personnel for additional time beyond stipulated
working hours as also Sundays and Holidays and achieve the
completion date/interim targets.

If the CONTRACT shall be terminated as per Tender pursuant to
Clause no. 29 of GCC, the CONTRACTOR shall be paid by the
EMPLOYER in so far as such amounts or items shall not have
already been covered by payments of amounts made to the
CONTRACTOR for the WORK executed and accepted by
ENGINEER-IN-CHARGE prior to the date of termination at the rates
and prices provided for in the CONTRACT and in addition to the
following:

a) The amount payable in respect of any preliminary items, so far
as the Work or service comprised therein has been carried out
or performed and an appropriate portion as certified by
ENGINEER-IN- CHARGE of any such items or service
comprised in which has been partially carried out or performed.
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46.2

46  No waiver of rights: 47.1

47 Certificate not to affect  48.1
right of employer and
liability of contractor:

49 Language and measures: 49.1

50 Transfer of title: 50.1

50.2

b) Any other expenses which the CONTRACTOR has expended
for performing the WORK under the CONTRACT subject to
being duly recommended by ENGINEER-IN-CHARGE and
approved by EMPLOYER for payment, based on
documentary evidence of his having incurred such expenses.

The CONTRACTOR will be further required to transfer the title
and provide the following in the manner and as directed by the
EMPLOYER.

¢) Any and all completed works.

d) Such partially completed WORK including drawings,
informations and CONTRACT rights as the CONTRACTOR
has specially performed, produced or acquired for the
performance of the CONTRACTOR.

Neither the inspection by the EMPLOYER or any of their
officials, employees, or agents nor any order by the
EMPLOYER for payment of money or any payment for or
acceptance of the whole or any part of the Work by the
EMPLOYER nor any extension of time, nor any possession
taken by EMPLOYER shall operate as a waiver of any provision of
the CONTRACT, or of any power herein reserved to the
EMPLOYER, or any right to damages herein provided, nor shall
any waiver of any breach in the CONTRACT be held to be a
waiver of any other subsequent breach.

No interim payment certificate(s) issued by the Engineer-in-
Charge of the EMPLOYER, nor any sum paid on account by the
EMPLOYER, nor any extension of time for execution of the work
granted by EMPLOYER shall affect or prejudice the rights of the
Employer against the CONTRACTOR or relieve the
CONTRACTOR of his obligations for the due performance of the
CONTRACT, or be interpreted as approval of the WORK done or
of the equipment supplied and no certificate shall create liability for
the EMPLOYER to pay for alterations, amendments, variations or
additional works not ordered, in writing, by EMPLOYER or
discharge the liability of the CONTRACTOR for the payment of
damages whether due, ascertained, or certified or not or any sum
against the payment of which he is bound to indemnify the
EMPLOYER.

All  documents pertaining to the CONTRACT including
Specifications, Schedules, Notices, Correspondence, operating
and maintenance Instructions, DRAWINGS, or any other writing
shall be written in English language. The Metric System of
measurement shall be used in the CONTRACT unless otherwise
specified.

The title of Ownership of supplies furnished by the
CONTRACTOR shall not pass on to the EMPLOYER for all
Supplies till the same are finally accepted by the EMPLOYER
after the successful completion of PERFORMANCE TEST and
GUARANTEE TEST and issue of FINAL CERTIFICATE.

However, the EMPLOYER shall have the lien on all such works

performed as soon as any advance or progressive payment is
made by the EMPLOYER to the CONTRACTOR and the
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51 Release of information: 51.1

52 Brand names: 52.1

53 Completion of contract: 53.1

54  Spares: 541

54.2

SECTION-V

CONTRACTOR shall not subject these works for use other than
those intended under this CONTRACT.

The CONTRACTOR shall not communicate or use in advertising,
publicity, sales releases or in any other medium, photographs, or
other reproduction of the Work under this CONTRACT or
description of the site dimensions, quantity, quality or other
information, concerning the Work unless prior written permission
has been obtained from the EMPLOYER.

The specific reference in the SPECIFICATIONS and documents to
any material by trade name, make or catalogue number shall be
construed as establishing standard or quality and performance
and not as limited competition. However, TENDERER may offer
other similar equipments provided it meets the specified standard
design and performance requirements.

Unless otherwise terminated under the provisions of any other
relevant clause, this CONTRACT shall be deemed to have been
completed at the expiration of the PERIOD OF LIABILITY as
provided for under the CONTRACT.

The CONTRACTOR shall furnish to the EMPLOYER all spares
required for COMMISSIONING of the plants, recommendatory
and/or mandatory spares, which are required essential by the
manufacturer/supplier. The same shall be delivered at SITE,
3(Three) months before COMMISSIONING.

Also the CONTRACTOR should furnish the manufacturing
drawings for fast wearing spares.

The CONTRACTOR guarantees the EMPLOYER that before the
manufacturers of the equipments, plants and machineries go out of
production of spare parts for the equipment furnished and erected
by him, he shall give at least twelve (12) months' advance notice
to the EMPLOYER, so that the latter may order his requirement
of spares in one lot, if he so desires.

PERFORMANCE OF WORK

55 Execution of work: 55.1 All the Works shall be executed in strict conformity with the

provisions of the CONTRACT Documents and with such
explanatory detailed drawings, specification and instructions as
may be furnished from time to time to the CONTRACTOR by
the ENGINEER-IN-CHARGE whether mentioned in the
CONTRACT or not. The CONTRACTOR shall be
responsible for ensuring that works throughout are executed
in the most substantial, proper and workmanlike manner with
the quality of material and workmanship in strict accordance
with the SPECIFICATIONS and to the entire satisfaction of
the ENGINEER-IN-CHARGE. The CONTRACTOR shall
provide all necessary materials equipment labour etc. for
execution and maintenance of WORK till completion unless
otherwise mentioned in the CONTRACT.
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57

58

59

General Conditions of Contract

Co-ordination and inspection 56.1
of Work:
Work in monsoon and 7.1
dewatering:
57.2
Work on Sundays and 58.1
Holidays:
General conditions for 59.1
construction and erection
work:
59.2
59.3

The coordination and inspection of the day-to-day work
under the CONTRACT shall be the responsibility of the
ENGINEER-IN-CHARGE. The written instruction regarding
any particular job will normally be passed by the
ENGINEER-IN-CHARGE or his authorised representative.
A work order book wil be maintained by the
CONTRACTOR for each sector in which the aforesaid
written instructions will be entered. These will be signed by
the CONTRACTOR or his authorised representative by
way of acknowledgement within 12 hours.

Unless otherwise specified elsewhere in the tender, the
execution of the WORK may entail working in the
monsoon also. The CONTRACTOR must maintain a
minimum labour force as may be required for the job and
plan and execute the construction and erection according
to the prescribed schedule. No extra rate will be
considered for such work in  monsoon.

During monsoon and other period, it shall be the
responsibility of the CONTRACTOR to keep the
construction work site free from water at his own cost.

For carrying out Work on Sundays, and Holidays, the
CONTRACTOR will approach the ENGINEER-IN-
CHARGE or his representative at least two days in
advance and obtain permission in writing. The
CONTRACTOR shall observe all labour laws and other
statutory rules and regulations in force. In case of any
violations of such laws, rules and regulations,
consequence if any, including the cost thereto shall be
exclusively borne by the CONTRACTOR and the
EMPLOYER shall have no liability whatsoever on this
account.

The working time at the site of work is 48 hours per
week.Overtime work is permitted in cases of need and the
EMPLOYER will not compensate the same. Shift workingat
2 or 3 shifts per day will become necessary and the
CONTRACTOR should take this aspect into consideration
for formulating his rates for quotation. No extra claims will
be entertained by the EMPLOYER no this account. For
carrying out work beyond working hours the
CONTRACTOR will approach the ENGINEER-IN-CHARGE
or his authorised representative and obtain his prior written
permission.

The CONTRACTOR must arrange for the placement of
workers in such a way that the delayed completion of the
WORK or any part thereof for any reason whatsoever will
not affect their proper employment. The EMPLOYER will
not entertain any claim for idle time payment whatsoever.

The CONTRACTOR shall submit to the
EMPLOYER/ENGINEER-IN- CHARGE reports at regular
intervals regarding the state and progress of WORK. The
details and proforma of the report will mutually be agreed
after the award of CONTRACT. The CONTRACTOR shall
provide display boards showing progress and labour
strengths at worksite, as directed by the ENGINEER-IN-
CHARGE.
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60 Alterations in specifications,
design and extra works:

60.1

60.2

The WORK covered under this CONTRACT having to be
executed by the CONTRACTOR on a lumpsum firm price/item
rate quoted by him, the EMPLOYER will not accept any
proposals for changes in VALUE OF CONTRACT or
extension in time on account of any such changes which may
arise to the CONTRACTOR's scope of WORK as a result of
detailed Engineering and thereafter during the execution of
WORK. The only exception to this will be a case where the
EMPLOYER requests in writing to the CONTRACTOR to
upgrade the SPECIFICATIONS or the size of any major
pieces of equipments, plant or machinery beyond what is
normally required to meet the scope of WORK as defined in
the CONTRACT DOCUMENT.

In such cases, a change order will be initialled by the
CONTRACTOR at the appropriate time for the EMPLOYER's
prior approval giving the full back-up data for their review and
for final settlement of any impact on price within 30 (thirty)
days thereafter.

The ENGINEER-IN-CHARGE shall have to make any
alterations in, omission from, additions to or substitutions for,
the Schedule of Rates, the original specifications, drawings,
designs and instructions that may appear to him to be
necessary or advisable during the progress of the WORK and
the CONTRACTOR shall be bo und to carry out the such
altered/ extra/ new items of WORK in accordance with any
instructions which may be given to him in writing signed by
the ENGINEER-IN- CHARGE, and such alterations,
omissions, additions or substitutions shall not invalidate the
CONTRACT and any altered, additional or substituted work
which the CONTRACTOR may be directed to do in the
manner above specified as part of the WORK shall be carried
out by the CONTRACTOR on the same conditions in all
respects on which he agreed to do the main WORK. The time
of completion of WORK may be extended for the part of the
particular job at the discretion of the ENGINEER-IN-
CHARGE, for only such alterations, additions or substitutions
of the WORK, as he may consider as just and reasonable.
The rates for such additional, altered or substituted WORK
under this clause shall be worked out in accordance with the
following provisions:-

|. For Item Rate Contract

a) If the rates for the additional, altered or substituted
WORK are specified in the CONTRACT for the WORK,
the CONTRACTOR is bound to carry on the additional,
altered or substituted WORK at the same rates as are
specified in the CONTRACT.

b) If the rates for the additional, altered or substituted
WORK are not specifically provided in the CONTRACT
for the WORK, the rates will be derived from the rates
for similar class of WORK as are specified in the
CONTRACT for the WORK. The opinion of the
ENGINEER-IN-CHARGE, as to whether or not the
rates can be reasonably so derivedfrom the items in
this CONTRACT will be final and binding on the
CONTRACTOR.
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c)

d)

e)

If the rates for the altered, additional or substituted WORK
cannot be determined in the manner specified in sub-
clause(s) and (b) above, then the CONTRACTOR shall,
within 7 days of the date of receipt of order to carry out
the WORK, inform the ENGINEER-IN-CHARGE of the
rates which it is his intention to charge for such class of
WORK, supported by analysis of the rate or rates claimed,
and the ENGINEER-IN-CHARGE shall determine the rate
or rates on the basis of the prevailing market rates, labour
cost at schedule of labour rates plus 10% to cover
contractor's supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the
ENGINEER- IN-CHARGE as to current market rates of
materials and the quantum of labour involved per unit of
measurement will be final and binding on the
CONTRACTOR.

Where the item of work will be executed through
nominated specialist agency as approved by the
ENGINEER-IN-CHARGE, then the actual amount paid to
such nominated agency supported by documentary
evidence and as certified by ENGINEER-IN-CHARGE
shall be considered plus 10% (ten percent) to cover all
contingencies, overhead, profits to arrive at the rates.

Provisions contained in the Sub-clause (a) & (d) above
shall, however, not apply for the following:-

Where the value of additions of new items together with
the value of alterations, additions/deletions or substitutions
does not exceed by or is not less than plus/minus (+)25%
of the VALUE OF CONTRACT. The item rates in the
Schedule of Rates shall hold good for all such variations
between the above mentioned limits, irrespective of any
increase/decrease of quantities in the individual items of
Schedule of Rates.

Where the value of addition of new items together with the
value of alterations, additions/deletions or substitutions
reduces more than 25% of the contract value but is within
the following limits the tenderer shall be paid
compensation for decrease in the value of work, as
follows:

S.No. Range of Variation Percentage
compensation for
decrease in the value
of work in the
respective range.

a) Beyond (+) 25% No increase and/or
upto & inclusive of decrease shall be
(+) 50% applicable for the

Schedule of Rates
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61 Drawingsto be supplied by
the employer

61.1

61.2

61.3

(The rates quoted for this
increase shall be valid).

b) Beyond (-) 25% upto & For  reduction  beyond
inclusive of(-) 50% 25% contractor shall be
compensated by an
amount equivalent to

10% of the
reduction in value of
the contract as
awarded. For

example if the actual
contract value is 70%
of awarded value then
compensation shall
be 10% of (75-70) i.e.
0.5% of awarded
contract value.
For Lumpsum Contracts

CONTRACTOR shall, within 7 days of the date of receipt
of order to carry out the WORK, inform the ENGINEER-
IN- CHARGE of the rates which it is his intention to
charge for such class of WORK, supported by analysis of
the rate or rates claimed, and the ENGINEER-IN-
CHARGE shall determine the rate or rates on the basis of
the prevailing market rates, labour cost at schedule of
labour rates plus 10% to cover contractor's supervision,
overheads and profit and pay the CONTRACTOR
accordingly. The opinion of the ENGINEER- IN-CHARGE
as to current market rates of materials and the quantum
of labour involved per unit of measurement will be final
and binding on the CONTRACTOR.

The drawings attached with tender are only for the general
guidance to the CONTRACTOR to enable him to visualize
the type of work contemplated and scope of work involved.
The CONTRACTOR will be deemed to have studied the
DRAWINGS and formed an idea about the WORK
involved.

Detailed working drawings on the basis of which actual
execution of the WORK is to proceed, will be furnished
from time to time during the progress of the work. The
CONTRACTOR shall be deemed to have gone through
the DRAWINGS supplied to him thoroughly and carefully
and in conjunction with all other connected drawings and
bring to the notice of the ENGINEER-IN-CHARGE
discrepancies, if any, therein before actually carrying out
the Work.

Copies of all detailed working drawings relating to the
WORK shall be kept at the CONTRACTOR's office on the
site and shall be made available to the ENGINEER-
IN- CHARGE at any time during the CONTRACT. The
drawings and other documents issued by the EMPLOYER
shall be returned to the EMPLOYER on completion of the
WORK.
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62 Drawings to be supplied by
the contractor:

63 Setting out works:

62.2

62.3

62.4

63.1

63.2

62.1 The drawings/date which are to be furnished by
the CONTRACTOR are enumerated in the special
conditions of contract, and shall be furnished within the
specified time.

Where approval/review of drawings before manufacture/
construction/fabrication has been specified, it shall be
CONTRACTOR's responsibility to have these drawings
prepared as per the directions of ENGINEER-IN-CHARGE and
got approved before proceeding with
manufacture/construction/fabrication as the case may be. Any
change that may have become necessary in these drawings
during the execution of the work shall have to be carried out by
the CONTRACTOR to the satisfaction of ENGINEER-IN-
CHARGE at no extra cost. Allfinal drawings shall bear the
certification stamp as indicated below duly signed by both the
CONTRACTOR and ENGINEER-IN-CHARGE.

"Certified true for
(Name of Work)

Agreement
No.

Signed:

(CONTRACTOR)
(ENGINEER-IN-CHARGE)

The DRAWINGS submitted by the CONTRACTOR shall be
reviewed by the ENGINEER-IN-CHARGE as far as practicable
within 3 (Three) weeks and shall be modified by the
CONTRACTOR, if any modifications and/or corrections are
required by the ENGINEER-IN-CHARGE. The CONTRACTOR
shall incorporate such modifications and/or corrections and
submit the final drawings for approval. Any delays arising out of
failure by the CONTRACTOR to rectify the drawing in good time
shall not alter the Contract Completion Time.

As built drawings showing all corrections, adjustments etc. shall
be furnished by the CONTRACTOR in six copies and one
transparent for record purposed to the EMPLOYER.

The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR
with only the four corners of the Works site and a level bench
mark and the CONTRACTOR shall set out the Works and
shall provide an efficient staff for the purpose and shall be
solely responsible for the accuracy of such setting out.

The CONTRACTOR shall provide, fix and be responsible for
the maintenance of all stakes, templates, level marks, profiles
and other similar things and shall take all necessary
precautions to prevent their removal or disturbance and shall
be responsible for the consequence of such removal of
disturbance should the same take place and for their
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65

General Conditions of Contract

Responsibility for level and
alignment:

Materials to be supplied by
contractor:

63.3

63.4

63.5

64.1

65.1

efficient and timely reinstatement. The CONTRACTOR shall
also be responsible for the maintenance of all existing survey
marks, boundary marks, distance marks and center line
marks, either existing or supplied and fixed by the
CONTRACTOR. The work shall be set out to the satisfaction
of the ENGINEER-IN-CHARGE. The approval there of
joining with the CONTRACTOR by the ENGINEER- IN-
CHARGE in setting out the work, shall not relieve the
CONTRACTOR of any of his responsibility.

Before beginning the Works, the CONTRACTOR shall at
his own cost, provide all necessary reference and level
posts, pegs, bamboos, flags, ranging rods, strings and
other materials for proper layout of the works in accordance
with the schemes for bearing marks acceptable to the
ENGINEER-IN-CHARGE. The center, longitudinal or face
lines and cross lines shall be marked by means of small
masonry pillars. Each pillar shall have distinct mark at the
centre to enable theodolite to be set over it. No work shall
be started until all these points are checked and approved
by the ENGINEER-IN-CHARGE in writing but such
approval shall not relieve the CONTRACTOR of any of his
responsibilities. The CONTRACTOR shall also provide all
labour, material and other facilities, as necessary, for the
proper checking of layout and inspection of the points
during construction.

Pillars bearing geodetic marks located at the sites of units
of WORKS under construction should be protected and
fenced by the CONTRACTOR.

On completion of WORK, the CONTRACTOR must submit
the geodetic documents according to which the WORK was
carried out.

The CONTRACTOR shall be entirely and exclusively
responsible for the horizontal and vertical alignment, the
levels and correctness of every part of the WORK and shalll
rectify effectively any errors or imperfections therein, such
rectifications shall be carried out by the CONTRACTOR, at
his own cost, when instructions are issued to that effect by
the ENGINEER- IN-CHARGE.

The CONTRACTOR shall procure and provide within the
VALUE OF CONTRACT the whole of the materials required
for the construction including steels, cement and other
building materials, tools, tackles, construction plant and
equipment for the completion and maintenance of the
WORK except the materials which will be issued by the
EMPLOYER and shall make his own arrangement for
procuring such materials and for the transport thereof. The
EMPLOYER may give necessary recommendation to the
respective authority if so desired by the CONTRACTOR but
assumes no further responsibility of any nature. The
EMPLOYER will insist on the procurement of materials
which bear ISI stamp and/or which are supplied by reputed
suppliers.
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66 Stores supplied by the
employer:

67 Conditions for issue of
materials:

65.2

65.3

66.1

66.2

67.1

The CONTRACTOR shall properly store all materials either
issued to him or brought by him to the SITE to prevent
damages due to rain, wind, direct exposure to sun, etc. as
also from theft, pilferage, etc. for proper and speedy
execution of his works. The CONTRACTOR shall maintain
sufficient stocks of all materials required by him.

No material shall be despatched from the CONTRACTOR's
stores before obtaining the approval in writing of the
ENGINEER-IN-CHARGE.

If the SPECIFICATION of the WORK provides for the use
of any material of special description to be supplied from
the EMPLOYER's stores or it is required that the
CONTRACTOR shall use certain stores to be provided by
the ENGINEER-IN-CHARGE, such materials and stores,
and price to be charged there for as hereinafter mentioned
being so far as practicable for the convenience of the
CONTRACTOR, but not so as in any way to control the
meaning or effect of the CONTRACT, the CONTRACTOR
shall be bound to purchase and shall be supplied such
materials and stores as are from time to time required to be
used by him for the purpose of the CONTRACT only. The
sums due from the CONTRACTOR for the value of
materials supplied by the EMPLOYER will be recovered
from the running account bill on the basis of the actual
consumption of materials in the works covered and for
which the running account bill has been prepared. After the
completion of the WORK, however, the CONTRACTOR has
to account for the full quantity of materials supplied to him
as per relevant clauses in this document.

The value of the stores/materials as may be supplied to the
CONTRACTOR by the EMPLOYER will be debited to the
CONTRACTOR's account at the rates shown in the
schedule of materials and if they are not entered in the
schedule, they will be debited at cost price, which for the
purpose of the CONTRACT shall include the cost of
carriage and all other expenses whatsoever such as normal
storage supervision charges which shall have been incurred
in obtaining the same at the EMPLOYER's stores. All
materials so supplied to the CONTRACTOR shall remain
the absolute property of the EMPLOYER and shall not be
removed on any account from the SITE of the WORK, and
shall be at all times open for inspection to the ENGINEER-
IN-CHARGE. Any such materials remaining unused at the
time of the completion or termination of the CONTRACT
shall be returned to the EMPLOYER's stores or at a place
as directed by the ENGINEER-IN-CHARGE in perfectly
good condition at CONTRACTOR's cost.

i) Materials specified as to be issued by the
EMPLOYER will be supplied to the CONTRACTOR
by the EMPLOYER form his stores. It shall be
responsibility of the CONTRACTOR to take delivery
of the materials and arrange for its loading, transport
and unloading at the SITE of WORK at his own cost.
The materials shall be issued between the working
hours and as per the rules of the EMPLOYER as
framed from time to time.
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i)

i)

Vi)

vii)

The CONTRACTOR shall bear all incidental charges
for the storage and safe custody of materials at site
after these have been issued to him.

Materials specified as to be issued by the
EMPLOYER shall be issued in standard sizes as
obtained from the manufacturers.

The CONTRACTOR shall construct suitable Godowns
at the SITE of WORK for storing the materials safe
against damage by rain, dampness, fire, theft etc. He
shall also employ necessary watch and ward
establishment for the purpose.

It shall be duty of the CONTRACTOR to inspect the
materials supplied to him at the time of taking delivery
and satisfy himself that they are in good condition.
After the materials have been delivered by the
EMPLOYER, it shall be the responsibility of the
CONTRACTOR to keep them in good condition and if
the materials are damaged or lost, at any time, they
shall be repaired and/or replaced by him at his own
cost according to the instructions of the ENGINEER-
IN-CHARGE.

The EMPLOYER shall not be liable for delay in supply
or non-supply of any materials which the EMPLOYER
has undertaken to supply where such failure or delay
is due to natural calamities, act of enemies, transport
and procurement difficulties and any circumstances
beyond the control of the EMPLOYER. In no case,
the CONTRACTOR shall be entitled to claim any
compensation or loss suffered by him on this account.

It shall be responsibility of the CONTRACTOR to
arrange in time all materials required for the WORK
other than those to be supplied by the EMPLOYER.
If, however, in the opinion of the ENGINEER-IN-
CHARGE the execution of the WORK is likely to be
delayed due to the CONTRACTOR's inability to make
arrangements for supply of materials which normally
he has to arrange for, the ENGINEER-IN-CHARGE
shall have the right at his own discretion to issue such
materials, if available with the EMPLOYER or procure
the materials from the market or as elsewhere and the
CONTRACTOR will be bound to take such materials
at the rates decided by the ENGINEER-IN-CHARGE.
This, however, does not in any way absolve the
CONTRACTOR from responsibility of making
arrangements for the supply of such materials in part
or in full, should such a situation occur nor shall this
constitute a reason for the delay in the execution of
the WORK.
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68 Material procured with
assistance of
employer/return of surplus:

68.1

viii) None of the materials supplied to the CONTRACTOR
will be utilised by the CONTRACTOR for manufacturing
item which can be obtained as supplied from standard
manufacturer in finished form.

iX) The CONTRACTOR shall, if desired by the ENGINEER-
IN-CHARGE, be required to execute an Indemnity Bond
in the prescribed form for safe custody and accounting of
all materials issued by the EMPLOYER.

X) The CONTRACTOR shall furnish to the ENGINEER-IN-
CHARGE sufficiently in advance a statement showing
his requirement of the quantities of the materials to be
supplied by the EMPLOYER and the time when the
same will be required by him for the works, so as to
enable the ENGINEER-IN-CHARGE to make necessary
arrangements for procurement and supply of the
material.

Xi) Account of the materials issued by the EMPLOYER shall
be maintained by CONTRACTOR indicating the daily
receipt, consumption and balance in hand. This account
shall be maintained in a manner prescribed by the
ENGINEER-IN-CHARGE along with all connected
papers viz. requisitions, issues, etc., and shall be always
available for inspection in the CONTRACTOR's office at
SITE.

Xii) The CONTRACTOR should see that only the required
quantites of materials are got issued. The
CONTRACTOR shall not be entitled to cartage and
incidental charges for returning the surplus materials, if
any, to the stores where from they were issued or to the
place as directed by the ENGINEER-IN-CHARGE.

Xiii) Materials/Equipment(s) supplied by EMPLOYER shall
not be utilised for any purpose(s) than issued for.

Notwithstanding anything contained to the contrary in any or all
the clauses of this CONTRACT where any materials for the
execution of the CONTRACT are procured with the assistance of
the EMPLOYER either by issue from EMPLOYER's stock or
purchases made under order or permits or licences issued by
Government, the CONTRACTOR shall hold the said materials as
trustee for the EMPLOYER and use such materials economically
and solely for the purpose of the CONTRACT and not dispose
them off without the permission of the EMPLOYER and return, if
required by the ENGINEER-IN-CHARGE, shall determine having
due regard to the condition of the materials. The price allowed to
the CONTRACTOR, however, shall not exceed the amount
charged to him excluding the storage charges, if any. The
decision of the ENGINEER-IN-CHARGE shall be final and
conclusive in such matters. In the event of breach of the aforesaid
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69 Materials obtained from
dismantling:

70 Articles of value found:

71 Discrepancies between
instructions:

72 Action where no specification
is issued:

73 Inspection of Works:

69.1

70.1

71.1

72.1

73.1

condition, the CONTRACTOR shall, in terms of the licences
or permits and/or criminal breach of trust, be liable to
compensate the EMPLOYER at double rate or any higher
rate, in the event of those materials at that time having higher
rate or not being available in the market, then any other rate
to be determined by the ENGINEER-IN-CHARGE and his
decision shall be final and conclusive.

If the CONTRACTOR in the course of execution of the
WORK is called upon to dismantle any part for reasons other
than those stipulated in Clauses 74 and 77 hereunder, the
materials obtained in the WORK of dismantling etc., will be
considered as the EMPLOYER's property and will be
disposed off to the best advantage of the EMPLOYER.

All gold, silver and other minerals of any description and all
precious stones, coins, treasure relics, antiquities and other
similar things which shall be found in, under or upon the
SITE, shall be the property of the EMPLOYER and the
CONTRACTOR shall duly preserve the same to the
satisfaction of the ENGINEER-IN-CHARGE and shall from
time to time deliver the same to such person or persons
indicated by the EMPLOYER.

Should any discrepancy occur between the various
instructions furnished to the CONTRACTOR, his agent or
staff or any doubt arises as to the meaning of any such
instructions or should there be any misunderstanding
between the CONTRACTOR's staff and the ENGINEER-IN-
CHARGE's staff, the CONTRACTOR shall refer the matter
immediately in writing to the ENGINEER-IN-CHARGE whose
decision thereon shall be final and conclusive and no claim
for losses alleged to have been caused by such
discrepancies between instructions, doubts, or
misunderstanding shall in any event be admissible.

In case of any class of WORK for which there is no
SPECIFICATION supplied by the EMPLOYER as mentioned
in the Tender Documents such WORK shall be carried out in
accordance with Indian Standard Specifications and if the
Indian Standard Specifications do not cover the same, the
WORK should be carried out as per standard Engineering
Practice subject to the approval of the ENGINEER-IN-
CHARGE.

The ENGINEER-IN-CHARGE will have full power and

authority to inspect the WORK at any time wherever in
progress either on the SITE or at the CONTRACTOR's
premises/workshops wherever situated, premises/ workshops
of any person, firm or corporation where WORK in
connection with the CONTRACT may be in hand or where
materials are being or are to be supplied, and the
CONTRACTOR shall afford or procure for the ENGINEER-
IN- CHARGE every facility and assistance to carry out such
inspection. The CONTRACTOR shall, at all time during the
usual working hours and at all other time at
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73.2

73.3

Tests for quality of Work: 74.1

74.2

74.3

which reasonable notice of the intention of the ENGINEER-IN-
CHARGE or his representative to visit the WORK shall have
been given to the CONTRACTOR, either himself be present or
receive orders and instructions, or have a responsible agent
duly accredited in writing, present for the purpose. Orders given
to the CONTRACTOR's agent shall be considered to have the
same force as if they had been given to the CONTRACTOR
himself. The CONTRACTOR shall give not less than seven
days notice in writing to the ENGINEER-IN-CHARGE before
covering up or otherwise placing beyond reach of inspection
and measurement of any work in order that the same may be
inspected and measured. In the event of breach of above the
same shall be uncovered at CONTRACTOR's expense for
carrying out such measurement or inspection.

No material shall be despatched from the CONTRACTOR's
stores before obtaining the approval in writing of the Engineer-
in-Charge.

The CONTRACTOR is to provide at all time during the
progress of the WORK and the maintenance period, proper
means of access with ladders, gangways etc. and the
necessary attendance to move and adopt as directed for
inspection or measurements of the WORK by the ENGINEER-
IN-CHARGE.

The CONTRACTOR shall make available to the ENGINEER-
IN- CHARGE free of cost all necessary instruments and
assistance in checking or setting out of WORK and in the
checking of any WORK made by the CONTRACTOR for the
purpose of setting out and taking measurements of Work.

All workmanship shall be of the respective kinds described in
the CONTRACT DOCUMENTS and in accordance with
the instructions of the ENGINEER-IN-CHARGE and shall be
subjected from time to time to such test at CONTRACTOR's
cost as the ENGINEER-IN-CHARGE may direct at the place
of manufacture or fabrication or on the site or at all or any
such places. The CONTRACTOR shall provide assistance,
instruments, labour and materials as are normally required
for examining, measuring and testing any workmanship as
may be selected and required by the ENGINEER-IN-
CHARGE.

All the tests that will be necessary in connection with the
execution of the WORK as decided by the ENGINEER- IN-
CHARGE shall be carried out at the field testing laboratory of
the EMPLOYER by paying the charges as decided by the
EMPLOYER from time to time. In case of non- availability of
testing facility with the EMPLOYER, the required test shall be
carried out at the cost of CONTRACTOR at Government or
any other testing laboratory as directed by ENGINEER-IN-
CHARGE.

If any tests are required to be carried out in conjunction with
the WORK or materials or workmanship not supplied by the
CONTRACTOR, such tests shall be carried out by the
CONTRACTOR as per instructions of
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75 Samples for approval:

76 Action and compensation in
case of bad work:

77 Suspension of Works:

75.1

76.1

77.1

ENGINEER-IN-CHARGE and cost of such tests shall be
reimbursed by the EMPLOYER.

The CONTRACTOR shall furnish to the ENGINEER-IN
CHARGE for approval, when requested or if required by the
specifications, adequate samples of all materials and
finished to be used in the WORK. Such samples shall be
submitted before the WORK is commenced and in ample
time to permit tests and examinations thereof. All materials
furnished and finishes applied in actual WORK shall be fully
equal to the approved samples.

If it shall appear to the ENGINEER-IN-CHARGE that any
work has been executed with unsound, imperfect or unskilled
workmanship, or with materials of any inferior description, or
that any materials or articles provided by the CONTRACTOR
for the execution of the WORK are unsound, or of a quality
inferior to that contracted for, or otherwise not in accordance
with the CONTRACT, the CONTRACTOR shall on demand in
writing from the ENGINEER-IN-CHARGE or his authorised
representative specifying the WORK, materials or articles
complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct the WORK so specified and provide
other proper and suitable materials or articles at his own cost
and in the event of failure to do so within the period specified
by the ENGINEER-IN-CHARGE in his demand aforesaid, the
CONTRACTOR shall be liable to pay compensation at the
rate of 1 % (One percent) of the estimated cost of the whole
WORK, for every week limited to a maximum of 10% (ten
percent) of the value of the whole WORK, while his failure to
do so shall continue and in the case of any such failure the
ENGINEER-IN-CHARGE may on expiry of notice period
rectify or remove and re-execute the WORK or remove and
replaced with others, the materials or articles complained of to
as the case may be at the risk and expense in all respects of
the CONTRACTOR. The decision of the Engineering-in-
charge as to any question arising under this clause shall be
final and conclusive.

i) Subject to the provisions of sub-para (ii) of this clause,
the CONTRACTOR shall, if ordered in writing by the
ENGINEER-IN-CHARGE, or his representative,
temporarily suspend the WORKS or any part thereof for
such written order, proceed with the WORK therein
ordered to be suspended until, he shall have received a
written order to proceed therewith.The CONTRACTOR
shall not be entitled to claim compensation for any loss or
damage sustained by him by reason of temporary
suspension of the WORKS aforesaid. An extension of time
for completion, corresponding with the delay caused by
any such suspension of the WORKS as aforesaid will be
granted to the CONTRACTOR should he apply for the
same provided that the suspension was not consequent to
any default or failure on the part of the CONTRACTOR.
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78 Employer may do part of 78.1
work:

79 Possession prior to 79.1
completion:

80 Defects Liability Period 80.1

(Twelve months period of
liability from the date of issue
of completion certificate):

80.2

i) In case of suspensions of entire WORK, ordered in writing
by ENGINEER-IN-CHARGE, for a period of more than two
months, the CONTRACTOR shall have the option to
terminate the CONTRACT.

Upon failure of the CONTRACTOR to comply with any
instructions given in accordance with the provisions of this
CONTRACT the EMPLOYER has the alternative right, instead
of assuming charge of entire WORK, to place additional
labour force, tools, equipments and materials on such parts of
the WORK, as the EMPLOYER may designate or also
engage another CONTRACTOR to carry out the WORK. In
such cases, the EMPLOYER shall deduct from the amount
which otherwise might become due to the CONTRACTOR,
the cost of such work and material with ten percent (10%)
added to cover all departmental charges and should the total
amount thereof exceed the amount due to the
CONTRACTOR, the CONTRACTOR shall pay the difference
to the EMPLOYER.

The ENGINEER-IN-CHARGE shall have the right to take
possession of or use any completed or partially completed
WORK or part of the WORK. Such possession or use shall
not be deemed to be an acceptance of any work completed
in accordance with the CONTRACT agreement. If such prior
possession or use by the ENGINEER-IN- CHARGE delays
the progress of WORK, equitable adjustment in the time of
completion will be made and the CONTRACT agreement
shall be deemed to be modified accordingly.

The CONTRACTOR shall guarantee the installation/WORK
for a period of 12 months from the date of completion of
WORK as certified by the ENGINEER-IN-CHARGE which is
indicated in the Completion Certificate. Any damage or defect
that may arise or lie undiscovered at the time of issue of
Completion Certificate, connected in any way with the
equipment or materials supplied by him or in the
workmanship, shall be rectified or replaced by the
CONTRACTOR at his own expense as deemed necessary by
the ENGINEER-IN-CHARGE or in default, the ENGINEER-
IN-CHARGE may carry out such works by other work and
deduct actual cost incurred towards labour, supervision and
materials consumables or otherwise plus 100% towards
overheads (of which the certificate of ENGINEER-IN-
CHARGE shall be final) from any sums that may then be or at
any time thereafter, become due to the CONTRACTOR or
from his Contract Performance Security, or the proceeds of
sale thereof or a sufficient part on thereof.

If the CONTRACTOR feels that any variation in WORK or in
quality of materials or proportions would be beneficial or
necessary to fulfil the guarantees called for, he shall bring this
to the notice of the ENGINEER- IN-CHARGE in writing.

If during the period of liability any portion of the

WORK/equipment, is found defective and is rectified/
replaced, the period of liability for such equipment/ portion
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General Conditions of Contract

80.3

81.0

81.1

of WORK shall be operative from the date such
rectification/ replacement are carried out and Contract
Performance Guarantee shall be furnished separately for
the extended period of liability for that portion of WORK/
equipment only. Notwithstanding the above provisions the
supplier's, guarantees/warantees for the replaced

equipment shall also be passed on to the EMPLOYER.

LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the
aggregate total liability of CONTRACTOR under the
Agreement or otherwise shall be limited to 100% of
Agreement / Contract Value. However, neither party shall
be liable to the other party for any indirect and
consequential damages, loss of profits or loss of
production.

From the commencement to completion of the WORK, the
CONTRACTOR shall take full responsibility for the care for
all works including all temporary works and in case any
damages, loss or injury shall happen to the WORK or to
any part thereof or to any temporary works from any cause
whatsoever, shall at his own cost repair and make good the
same so that at completion the WORK shall be in good
order and in conformity in every respects with the
requirement of the CONTRACT and the ENGINEER-IN-
CHARGE's instructions.

DEFECTS PRIOR TO TAKING OVER:

If at any time, before the WORK is taken over, the
ENGINEER-IN-CHARGE shall:

a) Decide that any works done or materials used by the
CONTRACTOR or by any SUB-CONTRACTOR is
defective or not in accordance with the CONTRACT, or
that the works or any portion thereof are defective, or do
not fulfill the requirements of CONTRACT (all such
matters being hereinafter, called ‘Defects' in this
clause), and

b) As soon as reasonably practicable, gives to the
CONTRACTOR notice in writing of the said decision,
specifying particulars of the defects alleged to exist or to
have occurred, then the CONTRACTOR shall at his own
expenses and with all speed make good the defects so
specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER
may take, at the cost of the CONTRACTOR, such steps as
may in all circumstances, be reasonable to make good such
defects. The expenditure so incurred by the EMPLOYER
will be recovered from the amount due to the
CONTRACTOR. The decision of the ENGINEER-IN-
CHARGE with regard to the amount to be recovered from
the CONTRACTOR will be final and binding on the
CONTRACTOR. As soon as the WORK has been
completed in accordance with the CONTRACT (except in
minor respects that do not affect their use for the purpose
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82 Guarantee/transfer of
guarantee:

81.2

82.1

for which they are intended and except for maintenance there
of provided in clause 80.1 of General Conditions of Contract)
and have passed the tests on completion, the ENGINEER-IN-
CHARGE shall issue a certificate (hereinafter called
Completion Certificate) in which he shall certify the date on
which the WORK have been so completed and have passed
the said tests and the EMPLOYER shall be deemed to have
taken over the WORK on the date so certified. If the WORK
has been divided into various groups in the CONTRACT, the
EMPLOYER shall be entitled to take over any group or groups
before the other or others and there upon the ENGINEER-IN-
CHARGE shall issue a Completion Certificate which will,
however, be for such group or groups so taken over only. In
such an event if the group /section/ part so taken over is
related, to the integrated system of the work, not withstanding
date of grant of Completion Certificate for group/ section/ part.
The period of liability in respect of such group/ section/ part
shall extend 12 (twelve) months from the date of completion of
WORK.

DEFECTS AFTER TAKINGOVER:

In order that the CONTRACTOR could obtain a COMPLETION
CERTIFICATE he shall make good, with all possible speed,
any defect arising from the defective materials supplied by the
CONTRACTOR or workmanship or any act or omission of the
CONTRACT or that may have been noticed or developed, after
the works or groups of the works has been taken over, the
period allowed for carrying out such WORK will be normally
one month. If any defect be not remedied within a reasonable
time, the EMPLOYER may proceed to do the WORK at
CONTRACTOR's risk and expense and deduct from the final
bill such amount as may be decided by the EMPLOYER.

If by reason of any default on the part of the CONTRACTOR
a COMPLETION CERTIFICATE has not been issued in
respect of any portion of the WORK within one month after the
date fixed by the CONTRACT for the completion of the WORK,
the EMPLOYER shall be at liberty to use the WORK or any
portion thereof in respect of which a completion certificate has
not been issued, provided that the WORK or the portion thereof
so used as aforesaid shall be afforded reasonable opportunity
for completing these works for the issue of Completion
Certificate.

For works like water-proofing, acid and alkali resisting
materials, pre-construction soil treatment against termite or any
other specialized works etc. the CONTRACTOR shall
invariably engage SUB-CONTRACTORS who are specialists in
the field and firms of repute and such a SUB-CONTRACTOR
shall furnish guarantees for their workmanship to the
EMPLOYER, through the CONTRACTOR. In case such a
SUB-CONTRACTOR/firm is not prepared to furnish a
guarantee to the EMPLOYER, the CONTRACTOR shall give
that guarantee to the EMPLOYER directly.
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83 Training of employer's
personnel:

84 Replacement of defective
parts and materials:

85 Indemnity

83.1

84.1

84.2

85.1

The CONTRACTOR undertakes to provide training to
Engineering personnel selected and sent by the
EMPLOYER at the works of the CONTRACTOR without
any cost to the EMPLOYER. The period and the nature of
training for the individual personnel shall be agreed upon
mutually between the CONTRACTOR and the
EMPLOYER. These engineering personnel shall be given
special training at the shops, where the equipment will be
manufactured and/ or in their collaborator's works and
where possible, in any other plant where equipment
manufactured by the CONTRACTOR or his collaborators
is under installation or test to enable those personnel to
become familiar with the equipment being furnished by
the CONTRACTOR. EMPLOYER shall bear only the to
and fro fare of the said engineering personnel.

If during the progress of the WORK, EMPLOYER shall
decide and inform in writing to the CONTRACTOR, that
the CONTRACTOR has manufactured any plant or part
of the plant unsound or imperfect or has furnished plant
inferior to the quality specified, the CONTRACTOR on
receiving details of such defects or deficiencies shall at
his own expenses within 7 (seven) days of his receiving
the notice, or otherwise within such time as may be
reasonably necessary for making it good, proceed to
alter, re-construct or remove such work and furnish fresh
equipments upto the standards of the specifications. In
case the CONTRACTOR fails to do so, EMPLOYER may
on giving the CONTRACTOR 7 (seven) day's notice in
writing of his intentions to do so, proceed to remove the
portion of the WORK so complained of and at the cost of
CONTRACTOR's, perform all such works or furnish all
such equipments provided that nothing in the clause shall
be deemed to deprive the EMPLOYER of or affect any
rights under the CONTRACT, the EMPLOYER may
otherwise have in respect of such defects and
deficiencies.

The CONTRACTOR's full and extreme liability under this
clause shall be satisfied by the payments to the
EMPLOYER of the extra cost, of such replacements
procured including erection/installation as provided for in
the CONTRACT,; such extra cost being the ascertained
difference between the price paid by the EMPLOYER for
such replacements and the CONTRACT price portion for
such defective plants and repayments of any sum paid by
the EMPLOYER to the CONTRACTOR in respect of such
defective plant. Should the EMPLOYER not so replace
the defective plant the CONTRACTOR's extreme liability
under this clause shall be limited to the repayment of all
such sums paid by the EMPLOYER under the
CONTRACT for such defective plant.

If any action is brought before a Court, Tribunal or any
other Authority against the Employer or an officer or agent
of the EMPLOYER, for the failure, omission or neglect on
the part of the CONTRACTOR to perform any acts,
matters, covenants or things under the CONTRACT, or
damage or injury caused by the alleged omission or
negligence on the part of the CONTRACTOR, his agents,
representatives or his SUB- CONTRACTOR's, or in
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86 Construction aids,
equipments, tools & tackles:

SECTION-VI

87 Schedule of rates and
payments:

86.1

connection with any claim based on lawful demands of
SUB-CONTRACTOR's workmen suppliers or employees,
the CONTRACTOR, shall in such cases indemnify and
keep the EMPLOYER and/or their representatives harmless
from all losses, damages, expenses or decrees arising out
of such action.

CONTRACTOR shall be solely responsible for making
available for executing the WORK, all requisite
CONSTRUCTION EQUIPMENTS, Special Aids, Barges,
Cranes and the like, all Tools, Tackles and Testing
Equipment and Appliances, including imports of such
equipment etc. as required. In case of import of the same the
rates applicable for levying of Custom Duty on such
Equipment, Tools, & Tackles and the duty drawback
applicable thereon shall be ascertained by the
CONTRACTOR from the concerned authorities of
Government of India. It shall be clearly understood that
EMPLOYER shall not in any way be responsible for
arranging to obtain Custom Clearance and/or payment of
any duties and/or duty draw backs etc. for such equipments
so imported by the CONTRACTOR and the CONTRACTOR
shall be fully responsible for all taxes, duties and
documentation with regard to the same. Tenderer in his own
interest may contact, for any clarifications in the matter,
concerned agencies/Dept./Ministries of Govt. of India. All
clarifications so obtained and interpretations thereof shall be
solely the responsibility of the CONTRACTOR.

CERTIFICATES AND PAYMENTS

87.1

i)

CONTRACTOR'S REMUNERATION:

The price to be paid by the EMPLOYER to
CONTRACTOR for the whole of the WORK to be
done and for the performance of all the obligations
undertaken by the CONTRACTOR under the
CONTRACT DOCUMENTS shall be ascertained by
the application of the respective Schedule of Rates
(the inclusive nature of which is more particularly
defined by way of application but not of limitation, with
the succeeding sub-clause of this clause) and
payment to be made accordingly for the WORK
actually executed and approved by the ENGINEER-
IN-CHARGE. The sum so ascertained shall (excepting
only as and to the extent expressly provided herein)
constitute the sole and inclusive remuneration of the
CONTRACTOR under the CONTRACT and no further
or other payment whatsoever shall be or become due
or payable to the CONTRACTOR under the
CONTRACT.
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i)

SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRACTOR shall
remain firm till the issue of FINAL CERTIFICATE and
shall not be subject to escalation. Schedule of Rates
shall be deemed to include and cover all costs,
expenses and liabilities of every description and all risks
of every kind to be taken in executing, completing and
handing over the WORK to the EMPLOYER by the
CONTRACTOR. The CONTRACTOR shall be deemed
to have known the nature, scope, magnitude and the
extent of the WORK and materials required though the
CONTRACT DOCUMENT may not fully and precisely
furnish them. Tenderer's shall make such provision in
the Schedule of Rates as he may consider necessary
to cover the cost of such items of WORK and materials
as may be reasonable and necessary to complete the
WORK. The opinion of the ENGINEER-IN-CHARGE as
to the items of WORK which are necessary and
reasonable for COMPLETION OF WORK shall be final
and binding on the CONTRACTOR, although the same
may not be shown on or described specifically in
CONTRACT DOCUMENTS.

Generality of this present provision shall not be deemed
to cut down or limit in any way because in certain cases
it may and in other cases it may not be expressly
stated that the CONTRACTOR shall do or perform a
work or supply articles or perform services at his own
cost or without addition of payment or without extra
charge or words to the same effect or that it may be
stated or not stated that the same are included in and
covered by the Schedule of Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION
EQUIPMENTS, MATERIALS, LABOUR ETC.:

Without in any way limiting the provisions of the
preceding sub-clause the Schedule of Rates shall be
deemed to include and cover the cost of all construction
equipment, temporary WORK (except as provided for
herein), pumps, materials, labour, insurance, fuel,
consumables, stores and appliances to be supplied by
the CONTRACTOR and all other matters in connection
with each item in the Schedule of Rates and the
execution of the WORK or any portion thereof finished,
complete in every respect and maintained as shown or
described in the CONTRACT DOCUMENTS or as may
be ordered in writing during the continuance of the
CONTRACT.

SCHEDULE OF RATES TO COVER ROYALTIES,
RENTS AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT)
shall be deemed to include and cover the cost of all
royalties and fees for the articles and processes,
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Vi)

vii)

protected by letters, patent or otherwise incorporated
in or used in connection with the WORK, also all
royalties, rents and other payments in connection with
obtaining materials of whatsoever kind for the WORK
and shall include an indemnity to the EMPLOYER
which the CONTRACTOR hereby gives against all
actions, proceedings, claims, damages, costs and
expenses arising from the incorporation in or use on
the WORK of any such articles, processes or
materials, octroi or other municipal or local Board
Charges, if levied on materials, equipment or
machineries to be brought to site for use on WORK
shall be borne by the CONTRACTOR.

SCHEDULE OF RATES TO COVER TAXES AND
DUTIES:

No exemption or reduction of Customs Duties, Excise
Duties, Sales Tax, Sales Tax on works Contract quay
or any port dues, transport charges, stamp duties or
Central or State Government or local Body or
Municipal Taxes or duties, taxes or charges (from or of
any other body), whatsoever, will be granted or
obtained, all of which expenses shall be deemed to be
included in and covered by the Schedule or Rates.
The CONTRACTOR shall also obtain and pay for all
permits or other privileges necessary to complete the
WORK.

SCHEDULE OF RATES TO COVER RISKS OF
DELAY:

The Schedule of Rates shall be deemed to include
and cover the risk of all possibilities of delay and
interference with the CONTRACTOR's conduct of
WORK which occur from any causes including orders
of the EMPLOYER in the exercise of his power and on
account of extension of time granted due to various
reasons and for all other possible or probable causes
of delay.

SCHEDULE OF RATES CANNOT BE ALTERED:

For WORK under unit rate basis, no alteration will be
allowed in the Schedule of Rates by reason of works
or any part of them being modified, altered, extended,
diminished or committed. The Schedule of Rates are
fully inclusive of rates which have been fixed by the
CONTRACTOR and agreed to by the EMPLOYER
and cannot be altered.

For lumpsum CONTRACTS, the payment will be
made according to the WORK actually carried out, for
which purpose an item wise, or work wise Schedule of
Rates shall be furnished, suitable for evaluating the
value of WORK done and preparing running account
bill.

Payment for any additional work which is not covered
in the Schedule of Rates, shall only be released on
issuance of change order.
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88 Procedure for measurement
and billing of work in
progress:

88.1

88.1.1

88.1.2

88.1.3

88.1.4

88.1.5

88.1.6

88.2

88.3

BILLING PROCEDURE:

Following procedures shall be adopted for billing of works
executed by the CONTRACTOR.

All measurements shall be recorded in sextuplicate on
standard measurement sheets supplied by EMPLOYER and
submitted to EMPLOYER/CONSULTANT for scrutiny and
passing.

EMPLOYER/CONSULTANT shall scrutinise and check the
measurements recorded on the sheets and shall certify
correctness of the same on the measurement sheets.

ENGINEER-IN-CHARGE shall pass the bills after carrying out
the comprehensive checks in accordance with the terms and
conditions of the CONTRACTS, within 7 days of submission of
the bills, complete in all respects and send the same to the
Employer to effect payment to the CONTRACTOR.

IGGL shall make all endeavour to make payments of
undisputed amount of the bills submitted based on the joint
measurements within 15 (Fifteen) days from the date of
certification by the Engineer-in-Charge.

Measurements shall be recorded as per the methods of
measurement spelt out in EMPLOYER/CONSULTANT
SPECIFICATIONS / CONTRACT DOCUMENT.
EMPLOYER/CONSULTANT shall be fully responsible for
checking the measurements quantitatively and qualitatively as
recorded in the Measurement Books/Bills.

While preparing the final bills overall measurements will not be
taken again. Only volume of work executed since the last
measured bill alongwith summary of final measurements will be
considered for the final bill. However, a detailed check shall be
made as to missing measurements and in case there are any
missing items or measurements the same shall be recorded.

SECURED ADVANCE ON MATERIAL:

Unless otherwise provided elsewhere in the tender, no
“Secured Advance' on security of materials brought to site for
execution of contracted items(s) shall be paid to the Contractor
whatsoever.

DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not
covered by the CONTRACT to be adopted for any item of
WORK, mode of measurement as per latest Indian Standard
Specifications shall be followed.
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89 Lumpsum in tender:

90 Running account payments

91

to be regarded as advance:

Notice of claims for
additional payments:

88.4

89.1

90.1

91.1

91.2

ROUNDING-OFF OF AMOUNTS:

In calculating the amount of each item due to the
CONTRACTOR in every certificate prepared for payment,
sum of less than 50 paise shall be omitted and the total
amount on each certificate shall be rounded off to the
nearest rupees, i.e., sum of less than 50 paise shall be
omitted and sums of 50 paise and more upto one rupee shall
be reckoned as one rupee.

The payment against any Lumpsum item shall be made only
on completion of that item as per the provision of the
CONTRACT after certification by ENGINEER-IN-CHARGE.

All running account payments shall be regarded as payment
by way of advance against the final payment only and not as
payments for WORK actually done and completed and shall
not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission
of the due performance of the CONTRACT, or any part
thereof, in this respect, or of the accurring of any claim by the
CONTRACTOR, nor shall it conclude, determine or affect in
any way the powers of the EMPLOYER under these
conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise, or in any other way
vary or affect the CONTRACT. The final bill shall be submitted
by the CONTRACTOR within one month of the date of
physical completion of the WORK, otherwise, the ENGINEER-
IN-CHARGE's certificate of the measurement and of total
amount payable for the WORK accordingly shall be final and
binding on all parties

Should the CONTRACTOR consider that he is entitled to any
extra payment for any extra/additional WORKS or MATERIAL
change in original SPECIFICATIONS carried out by him in
respect of WORK he shall forthwith give notice in writing to
the ENGINEER-IN-CHARGE that he claims extra payment.
Such notice shall be given to the ENGINEER-IN-CHARGE
upon which CONTRACTOR bases such claims and such
notice shall contain full particulars of the nature of such claim
with full details of amount claimed. Irrespective of any
provision in the CONTRACT to the contrary, the
CONTRACTOR must intimate his intention to lodge claim on
the EMPLOYER within 10 (ten) days of the commencement
of happening of the event and quantify the claim within 30
(thirty) days, failing which the CONTRACTOR will lose his
right to claim any compensation/reimbursement/damages
etc. or refer the matter to arbitration. Failure on the part of
CONTRACTOR to put forward any claim without the
necessary particulars as above within the time above specified
shall be an absolute waiver thereof. No omission by
EMPLOYER to reject any such claim and no delay in dealing
therewith shall be waiver by EMPLOYER of any of this rights
in respect thereof.

ENGINEER-IN-CHARGE shall review such claims within a
reasonably period of time and cause to discharge these in a
manner considered appropriate after due deliberations
thereon. However, CONTRACTOR shall be obliged to carry
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92 Payment of contractor's bill:

93 Receipt for payment:

92.1

92.2

92.3

93.1

General Conditions of Contract

on with the WORK during the period in which his claims are
under consideration by the EMPLOYER, irrespective of the
outcome of such claims, where additional payments for WORKS
considered extra are justifiable in accordance with the
CONTRACT provisions, EMPLOYER shall arrange to release the
same in the same manner as for normal WORK payments. Such
of the extra works so admitted by EMPLOYER shall be governed
by all the terms, conditions, stipulations and specifications as are
applicable for the CONTRACT. The rates for extra works shall
generally be the unit rates provided for in the CONTRACT. In the
event unit rates for extra works so executed are not available as
per CONTRACT, payments may either be released on day work
basis for which daily/hourly rates for workmen and hourly rates
for equipment rental shall apply, or on the unit rate for WORK
executed shall be derived by interpolation/ extrapolation of unit
rates already existing in the CONTRACT. In all the matters
pertaining to applicability of rate and admittance of otherwise of
an extra work claim of CONTRACTOR the decision of
ENGINEER-IN-CHARGE shall be final and binding.

No payment shall be made for works estimated to costless

than Rs.10,000/- till the whole of the work shall have been
completed and a certificate of completion given. But in case of
works estimated to cost more than Rs.10,000/-, that
CONTRACTOR on submitting the bill thereof be entitled to
receive a monthly payment proportionate to the part thereof
approved and passed by the ENGINEER-IN-CHARGE, whose
certificate of such approval and passing of the sum so payable
shall be final and conclusive against the CONTRACTOR. This
payment wil be made after making necessary
corrections/deductions as  stipulated elsewhere in the
CONTRACT DOCUMENT for materials, Contract Performance
Security, taxes etc.

Payment due to the CONTRACTOR shall be made by the
EMPLOYER by Account Payee cheque forwarding the same to
registered office or the notified office of the CONTRACTOR. In
no case will EMPLOYER be responsible if the cheque is mislaid
or misappropriated by unauthorised person/persons. In all cases,
the CONTRACTOR shall present his bill duly pre-receipted on
proper revenue stamp payment shall be made in Indian
Currency.

In general payment of final bill shall be made to CONTRACTOR
within 60 days of the submission of bill on joint measurements,
after completion of all the obligations under the CONTRACT.

Receipt for payment made on account of work when executed

by a firm, must be signed by a person holding due power of
attorney in this respect on behalf of the CONTRACTOR, except
when the CONTRACTOR's are described in their tender as a
limited company in which case the receipts must be signed in the
name of the company by one of its principal officers or by some
other person having authority to give effectual receipt for the
company.
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94 Completion certificate:

94.1

94.2

94.3

APPLICATION FOR COMPLETION CERTIFICATE:

When the CONTRACTOR fulfils his obligation under Clause
81.1 he shall be eligible to apply for COMPLETION
CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the
CONTRACTOR the COMPLETION CERTIFICATE within one
month after receiving any application therefore from the
CONTRACTOR after verifying from the completion documents
and satisfying himself that the WORK has been completed in
accordance with and as set out in the construction and
erection drawings, and the CONTRACT DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION
CERTIFICATE, is eligible to present the final bill for the
WORK executed by him under the terms of CONTRACT.

COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all
respects, the CONTRACTOR shall be furnished with a
certificate by the ENGINEER-IN-CHARGE of such
completion, but no certificate shall be given nor shall the
WORK be deemed to have been executed until all scaffolding,
surplus materials and rubbish is cleared off the SITE
completely nor until the WORK shall have been measured by
the ENGINEER-IN-CHARGE whose measurement shall be
binding and conclusive. The WORKS will not be considered
as complete and taken over by the EMPLOYER, until all the
temporary works, labour and staff colonies are cleared to the
satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of
this clause on or before the date fixed for the completion of the
WORK, the ENGINEER-IN-CHARGE may at the expense of
the CONTRACTOR remove such scaffolding, surplus
materials and rubbish and dispose off the same as he thinks fit
and clean off such dirt as aforesaid, and the CONTRACTOR
shall forthwith pay the amount of all expenses so incurred and
shall have no claim in respect of any such scaffolding or
surplus materials as aforesaid except for any sum actually
realised by the sale thereof.

COMPLETION CERTIFICATE DOCUMENTS:

For the purpose of Clause 94.0 the following documents will
be deemed to form the completion documents:

i) The technical documents according to which the WORK
was carried out.

i) Six (6) sets of construction drawings showing therein the
modification and correction made during the course of
execution and signed by the ENGINEER-IN-CHARGE.

il COMPLETION CERTIFICATE for ‘embedded’ and
“covered' up work.

iv) Certificates of final levels as set out for various works.
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95 Final decision and final 95.1
certificate:

96 Certificate and payments on  96.1
evidence of completion:

97 Deductions from the contract 97.1
price:

SECTION-VII

98 Taxes, Duties, Octroi etc: 098.1

v) Certificates of tests performed for various WORKS.

vi) Material appropriation, Statement for the materials issued
by the EMPLOYER for the WORK and list of surplus
materials returned to the EMPLOYER's store duly
supported by necessary documents.

Upon expiry of the period of liability and subject to the
ENGINEER-IN-CHARGE being satisfied that the WORKS have
been duly maintained by the CONTRACTOR during monsoon
or such period as herein before provided in Clause 80 & 81
and that the CONTRACTOR has in all respect duly made-up
any subsidence and performed all his obligations under the
CONTRACT, the ENGINEER-IN- CHARGE shall (without
prejudice to the rights of the EMPLOYER to retain the
provisions of relevant Clause hereof) otherwise give a
certificate herein referred to as the FINAL CERTIFICATE to
that effect and the CONTRACTOR shall not be considered to
have fulfilled the whole of his obligations under CONTRACT
until FINAL CERTIFICATE shall have been given by the
ENGINEER-IN- CHARGE notwithstanding any previous entry
upon the WORK and taking possession, working or using of
the same or any part thereof by the EMPLOYER.

Except the FINAL CERTIFICATE, no other certificates or
payments against a certificate or on general account shall be
taken to be an admission by the EMPLOYER of the due
performance of the CONTRACT or any part thereof or of
occupancy or validity of any claim by the CONTRACTOR.

All costs, damages or expenses which EMPLOYER may have
paid or incurred, which under the provisions of the CONTRACT,
the CONTRACTOR is liable/will be liable, will be claimed by the
EMPLOYER. All such claims shall be billed by the EMPLOYER
to the CONTRACTOR regularly as and when they fall due.
Such claims shall be paid by the CONTRACTOR within 15
(fifteen) days of the receipt of the corresponding bills and if not
paid by the CONTRACTOR within the said period, the
EMPLOYER may, then, deduct the amount from any moneys
due i.e., Contract Performance Security or becoming due to the
CONTRACTOR under the CONTRACT or may be recovered by
actions of law or otherwise, if the CONTRACTOR fails to satisfy
the EMPLOYER of such claims.

TAXES AND INSURANCE

The CONTRACTOR agrees to and does hereby accept full
and exclusive liability for the payment of any and all Taxes,
Duties, including Excise duty, octroi etc. now or hereafter
imposed, increased, modified, all the sales taxes, duties,
octrois etc. now in force and hereafter increased, imposed
or modified, from time to time in respect of WORKS and
materials and all contributions and taxes for unemployment
compensation, insurance and old age pensions or annuities

220 of 269



1
IGG

99

100

101

General Conditions of Contract

Sales tax/Turnover tax:

Statutory variations

Insurance:

99.1

100.1

101.1

now or hereafter imposed by any Central or State
Government authorities which are imposed with respect to or
covered by the wages, salaries, or other compensations paid
to the persons employed by the CONTRACTOR and the
CONTRACTOR shall be responsible for the compliance of
all SUB-CONTRACTORS, with all applicable Central, State,
Municipal and local law and regulation and requirement of
any Central, State or local Government agency or authority.
CONTRACTOR further agrees to defend, indemnify and
hold EMPLOYER harmless from any liability or penalty
which may be imposed by the Central, State or Local
authorities by reason or any violation by CONTRACTOR or
SUB-CONTRACTOR of such laws, suits or proceedings that
may be brought against the EMPLOYER arising under,
growing out of, or by reason of the work provided for by this
CONTRACT, by third parties, or by Central or State
Government authority or any administrative sub-division
thereof.

Tax deductions will be made as per the rules and regulations
in force in accordance with acts prevailing from time to time.

Tenderer should quote all inclusive prices including the liability
of GST Turnover Tax whether on the works contract as a
whole or in respect of bought out components used by the
CONTRACTOR in execution of the CONTRACT.
EMPLOYER shall not be responsible for any such liability of
the CONTRACTOR in respect of this CONTRACT.

Tenderer should quote prices inclusive of excise-duty and
GST applicable on finished product. Any statutory variations
in Excise Duty and sales tax/GST on finished product
during the contractual completion period, shall be to the
Employer's account for which the Contractor will furnish
documentary evidence(s) in support of their claims to IGGL.
However, any increase in the rate of these taxes and
duties (E.D. and GST.) beyond the contractual completion
period shall be to Contractor's account and any decrease
shall be passed on to IGGL.

GENERAL

CONTRACTOR shall at his own expense arrange secure
and maintain insurance with reputable insurance companies
to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and
maintain insurance as may be necessary and to its full value
for all such amounts to protect the WORKS in progress from
time to time and the interest of EMPLOYER against all risks
as detailed herein. The form and the limit of such insurance,
as defined here in together with the under works thereof in
each case should be as acceptable to the EMPLOYER.
However, irrespective of work acceptance the responsibility
to maintain adequate insurance coverage at all times during
the period of CONTRACT shall be that of CONTRACTOR
alone. CONTRACTOR's failure in this regard shall not relieve
him of any of his responsibilities and obligations under
CONTRACT.
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Any loss or damage to the equipment, during ocean
transportation, port/custom clearance, inland and port handling,
inland transportation, storage, erection and commissioning till
such time the WORK is taken over by EMPLOYER, shall be to
the account of CONTRACTOR. CONTRACTOR shall be
responsible for preferring of all claims and make good for the
damage or loss by way of repairs and/or replacement of the parts
of the Work damaged or lost. CONTRACTOR shall provide the
EMPLOYER with a copy of all insurance policies and documents
taken out by him in pursuance of the CONTRACT. Such copies
of document shall be submitted to the EMPLOYER immediately
upon the CONTRACTOR having taken such insurance coverage.
CONTRACTOR shall also inform the EMPLOYER at least
60(Sixty) days in advance regarding the expiry cancellation
and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required
for the purpose of replacement of equipment lost in transit and/or
during erection, shall be made available by the EMPLOYER.
CONTRACTOR shall, however, be responsible for obtaining
requisite licences, port clearances and other formalities relating to
such import. The risks that are to be covered under the
insurance shall include, but not be limited to the loss or damage
in handling, transit, theft, pilferage, riot, civil commotion, weather
conditions, accidents of all kinds, fire, war risk (during ocean
transportation only) etc. The scope of such insurance shall cover
the entire value of supplies of equipments, plants and materials
to be imported from time to time.

All costs on account of insurance liabilities covered under
CONTRACT will be to CONTRACTOR's account and will be
included in VALUE OF CONTRACT. However, the EMPLOYER
may from time to time, during the currency of the CONTRACT,
ask the CONTRACTOR in writing to limit the insurance coverage
risk and in such a case, the parties to the CONTRACT will agree
for a mutual settlement, for reduction in VALUE OF CONTRACT
to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with
Indian Insurance Companies, including marine Insurance during
ocean transportation.

i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full
and exclusive liability for the compliance with all obligations
imposed by the Employee State Insurance Act 1948 and the
CONTRACTOR further agrees to defend, indemnify and hold
EMPLOYER harmless for any liability or penalty which may
be imposed by the Central, State or Local authority by reason
of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948,
and also from all claims, suits or
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i)

proceeding that may be brought against the EMPLOYER
arising under, growing out of or by reasons of the work
provided for by this CONTRACTOR, by third parties or by
Central or State Government authority or any political
sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee's
State Insurance Corporation, the Declaration Forms, and
all forms which may be required in respect of the
CONTRACTOR's or SUB- CONTRACTOR's employees,
who are employed in the WORK provided for or those
covered by ESI from time to time under the Agreement.
The CONTRACTOR shall deduct and secure the
agreement of the SUB- CONTRACTOR to deduct the
employee's contribution as per the first schedule of the
Employee's State Insurance Act from wages and affix the
Employees Contribution Card at wages payment
intervals. The CONTRACTOR shall remit and secure the
agreement of SUB-CONTRACTOR to remit to the State
Bank of India, Employee's State Insurance Corporation
Account, the Employee's contribution as required by the
Act. The CONTRACTOR agrees to maintain all cards and
Records as required under the Act in respect of
employees and payments and the CONTRACTOR shall
secure the agreement of the SUB- CONTRACTOR to
maintain such records. Any expenses incurred for the
contributions, making contributions or maintaining records
shall be to the CONTRACTOR's or SUB-
CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be
necessary from the total VALUE OF CONTRACT until the
CONTRACTOR shall furnish satisfactory proof that all
contributions as required by the Employees State
Insurance Act, 1948, have been paid. This will be pending
on the CONTRACTOR when the ESI Act is extended to
the place of work.

WORKMEN COMPENSATION AND EMPLOYER'S
LIABILITY INSURANCE:

Insurance shall be effected for all the CONTRACTOR's
employees engaged in the performance of this
CONTRACT. If any of the work is sublet, the
CONTRACTOR shall require the SUB-CONTRACTOR to
provide workman's Compensation and employer's liability
insurance for the later's employees if such employees are
not covered under the CONTRACTOR's Insurance.

ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of
any damages or compensation payable at law in respect
or in consequence of any accident or injury to any
workman or other person in the Employment of the
CONTRACTOR or any SUB-CONTRACTOR save and
except an accident or injury resulting from any act or
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default of the EMPLOYER, his agents or servants and the
CONTRACTOR shall indemnify and keep indemnified the
EMPLOYER against all such damages and compensation
(save and except and aforesaid) and against all claims,
demands, proceeding, costs, charges and expenses,
whatsoever in respect or in relation thereto.

TRANSIT INSURANCE

In respect of all items to be transported by the
CONTRACTOR to the SITE of WORK, the cost of transit
insurance should be borne by the CONTRACTOR and
the quoted price shall be inclusive of this cost.

COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the
Contractor against all claims for injuries, disability,
disease and death to members of public including
EMPLOYER’s men and damage to the property of others
arising from the use of motor vehicles during on or off the
“site’ operations, irrespective of the Employership of such
vehicles.

COMPREHENSIVE GENERAL LIABILITY INSURANCE

a) This insurance shall protect the Contractor against all
claims arising from injuries, disabilities, disease or
death of member of public or damage to property of
others due to any act or omission on the part of the
Contractor, his agents, his employees, his
representatives and Sub- Contractor’s or from riots,
strikes and civil commotion.

b) Contractor shall take suitable Group Personal Accident
Insurance Cover for taking care of injury, damage or
any other risks in respect of his Engineers and other
Supervisory staff who are not covered under
Employees State Insurance Act.

c) The policy shall cover third party liability. The third party
(liability shall cover the loss/ disablement of human life
(person not belonging to the Contractor) and also cover
the risk of damage to others materials/ equipment/
properties  during  construction, erection and
commissioning at site. The value of third party liability
for compensation for loss of human life or partial/full
disablement shall be of required statutory value but not
less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full
disablement and Rs. 1 lakh per partial disablement and
shall nevertheless cover such compensation as may be
awarded by Court by Law in India and cover for
damage to others equipment/ property as approved by
the Purchaser. However, third party risk shall be
maximum to Rs. 10(ten) lakhs to death.
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vii)

102.1 i)

i)
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d) The Contractor shall also arrange suitable insurance
to cover damage, loss, accidents, risks etc., in
respect of all his plant, equipments and machinery,
erection tools &tackles and all other temporary
attachments brought by him at site to execute the
work.

e) The Contractor shall take out insurance policy in the
joint name of EMPLOYER and Contractor from one
or more nationalised insurance company from any
branch office at Projectsite.

f) Any such insurance requirements as are hereby
established as the minimum policies and coverages
which Contractor must secure and keep in force must
be complied with, Contrator shall at all times be free
to obtain additional or increased coverages at
Contractor’s soleexpenses.

ANY OTHER INSURANCE REQUIRED UNDER LAW
OR REGULATIONS OR BY EMPLOYER:

CONTRACTOR shall also carry and maintain any and all
other insurance(s) which he may be required under any
law or regulation from time to time without any extra cost
to EMPLOYER. He shall also carry and maintain any
other insurance which may be required by the
EMPLOYER.

CONTRACTOR shall be responsible for making good to
the satisfaction of the EMPLOYER any loss or any
damage to structures and properties belonging to the
EMPLOYER or being executed or procured or being
procured by the EMPLOYER or of other agencies within
in the premises of all the work of the EMPLOYER, if such
loss or damage is due to fault and/or the negligence or
willful acts or omission of the CONTRACTOR, his
employees, agents, representatives or  SUB-
CONTRACTORS.

The CONTRACTOR shall take sufficient care in moving
his plants, equipments and materials from one place to
another so that they do not cause any damage to any
person or to the property of the EMPLOYER or any third
party including overhead and underground cables and in
the event of any damage resulting to the property of the
EMPLOYER or of a third party during the movement of
the aforesaid plant, equipment or materials the cost of
such damages including eventual loss of production,
operation or services in any plant or establishment as
estimated by the EMPLOYER or ascertained or
demanded by the third party shall be borne by the
CONTRACTOR. Third party liability risk shall be Rupees
One lakh for single accident and limited to Rupees Ten
lakhs.

The CONTRACTOR shall indemnify and keep the

EMPLOYER harmless of all claims for damages to
property other than EMPLOYER's property arising
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SECTION-VIII

103.1 i)

i)

v)

Vi)

vii)

viii)

under or by reason of this agreement, if such claims
result from the fault and/or negligence or willful acts or
omission of the CONTRACTOR, his employees, agents,
representative of SUB-CONTRACTOR.

LABOUR LAWS

No labour below the age of 18 (eighteen) years shall be
employed on the WORK.

The CONTRACTOR shall not pay less than what is
provided under law to labourers engaged by him on the
WORK.

The CONTRACTOR shall at his expense comply with
all labour laws and keep the EMPLOYER indemnified
in respect thereof.

The CONTRACTOR shall pay equal wages for men
and women in accordance with applicable labour
laws.

If the CONTRACTOR is covered under the Contract
labour (Regulation and Abolition) Act, he shall obtain
a licence from licensing authority (i.e. office of the
labour commissioner) by payment of necessary
prescribed fee and the deposit, if any, before starting
the WORK under the CONTRACT. Such fee/deposit
shall be borne by the CONTRACTOR.

The CONTRACTOR shall employ labour in sufficient
numbers  either directy or through  SUB-
CONTRACTOR's to maintain the required rate of
progress and of quality to ensure workmanship of the
degree specified in the CONTRACT and to the
satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall furnish to the ENGINEER-
IN- CHARGE the distribution return of the number and
description, by trades of the work people employed on
the works. The CONTRACTOR shall also submit on the
4th and 19th of every month to the ENGINEER-IN-
CHARGE a true statement showing in respect of the
second half of the preceding month and the first half of
the current month (1) the accidents that occurred during
the said fortnight showing the circumstances under
which they happened and the extent of damage and
injury caused by them and (2) the number of female
workers who have been allowed Maternity Benefit as
provided in the Maternity Benefit Act 1961 on Rules
made thereunder and the amount paid to them.

The CONTRACTOR shall comply with the provisions of
the payment of Wage Act 1936, Employee Provident
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Apprentices Act, 1961:

General Conditions of Contract

Fund Act 1952, Minimum Wages Act 1948. Employers
Liability Act 1938. Workmen's Compensation Act 1923,
Industrial Disputes Act 1947, the Maternity Benefit Act 1961
and Contract Labour Regulation and Abolition Act 1970,
Employment of Children Act 1938 or any modifications
thereof or any other law relating thereto and rules made

thereunder from time to time.

iX) The ENGINEER-IN-CHARGE shall on a report having
been made by an Inspecting Officer as defined in Contract
Labour (Regulation and Abolition) Act 1970 have the power
to deduct from the money due to the CONTRACTOR any
sum required or estimated to be required for making good
the loss suffered by a worker or workers by reason of non-
fulfillment of the Conditions of the Contract for the benefit of
workers, non-payment of wages or of deductions made
from his or their wages which are not justified by the terms
of the Contract or non-observance of the said regulations.

X) The CONTRACTOR shall indemnify the EMPLOYER
against any payments to be made under and for the
observance of the provisions of the aforesaid Acts without
prejudice to his right to obtain indemnity from his SUB-
CONTRACTOR's. In the event of the CONTRACTOR
committing a default or breach of any of the provisions of
the aforesaid Acts as amended from time to time, of
furnishing any information or submitting or filling and Form/
Register/ Slip under the provisions of these Acts which is
materially incorrect then on the report of the inspecting
Officers, the CONTRACTOR shall without prejudice to any
other liability pay to the EMPLOYER a sum not exceeding
Rs.50.00 as Liquidated Damages for every default, breach
or furnishing, making, submitting, filing materially incorrect
statementas may be fixed
CHARGE and in the event of the CONTRACTOR's default
continuing in this respect, the Liquidated Damages may be
enhanced to Rs.50.00 per day for each day of default
subject to a maximum of one percent of the estimated cost
of the WORK put to tender. The ENGINEER-IN-CHARGE

the ENGINEER-IN-

shall deduct such amount from bills or

Performance Security of the CONTRACTOR and credit the
same to the Welfare Fund constitute under these acts. The
decision of the ENGINEER-IN-CHARGE in this respect

shall be final and binding.

the Act.

Implementation of 104.1 The CONTRACTOR shall comply with the provisions of the
Apprentices Act, 1961 and the Rules and Orders issued
thereunder from time to time. If he fails to do so, his failure will
be a breach of the CONTRACT and the ENGINEER-IN-
CHARGE may, at his discretion, cancel the CONTRACT. The
CONTRACTOR shall also be liable for any pecuniary liability
arising on account of any violation by him of the provisions, of
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105 Contractor to indemnify the
Employer:

105.1 i)

i)

The CONTRACTOR shall indemnify the EMPLOYER
and every member, office and employee of the
EMPLOYER, also the ENGINEER-IN-CHARGE and his
staff against all actions, proceedings, claims, demands,
costs and expenses whatsoever arising out of or in
connection with the matters referred to in Clause 102.0
and elsewhere and all actions, proceedings, claims,
demands, costs and expenses which may be made
against the EMPLOYER for or in respect of or arising
out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT
DOCUMENT. The EMPLOYER shall not be liable for
or in respect of or arising out of any failure by the
CONTRACTOR in the performance of his obligations
under the CONTRACT DOCUMENT. The EMPLOYER
shall not be liable for or in respect of any demand or
compensation payable by law in respect or in
consequence of any accident or injury to any workmen
or other person. In the employment of the
CONTRACTOR or his SUB-CONTRACTOR the
CONTRACTOR shall indemnify and keep indemnified
the EMPLOYER against all such damages and
compensations and against all claims, damages,
proceedings, costs, charges and expenses whatsoever
in respect thereof or in relation thereto.

PAYMENT OF CLAIMS AND DAMAGES:

Should the EMPLOYER have to pay any money in
respect of such claims or demands as aforesaid the
amount so paid and the costs incurred by the
EMPLOYER shall be charged to and paid by the
CONTRACTOR and the CONTRACTOR shall not be at
liberty to dispute or question the right of the
EMPLOYER to make such payments notwithstanding
the same, may have been made without the consent or
authority or in law or otherwise to the contrary.

In every case in which by virtue of the provisions of
Section 12, Sub-section (i) of workmen's compensation
Act, 1923 or other applicable provision of Workmen
Compensation Act or any other Act, the EMPLOYER is
obliged to pay compensation to a workman employed
by the CONTRACTOR in execution of the WORK, the
EMPLOYER will recover from the CONTRACTOR the
amount of the compensation so paid, and without
prejudice to the rights of EMPLOYER under Section 12,
Sub- section (2) of the said act, EMPLOYER shall be at
liberty to recover such amount or any part thereof by
deducting it from the Contract Performance Security or
from any sum due to the CONTRACTOR whether
under this CONTRACT or otherwise. The EMPLOYER
shall not be bound to contest any claim made under
Section 12, Sub-section (i) of the said act, except on the
written request of the CONTRACTOR and upon his
giving to the EMPLOYER full security for all costs for
which the EMPLOYER might become liable in
consequence of contesting such claim.
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106 Health and sanitary 106.1 In respect of all labour directly or indirectly employed in the
arrangements for WORKS for the performance of the CONTRACTOR's part
workers: of this agreement, the CONTRACTOR shall comply with or

cause to be complied with all the rules and regulations of
the local sanitary and other authorities or as framed by the
EMPLOYER from time to time for the protection of health
and sanitary arrangements for all workers.

106.2 The CONTRACTOR shall provide in the labour colony all
amenities such as electricity, water and other sanitary and
health arrangements. The CONTRACTOR shall also
provide necessary surface transportation to the place of
work and back to the colony for their personnel
accommodated in the labour colony.

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

107 Arbitration: 107.1 Unless otherwise specified, the matters where decision of
the Engineer-in-Charge is deemed to be final and binding
as provided in the Agreement and the issues/disputes
which cannot be mutually resolved within a reasonable
time, all disputes shall be referred to arbitration by Sole
Arbitrator.

The Employer [IGGL.] shall suggest a panel of three
independent and distinguished persons to the
bidder/contractor/supplier/buyer (as the case may be) to
select any one among them to act as the Sole Arbitrator.

In the event of failure of the other parties to select the
Sole Arbitrator within 30 days from the receipt of the
communication suggesting the panel of arbitrators, the
right of selection of the sole arbitrator by the other party
shall stand forfeited and the EMPLOYER (IGGL) shall
have discretion to proceed with the appointment of the
Sole Arbitrator. The decision of Employer on the
appointment of the sole arbitrator shall be final and
binding on the parties.

The award of sole arbitrator shall be final and binding on
the parties and unless directed/awarded otherwise by
the sole arbitrator, the cost of arbitration proceedings
shall be shared equally by the parties. The Arbitration
proceedings shall be in English language and venue
shall be Guwahati, India.

Subject to the above, the provisions of (Indian)
Arbitration & Conciliation ACT 1996 and the Rules
framed there under shall be applicable. All matter
relating to this contract are subject to the exclusive
jurisdiction of the court situated in the
Guwabhati,Assam,India.

Bidders/suppliers/contractors may please note that the
Arbitration & Conciliation Act 1996 was enacted by the
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109 General:

110 Safety regulations:
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Indian Parliament and is based on United Nations
Commission on International Trade Law (UNCITRAL

model law), which were prepared after

extensive

consultation with Arbitral Institutions and centers of
International Commercial Arbitration. The United Nations
General Assembly vide resolution 31/98 adopted the
UNCITRAL Arbitration rules on 15 December 1976.

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN

GOVERNMENT DEPARTMENT AND ANOTHER AND

ONE GOVERNMENT DEPARTMENT AND PUBLIC

ENTERPRISE AND ONE PUBLIC ENTERPRISE AND

ANOTHER THE ARBITRATION SHALL

BE AS

FOLLOWS:

"In the event of any dispute or difference between the
parties hereto, such dispute or difference shall be
resolved amicably by mutual consultation or through the
good offices of empowered agencies of the Government.
If such resolution is not possible, then, the unresolved
dispute or difference shall be referred to arbitration of an
arbitrator to be nominated by Secretary, Department of
Legal Affairs ("Law Secretary") in terms of the Office

Memorandum  No.55/3/1/75-CF, dated

the 19th

December 1975 issued by the Cabinet Secretariat
(Department of Cabinet Affairs), as modified from time to
time. The Arbitration Act 1940 (10 of 1940) shall not be
applicable to the arbitration under this clause. The award
of the Arbitrator shall be binding upon parties to the
dispute. Provided, however, any party aggrieved by such
award may make a further reference for setting aside or
revision of the award to Law Secretary whose decision

shall bind the parties finally and conclusively.

108.1 The CONTRACT shall be governed by and constructed

according to the laws in force

INDIA. The

CONTRACTOR hereby submits to the jurisdiction of the
Courts situated at GUWAHATI, ASSAM .for the purposes
of disputes, actions and proceedings arising out of the
CONTRACT, the courts at GUWAHATI, ASSAM only will
have the jurisdiction to hear and decide such disputed,

actions and proceedings.

SECTION-X SAFETY CODES

109.1 CONTRACTOR shall adhere to safe construction practice
and guard against hazardous, and unsafe working
conditions and shall comply with EMPLOYER's safety rules
as set forth herein. Prior to start of construction,
CONTRACTOR will be furnished copies of EMPLOYER's
"Safety Code" for information and guidance, if it has been

prepared.

110.1 i) In respect of all labour, directly employed in the
WORK for the performance of CONTRACTOR's part
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111 First aid and industrial

injuries:

112 General rules:

113 Contractor's barricades:

114 Scaffolding:

113.1

of this agreement, the CONTRACTOR shall at his own
expense arrange for all the safety provisions as per
safety codes of C.P.W.D., Indian Standards Institution.
The Electricity Act, The Mines / Factory Act and such
other acts as applicable.

ii) The CONTRACTOR shall observe and abide by all fire
and safety regulations of the EMPLOYER. Before
starting construction work CONTRACTOR shall consult
with EMPLOYER's safety Engineers or ENGINEER- IN-
CHARGE and must make good to the satisfaction of the
EMPLOYER any loss or damage due to fire to any
portion of the work done or to be done under this
agreement or to any of the EMPLOYER's existing

property.

111.1 i) CONTRACTOR shall maintain first aid facilities for its
employees and those of its SUB-CONTRACTOR.

i) CONTRACTOR shall make outside arrangements for
ambulance service and for the treatment of industrial
injuries. Names of those providing the seservices shall be
furnished to EMPLOYER prior to start of construction
and their telephone numbers shall be prominently
posted in CONTRACTOR's field office.

iii)  All critical industrial injuries shall be reported promptly to
EMPLOYER, and a copy of CONTRACTOR's report
covering each personal injury requiring the attention of
a physician shall be furnished to the EMPLOYER.

112.1 Smoking within the battery area, tank farm or dock limits is
strictly prohibited. Violators of the no smoking rules shall be
discharged immediately.

i) CONTRACTOR shall erect and maintain barricades
required in connection with his operation to guard or
protect:-

a) Excavations
b) Hoisting Areas.
c) Areas adjudged hazardous by CONTRACTOR's or
EMPLOYER's inspectors.
d) EMPLOYER's existing property subject to damage by
CONTRACTOR's Operations.
e) Rail Road unloading spots.

ii) CONTRACTOR's employees and those of his SUB-
CONTRACTOR's shall become acquainted with
EMPLOYER's barricading practice and shall respect the
provisions thereof.

iii) Barricades and hazardous areas adjacent to, but not
located in normal routes of travel shall be marked by red
flasher lanterns at nights.

114.1 i) Suitable scaffolding should be provided for workmen for all
works that cannot safely be done from the ground or from
solid construction except such short period work as can be
done safely from ladders. When a ladder is
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i)

used an extra Mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying material as
well, suitable footholds and handholds shall be provided
on the ladder and the ladder shall be given an inclination
not steeper than 1 in 4 (1 horizontal and 4 vertical).

Scaffolding or staging more than 4 metres above the
ground or floor, swing suspended from an overhead
support or erected with stationary support shall have a
guard rail properly attached, bolted, braced and
otherwise retarded at least one metre high above the
floor or platform of such scaffolding or staging and
extending along the entire length of the outside and
ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding
or staging shall be so fastened as to prevent it from
swaying from the building or structure.

Working platform, gangway and stairway should be so
constructed that they should not sag unduly or
unequally and if the height of platform of the gangway or
the stairway is more than 4 metres above the ground
level or floor level, they should be closely boarded,
should have adequate width and should be suitably
fastened as in ii) above.

Every opening in the floor of a building or in a working
platform shall be provided with suitable means to prevent
the fall of persons or materials by providing suitable
fencing of railing whose minimum heights shall be 1
metre.

Safe-means of access shall be provided to all working
platforms and other working places, every ladder shall
be securely fixed. No portable single ladder shall be over
9 metres in length while the width between side rails in
rung ladder shall in no case be less than 30 cms for
ladder upto and including 3 metres in length. For longer
ladder this width should be increased 5mm for each
additional foot of length. Uniform steps spacing shall not
exceed 30 cms. Adequate precautions shall be taken to
prevent danger from electrical equipment. No materials
on any of the sites or work shall be so stacked or placed
to cause danger or inconvenience to any person or
public. The CONTRACTOR shall also provide all
necessary fencing and lights to protect the workers and
staff from accidents, and shall be bound to bear the
expenses of defense of every suit, action or other
proceeding of law that may be brought by any person for
injury sustained owing to neglect of the above
precautions and pay any damages and costs which may
be awarded in any such suit or action or proceeding to
any such person or which may with the consent of the
CONTRACTOR be paid to compromise any claim by
any such person.

115.1 All trenches 1.2 metres or more in depth, shall at all times

be supplied with at least one ladder for each 50 metres
length or fraction thereof.
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Demolition/general safety:

116.1 i)

Ladder shall be extended from bottom of the trenches to
atleast 1 metre above the surface of the ground. The sides of
the trenches which are 1.5M in depth shall be stepped back to
give suitable slope or securely held by timber bracing, so as
to avoid the danger of sides to collapse. The excavated
materials shall not be placed within 1.5 metres of the edge of
the trench or half of the trench width whichever is more.
Cutting shall be done from top to bottom. Under no
circumstances undermining or under-cutting shall bedone.

Before any demolition work is commenced and also during
the progress of the demolition work

a)

b)

All roads and open areas adjacent to the work site
shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a
source of danger shall remain electrically charged.

All practical steps shall be taken to prevent danger to
persons employed from risk of fire or explosion or
flooding. No floor, roof or other part of the building
shall be so overloaded with debris or materials as to
render it unsafe.

All necessary personal safety equipment as considered
adequate by the ENGINEER-IN-CHARGE, should be kept
available for the use of the persons employed on the SITE
and maintained in condition suitable for immediate use,
and the CONTRACTOR shall take adequate steps to
ensure proper use of equipment by those concerned.

a)

b)

c)

d)

Workers employed on mixing asphaltic materials,
cement and lime mortars shall be provided with
protective footwear and protective gloves.

Those engaged in white washing and mixing or
stacking or cement bags or any material which are
injurious to the eyes be provided with protective

goggles.

Those engaged in welding and cutting works shall be
provided with protective face & eye shield, hand
gloves, etc.

Stone breakers shall be provided with protective
goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes,
which are in use, the CONTRACTOR shall ensure that
the manhole covers are opened and are ventilated
atleast for an hour before the workers are allowed to
get into the manholes, and the manholes so opened
shall be cordoned off with
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i)

suitable railing and provided with warning signals or
board to prevent accident to the public.

The CONTRACTOR shall not employ men below the
age of 18 years and women on the work of painting
with products containing lead in any form. Wherever
men above the age of 18 years are employed on the
work of lead painting, the following precautions should
be taken.

1) No paint containing lead or lead product shall be
used except in the form of paste or readymade
paint.

2) Suitable face masks should be supplied for use by
the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed
and scrapped.

3) Overalls shall be supplied by the CONTRACTOR
to the workmen and adequate facilities shall be
provided to enable the working painters to wash
them during and on cessation of Work.

When the work is done near any place where there is
risk of drowning, all necessary safety equipment should
be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger
and adequate provision should be made for prompt first
aid treatment of all injuries likely to be sustained during
the course of the work.

Use of hoisting machines and tackles including their
attachments, anchorage and supports shall conform to
the following standards or conditions:

a) These shall be of good mechanical construction,
sound materials and adequate strength and free
from patent defect and shall be kept in good
working order.

b) Every rope used in hoisting or lowering materials
or as means of suspension shall be of durable
quality and adequate strength and free from patent
defects.

c) Every crane driver or hoisting appliance operator
shall be properly qualified and no person under the
age of 21 years should be in charge of any
hoisting machine including any scaffolding, winch
or give signals to the operator.

d) In case of every hoisting machine and of every
chain ring hook, shackle, swivel, and pulley block
used in hoisting or lowering or as means of
suspension, the safe working load shall be
ascertained by adequate means. Every hoisting
machine and all gears referred to above shall be
plainly marked with the safe working load of the
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v)

Vi)

vii)

viii)

iX)

conditions under which it is applicable and the same
shall be clearly indicated. No part of any machine or
any gear referred to above in this paragraph shall be
loaded beyond safe working load except for the
purpose of testing.

e) In case of departmental machine, the safe working
load shall be notified by the ENGINEER-IN-CHARGE.
As regards CONTRACTOR's machines, the
CONTRACTOR shall notify the safe working load of
the machine to the ENGINEER-IN-CHARGE
whenever he brings any machinery to SITE of WORK
and get it verified by the Engineer concerned.

Motors, gears, transmission lines, electric wiring and other
dangerous parts of hoisting appliances should be provided
with efficient safeguards. Hoisting appliances should be
provided with such means as to reduce to minimum the
accidental descent of the load, adequate precautions
should be taken to reduce the minimum risk of any part or
parts of a suspended load becoming accidentally
displaced. When workers are employed on electrical
installations which are already energised, insulating mats,
wearing apparel, such as gloves, sleeves, and boots as
may be necessary should be provided. The workers shall
not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned
or described herein shall be maintained in safe conditions
and no scaffolds, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities
should be provided at or near places of Work.

These safety provisions should be brought to the notice of
all concerned by displaying on a notice board at a
prominent place at the work-spot. The person responsible
for compliance of the safety code shall be nhamed therein
by the CONTRACTOR.

To ensure effective enforcement of the rules and
regulations relatihng to safety precautions, the
arrangements made by the CONTRACTOR shall be open
to inspection by the Welfare Officer, ENGINEER-IN-
CHARGE or safety Engineer of the Administration or their
representatives.

Notwithstanding the above clauses there is nothing in
these to exempt the CONTRACTOR for the operations of
any other Act or rules in force in the Republic of India. The
work throughout including any temporary works shall be
carried out in such a manner as not to interfere in any way
whatsoever with the traffic on any roads or footpath at the
site or in the vicinity thereto or any existing works whether
the property of the Administration or of a third party.
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117 cCarein handling inflammable
gas:

118 Temporary combustible
structures:

119 Precautions against fire:

120 Explosives:

121 Mines /Factories Act:

1171

118.1

119.1

120.1

121.1

121.2

In addition to the above, the CONTRACTOR shall
abide by the safety code provision as per C.P.W.D.
Safety code and Indian Standard Safety Code from
time to time.

The CONTRACTOR has to ensure all precautionary
measures and exercise utmost care in handling the
inflammable gas cylinder/inflammable liquids/paints etc. as
required under the law and/or as advised by the fire
Authorities of the EMPLOYER.

Temporary combustible structures will not be built near or
around work site.

The CONTRACTOR will have to provide Fire Extinguishers,
Fire Buckets and drums at worksite as recommended by
ENGINEER-IN-CHARGE. They will have to ensure all
precautionary measures and exercise utmost care in
handling the inflammable gas cylinders/ inflammable liquid/
paints etc. as advised by ENGINEER-IN- CHARGE.
Temporary combustible structures will not be built near or
around the work-site.

Explosives shall not be stored or used on the WORK or on
the SITE by the CONTRACTOR without the permission of
the ENGINEER-IN-CHARGE in writing and then only in the
manner and to the extent to which such permission is
given. When explosives are required for the WORK they
will be stored in a special magazine to be provided at the
cost of the CONTRACTOR in accordance with the
Explosives Rules. The CONTRACTOR shall obtain the
necessary licence for the storage and the use of explosives
and all operations in which or for which explosives are
employed shall be at sole risk and responsibility of the
CONTRACTOR and the CONTRACTOR shall indemnify
the EMPLOYER against any loss or damage resulting
directly or indirectly therefrom.

SAFETY CODE: The CONTRACTOR shall at his own
expense arrange for the safety provisions as required by
the ENGINEER-IN-CHARGE in respect of all labour
directly employed for performance of the WORKS and
shall provide all facilities in connection therewith. In case
the CONTRACTOR fails to make arrangements and
provides necessary facilities as aforesaid, the ENGINEER-
IN- CHARGE shall be entitled to do so and recover the
costs thereof from the CONTRACTOR.

Failure to comply with Safety Code or the provisions
relating to report on accidents and to grant of maternity
benefits to female workers shall make the CONTRACTOR
liable to pay Company Liquidated Damages an amount not
exceeding Rs.50/- for each default or materially incorrect
statement. The decision of the ENGINEER-IN-CHARGE
in such matters based on reports from the Inspecting
Officer or from representatives of ENGINEER-IN-CHARGE
shall be final and binding and deductions for recovery of
such Liquidated Damages may be made from any amount
payable to the CONTRACTOR from all the provisions of
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122 Preservation of place:

123 Outbreak of infectious
diseases:

124 Use of intoxicants:

1221

123.1

1241

the Mines Act, 1952 / Factory Act 1948 or any
statutory maodifications or re-enactment thereof the
time being in force and any Rules and Regulations
made thereunder in respect of all the persons
employed by him under this CONTRACT and shall
indemnify the EMPLOYER from and against any claim
under the Mines Act or the rules and regulations
framed thereunder by or on behalf of any persons
employed by him or otherwise.

The CONTRACTOR shall take requisite precautions and

use his best endeavours to prevent any riotous or
unlawful behaviour by or amongst his worker and
others employed or the works and for the preservation
of peace and protection of the inhabitants and security
of property in the neighborhood of the WORK. In the
event of the EMPLOYER requiring the maintenance of
a Special Police Force at or in the vicinity of the site
during the tenure of works, the expenses thereof shall
be borne by the CONTRACTOR and if paid by the
EMPLOYER shall be recoverable from the
CONTRACTOR.

The CONTRACTOR shall remove from his camp such
labour and their faciliies who refuse protective
inoculation and vaccination when called upon to do so
by the ENGINEER-IN-CHARGE's representative. Should
Cholera, Plague or other infectious diseases break out
the CONTRACTOR shall burn the huts, beddings,
clothes and other belongings or used by the infected
parties and promptly erect new huts on healthy sites
as required by the ENGINEER-IN-CHARGE failing
which within the time specified in the Engineer's
requisition, the work may be done by the EMPLOYER
and the cost thereof recovered from the
CONTRACTOR.

The unauthorised sale of spirits or other intoxicants,
beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or
within the control of the CONTRACTOR or any of his
employee is forbidden and the CONTRACTOR shall
exercise his influence and authority to the utmost
extent to secure strict compliance with this condition.
In addition to the above, the CONTRACTOR shall
abide by the safety code provision as per C.P.W.D.
safety code and Indian Standard Code framed from
time to time.
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS IGGL. (hereinafter referred to as IGGL) which expression shall unless
repugnant to the context includes their legal representatives, successors and assigns
having their office at 5th floor, Central Mall, Christian Basti, Guwahati,Assam has entered
into a CONTRACT with (hereinafter
referred to as the CONTRACTOR which expression shall unless repugnant to the context
include their legal representatives, successors and assigns) for
on the terms and conditions as setout, inter-alia, in the CONTRACT No.................
Dated............. and various documents forming part thereof hereinafter collectively referred
to as the "CONTRACT" which expression shall include all amendments, modifications
and/or variations thereto.

AND WHEREAS

) IGGL has agreed to supply to the CONTRACTOR, equipment, plants and
materials (finished, semi-finished and raw) for the purpose of EXECUTION of the
said CONTRACT by the CONTRACTOR (the equipment, plants and materials to
be supplied by IGGL to the CONTRACTOR, hereinafter for the sake of brevity
referred to as the "said materials") and pending execution by the CONTRACTOR
of the CONTRACT incorporating the said materials, the said materials shall be
under the custody and charge of the CONTRACTOR and shall be kept, stored,
altered, worked upon and/or fabricated at the sole risk and expense of the
CONTRACTOR.

=

As a pre-condition to the supply of the said materials by IGGL to the
CONTRACTOR, IGGL has required the CONTRACTOR to furnish to IGGL an
Indemnity Bond in the manner and upon terms and conditions hereinafter
indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the
CONTRACTOR hereby irrevocably and unconditionally undertakes to indemnify
and keep indemnified IGGL from and against all loss, damage and destruction
(inclusive but not limited to any or all loss or damage or destruction to or of the
said materials or any item or part thereof by theft, pilferage, fire, flood, storm,
tempest, lightning, explosion, storage, chemical or physical action or reaction,
binding, warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty
method or technique of fabrication, strike, riot, civii commotion, or other actor
omission or commission whatsoever within or beyond the control of the
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the
misuse or misappropriation by the CONTRACTOR and the Contractor's servants
and/or agents) whatsoever to, or of in the said materials or any part of them
thereof from the date that the same or relative part of item thereof was supplied to
the CONTRACTOR upto and until the date of return to IGGL of the said materials
or relative part of item thereof or completed fabricated works(s) incorporating the
said material and undertake to pay to IGGL forthwith on demand in writing without
protest or demur the value as specified by IGGL of the said material or item or part
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thereof, lost, damaged, destroyed, misused and/or misappropriated, as the case
may be or, together with IGGL'S costs and expenses (inclusive of but not limited to
handling, transportation, cartage, insurance, freight, packing and inspection costs/or

expenses upto) and aggregate limit of Rs.
(Rupees

only).

AND THE CONTRACTOR hereby agrees with IGGL that:

)

)

This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking
and shall remain valid and irrevocable for all claims of IGGL arising
hereunder upto and until the midnight of . However, if
the CONTRACT for which this Indemnity/Undertaking is given is not
completed by this date, the CONTRACTOR hereby agrees to extend the
Indemnity/Undertaking till such time as is required to fulfil the CONTRACT.

This Indemnity/Undertaking shall not be determined by any change in
constitution or upon insolvency of the CONTRACTOR but shall be in all
respects and for all purposes be binding and operative until payment of all
moneys payable to IGGL in terms of hereof.

The mere statement of allegation made by or on behalf of IGGL in any
notice or demand or other writing addressed to the CONTRACTOR as to
any of the said material or item or part thereof having been lost , damaged,
destroyed, misused or misappropriated while in the custody of the
CONTRACTOR and/or prior to completion of the completed fabricated
work(s) and delivery to job site thereof incorporating the said materials shall
be conclusive of the factum of the said material or item or part thereof
having been supplied to the CONTRACTOR and/or the loss, damage,
destruction, misuse or misappropriation thereof, as the case may be, while in
the custody of the CONTRACTOR and/or prior to the completion of the
completed fabricated work(s) and delivery to job site thereof incorporating
the said materials without necessity on the part of IGGL to produce any
documentary proof or other evidence whatsoever in support of this.

The amount stated in any notice of demand addressed by IGGL to the
CONTRACTOR as to the value of such said materials lost, damaged,
destroyed, misused or misappropriated, inclusive relative to the costs and
expenses incurred by IGGL in connection therewith shall be conclusive of
the value of such said materials and the said cost and expenses as also of
the amount liable to be paid to IGGL to produce any voucher, bill or other
documentation or evidence whatsoever in support thereof and such amount
shall be paid without any demur and on demand and no dispute shall be
raised concerning the same.
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The undersigned has full power to execute this Indemnity Bond on behalf of the
CONTRACTOR under the Power of Attorney dated

(SIGNED BY COMPETENT AUTHORITY)

Place:
Dated:

Official seal of the CONTRACTOR
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. IGGL/ Dated
Contract Agreement for the work of of IGGL. made on
between (Name and Address) , hereinafter called the

“‘CONTRACTOR?” (which term shall unless excluded by or repugnant to the subject
or context include its successors and permitted assignees) of the one part and
IGGL hereinafter called the “EMPLOYER” (which term shall, unless excluded by or
repugnant to the subject or context include its successors and assignees) of the
other part.

WHEREAS

A.

The EMPLOYER being desirous of having provided and executed certain
work mentioned, enumerated or referred to in the Tender Documents
including Letter Inviting Tender, General Tender Notice, General Conditions
of Contract, Special Conditions of Contract, Specifications, Drawings, Plans,
Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations,
other documents has called for Tender.

The CONTRACTOR has inspected the SITE and surroundings of WORK
specified in the Tender Documents and has satisfied himself by careful
examination before submitting his tender as to the nature of the surface,
strata, soil, sub-soil and ground, the form and nature of site and local
conditions, the quantities, nature and magnitude of the work, the availability of
labour and materials necessary for the execution of work, the means of
access to SITE, the supply of power and water thereto and the
accommodation he may require and has made local and independent
enquiries and obtained complete information as to the matters and thing
referred to, or implied in the tender documents or having any connection
therewith and has considered the nature and extent of all probable and
possible situations, delays, hindrances or interferences to or with the
execution and completion of the work to be carried out under the
CONTRACT, and has examined and considered all other matters, conditions
and things and probable and possible contingencies, and generally all
matters incidental thereto and ancillary thereof affecting the execution
and completion of the WORK and which might have influenced him in making
his tender.

. The Tender Documents including the Notice Letter Inviting Tender, General

Conditions of Contract, Special Conditions of Contract, Schedule of Rates,
General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time
Schedule for completion of Jobs, Letter of Acceptance of Tender and any
statement of agreed variations with its enclosures copies of which are hereto
annexed form part of this CONTRACT though separately set out herein and
are included in the expression “CONTRACT” wherever herein used.
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AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the
execution of the said WORK at the rates stated in the schedule of quantities of the work
and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the
terms and subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND
DECLARED AS FOLLOWS:-

1

In consideration of the payment to be made to the CONTRACTOR for the WORK to
be executed by him, the CONTRACTOR hereby covenants with EMPLOYER that
the CONTRACTOR shall and will duly provide, execute and complete the said work
and shall do and perform all other acts and things in the CONTRACT mentioned or
described or which are to be implied there from or may be reasonably necessary for
the completion of the said WORK and at the said times and in the manner and
subject to the terms and conditions or stipulations mentioned in the contract.

In consideration of the due provision execution and completion of the said WORK,
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will
pay to the CONTRACTOR the respective amounts for the WORK actually done by
him and approved by the EMPLOYER at the Schedule of Rates and such other
sum payable to the CONTRACTOR under provision of CONTRACT, such payment
to be made at such time in such manner as provided for in the CONTRACT.

AND

In consideration of the due provision, execution and completion of the said WORK
the CONTRACTOR does hereby agree to pay such sums as may be due to the
EMPLOYER for the services rendered by the EMPLOYER to the CONTRACTOR,
such as power supply, water supply and others as set for in the said CONTRACT
and such other sums as may become payable to the EMPLOYER towards the
controlled items of consumable materials or towards loss, damage to the
EMPLOYER'S equipment, materials construction plant and machinery, such
payments to be made at such time and in such manner as is provided in the
CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and
the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in
the SITE made available by the EMPLOYER for execution of the works or in the
building, structures or work executed on the said SITE by the CONTRACTOR or in
the goods, articles, materials etc., brought on the said SITE (unless the same
specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have
or deemed to have any lien whatsoever charge for unpaid bills will not be entitled
to assume or retain possession or control of the SITE or structures and the
EMPLOYER shall have an absolute and unfettered right to take full possession of
SITE and to remove the CONTRACTOR, their servants, agents and materials
belonging to the CONTRACTOR and lying on the SITE.
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General Conditions of Contract

The CONTRACTOR shall be allowed to enter upon the SITE for execution of
the WORK only as a licensee simpliciter and shall not have any claim, right,
title or interest in the SITE or the structures erected thereon and the
EMPLOYER shall be entitled to terminate such license at any time without
assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or
excavated from the said SITE shall, unless otherwise expressly agreed under this
CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall
have no right to claim over the same and such excavation and materials should be
disposed off on account of the EMPLOYER according to the instruction in writing
issued from time to time by the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the year
first above written.

Signed and Delivered for and on Signed and Delivered for and
on behalf of EMPLOYER. on behalf of the CONTRACTORS.
IGGL (NAME OF THE CONTRACTOR)

Date: Date:
Place: Place:
IN PRESENCE OF TWO WITNESSES

1. 1.

2. 2.
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SECTION V

SPECIAL CONDITION OF CONTRACT
SCADA & APPS SYSTEM
(SCO)
&

APPENDIX TO SCC
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1.1.

1.2

1.3

1.4

1.5

1.6

1.7

SPECIAL CONDITION OF CONTRACT

GENERAL

DEFINITIONS

In addition to meaning ascribed to certain capitalized terms in Section IV “GCC -
WORKS?”, following initial capitalized terms shall have the meaning as ascribed to such
term hereunder. In case any term defined hereunder is also defined in Section IV “GCC”,
the meaning ascribed to such term hereunder shall prevail:

. Definitions
Effective date : shall mean the date on which Contractor’s obligations
will commence and that will be date of issuance of Fax
of Acceptance
Commissioning : shall mean completion of erection, installation, hook-up &

site acceptance test of SCADA & APPS SYSTEM to
Owner/ consultant as defined in bid documents.

Special Conditions of Contract shall be read in Conjunction with the General conditions
of Contract, specification of work, Drawings and any other documents forming part of
this Contract wherever the context so requires.

Notwithstanding the sub-division of the contract documents into separate sections and
volumes, every part of each shall be deemed to be supplementary to and Complementary
of every other part and shall be read with and into the Contract so far as it may be
practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance
with any provisions of the Special Conditions of Contract, unless at different intention
appears, the provisions of the Special Conditions of Contract shall be deemed to over ride
the provisions of the General Conditions of Contract and shall to the extent of such
repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the Contractor shall perform certain
work or provide certain facilities, it is understood that the Contractor shall do so at his
cost and the value of contract shall be deemed to have included cost of such performance
and provisions, so mentioned.

The material, design, and workmanship shall satisfy the relevant Indian Standards, the
Job Specifications contained herein and Codes referred to. Where the job specification
stipulate requirements in addition to those contained in the standard codes and
specifications, these additional requirements shall also be satisfied.

In case of an irreconcilable conflict between Indian or other applicable standards, General
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings or
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1.8

1.9

2.0

2.1

3.0

3.1

3.2

33

Schedule of Rates, the following shall prevail to the extent of such irreconcilable conflict
in order of precedence:

1) Letter of Acceptance along with Statement of Agreed Variations, if any
i) Fax of Acceptance

1) Schedule of Rates as enclosures to Fax of Acceptance
v) Particular Job Specifications

V) Drawings

vi) Technical Specifications

vii)  Special Conditions of Contract

viii)  Instruction to Bidders

1X) General Conditions of Contract

X) Indian Standards

X1) Other applicable Standards

It will be the Contractors responsibility to bring to the notice of Engineer-in-Charge any
irreconcilable conflict in the contract documents before starting the work(s) or making
the supply with reference which the conflict exists.

In the absence of any Specifications covering any material, design of work (s) the same
shall be performed/ supplies/ executed in accordance with Standard Engineering Practice
as per the instructions directions of the Engineer-in-Charge, which will be binding on the
Contractor.

SCOPE OF WORK & SCOPE OF SUPPLY-SITE SERVICES

The detailed scope of work shall be as specified in Technical Volume Il of Il &  tender
/ addendum / corrigendum document.

SUPPLY OF WATER, POWER & OTHER UTILITIES

The Clause No. 2.3 to 2.5 given in General Conditions of Contract is modified to
following extent:

The Contractor shall be responsible at his own cost for arranging and providing all the
required Water, Power, land required for temporary site office, fabrication yard and other
utilities, in the quantities and at the times required for performance of work under the
contract. The contract price shall be deemed to include all costs towards the same.

The Employer/Consultant shall not supply water, power and other utilities.

Contractor shall, if required by him, for the entire duration of the execution of the work
make available near the site, land for construction of Contractor’s office, Warchouse,
Workshops and for any purpose in connection with providing infrastructure required for
the execution of the Contract. The Contractor shall also arrange the required strip of
temporary additional working space, wherever enough working strip is not available and
additional working space is required for movement of equipment, stringing of pipe etc to
facilitate laying of pipeline in the existing ROU. The Contractor shall at his own cost
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4.0

4.1

5.0

5.1

construct all temporary buildings and provide suitable water supply and sanitary
arrangement as required. On completion of the work undertaken by the Contractor, he
shall remove all temporary works erected by him and have the site cleared as directed by
Engineer-in-Charge. If the Contractor shall fail to comply with these requirements, the
Engineer-in-Charge may at the expense of the Contractor remove such surplus and
rubbish materials and dispose off the same as he deems fit and get the site cleared as
aforesaid, and the Contractor shall forthwith pay the amount of all expenses so incurred
and shall have no claims in respect of any such surplus material disposed of as aforesaid.

COMPLIANCE WITH LAWS

The Contractor shall abide by all applicable rules, regulations, statutes, laws governing
the performance of works in India, including but not limited to the following:

1) Contract Labour (Regulation & Abolition) Act 1970 & the centre rules, 1971
framed there under.

i1) Payment of Wages Act.

111) Minimum Wages Act.

v) Employer’s Liability Act.

V) Factory Act.

vi) Apprentices Act.

vii)  Workman’s Compensation Act.

viii))  Industrial Dispute Act.

1X) Environment Protection Act.

X) Wild life Act.

X1) Maritime Act.

xii)  Any other Statute, Act, Law as may be applicable.

xiiil)  PNGRB Act.

GOVERNMENT OF INDIA NOT LIABLE

It is expressly understood and agreed by and between the Contractor and the
Employer/Consultant that the Employer/Consultant is entering into this agreement solely
on its own behalf and not on behalf of any other person or entity. In particular, it is
expressly understood and agreed that the Government of India is not a party to this
agreement and has no liabilities, obligations or rights there under. It is expressly
understood and agreed that the Employer/Consultant is an independent legal entity with
power and authority to enter into contract, solely in its own behalf under the applicable
laws of India and general principal of Contract Law. The Contractor expressly agrees,
acknowledges and understands that the Employer/Consultant is not an agent,
representative or delegate of Govt. of India. It is further understood and agreed that the
Govt. of India is not and shall not be liable for any acts, omissions, commissions,
breaches or other wrongs arising out of the contract. Accordingly, contractor hereby
expressly waives, releases and foregoes any and all actions or claims, including cross
claims, impleader claims or counter claims against the Govt. of India arising out of this
contract and covenants not to sue to Govt. of India as to any manner, claim, cause of
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6.0

6.1

6.2

7.0

7.1

8.0

8.1

action or thing whatsoever arising of or under this agreement.
LIMITATION OF LIABILITY

The final payment by the Employer/Consultant in pursuance of the Contract terms shall
not mean release of the Contractor from all of his liabilities under the Contract. The
Contractor shall be liable and committed under this contract to fulfill all his liabilities and
responsibilities, till the time of release of contract performance guarantee by the
Employer/Consultant.

Notwithstanding anything contrary contained herein, the aggregate total liability of
Contractor under the Contract or otherwise shall be limited to 100% of Contract value.
However, neither party shall be liable to the other party for any indirect and
consequential damages, loss of profit or loss of production.

SUBSEQUENT LEGISLATION

All duties, taxes, fees, charges, expenses, etc. (except where otherwise expressly
provided in the Contract) as may be levied/ imposed in consequence of execution of the
works or in relation thereto or in connection therewith as per the Acts, Laws, Rules,
Regulations in force shall be to Contractor's account. However, any new taxes /duties
imposed after the date of submission of last price bid & up to Contractual Completion
date shall be to the IGGL’s account but such Taxes /duties imposed beyond Contractual
Completion date shall be to the Contractor’s account. However if such new taxes etc. are
in substitute of existing taxes, it will be considered on merit of each case.

TAXES, DUTIES AND LEVIES IN INDIA

The Contractor agrees to and does hereby accept full and exclusive liability for the
payment of any and all taxes, duties, including GST etc. now in force and hereafter
increased, imposed or modified from time to time in respect of works and materials and
all contributions and taxes for unemployment compensation, insurance and old age
pensions or annuities now or hereafter imposed by any Central or State Government
authorities which are imposed with respect to or covered by the wages, salaries, or other
compensations paid to the persons employed by the Contractor and the Contractor shall
be responsible for the compliance with all obligations and restrictions imposed by the
Labour Law or any other law affecting employer-employee relationship and the
Contractor further agrees to comply, and to secure the compliance of all subcontractors
with all applicable Central, State, Municipal and local law and regulation, and
requirement of any central, State or Local Government agency or authority. Contractor
further agrees to defend, indemnify and hold Employer/Consultant harmless from any
liability or penalty which may be imposed by the Central, State or Local authorities by
reason of any violation by Contractor or Subcontractor of such laws, regulations or
requirements and also from all claims, suits or proceedings that may be brought against
the Employer/Consultant arising under, growing out of, or by reason of the work
provided for by this Contract, by third parties, or by Central or State Government
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8.2

8.3

8.4

8.5

9.0

10.

10.1

1.

12.

12.1

13.

13.1

authority or any administrative sub-division thereof. The prices shall also be inclusive of
GST as applicable.

Employer/Consultant shall make from Contractors’ bills such tax deductions as are
required as per rules and regulations in force from time to time.

If GST is applicable during site fabrication, the same must be assessed and deemed to be
included by the bidder in the quoted prices. The bidder in this regard shall arrange all
required formalities.

Bidder shall take care of all applicable taxes & duties while submitting their prices.

Any errors of interpretation of applicability of taxes/ duties by Bidders shall be to their
account.

ISSUE OF ESSENTIALITY CERTIFICATE — Deleted
WITHHOLDING, ACCOUNTING AND TAX REQUIREMENTS

Contractor agrees for withholding from wages and salaries of its agents, servants or
employees all sums, required to be withheld by the laws of the Republic of India or any
other agency having jurisdiction over the area where Contractor is conducting operations,
and to pay the same promptly and directly when due to the proper authority. Contractor
further agrees to comply with all accounting and reporting requirements of any Nation
having jurisdiction over the subject matter hereof and to conform to such laws and
regulations and to pay the cost of such compliance. If requested, Contractor will furnish
the evidence of payment of applicable taxes, in the country(ies) of the Contractor's and
his sub-contractor(s) and expatriate employees.

FIRM PRICE

The quoted prices shall be firm and shall not be subject to price escalation till the work is
completed in all respects.

WORKS CONTRACT
The work covered under this contract shall be treated as “Works Contract".
PROVIDENT FUND ACT

The Contractor shall strictly comply with the provisions of Employees Provident Fund
Act and register themselves with RPFC before commencing work. The Contractor shall
deposit Employees and Employers contributions to the RPFC every month. The
Contractor shall furnish along with each running bill, the challan/ receipt for the payment
made to the RPFC for the preceding months.
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14.

14.1

15.

15.1

15.2

15.3

15.4

15.5

15.6

PAYMENT TERMS AND MODE OF PAYMENT

The terms and mode of payment shall be as per Appendix-I hereto.
CHANGE ORDERS /EXTRA WORKS/ DEVIATIONS

A change order will be initiated in case:

1) The Owner Consultant directs the Contractor to include any addition to the scope
of work not covered under this Contract or delete any Work included in the scope
of work under the contract.

i1) Contractor requests to delete any part of the work which will not adversely affect
the operational capabilities of the project and if agreed by the Owner Consultant
and for which cost and time benefits shall be passed on to the Owner Consultant.

111) Any changes required by the Owner / Consultant before giving their approval to
detailed procedure or any other document relating to material procurement layout
plans etc. for complying with the requirements of bidding document shall not be
construed to be a change in the scope of work under the contract.

Any change order as above comprising an alteration which involves a change in the cost
of works (which sort of alteration is hereinafter called a "Variation") shall have impact on
the contract value that shall be dealt towards end of contract. All change orders shall be
approved by the Engineer-In-Charge.

If the Contract provides applicable rates for the valuation of the variation in question the
contract price shall be increased or decreased in accordance with those rates. If the parties
agree that the contract does not contain applicable rates then the parties shall negotiate a
revision of the contract price which shall represent the change in cost of the works caused
by the variations. Any change order must be duly approved by the Owner Consultant in
writing.

If there is a difference in opinion between the Contractor and the Owner / Consultant
whether a particular work constitutes a change order or not, the matter shall be handled in
accordance with the procedures set forth here below.

Within 10 (Ten) working days of receiving the comments from the Owner / Consultant
on the documents submitted by the Contractor for approval, the Contractors response in
writing stating which item(s) is are potential change(s), if applicable, will be submitted to
the Owner/Consultant.

Procedure

15.6.1 During execution of work if the Contractor observes that any new requirements which is
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15.6.2

15.6.3

15.6.4

15.6.5

15.6.6

15.6.7

15.6.8

15.6.9

not specific or intended in the bidding document has been indicated by
Employer/Consultant, they shall discuss the matter with Employer/Consultant's
representatives.

In case such requirement arises from the side of the Contractor they would also discuss
the matter with Owner / Consultants Representative.

In either of the two cases above, the representatives of both the parties shall discuss the
project requirement and mutually decide whether the project requirement constitutes a
change order.

If it is mutually agreed that the project requirement inquiry constitutes a "Change Order"
then a joint memorandum will be prepared to confirm a "Change Order" and basic ideas
of necessary agreed modifications.

Contractor will study the work required in accordance with the Joint memorandum and
assess subsequent schedule and cost effect if any.

The results of this study would be discussed mutually to enable Employer/Consultant to
give a final decision whether Contractor should proceed with the Change Order or not, in
the best interest of the Project.

If Owner/Consultants representative accepts the change order in writing then Contractor
shall proceed the work stipulated in the Change order. Time worked by all workmen
employed and a statement showing the description and quantity of all materials and plant
utilized for extra work shall be submitted to Owner / Consultant. The Owner /
Consultants representative shall sign and return to the Contactor the statement, as agreed.
At the end of each month the Contractor shall deliver to the Owner / Consultants
representative a priced statement of the labour, materials and plant used. Whenever any
dispute arises as to cost allocation between the Contractor and the Owner / Consultant,
the voucher shall nevertheless be signed by the Owner / Consultant as a record of time
worked and materials used. List and vouchers so signed will be subject of negotiations
between the Owner / Consultant and the Contractor regarding their cost allocation.

In case, mutual agreement as above that is whether Project Requirement constitutes a .
Change order or not, reached, then Contractor, in the interest of the project, shall take up
the implementation of the work, if advised in writing to do so by Owner / Consultants
representative pending settlement between the two parties to the effect whether the
Project Requirement constitutes a change order or not as per the terms and conditions of
Contract Documents.

The time and cost effect in such a case shall be mutually verified for the purpose of
record. Should it be established that the said work constitutes a Change Order, the same
shall be compensated taking into account the records kept and in accordance with the
contract.
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15.6.10Should the amount of Extra Work / Change Order, if any, which the Contractor may be

15.7

16.

17.

17.1

required to perform by the Owner Consultant, fairly entitles the Contractor to extensions
of time beyond the scheduled completion date for completion of either the whole of the
work or for such Extra Work only the Owner/ Consultant and the Contractor shall
mutually discuss and decide the extension of time, if any to be granted to the Contractor.

Owner /Consultant reserves their right to execute any additional works extra works,
during the execution of work, either by themselves or by appointing any other agency,
even though such works are incidental to and necessary for the completion of works
awarded to the Contractor. In the event of such decisions taken by Owner / Consultant.
Contractor is required to extend necessary cooperation, and act as per the instructions of
Engineer-in-Charge.

SITE HANDOVER AND PERMITS:

The Owner shall provide to the Contractor free of cost the site (as per scope of work) for
the Works and permissions and permits (if any) necessary for the site.

The contractor shall complete all site activities including Site Acceptance test (SAT) &
handing over of system to Owner.

The Contractor shall commence work at any site which has been handed over to them
irrespective of the location of site as defined in bid document on priority basis. If
necessary, because of any problem or difficulty in handing over of site, or the
procurement therefore at any site due to the existence of any unforeseen or force Majeure
conditions covering at any location, the Contractor shall within the scope of the work and
without entitlement to additional compensation therefore forthwith proceed to the next
possible site of its continuance, where there is no hindrance and/or in which the
construction work can be continued and shall move in the opposite direction, if necessary

The Owner shall likewise endeavor to procure the permits/ licenses required to be
procured by the Owner under the Contract sufficient in advance to enable the Contractor
to continue movement in the same direction. Should however for any cause such
permission/license not be available in time to match the progress of work, the Contractor
shall forthwith the scope of the work and without entitlement to additional compensation
therefore forthwith proceed with the work at the next possible site of its continuance
including movement in the opposite direction, if necessary.

The contractor is required to maintain the Hindrance Register for site activities. All
hindrances encountered in the execution needs to be logged in this register & shall be
jointly signed.

LOCATION OF BIDDERS STORAGE FACILITY

The Contractor shall arrange suitable facility preferably across the pipeline or at nearby
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location, for storage & preservation of supplied items as mentioned in scope of work and
bid document.

18.0 STORAGE AND PRESERVATION

18.1  Contractor shall be fully responsible for safe custody, storage and preservation for all the
supplies and materials/equipments required for carrying out the work until handing over of
the complete facility to the Purchaser at no extra cost.

19. STATUTORY APPROVALS

19.1  Owner shall obtain general in-principle permissions from concerned authorities, if any
having jurisdiction over the site area as necessary for construction activities.

20. TESTS AND INSPECTION

20.1 The Contractor shall carry out the various tests as enumerated in the technical
specifications of this bid document and the technical documents that have been part of
bidding document and will be furnished to him during the performance of the work.

20.2  All the tests either on the field or at outside laboratories concerning the execution of the
work and supply of materials by the Contractor shall be carried out by the Contractor at
his own cost.

20.3 The work is subject to Inspection at all times by the Engineer-in-charge. The contractor
shall carry out all instructions given during inspection and shall ensure that the work is
being carried out according to the technical specifications of this bid document, the
technical documents and the relevant codes of practice will be furnished to him during
the performance of the work.

20.4  Any work not conforming to execution drawings, specifications or codes shall be rejecter
forthwith and the Contractor shall carry out the rectifications at his own cost.

20.5  All results of inspection and tests will be recorded in the inspection reports, proforma of
which will be approved by the Engineer-in-Charge. These reports shall form part of the

completion documents.

20.6 Inspection and acceptance of work shall not relieve the Contractor from any of his
responsibilities under this Contract.

21. PRICE REDUCTION SCHEDULE (PRS)

21.1  Pursuant to cl. no. 27.1 of GCC — Work, the Price reduction schedule shall be modified to
the following extent:-

Price Reduction Schedule for delay in completion will be applicable separately for
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21.2

22.

22.1

23.

23.1

24.

24.1

25.

25.1

25.2

1) Supply Portion
i) Site works

Contract Value of Supply Portion & Site works respectively indicated in Letter of Award
instead of Total Contract Value shall be considered for reduction in price for delay.

In a supply contract, the portion of supply completed in all respect which can be used
for commercial operation shall not be considered for applying PRS, if delivered
within contractual delivery period. The remaining supplies which are completed beyond
the contractual delivery shall attract price reduction schedule @2 % per week of the
delayed delivery value maximum upto 5% of the total order value.

The total liability of the Contractor to Employer/ Consultant under sub clause no. 21.1 on
Compensation for Delay/Price Reduction Schedule shall not exceed 5% (Five Percent) of
Total contract value. The compensation on account of any liability(ies) other than above
shall be as per provisions of Bidding Documents.

The value referred in PRS clause is excluding taxes and duties reimbursable by  IGGL.

BONUS FOR EARLY COMPLETION
Clause No. 27.3 of GCC-Works shall not be applicable for this tender.
LIEN

Contractor shall ensure that the Scope of Supply supplied under the Contract shall be free
from any claims of title /liens from. any third party. In the event of such claims by any
party, Contractor shall at his own cost defend, indemnify and hold harmless Owner or its
authorized representative from such disputes of title/liens, costs, consequences etc.

GOVERNING LAW

Laws of India will govern the Contract and Guwahati courts will have exclusive
jurisdiction or all matters related to Contract.

DEFECT LIABILITY PERIOD

The defect liability period shall be as per clause 80.0 of GCC-Works. The sub clause no.
80.1 of GCC Works shall stands modified as under :

The CONTRACTOR shall guarantee the installation/WORK for a period of 24 months
from the date of completion of WORK as certified by the ENGINEER IN CHARGE
which is indicated in the Completion Certificate. Any damage or defect that may arise or
lie undiscovered at the time of issue of Completion Certificate, connected in any way
with the equipment or materials supplied by him or in the workmanship, shall be rectified
or replaced by the CONTRACTOR at his own expense as deemed necessary by the
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26.

27.0

27.1

27.2

273

274

27.5

ENGINEER IN CHARGE or in default, the ENGINEER IN CHARGE may carry out
such works by other work and deduct actual cost incurred towards labour, supervision
and materials consumables or otherwise plus 100% towards overheads (of which the
certificate of ENGINEER IN CHARGE shall be final) from any sums that may then be or
at any time thereafter, become due to the CONTRACTOR or from his Contract
Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.

INSPECTION OF SUPPLY ITEMS

All inspections and tests shall be made as required by the specifications forming part of this
contract. Vendor shall advise Owner/ Consultant in writing at least 15 days in advance of
the date of final inspection/tests in India. In case of foreign inspection intimation shall be
given at least 45 days before. Manufactures inspection or testing certificates for equipment
and materials supplied, may be considered for acceptance at the discretion of Owner/
Consultant. All costs towards testing etc. shall be borne by the Vendor within their quoted
rates. All inspection of various items shall be carried out based on Quality Assurance Plan,
which will be submitted by the Vendor and duly approved by Owner/ Consultant.

QUALITY ASSURANCE / QUALITY CONTROL PROGRAMME

Bidder shall include in his offer the Quality assurances Programme containing the overall
quality management and procedures which is required to be adhered to during the execution
of Vendor. After the award of the contract detailed quality assurance programme to be
followed for the execution of contract under various divisions of work will be mutually
discussed and agreed to.

The Vendor shall establish document and maintain an effective quality assurance system as
outlines in recognized codes.

Quality Assurance system plans/procedures of the Vendor shall be furnished in the form of a
QA manual. This document should cover details of the personnel responsible for the
Quality Assurance, plans or procedures to be followed for quality control in respect of
design, Engineering, Procurement, Supply, Installation, Testing and Commissioning. The
quality assurance system should indicate organizational approach for quality control and
quality assurance of the construction activities, at all stages of work at site as well as the
manufacture’s works and despatch of materials.

The Owner/Consultant or their representative reserve the right to inspect witness, review
any or all stages of work at shop/site as deemed necessary for quality assurance.

The contractor has to ensure the deployment of Quality Assurance and Quality Control
Engineer(s) depending upon the quantum of work. This QA/ QC group shall be fully
responsible to carryout the work as per standards and all code requirements. In case
Engineer-in-Charge feels that Contractors QA/QC Engineer(s) are incompetent or
insufficient, contractor has to deploy other experienced Engineer(s) as per site
requirement and to the full satisfaction of Engineer-in-Charge.
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27.6

28.

28.1

29.

29.1

30.

30.1

31.

31.1

32.
32.1

33.

33.1

In case contractor fails to follow the instructions of Engineer-in-charge with respect to
above clauses, next payment due to him shall not be released unless until he complies
with the instructions to the full satisfaction of Engineer-in-charge.

HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT

The Contractor during entire duration of the Contract shall adhere to HSE requirement as
described in the bidding document.

SITE CLEANING

The Contractor shall clean and keep clean the work site from time to time to the
satisfaction of the Engineer- in-Charge for easy access to work site and to ensure safe -
passage, movement and working.

COORDINATION WITH OTHER AGENCIES

Work shall be carried out in such a manner that the work of other agencies operating at
the site is not hampered due to any action of the Contractor. Proper coordination with
other agencies will be Contractors responsibility. In case of any dispute, the decision of
Engineer-in-Charge shall be final and binding on the Contractor.

SITE FACILITIES FOR WORKMEN

Following facilities are to be ensured at all work places where workmen are
deployed/engaged by contractor.

1) Arrangement of first aid

i1) Arrangement for clean drinking water

iii) Toilets

v) Canteen where tea & snacks are available

V) A creche where 2 or more women workmen are having children below the age of

06 (six) years

EXECUTION OF ELECTRICAL WORKS

The Contractor shall engage an approved electrical agency for execution of electrical
works, holding valid electrical contractor licence. In case contractor himself executes
electrical works then he shall arrange valid electrical contractor licence before start of
electrical works at site. Not withstanding, contractor shall adhere to all the safety
standard as included in bidding document.

INSURANCE
In addition to the insurance covers specified in the General Conditions of Contract to be

obtained and maintained by the contractor, Contractor shall at his own expense arrange
secure and maintain insurance with reputable insurance companies to the satisfaction of
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the Owner/ Consultant as may be necessary and to its full value for all such amounts to
project the works in progress from time to time and the interest of Owner/ Consultant
against all risks as detailed herein. The form and the limit of such insurance as defined
against all risks as detailed herein. The form and the limit of such insurance as defined
herein together with the under writer works thereof in each case should be as acceptable
to the Owner/ Consultant. However, irrespective of work acceptance, the responsibility
to maintain adequate insurance coverage at all times during the period of contract shall be
that of contractor alone. Contractor’s failure in this regard shall not relieve him of any of
his responsibilities and obligations under contractor.

Any loss or damage to the equipment during ocean transportation, port/ custom clearance,
inland and port handling, inland transportation, storage, erection and commissioning till
such time the work is taken over by Owner/ Consultant, shall be to the account of
contractor. Contractor shall be responsible for preferring of all claims and make good for
the damage or loss by way of repairs and/ or replacement of the parts of the work
damaged or lost. Contractor shall provide the Owner/ Consultant with a copy of all
insurance policies and documents taken out by him in pursuance of the contract. Such
copies of documents shall be submitted to the Owner/ Consultant immediately upon the
contractor having taken such insurance coverage. Contractor shall also inform the Owner/
Consultant at least 60(sixty) days in advance regarding the expiry cancellation and/ or
changes in any of such documents and ensure revalidation/ renewal etc. as may be
necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of
replacement of equipment lost in transit and/ or during erection, shall be made available
by the Owner/ consultant. Contractor shall, however, be responsible for obtaining
requisite licenses, port clearances and other formalities relating to such import. The risks
that are to be covered under the insurances shall include, but not be limited to the loss or
damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions,
accidents of all kinds, fire, war risk (during ocean transportation only) etc. The Scope of
such insurance shall cover the entire value of supplies of equipments, plants and materials
to be imported from time to time.

All costs on account of insurance liabilities covered under this contract will be to
contractor’s account and will be Contract Price. However Owner/ Consultant may from
time to time, during the currency of the contract, ask the contractor in writing to limit the
insurance coverage risk and in such a case, the parties to the contract will agree for a
mutual settlement, for reduction in value of contract to the extent of reduced premium
amounts.

Contractor as far as possible shall cover insurance with Indian Insurance companies,
including marine insurance during ocean transportation.

Owner will be co-insured in the policy.

TRAINING OF PURCHASER’S PERSONNEL
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Contractors shall train Purchase’s Engineers as per the scope define in the Job
specifications. Bidder’s quoted price shall include all expenses towards their personnel’s
travel, transportation, boarding, loading, living and personnel expenses, etc. for on site
training.

Travel, transportation, venue, boarding, lodging & personnel expenses of Purchaser’s
personnel shall be borne by Purchaser.

WORK PROGRAM

The work program shall be prepared and administered by the Contractor ensuring Time
for completion as stipulated in respective section.

In the work program, the Contractor will indicate the detailed schedule of requirement
including Purchaser input, if any, commensurate with such work program.

The Contractor will obtain approval on detailed work program form Purchaser/Consultant
within thirty (30) days of Effective Date. Such approved detailed work program will
govern (i) PRS; (i1)) Monthly payment schedule; etc.

Contractor shall furnish daily site progress report to Consultant on deployment of
manpower and equipment along with progress of work achieved at site on previous Day in
the Performa to be prescribed by the Consultant.

Contractor shall furnish progress report on fortnightly basis regarding the state and
progress for manufacturing / supply portion as well as for site work to the Purchaser /
Engineer-in-charge / Consultant. The details and Performa of the report will be mutually
agreed after the award of CONTRACT.

COMPLETION OF THE FACILITIES

Purchaser will take over the Work only on its Completion, no part Work will be taken over
by the Purchaser.

Instruction to Bidder

This enquiry envisages total responsibility for complete work from design, engineering,
manufacture, supply; inland transportation within India upto the designed Project Sites,
all taxes, duties, levies, fees, encumbrances, octroi, etc. as applicable and payable by the
bidders under the contract in India, all insurance handing of goods at all stages, storage,
associated civil works including materials, tools/ tackles etc. for such civil works
obtaining statutory approvals of any from the local authorities prior to start of work at
sites till the time of handing over, installation, testing, pre commissioning, performance
test, Site Acceptance Test, Trial Run, system commissioning and handing over the
Telecommunication System to the Purchaser at each Site as stated in the material
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requisition, on Turn-key indivisible Works contract basis. The bidder shall quote price on
turnkey indivisible works contract basis as aforesaid and IGGL will accept only such
complete bids.

Void

The Suppler, wherever applicable shall after proper painting, pack and crate all goods for
sea/air/road/rail transportation in a manner suitable to tropical humid climatic region in
accordance with the internationally accepted practices and in such a manner so as to
protect it from damage and deterioration, in transit by sea or air or road or rail and during
storage at the storehouse till the time of issuance to erection contractor. The Seller shall
be held responsible for all damages due to improper packing. The Seller shall insure
sizing for packing of all over sized consignments in such a way that availability of carrier
and/or road/rail rout is properly taken in to consideration. Supplier shall follow the
packing, marketing and shipping instructions as per tender.

The quoted price shall be deemed to be inclusive of all taxes/ duties including GST till
the complete execution of the order as applicable in India under this contract and the
bidder shall not be eligible for any compensation on this account.

Bidders shall not be eligible for compensation by the Owner for any variations
whatsoever in the aforesaid taxes/ duties/ levies, etc. as included in the total turnkey
price. Non-compliance to the provisions of this Article as aforesaid shall lead to rejection
of offer.

At each of the designated sites the Owner shall make available to the Bidder requisite
open land for the purpose of storage, office and other related uses during the site work.
Fencing of the demarcated area if necessary shall be done by the Bidder at their cost. All
arrangements and temporary construction if any, within allocated area for adequate
storage and safe custody of all goods received against the order and for all other allied
activities of the Bidder, shall be done entirely by the bidder at their own cost. The total
contract price shall be considered to be inclusive of all costs towards the above
requirement. Bidder shall have no claim or lien on the land and shall clear the land of all
structures prior to leaving the sites.

All Bidders are requested to indicate positively the division of work

(a) To be directly undertaken by the Bidder

(b) Envisaged to be undertaken by Bidder’s Sub-contractor under Bidder’s shall
Overall responsibility.

If the deviation sheet (Annexure — to PJS) is not filled it will be assumed that the bidder

has not taken any deviation what so ever it may be.

LOCAL CONDITION
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It will be imperative for each bidder to fully inform himself of all local conditions and
factors which may have any effect on the execution of the works covered under these
documents and specifications. In their own interest the Bidders are requested to
familiarize themselves with the Income Tax Act. 1961, the Companies Act 1956, Custom
Act 1962 and other related Acts and Laws prevalent in India. The Owners shall not
entertain any request for clarification from the Bidders, regarding such local conditions.

It must be understood and agreed that such factors may have properly been Investigated
and considered while submitting the bids. No claim for financial Adjustment to the
Contract awarded under these specifications and documents will be entertained by the
Owner. Neither any Change in the time schedule of the Contract nor any financial
adjustment arising therefore shall be permitted by the Owner which are based on the lack
of such clear information to its effect, the cost or time schedule.

The activities listed in the scope of proposal in this document as well as in the price
break-up shall be only broad categories and shall in no way absolve the Bidder in
executing and completing of the turnkeys philosophy of the Owner within the quoted
Lumpsum price. Any item/equipment/services/ activities/ taxes/duties, if not specifically
identified in the Bid document or in the offer but is necessary for the completion of work,
shall be deemed to be included in the quoted Lumpsum price and no extra charges are
payable by the Owner.

The Purchaser/Consultant will not provide any power and water connection and The
Contractor shall obtain necessary power and water connection from relevant authority
and will pay its uses charges. Purchaser will not own the responsibility for providing the
land.

Other terms and condition will be applicable as specified elsewhere in General
Condition of Contract and Instruction to bidder.

ARBITRATION - DELETED

DIRECT PAYMENTS TO SUB-VENDORS/ SUPPORTING AGENCIES OF
MAIN CONTRACTOR

"Normally, the payment is to be made to vendor/ contractor only as per provision of
contract. During execution, in case of financial constraints, IGGL may make direct
payment to their sub-vendor/ supporting agencies as an exception from the amounts due
to the vendors/ contractors from any of their bills under process upon certification by EIC
subject to receipt of such request from the vendor/ contractor. Further, the request for
direct payments to the sub-vendor/ sub-contractor shall be considered in performance
evaluation of such vendor/ contractor. "

SUB-LETTING OF WORKS
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"Pursuant to Clause No. 37 of GCC-Works:

The contractor shall not, save with previous consent in writing of the Engineer-in-charge,
sublet, transfer or assign the contract or any part thereof or interest therein or benefit or
advantage thereof in any manner whatsoever. Provided, nevertheless, that any such
consent shall not relieve the contractor from any obligation, duty or responsibility
under the contract. However, subletting of WHOLE WORKS is  prohibited. = Vendor/
Contractor shall submit undertaking to this effect along with each invoice/ bill."

JOINTS MEASUREMENT OF WORK EXECUTED, BILLING, INVOICE AND
PAYMENTS.

Measurement shall be recorded as per the methods of measurement spelt out in
Specification/Contract Documents. The PMC/ IGGL Site Engineer/ DGM/ CM will check
the measurement as recorded in the Measurement Books/Bills.

WAY BILL / ROAD PERMIT: Shall be issued by Contractor only for transportation
of free issue material from one state to another.

LOCAL EMPLOYMENT

In order to encourage local employment contractor shall endeavour to deploy
personnel pass-out from local institutes including execution of non-critical
activities through local agencies. However, preference should be given to engage more
unskilled manpower resources locally to boost local employment.

SINGLE POINT RESPONSIBILITY

The entire work as per scope of work covered under this contract shall be awarded on
single point responsibility basis.

COMPLETION CERTIFICATE

"Engineer-in-charges against the contract shall be RCM of PMC, however, the
completion certificate shall be issued by IGGL. The provisions of GCC are modified to
this extent."

PRADHAN MANTRI SURAKSHA BIMA YOJANA (PMSBY) AND PRADHAN
MANTRI JEEVAN JYOTI BIMA YOJANA (PMJJBY)

Contractor shall ensure that all its personnel deployed under this contract have obtained
additional insurance coverage under the Pradhan Mantri Suraksha Bima Yojana
(PMSBY) and Pradhan Mantri Jeevan Jyoti Bima Yojana (PMJIBY) through the
participating banks and submit the proof of such insurance coverage to the satisfaction of
IGGL. The cost of the insurance premium amount for both the above schemes shall be
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borne by the contractor giving evidence/proof to IGGL in this respect and Contractor
shall suitably consider the same in their bid.

Both the schemes are to be regulated continuously on yearly basis and the same should be
renewed on each successive relevant date in subsequent years.

LOCAL SKILL DEVELOPMENT

Contractor’s scope shall also include to provide/ conduct a training program to develop/
enhance skill of local people in association with local technical (Diploma/ ITI) Institute
through their skilled manpower (i.e. Technician; electrician, Supervisor etc) as a part of
Govt. of India’s ambitious Skill Development Program.

E-MEASUREMENT

IGGL will process the Bills with MB through E-Measurement Portal available in IGGL
INTRANET under Project Department. Accordingly Contractor is required to forward
the RA Bills in E-Measurement Portal through PMC,CIC/EIC/SIC whichever is
applicable.

POST ORDER CORRESPONDENCE:

All post order correspondence (both technical & commercial) regarding this order shall
be henceforth addressed to:

Project Coordinator

NEGG Project of M/s IGGL

MECON LIMITED,

15th Floor, North Tower

Scope Minar, Laxmi Nagar, District Centre
Delhi - 110 092, INDIA

Phone No. : 22401198

Fax No. : 011-22041214, 22041214
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With a copy to:

a)

b)

d)

GM (Inspection & Expediting)
MECON LIMITED,
150 Floor, North Tower

Scope Minar, Laxmi Nagar, District Centre

Delhi - 110 092, INDIA
Phone No. : 22041872
Fax No. : 011-22041214, 22041214

DGM (PE ), Incharge
Indradhanush Gas Grid Limited
4th Floor, Jupitara Mall
Guwahati , Assam — 781005

Site Incharge / RCM

MECON LIMITED

C/O NEGG Project Office of IGGL
5" Floor , Central Mall, G S Road,
Christian Basti, Guwahati

DGM (Project) , Incharge
Indradhanush Gas Grid Limited
5th Floor, Central Mall

G.S. Road, Christian Basti
Guwahati, Assam - 781005
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PAYMENT TERMS & MODE OF PAYMENT

[APPENDIX — I TO SPECIAL CONDITION OF
CONTRACT]
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PAYMENT TERMS & MODE OF PAYMENT

The Payment shall be made in the following manner subject to completion of all
contractual requirements as per tender document for both Indian and Foreign
Bidder.

SUPPLY PORTION

75% of Invoice value with 100% GST will be paid Pro-rata against successful
Factory Acceptance Testing (FAT), submission of invoice in triplicate as per GST
Act, indemnity bond of the contract value and following documents:

a. LR or GR (original)

b. Packing List.

c. Inspection release note by Purchaser/Consultant.

d. Dispatch instructions/clearance by purchaser/consultant.

e. Proof of customs clearance including payment of customs duty for imports
permitted in the Contract.

f. Insurance copy (transit / Marine / storage / EAR)

g. Indemnity bond

h. Receipt and acceptance of all material designated store at site on submission

of Goods Receipt Voucher (GRV) & Certificate for receipt of all Goods as per
PO issued by Purchaser/Consultant/ Engineer — in -Charge (EIC) at site.

(The material shall be checked as per the packing list of the vendor without
opening of the boxes for physical verification (must be verified jointly by
Purchaser/Consultant during FAT and recorded). Physical verification will be
done during erection of the material along with the representatives of
Purchaser/Consultant/ Engineer — in -Charge (EIC)).

10% of supply value shall be paid pro-rata on completion of Erection at individual
station, completion of cabling from respective interface panel/ to RTU and on
submission of erection reports for completion of Erection, signed by Purchaser/
Engineer — In -Charge / representative at site.

05 % of supply value shall be paid on successful Site Acceptance Testing, overall
commissioning with centralized SCADA System and on submission of
Certification for completion of successful SAT, overall commissioning with
Successful Interfacing with Centralised SCADA system issued by Engineer — in -
Charge / representative at site.

10% of supply value on completion of all works including completion of trial run,
final acceptance, Handing over and submission of Certification for completion of
all works including final acceptance, All documents as specified in Vendor Data
Requirement (VDR); Submission of “As built drawing/ documents” and handing
over issued by Purchaser/Consultant/ / Engineer — In -Charge (EIC) /
representative at site.
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Erection could not be taken up and sites are not made available by client within
06 months from the date of delivery of respective materials as per SOR Line
items of “SCADA & APPS System” at site / 06 months from the date of written
intimation from client/PMC for start of site services due to any reasons directly
attributable to the owner; the balance 25 % of supply value as per 1.2, 1.3, 1.4 of
respective materials as per SOR Line items shall be released after
deduction against PRS clause if any and on submission of Bank Guarantee of
equivalent amount (i.e. 25 % of the supply values) which shall
initially remain valid for a period of 1 year (12 months) and shall be extended
further till the commissioning and handing over of system to client as per
requirement of project.

FOR SITE SERVICES PORTION

65% of Site erection value pro-rata as per Schedule of rates on Erection at
individual station, completion of cabling from respective interface panel to RTU
and on submission of erection reports for completion of Erection & Testing of
individual station signed by Purchaser / Engineer — in -Charge / representative at
site.

25% of Site erection value on successful Site Acceptance Testing, overall
commissioning with centralized SCADA System and on submission of
Certification for completion of successful SAT, overall commissioning with
Successful Interfacing with Centralised SCADA system issued by Engineer — in -
Charge / representative at site.

10% of supply value on completion of all works including completion of trial
run, final acceptance, Handing over and submission of Certification for
completion of all works including final acceptance, All documents as specified in
Vendor Data Requirement (VDR); Submission of “As built drawing/ documents”
and handing over issued by Purchaser/Consultant/ / Engineer — In -Charge (EIC) /
representative at site.

Payment shall be made through -electronic clearing wherever applicable.
Successful bidder shall furnish complete bank details for this purpose.

In case the time of completion of work is delayed beyond 48 months (i.e the time
schedule of 44 months from the date of FOA plus a grace period of 4 months),
due to reasons solely attributable to Employer/Consultant, and if contractor
demands, Employer is liable to pay escalation on unexecuted quantities of Site
works items after 48 months @ 5% per annum (maximum) on quoted unit rates as
per Price Schedule. The same shall be paid based on certification of EIC. The
decision of EIC will be final.
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TRAINING

100% payment for training on completion as certified by Engineer-In-charge /
representative or Client

O & M 2 YEARS SPARES

1) 90% of Cenvatable/ Vatable Invoice value with taxes and duties will be paid

progressively after adjustment against PRS and against submission of invoice in

triplicate along with:

1) Inspection release note by Purchaser/Purchaser’s agency.

ii) LR/GR

ii1) Documents as specified in Vendor Data Requirement related to spares

only.

iv) Packing List

v) Proof of customs clearance including payment of customs duty for imports
permitted in the Contract.

vi) Despatch instructions/clearance by purchaser.

The invoice shall be made in the name of Officer-in-Charge, as mentioned in the
purchase order.

ii) Balance 10% amount of total Invoice value shall be paid within 30 days after
receipt and acceptance of complete materials at storage yard.
POST WARRANTY PERIOD

100% payment pro-rata on quarterly basis as certified by Engineer-in-charge /
Representative or Client against invoices raised.

MODE OF PAYMENT

All payments through E-payment as per clause - 19 of ITB

DEDUCTION AT SOURCE

Owner will release the payment after off-setting all dues to the owner payable by
the contract under the contract. Deduction will be effected at source as per the law
in force.
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6.3

PAYING AUTHORITY

Chief Financial Officer

M/s Indradhanush Gas Grid Limited
5" Floor , Central Mall, G S Road,
Christian Basti, Guwahati
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SECTION VI

SCHEDULE OF RATES (SOR)

(ATTACHED SEPERATELY)
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