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Ref No: C221052-VCS-IGGL-TENDER-006

To,

SECTION-I

"INVITATION FOR BID (IFB)”

PROSPECTIVE BIDDERS

Date: 01.12.2022

SUB: TENDER DOCUMENT FOR PERMANENT CATHODIC PROTECTION SYSTEM

FOR PIPELINE SECTIONS

Dear Sir/Madam,

1.0

2.0

(10 & 11) UNDER NORTH EAST GAS GRID
PIPELINE PROJECT OF M/s IGGL. ON OPEN COMPETITIVE BIDDING BASIS

M/s VCS Quality Services Private Limited, who has been retained by M/s Indradhanush
Gas Grid Limited (IGGL), (Joint Venture of IOCL, ONGC, GAIL, OIL and NRL), as a
consultant for “NORTH -EAST GAS GRID PIPELINE PROJECT PHASE-III”,
invites bids from bidders for the subject supply/job, in complete accordance with the
following details and enclosed Tender Documents.

M/s VCS Quiality Services Private Limited on behalf of Indradhanush Gas Grid Limited
invites bids from bidders for the subject job/works, in complete accordance with the
following details and enclosed Tender Documents.

The brief details of the tender are as under:

(A)

NAME OF WORK / BRIEF SCOPE
OF WORK /JOB

PERMANENT CATHODIC PROTECTION
FOR PIPELINE SECTIONS (10 & 11)

(B)

TENDER NO. & DATE

TENDER NO.: C221052-VCS-IGGL-
TENDER-006
Date: 01.12.2022

(©)

TYPE OF BIDDING SYSTEM

SINGLE BID SYSTEM | X
TWO BID SYSTEM

2

OPEN DOMESTIC COMPETITIVE BIDDING

(D)

TYPE OF TENDER

E-TENDER v
MANUAL




(E)

COMPLETION SCHEDULE:

Sl. No. | Name of work Completion Schedule

8 Months- Total Time Schedule for
any or more than one part shall be 8
Months from the date of issue of Fax
of Acceptance.

AC/DC Interference Study of the
NEGG Pipeline project (Part-A & B)
as per scope of work

Supply, Installation, testing and .
commissioning  of  Permanent | 24 Months- Total Time Schedule for

Cathodic  Protection Works for | @ny or more than one part shall be 24

NEGG Pipeline project (Part-A & B) | Months from the date of issue of Fax
as per scope of work of Acceptance.

(18 months for AIll works for
Permanent  Cathodic  Protection
Post Commissioning activities i.e. | Works and 6 months for all works for
AC/IDC Interference  Mitigation, | POst commissioning and AC & DC
CPL, CAT & DCVG Survey as per | Interference detection and
scope of work. (Part-A & B) Mitigation)

CAMC for complete Cathodic
Protection system of Part A and Part
B of this tendered IGGL project

05 years from completion of Main
warranty.

Note:

Upon completion of warranty period of 12 months from date of commissioning,
bidder has to provide Post Warranty Comprehensive Maintenance for 05 Year.
The order of Supply & Commissioning (except CAMC) will be placed with FOA,;
however separate order will be placed for CAMC on completion of main warranty
with same terms and condition of contract.

The time of completion as mentioned above is for the total scope of work
including closure of contract (work order) as mentioned in the bidding document
and includes the mobilization period (i.e.,3 months from the date of issue of Fax
of Acceptance).

The completion schedule shall be reckoned from date of award of contract, which
shall be the date of issue of Fax of Acceptance.

The completion schedule is for all the works including Commissioning of
Permanent Cathodic Protection System, Interference Surveys and Implementation
of mitigation measures for Cathodic Protection System in all respects as per
specifications, codes, drawings and instructions of Engineer-in-Charge.




(F)

BID SECURITY / EARNEST
MONEY DEPOSIT (EMD)

APPLICABLE \
NOT APPLICABLE

Minimum Bid Security
Requirement (in INR)
INR 6,59,720/-
INR 7,02,160/-

Description

Part A
Part B

Bid security amount for individual Part and both
tendered Parts together is  specified,
hereinabove. In case bidder quotes both the
Parts, the requirement of bid security amount
shall be on cumulative basis. In case of short
fall in submitted bid security, complete offer
shall be liable for rejection.

(Refer clause no.16 of ITB)

(F1)

DECLARATION
SECURITY

FOR BID

MSEs, CPSEs, Start-ups (to whom exemption is
allowed as per extant guidelines in vogue) are
required to submit Declaration for Bid Security
in bid as per pro-forma at Form F-2A along with
documentary evidences establishing

MSE / CPSE / Start-ups (as applicable).

(G)

AVAILABILITY OF TENDER
DOCUMENT ON WEBSITE(S)

From 01.12.2022 to 21.12.2022 (1400 Hours
IST) on following websites:

() Tender Wizard’s e-Procurement Portal
(e- Portal):
(https://www.tenderwizard.com/VCS)

(i)  1GGL Website — https://iggl.co.in

(H)

DATE, TIME & VENUE OF PRE-
BID MEETING

Date: 05.12.2022
Time: 1100 Hrs (IST)

Shall  be
Conferencing.

conducted  through Video

Details of VC is as under:

Video call link: https://meet.google.com/ncs-
saht-zvs

(M

DUE DATE
BIDSUBMISSION
BEFORE)

& TIME
(ON

OF
OR

Date: 21.12.2022
Time: Upto 1400 Hrs (IST)



https://www.tenderwizard.com/VCS
https://iggl.co.in/
https://meet.google.com/ncs-saht-zvs
https://meet.google.com/ncs-saht-zvs

Q)

Date : 21.12.2022
Time : At 1500 Hrs (IST)

Shall be conducted through Video Conferencing

DATE AND TIME OF UN-PRICED Details of VC as under

BID OPENING
Google Meet joining info:
Video call link:
https://meet.google.com/jvp-acwv-wgs
Head (Contracts & Procurement)
M/s VCS Quiality Services Pvt. Ltd.
Unit no. 1116 - 1121, Tower 4, Assotech
Business
(K) CONTACT DETAILS OF TENDER Cresterra, Plot No. 22, Sector-135,
DEALING OFFICER Expressway Noida-201301
Phone No.: +91-8447121518/ 9205366772
e-mail: rachna.shukla@vcsprojects.com/
ashwani.chandra@vcsprojects.com/
manohar.joshi@vcsprojects.com
, Indradhanush Gas Grid Limited
(L) R][E)?)IFJQIIIE\IS% IGGL'S OFFICE | 74 Floor, NRL Centre, G.S. Road, Christian
Basti, Guwahati, Assam — 781005
ANNUAL REGISTRATION
CHARGES ON E-TENDER ]
(M) PORTAL (NON-REFUNDABLE, INR 2,000 + GST (as applicable)
TO TENDER WIZARD)
E-TENDER PROCESSING FEE
(N) (NON-REFUNDABLE, TO | INR 3,500 + GST (as applicable)
TENDER WIZARD)
Note:
Bidders are advised to complete the registration on e-tender portal
(https://www.tenderwizard.com/VVCS) at least two working days prior to bid submission
date.
In accordance with the general conditions of tender, IGGL/ VCS may amend these dates of
the tender process at its sole discretion. In case of the days specified above happens to be a
holiday in IGGL, the next working day shall be implied.

3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB (Section-1I1)
depending upon Type of Tender [refer Clause no. 2.0 (D) above]. The IFB is an integral
and inseparable part of the bidding document.

4.0 In case of E-Tender, bid must be submitted only on Tender Wizard’s e-portal

(www.tenderwizard.com/VCS).
Further, the following documents in addition to uploading the bid on e-tender portal shall



https://meet.google.com/jvp-acwv-wgs
mailto:manohar.joshi@vcsprojects.com
https://www.tenderwizard.com/VCS
http://www.tenderwizard.com/VCS).

5.0

6.0

7.0

8.0

9.0

10.0

11.0

also be submitted in Original (in physical form) within 7 (seven) days from the bid due date
provided the scanned copies of the same have been uploaded in e-tender by the bidder along
with e-bid within the due date and time to the address mentioned in Bidding Data Sheet
(BDS) [Annexure-1V to Section-111]:-

) Declaration of Bid Security (for MSEs, CPSEs, Start-ups (to whom exemption is
allowed as per extant guidelines in vogue)) along with documentary evidences
establishing MSE / CPSE / Start-ups (as applicable).

i) Submission of EMD in Original

iii) Power of Attorney

iv) Integrity Pact duly filled in with Bidder’s name, name of item and signed by per
person holding Power of Attorney and also signed by both the witness.

VOID

Bidder(s) are advised to quote strictly as per terms and conditions of the tender documents
and not to stipulate any deviations/exceptions.

Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote against
this Tender Document, may download the complete Tender Document along with its
amendment(s) if any from websites as mentioned at 2.0 (G) of IFB and submit their Bid
complete in all respect as per terms & conditions of Tender Document on or before the Due
Date & Time of Bid Submission.

Bid(s) received from bidders to whom tender/information regarding this Tender Document
has been issued as well as offers received from the bidder(s) by downloading Tender
Document from above mentioned website(s) shall be taken into consideration for evaluation
& award provided that the Bidder is found responsive subject to provisions contained in
Clause No. 2 of ITB (Section-I1I).

The Tender Document calls for offers on single point “Sole Bidder” responsibility basis
(except where JV/Consortium bid is allowed pursuant to clause no. 3.0 of ITB) and in total
compliance of Scope of Works as specified in Tender Document.

Any revision, clarification, corrigendum, time extension, etc. to this Tender Document
will be hosted on the above mentioned website(s) only. Bidders are requested to visit the
website regularly to keep themselves updated. In case of manual tendering,
Clarification(s)/Corrigendum(s), if any, shall be sent to the prospective bidder(s) by
email/post.

All bidders including those who are not willing to submit their bid are required to submit
F-6 (Acknowledgement cum Consent letter) duly filled within 7 days from date of receipt
of tender information.

IGGL reserves the right to reject any or all the bids received at its discretion without
assigning any reason whatsoever.




This is not an Order.

For & on behalf of
Indradhanush Gas Grid Limited

(Authorized Signatory)
Designation: Head (C&P)

E-mail ID: rachna.shukla@vcsprojects.com /
ashwani.chandra@vcsprojects.com /
manohar.joshi@vcsprojects.com

Contact No.: +91-9899812852 / 8447121518 / 9205366772
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Cut-Out Sli
DO NOT OPEN - THIS IS A QUOTATION

(To be pasted on the envelope containing Original EMD/Declaration of Bid Security, Power of Attorney, Integrity
Pact, etc. as per clause 4.0 of IFB)

Tender Document No. : C221052-VCS-IGGL-TENDER-006
Tender ID : VCS21000029
Description : SUPPLY, INSTALLATION, TESTING AND

COMMISSIONING OF PERMANENT CATHODIC
PROTECTION SYSTEM FOR PIPELINE SECTION
(10 & 11) UNDER NORTH EAST GAS GRID
PIPELINE PROJECT OF M/s IGGL

Due Date& Time : 21.12.2022 at 1400 Hrs (IST)

From: To:

M/s VCS Quality Services Pvt. Ltd.

Head (Contracts & Procurement)

Unit no. 1116 - 1121, Tower 4, Assotech

Business Cresterra, Plot No. 22, Sector-135,

Expressway Noida-201301

Phone No. : +91 — 9899812852 / 8447121518 /
9205366772

e-mail; rachna.shukla@vcsprojects.com /
ashwani.chandra@vcsprojects.com /
manohar.joshi@vcsprojects.com

(To be pasted on the envelope containing Physical documents)
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SECTION-II

BID EVALUATION
CRITERIA &
EVALUATION

METHODOLOGY




SECTION-1I

BID EVALUATION CRITERIA & EVALUATION METHODOLOGY FOR SUPPLY
INSTALLATION, TESTING AND COMMISSIONING OF PERMANENT CATHODIC

PROTECTION SYSTEM

BID EVALUATION CRITERIA

A

Al

A2.

TECHNICAL

The Bidder should have completed and successfully commissioned at least one CP (PCP)
system consisting of corrosion survey, design, detailed engineering, supply, installation,
testing & commissioning including “Detection & Mitigation of DC interference and AC
high induced voltage” and post commissioning surveys like CIPL, CAT/DCVG of at least
one cross country hydrocarbon pipeline having influence of DC traction line, foreign
pipeline/anode ground bed, overhead HT line etc. during last 7 years reckoned from bid due
date as detailed hereunder

PIPELINE Qualification Criteria
DETAILS
CP (PCP) system of Minimum 93 km pipeline having minimum
PART A SGPL 03 (THREE) nos. of impressed current CP Stations
PART B DIPL CP (PCP) system of Minimum 99.5 km pipeline having minimum

04 (FOUR) nos. of impressed current CP Stations

A bidder who intends to qualify for more than one part shall meet the requirements of BEC
criteria on cumulative basis (for pipeline length and number of impressed current CP
stations) for the quoted part(s).

CP System work for different spreads of any single cross country pipeline project executed
under different work orders or CP System works for different cross-country pipelines
executed under same work order shall also be acceptable.

In case bidder on his own does not possess the adequate experience in Detection &
Mitigation of DC interference and AC high induced voltage as stipulated above, bidder shall
hire the services of backup agency with experience as detailed hereunder:

The backup agency should have experience for at least one project of “Detection &
Mitigation of DC interference and AC high induced voltage” of a cross country hydrocarbon
pipeline having influence of DC traction line, foreign pipeline/ anode ground bed, overhead
HT line etc. executed during the last 7 years reckoned from bid due date for minimum length
as detailed hereunder.

PIPELINE DETAILS | Qualification Criteria

PART A SGPL AC and DC interference study & mitigation of pipeline of
minimum 93 km pipeline length

PART B DIPL AC and DC interference study & mitigation of pipeline of
minimum 99.5 km pipeline length




The backup agency to qualify for more than one part shall meet the requirements of BEC
criteria on cumulative basis (for pipeline length) for the quoted part (s).

Note to Clause no. A

Q) A Job executed by a Bidder for its own plant/ project cannot be considered as
experience for the purpose of meeting BEC of this Tender Document. However,
jobs executed for Subsidiary/Fellow subsidiary / Holding company will be
considered as experience for the purpose of meeting BEC subject to submission
of tax paid invoice (s) duly certified by Statutory Auditor of the Bidder towards
payments of statutory tax in support of the job executed for Subsidiary/Fellow
subsidiary/ Holding company. Such Bidders to submit these documents in
addition to the documents specified to meet BEC.

(i) Consortium bids are not acceptable.

FINANCIAL CRITERIA
Average Annual Turnover

The minimum Average Annual Turnover (i.e., Revenue from Operations) of the bidder as per
their audited financial statement during three immediately preceding financial years shall be
as under:-

Description Minimum Average Annual Turnover (in INR
LAKH)
Part A 97.31
Part B 103.57
Net Worth

Net worth of the bidder should be positive as per the last audited financial year. For the
purpose of net worth for this tender, the same shall be as defined in Format F-10.

Working Capital

The minimum working capital of the bidder as per the last audited financial year shall be as
under:-

Description | Minimum Working Capital (in INR
LAKH)
Part A 19.46
Part B 20.71

Notes to B:

(1 If the bidder’s working capital is negative or inadequate, the bidder shall submit a
letter from their bank having net worth not less than Rs.100 crores (or equivalent in
USD), confirming the availability of line of credit for working capital amount
mentioned herein above. The line of credit letter from bank to be submitted strictly
as per format at F-9.

Declaration Letter/Certificate for line of credit due to short fall of working capital
shall be from single bank only. Letters from multiple banks shall not be applicable.
However, banking syndicate will also be acceptable wherein a group of banks can
jointly provide line of credit to the bidder.




The bank shall be required to issue the letter for declaration/ certificate of line of
credit on their letter head along with the contact details of the issuing authority like
email id, contact number etc.

(i) Average Annual Turnover: Preceding 3 financial years mentioned in aforesaid
BEC refer to immediate 3 preceding financial years wherever the closing date of the
bid is after 30th Sept. of the relevant financial year. In case the tenders having the
due date for submission of bid up to 30th September of the relevant financial year,
and audited financial results of the immediate 3 preceding financial years are not
available, the audited financial results of the 3 years immediately prior to that will
be considered.

In case the date of constitution/incorporation of the bidder is less than 3 years old,
the average turnover in respect of the completed financial years after the date of
constitution/ incorporation shall be taken into account for minimum Average Annual
Financial Turnover criteria.

(ili))  Net Worth/Working Capital: Immediate preceding financial year mentioned in
aforesaid BEC refer to audited financial results for the immediate preceding financial
year wherever the closing date of the bid is after 30th Sept. of the relevant financial
year. In case the tenders having the due date for submission of bid up to 30th
September of the relevant financial year, and audited financial results of the
immediate preceding financial year is not available, in such case the audited financial
results of the year immediately prior to that year will be considered. Bidder is to
submit Audited Financial Statement of immediate preceding financial years (as
mentioned above) along with format F-10 accordingly for Networth / Working
Capital.

(iv)  Bidders who intend to qualify for more than one Part shall meet the qualifying
Average Annual Turnover & Working Capital requirement on cumulative basis for
the quoted Part(s).

VOID

Only documents (Work Order, Completion certificate, Execution Certificate etc.)
which have been referred/ specified in the bid shall be considered in reply to queries
during evaluation of Bids.

After submission of bid, only related shortfall documents will be asked for in TQ/CQ
and considered for evaluation. For example, if the bidder has submitted a contract
without its completion/ performance certificate, the certificate will be asked for and
considered. However, no new reference/ PO/WO/LOA is to be submitted by bidder in
response to TQ/CQ so as to qualify and such documents will not be considered by
IGGL / VCS for evaluation of Bid.

Any shortfall information / documents on the Audited Annual Report / Financial
Statement of the Bidder and/or line of credit for working capital issued on or before
the final bid due date can only be sought against Commercial queries (CQs). Any
information/ documents issued post final bid due date shall not be considered for
evaluation

Experience of bidder acquired as a subcontractor can be accepted against submission
of certificate from end user by such bidder along with other specified documents.




RELAXATIONOF PRIOR TURNOVER AND PRIOR EXPERIENCE FOR
STARTPUS (AS DEFINED IN GAZETTE NOTIFICATION NO. D.L-33004/99
DATED 18.02.2016 AND 23.05.2017 OF MINISTRY OF COMMERCE AND
INDUSTRY AND ITS AMENDMENTS) [APPLICABLE FOR INDIAN BIDDERS
ONLY]

Not Applicable

Documents / Documentary Evidence required to be provided (uploaded in Tender
Wizard Portal) by participating bidder along with the un-priced bid to qualify/ meet the
requirements of BEC:

BEC
Clause Description Documents required for qualification
No.
A Documents Required-Technical Criteria
a) Detailed work order along with Schedule of Rates.
b) Completion certificate issued by end user / Owner
(or their consultant who has been duly authorized by
Al owner to issue such certificate)
& Experience criteria c) For back up agency document such as work order,
A MOU, Agreement etc.

' Note: The completion certificates shall have details like
work order no. / Date, brief scope of work, completion date
etc.

Note Jobs executed for | Tax paid invoice(s) duly certified by statutory auditor of
0 A Subsidiary /Fellow | the bidder towards payments of statutory tax in support of
(0) subsidiary / holding | the job executed for Subsidiary/Fellow subsidiary
company /Holding company.
B Documents Required-Financial Criteria
Bidder(s) shall submit copy of Audited Annual Financial
Average Annual Statement including Auditor’s report [balance sheet and
B.1 Tugr]nover Profit & Loss Account Statement, notes, schedules etc.] of
three (3) preceding Financial Year(s) along with un- priced
bid.
Bidder(s) shall submit copy of Audited Annual Financial
Statement including Auditor’s report [balance sheet and
B2 Net Worth Profit & Loss Account Statement, notes, schedules etc.] of
last Financial Year along with un-priced bid.




Bidder(s) shall submit copy of Audited Annual Financial
Statement including Auditor’s report [balance sheet and
Profit & Loss Account Statement, notes, schedules etc.]
of last Financial Year (s) along with un-priced bid.

If the bidder’s working capital is negative or inadequate,
B.3 Working Capital | the bidder shall submit a letter from their bank having net
worth not less than Rs. 100 crores (or equivalent USD),
confirming the availability of line of credit for amount
specified in para-B.3 above, (Refer format as attached in
‘Forms & Formats’ for certificate from Bank for Line of
Credit).

Bidder shall furnish the duly filled and signed Check list for submission of documents for
qualification for Bid Evaluation Criteria (BEC) as per format F-8 (B).

G. AUTHENTICATION OF DOCUMENTS SUBMITTED IN SUPPORT OF BID
EVALUATION CRITERIA (BEC)

I.  Technical Criteria of BEC:

All documents in support of Technical Criteria of BEC to be furnished by the Bidder shall
necessarily be duly certified/ attested by Chartered Engineer and Notary Public with legible
stamp.

Il.  Financial Criteria of BEC:
Financial Criteria of BEC: In support of financial criteria of Bid Evaluation Criteria
(BEC), bidder is required to submit “Details of Financial capability of bidder” in
prescribed format, duly signed and stamped by a Chartered Accountant / Certified Public
Accountant (CPA).
Further, copy of Audited Annual Financial Statements submitted in bid shall be duly
certified/ attested by Notary Public with legible stamp.

In absence of requisite documents, IGGL/ VCS reserves the right to reject the bid without
making any reference to the bidder.

H. Eligibility criteria in case bid is submitted on the basis of technical experience of
FOREIGN BASED ANOTHER COMPANY (SUPPORTING COMPANY) which holds
more than fifty percent of the paid up share capital of the bidder company or vice versa:

Offers of those bidders (not under consortium arrangement) who themselves do not meet
the technical experience criteria as stipulated in the BEC and are quoting based on the
experience of Foreign based another company (Supporting Company) can also be considered.
In such case the supporting company should hold more than fifty percent of the paid up
share capital of the bidding company or vice versa.

However, the supporting company should on its own meet the technical experience as
stipulated in the BEC and should not rely on any other company or through any other
arrangement like Technical collaboration agreement.

In that case as the bidding company is dependent upon the technical experience of another
company with a view to ensure commitment and involvement of the companies involved
for successful execution of the contract, the participating bidder should enclose the following
Agreements/ Guarantees/ Undertakings along with the techno-commercial bid:




(i)
(i)

(iii)

(iv)

An Agreement (as per format enclosed at Appendix- Alto Section Il) between the
bidder and the supporting company.

Guarantee (as per format enclosed at Appendix- A2to Section 1) by the
supporting company to IGGL for fulfilling the obligation under the Agreement
along with certificate issued by Company Secretary as per Appendix- A2A to Section
.

Undertaking by Supporting Company to provide a Performance Bank Guarantee
(as per format and instructions enclosed at Appendix- A3 to Section II),
equivalent to 50% of the value of the PBG which is to be submitted by the
bidding company, in case of being the successful bidder.

In cases where foreign based supporting company does not have Permanent
Establishment in India as per Indian Income Tax Act, the bidding company can
furnish Performance Bank Guarantee for an amount which is sum of PBG amount
to be submitted by the bidder and additional PBG amount required to be
submitted by the supporting company subject to the condition that supporting
company have 100% paid up equity share capital of the bidder either directly or
through intermediate subsidiaries or vice versa.

In such case bidding company shall furnish an undertaking that their foreign

based supporting company is not having any Permanent Establishment in India in
terms of Income Tax Act of India.

Undertaking from the supporting company to the effect that in addition to
invoking the PBG submitted by the bidding company, the PBG provided by
supporting company shall be invoked by IGGL due to non-performance of the
bidding company.

Note:

1.0 In case Supporting Company fails to submit Bank Guarantee as per (iii)
above, invoking action as per bid security declaration; EMD /SD submitted
by the bidder shall be forfeited.

2.0 The Financial BEC of tender is to be met by bidder on their own.

3.0 The Supporting Company shall meet conditions of ‘Eligible Bidder’, as per
clause no.2.0 of Section-I11 (ITB).

4.0 The clause J as below shall be applicable to above supporting company also.

Apart from above, Bidder must submit all other relevant documents/ information as
specified in the Scope of Work/SCC for Technical Evaluation of bid or specified
elsewhere in the Tender Document, towards proof of its responsiveness.

PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER WITH

INDIA
1.

Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement
No. 2) dated 23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020,
Department of Expenditure, Ministry of Finance, Govt. of India refers. The same
are available at website https://doe.gov.in/procurement-policy-divisions.

Any bidder from a country which shares a land border with India will be eligible
to bid in this tender only if the bidder is registered with the Competent Authority.
For details of competent authority refer to Annexure | of Order (Public Procurement
No. 1) dated 23.07.2020.




Further the above will not apply to bidders from those countries (even if sharing a
land border with India) to which the Government of India has extended lines of
credit or in which the Government of India is engaged in development projects.
Updated lists of countries to which lines of credit have been extended or in which
development projects are undertaken are given in the website of the Ministry of
External Affairs, Govt. of India

"Bidder" (including the term ‘tenderer’, ‘consultant’ ‘vendor" or 'service provider'
in certain contexts) for purpose of this provision means any person or firm or
company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial juridical
person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency, branch or office controlled by such person, participating in
a procurement process.

"Bidder from a country which shares a land border with India" for the
purpose of this:

a.
b.

@ = o o

An entity incorporated, established or registered in such a country; or

A subsidiary of an entity incorporated, established or registered in such a
country; or

An entity substantially controlled through entities incorporated,
established or registered in such a country; or

An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or
joint venture falls under any of the above

""Beneficial owner" for the purpose of above (4) will be as under:

ii)

In case of a company or Limited Liability Partnership, the beneficial
owner is the natural person(s), who, whether acting alone or together, or
through one or more juridical person(s), has a controlling ownership
interest or who exercises control through other means.

Explanation—

a) "Controlling ownership interest* means ownership of, or
entitlement to, more than twenty-five per cent of shares or capital
or profits of the company;

b) "Control™ shall include the right to appoint the majority of the
directors or to control the management or policy decisions, including
by virtue of their shareholding or management rights or shareholders
agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s)
who, whether acting alone or together, or through one or more juridical
person, has ownership of entitlement to more than fifteen percent of
capital or profits of the partnership;

In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who, whether acting alone or




K.2

K.3

together, or through one or more juridical person, has ownership of or
entitlement to more than fifteen percent of the property or capital or profits
of such association or body of individuals;

iv) Where no natural person is identified under (i) or (ii) or (iii) above, the
beneficial owner is the relevant natural person who holds the position of
senior managing official,

V) In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with
fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of control
or ownership.

6. ""Agent" for the purpose of this Order is a person employed to do any act for another,
or to represent another in dealings with third persons

1. SUBMISSION OF CERTIFICATE IN BIDS:
Bidder shall submit a certificate in this regard as Form-I to Section-11.

If such certificate given by a bidder whose bid is accepted is found to be false,
this would be a ground for immediate rejection of the bid/termination and further
action as per “Procedure for Action in case of Corrupt/Fraudulent/ Collusive /
Coercive Practices” of tender document.

8. The registration, wherever applicable, should be valid at the time of submission of
bids and at the time of acceptance of bids. In respect of supply otherwise than by
tender, registration should be valid at the time of placement of order. If the bidder
was validly registered at the time of acceptance / placement of order, registration
shall not be a relevant consideration during contract execution.

9. PROVISION FOR WORKS CONTRACTS, INCLUDING TURNKEY
CONTRACTS:

The successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with
the Competent Authority. The definition of "contractor from a country which shares a
land border with India" shall be as in Para 4 herein above. A Certificate to this regard is
to be submitted by bidder is placed at Form-I to Section-I1.

EVALUATION METHODOLOGY:

The “Schedule of Rates” quoted for Part A & B (including CAMC) including GST shall
be taken up for evaluation on PART WISE BASIS. The entire work shall be finalized
on least cost basis to owner, if a bidder happens to be lowest in more than one Part and
has qualified only for one or more than one of the parts and not all the parts, as the case
may be. Once certain Part(s) is considered for award to such L-1 bidder, the bidder ceases
to be lowest bidder for the remaining Part(s).

To arrive at the evaluated price, loading on total quoted price shall be done taking into
account Extended Stay Compensation charges including GST for 1/5th of the time schedule
or 1 (one) month, whichever is less. In case of rates for schedule for extended stay is not
enclosed or the prices are left blank, it will be considered that prices towards extended stay
if any, are included in quoted price.

Preferences: Purchase Preference for PP-MII shall be applicable as per Government
Guideline in vogue.
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RESTRICTING PARTICIPATION OF NCLT REFERRED BIDDERS

Offer from the following type of bidders will not be considered:

a) Bidders who are undergoing insolvency resolution process or liquidation or
bankruptcy proceeding under Insolvency and Bankruptcy Code, 2016 (Code).

b) Bidders whose resolution process or liquidation or bankruptcy proceeding is initiated
under the Code at any stage of evaluation of bid.

It will be responsibility of the bidder to inform VCS / IGGL within 15 (Fifteen) days from

the date of order of insolvency resolution process or liquidation or bankruptcy proceeding

passed by the Adjudicating Authority namely National Company Law Tribunal (NCLT) or

Debt Recovery Tribunal (DRT) under the Code.

If bidder refuses or fails to share the information regarding their status of insolvency

resolution process or liquidation or bankruptcy proceeding in their bid or at any latter stage,

their offer is liable to be rejected by VCS/ IGGL.

VCS / IGGL reserve the right to cancel / terminate the contract without any liability on the

part of VCS/ IGGL immediately on the commencement of insolvency resolution process or

liquidation or bankruptcy proceeding of any party under the contract.

VCS / IGGL reserve the right to evaluate and finalize the bid without considering the bid of

any party undergoing insolvency resolution process or liquidation or bankruptcy proceeding

under the code regardless of the stage of tendering.

A declaration in this regard shall be furnished by the bidder as per format which shall be made as
Annexure-11 to Section-I1 of tender.




Eorm-1 to Section 11

UNDERTAKING ON LETTERHEAD

To,

M/s INDRADHANUSH GAS GRID LIMITED
7th Floor, NRL Centre, G.S. Road, Christian Basti,
Guwahati, Assam — 781005

SUB: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF PERMANENT
CATHODIC PROTECTION FOR SECTION (10 & 11) UNDER NORTH EAST GAS GRID
PHASE 111 PIPELINE PROJECT OF M/s IGGL

TENDER NO:

Dear Sir

We have read the clause regarding Provisions for Procurement from a Bidder of a country which
shares a land border with India and on sub-contracting to contractors from such countries; we
certify that, bidder M/s (Name of Bidder) is:

i not from such a country [ 1]

If from such a country, has been
registered with the © Competent

Authority.
I Evidence of valid registration by the [ ]
ompetent  Authority shall™ be
attached)

(Bidder is to tick appropriate option (U] or X) above).

We further certify that bidder M/s..............................l (Name of Bidder) will not sub-contract
any work to a contractor from such countries unless such contractor is registered with the Competent
Authority.

We hereby certify that bidder M/s................coooiiiiiin. (Name of Bidder) fulfils all
requirements in this regard and is eligible to be considered.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:

Seal:




VOID

ANNEXURE-I to SECTION-II




ANNEXURE Il TO SECTION-II

DECLARATION ON PROCEEDINGS UNDER INSOLVENCY AND BANKRUPTCY
CODE 2016

Name of the Bidder:

Tender No:

I/ We hereby declare that I/We, M/s , declare that:

(1) I/We am/are not undergoing insolvency resolution process or liquidation or bankruptcy
proceeding as on date.

OR

(if) I/We am/are undergoing insolvency resolution process or liquidation or bankruptcy proceeding
as on date as per details mentioned below.

(Attach details in separate sheet)
Note: Strike out either (i) or (ii) as applicable.
It is understood that if this declaration is found to be false, IGGL shall have the right to reject my/our
bid, and forfeit the EMD. If the bid has resulted in a contract, the contract will be liable for termination

without prejudice to any other right or remedy (including black listing or holiday listing) available to
IGGL

Place: Signature of Bidder

Date: Name of signatory




Appendix-Al to Section Il

FORMAT OF AGREEMENT TO BE EXECUTED BETWEEN BIDDER AND THEIR
FOREIGN BASED SUPPORTING COMPANY ON INDIAN NON-JUDICIAL STAMP
PAPER OF REQUISITE VALUE DULY NOTARIZED.

This agreement made this _ day of _ month _ year by and between M/s.
(Fill in Bidder’s full name, constitution and registered office address)

hereinafter referred to as bidder on the first part and M/s. (Fill in full
name, constitution and registered office address company which hold more than fifty percent of the
paid up share capital of the bidding company or vice versa) hereinafter referred to as “Supporting
Company” of the second part.

Whereas

M/s. INDRADHANUSH GAS GRID LIMITED (hereinafter referred to as IGGL) has invited offers
vide their tender No. for and M/s. (Bidder)
intends to bid against the said tender and desires to have technical support of M/s.
[Supporting Company]

And whereas Supporting Company represents that they have gone through and understood the
requirements of the subject tender and are capable and committed to provide the services as required
by the bidder for successful execution of the contract, if awarded to the bidder.

Now, it is hereby agreed to by and between the parties as follows:
a) M/s. (Bidder) will submit an offer to IGGL for the full scope of work

as envisaged in the tender document as a main bidder and liaise (IGGL) directly for any
clarifications etc. in this context.

b) M/s. [Supporting Company] undertakes to provide technical support and
expertise, expert manpower and project management including financial support, if so
required, to the bidder to discharge its obligations as per the Scope of Work of the tender /
Contract for which offer has been made by the bidder and accepted the INDRADHANUSH
GAS GRID LIMITED (IGGL).

C) The Bidder/ Supporting Company holds more than 50% paid up equity capital of the
Supporting Company/ Bidder.

d) This agreement will remain valid till validity of bidder's offer to INDRADHANUSH
GAS GRID LIMITED (IGGL) including extension if any and till satisfactory performance of
the contract, the same is awarded by INDRADHANUSH GAS GRID LIMITED (IGGL) to
the bidder.

e) Supporting Company undertakes that this agreement shall remain enforceable even if
their stake in Bidder is diminished during the execution of works under the contract between
the Bidder and INDRADHANUSH GAS GRID LIMITED (IGGL).

f) The bidder shall have the overall responsibility of satisfactory execution of the contract
awarded by INDRADHANUSH GAS GRID LIMITED (IGGL), however without prejudice
to any rights that IGGL might have against the Supporting Company




9) It is further agreed that, if contract pursuant to Supporting Company shall be jointly
and severely responsible to IGGL for the performance of works during contract period and
for the satisfactory execution of the contract, and for all the consequences for non-performance
thereof.

In witness whereof the parties hereto have executed this agreement on the date mentioned above.

For and on behalf of For and on behalf of
(Bidder) (Supporting Company)
M/s. M/s.

Witness: Witness:

1) 1)

2) 2)




Appendix-A2 to Section |1

GUARANTEE BY THE FOREIGN BASED SUPPORTING COMPANY/ GUARANTOR
(to be executed on plain paper)

THIS DEED OF GUARANTEE executed at ........... this ........ day of ......... by M/s
.............................. (mention complete name) a company duly established and existing under
the laws of ...l (insert country), having its Registered Office at

............................................. hereinafter called “the Guarantor and/ or the Supporting
Company” which expression shall, unless excluded by or repugnant to the subject or context thereof,
be deemed to include its successors and permitted assignees.

FOR

M/S i (bidder) a company duly established and existing under the laws of
...................... (insert country), having its Registered Office at
............................................. hereinafter called the “Bidder” which expression shall, unless
excluded by or repugnant to the subject or context thereof, be deemed to include its successors and
permitted assignees.

TOWARDS

M/s Indradhanush Gas Gris Limited, a company duly registered under the law of India having its
Registered Office at 7th Floor, NRL Centre, G.S. Road, Christian Basti, Guwahati, Assam — 781005
and having Purchase center at ............... hereinafter called “IGGL” which expression shall
unless excluded by or repugnant to the context thereof, be deemed to include its successor and
assignees

WHEREAS INDRADHANUSH GAS GRID LIMITED (IGGL) has invited tender number

..................... for ........on .............., and the bidder has submitted it bid number...............
in response to the above mentioned tender invited by IGGL.

AND WHEREAS the bidder/ Guarantor Company holds more than 50% paid up equity capital of the
Supporting Company/ Bidder .

AND WHEREAS one of the condition for acceptance of Bidder’s bid against said tender is that in
case the bidder is seeking to qualify upon the technical credentials of its Guarantor Company, then the
bidder shall arrange a guarantee from its Guarantor Company guaranteeing due and satisfactory
performance of the work covered under the said tender including any change therein as may be
deemed appropriate by the INDRADHANUSH GAS GRID LIMITED (IGGL) at any stage.

The Guarantor represents that they have gone through and understood the requirement of the above
said tender and are capable of and committed to provide technical and such other supports as may be
required by the Bidder for successful execution of the same.

The Bidder and the Guarantor have entered into an agreement dated ......... as per which the
Guarantor shall be providing technical, financial and such other supports as may be necessary for
performance of the work under the tender, if the contract is awarded to the Bidder.

Accordingly, at the request of the Bidder and in consideration of and as a requirement for the
INDRADHANUSH GAS GRID LIMITED (IGGL) to enter into agreement(s) with the Bidder,
the Guarantor hereby guarantees and undertakes that upon award of Contract to Bidder against bid
number ............... , made by the Bidder under tender number..................:

1. The Guarantor unconditionally agrees that in case of non-performance by the Bidder




of any of its obligations in any respect, the Guarantor shall, immediately on receipt of
notice of demand by the INDRADHANUSH GAS GRID LIMITED (IGGL), take
up the job without any demur or objection, in continuation and without loss of time and
without any cost to the INDRADHANUSH GAS GRID LIMITED (IGGL) and
duly perform the obligations of the Bidder to the satisfaction of the
INDRADHANUSH GAS GRID LIMITED (IGGL).

The Guarantor agrees that the Guarantee contained herein shall remain valid till the
satisfactory execution and completion of the work (including discharge of the warranty
obligations) awarded to the Bidder.

The Guarantor shall be jointly and severally responsible to INDRADHANUSH GAS
GRID LIMITED (IGGL) for satisfactory performance of works during contract
period and for the satisfactory execution of the contract, and for all consequences for
non-performance thereof.

The liability of the Guarantor, under the Guarantee, is limited of the Bidder for
non- performance under the contract entered between INDRADHANUSH GAS
GRID LIMITED (IGGL) and the Bidder. This will, however, be in addition to the
forfeiture of the Performance and Advance Guarantees furnished by the Bidder.

The Guarantor agrees to execute a Corporate Guarantee in favour of
INDRADHANUSH GAS GRID LIMITED (IGGL), guaranteeing the performance
of obligations by the Bidder, in case the Contract is awarded to the Bidder by
INDRADHANUSH GAS GRID LIMITED (IGGL).

The Guarantor represents that this Guarantee has been issued after due observance of
the appropriate laws in force in India. The Guarantor hereby undertakes that the
Guarantor shall obtain and maintain in full force and effect all the governmental and
other approvals and consents that are necessary and do all other acts and things
necessary or desirable in connection therewith or for the due performance of the
Guarantor’s obligations towards INDRADHANUSH GAS GRID LIMITED
(IGGL).

Any dispute arising out of or in connection with this contract, including any question
regarding its existence, validity or termination, shall be referred to and finally resolved
by arbitration. It is further agreed that Claims by and against the Guarantor, the Bidder
and INDRADHANUSH GAS GRID LIMITED (IGGL) under the different
contract to be entered pursuant to their relationship can be brought under a single
reference and there shall be no bar on the consolidation of such proceedings before the
same arbitral tribunal. The governing law shall be the laws of India and seat of
arbitration shall be Guwahati, Assam, India. The language of arbitration shall be
English.

The Guarantor hereby declares and represents that this Guarantee has been given
without any undue influence or coercion, and that the Guarantor has fully understood
the implications of the same.

In case of award of contract to the bidder, the Guarantor shall provide Performance
Bank Security to INDRADHANUSH GAS GRID LIMITED (IGGL), equivalent
to 50% of the value of Performance Bank Security to be submitted by the bidding
company, in the prescribed format within 15 days from the date of Fax of Acceptance,
as guarantee for performance by the bidder/Supplier. The Guarantor hereby expressly
agrees that if in the opinion of INDRADHANUSH GAS GRID LIMITED (IGGL),
the Bidder / Supplier has failed to perform its obligations under the contract in any
manner, INDRADHANUSH GAS GRID LIMITED (IGGL) shall have unfettered
right to invoke the said Bank guarantee. The guarantor hereby agrees that decision of
INDRADHANUSH GAS GRID LIMITED (IGGL) about performance of the
bidder / Supplier shall be final and shall not be questioned by the Guarantor. Guarantor
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Witness:
1.Signature
Full Name
Address

shall have no objection to invocation of the Performance Bank Guarantee submitted by
the Guarantor

OR
(applicable, subject to meeting the conditions stipulated in BEC in respect of additional
Performance Bank Security)

In case of award of contract to the bidder, the bidder on behalf of the Guarantor shall
provide additional Performance Bank Security to INDRADHANUSH GAS GRID
LIMITED (IGGL), equivalent to 50% of the value of Performance bank Security to
be submitted by the bidding company, in the prescribed format within 15 days from
the date of Fax of Acceptance, as guarantee for performance by the bidder/Supplier.
The Guarantor hereby expressly agrees that if in the opinion of INDRADHANUSH
GAS GRID LIMITED (IGGL), the Bidder / Supplier has failed to perform its
obligations under the contract in any manner, INDRADHANUSH GAS GRID
LIMITED (IGGL) shall have unfettered right to invoke the said Bank guarantee. The
Guarantor hereby agrees that decision of INDRADHANUSH GAS GRID
LIMITED (IGGL) about performance of the bidder / Supplier shall be final and shall
not be questioned by the Guarantor. Guarantor shall have no objection to invocation of
the Performance Bank Security submitted by the Bidder on behalf The Guarantor
represents and confirms that the Guarantor has the legal capacity, power and authority
to issue this Guarantee and that giving of this Guarantee and the performance and
observations of the obligations hereunder do not contravene any existing laws.

(Strike through the clause whichever is not applicable)

The Guarantor represents and confirms that the Guarantor has the legal capacity, power
and authority to issue this Guarantee and that giving of this Guarantee and the
performance and observations of the obligations hereunder do not contravene any
existing laws.

For & on behalf of (Supporting Company)
M/s

Signature
Name

Designation
official seal

2.Signature
Full Name
Address

INSTRUCTIONS FOR FURNISHING GUARANTEE

1.
2.

The official(s) executing the guarantee should affix full signature(s) on each page.

Resolution passed by Board of Directors of the guarantor company authorizing the
signatory(ies) to execute the guarantee, duly certified by Company Secretary should be
furnished along with Guarantee.




Appendix-A2A to Section Il

CERTIFICATE ISSUED BY COMPANY SECRETARY OF THE GUARANTOR
COMPANY

“Obligations contained in deed of guarantee No. furnished against tender No.
are enforceable against the Guarantor Company and the same do not, in any way, contravene
any law of the country of which the Guarantor Company is the subject.”

The above certificate should be enclosed alongwith the Guarantee.




Appendix-A3 to Section |1

PROFORMA OF "BANK GUARANTEE" TOWARDS PERFORMANCE SECURITY /
SECURITY DEPOSIT BY FOREIGN BASED SUPPORTING COMPANY OF THE
BIDDING COMPANY
CONTRACT PERFORMANCE SECURITY /SECURITY DEPOSIT
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,
To, Bank Guarantee No.
M/s Indradhanush Gas Grid | Date of BG
Limited BG Valid up to (Expiry date)
Claim period up to (indicate date
of expiry of claim period which
includes minimum three months
from the expiry date)
Stamp SI. No./e-Stamp Certificate
No.
Dear Sir(s),
M/s. having
registered office at (herein after called the “CONTRACTOR/” which
expression shall wherever the context so require include its successors and assignees) have been
placed/ awarded the job/work of vide
PO/LOA /FOA No. dated (herein after called

CONTRACT) for IGGL having registered office at 7th Floor, NRL Centre, G.S. Road, Christian
Basti, Guwahati, Assam - 781005 (herein after called the “IGGL” which expression shall wherever
the context so require include its successors and assignees).

Further, M/s at (Name of the
Supporting company) having its registered/head office based on whose experience/technical strength,
the CONTRACTOR/ has qualified for award of contract (hereinafter referred to as the
'SUPPORTING COMPANY") which expression shall, unless repugnant to the context or meaning
thereof include all its successors, administrators, executors and assignees) has agreed to provide
complete technical and other support to the CONTRACTOR for successful completion of the
contract as mentioned above, entered between IGGL and the CONTRACTOR and IGGL having
agreed that the 'SUPPORTING COMPANY" shall furnish to IGGL a performance guarantee for
Indian Rupees/US$ .............. towards providing complete financial and other support to the
CONTRACTOR for successful completion of the contract as mentioned above,

1. The said M/s. (Supporting Company) has approached
us and at their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter

mentioned.




2. We (name of the bank) having head/registered
office registered under the laws of (hereinafter referred to as
"the Bank", which expression shall, unless repugnant to the context or meaning thereof, include all
its successors, administrators, executors and permitted assignees) do hereby guarantee and undertake
to pay immediately on first demand in writing any/all moneys to the extent of Indian Rs./US$ (in
figures) (Indian Rupees/US Dollars (in words)
) without any demur, reservation, contest or
protest and/or without any reference to the 'SUPPORTING COMPANY". Any such demand made
by IGGL on the Bank by serving a written notice shall be conclusive and binding, without any proof,
on the bank as regards the amount due and payable, notwithstanding any dispute(s) pending before
any Court, Tribunal, Arbitrator or any other authority and/or any other matter or thing whatsoever, as
liability under these presents being absolute and unequivocal. We agree that the guarantee herein
contained shall be irrevocable and shall continue to be enforceable until it is discharged by IGGL in
writing. This guarantee shall not be determined, discharged or affected by the liquidation, winding
up, dissolution or insolvency of the 'SUPPORTING COMPANY" and shall remain valid, binding and
operative against the bank.

3. The Bank also agrees that IGGL at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance, without proceeding against the

'SUPPORTING COMPANY"and notwithstanding any security or other guarantee that

IGGL may have in relation to the 'SUPPORTING COMPANY ’s liabilities.

4.  The Bank further agrees that IGGL shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms and conditions of
the said CONTRACT or to extend time of performance by the said CONTRACTOR from time to
time or to postpone for any time or from time to time exercise of any of the powers vested in IGGL
against the said CONTRACTOR/ and to forbear or enforce any of the terms and conditions relating
to the said agreement and we shall not be relieved from our liability by reason of any such variation,
or extension being granted to the said CONTRACTOR or for any forbearance, act or omission on the
part of IGGL or any indulgence by IGGL to the said CONTRACTOR(s) or any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

5. The Bank further agrees that the Guarantee herein contained shall remain in full force during
the period that is taken for the performance of the CONTRACT and all dues of ONGC under or by
virtue of this CONTRACT have been fully paid and its claim satisfied or discharged or till IGGL
discharges this guarantee in writing, whichever is earlier.

6. This Guarantee shall not be discharged by any change in our constitution, in the constitution
of IGGL or that of the 'SUPPORTING COMPANY".

7. The Bank confirms that this guarantee has been issued with observance of appropriate laws of
the country of issue.

8. The Bank also agrees that this guarantee shall be governed and construed in accordance with
Indian Laws and subject to the exclusive jurisdiction of Indian Courts of the place from
where the purchase CONTRACT has been placed.

9. Notwithstanding anything contained hereinabove, our liability under this Guarantee is
limited to Indian Rs./US$ (in figures) (Indian Rupees/US Dollars (in




10.

11.

words)

only) and our guarantee shall remain in force until (indicate the

date of expiry of bank guarantee)

We have power to issue this guarantee in your favor under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney, dated

granted to him by the Bank.

Notwithstanding anything contained herein:

a)

b)

The Bank’s liability under this Guarantee shall not exceed (currency in figures) . .
.............. (currency inwordsonly) .. ...

This Guarantee shall remain in force upto (this date should be expiry date of defect
liability period of the Contract) and any extension(s) thereof;

and

The Bank shall be released and discharged from all liability under this Guarantee
unless a written claim or demand is issued to the Bank on or before the midnight
of . (indicate date of expiry of claim period which includes
minimum three months from the expiry of this Bank Guarantee) and if extended,
the date of expiry of the last extension of this Guarantee. If a claim has been
received by us within the said date, all the rights of IGGL under this Guarantee shall
be valid and shall not cease until we have satisfied that claim.

Yours faithfully,

Bank by its Constituted Attorney
Signature of a person duly Authorized
to sign on behalf of the Bank

E-mail :
Telephone/Mobile No. :




1.

INSTRUCTIONS FOR FURNISHING

"PERFORMANCE SECURITY /SECURITY DEPOSIT " BY "BANK GUARANTEE"

The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as per
'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing bank.
In case of foreign bank, the said Bank Guarantee to be issued by its correspondent bank in
India on requisite non-judicial stamp paper and place of Bid to be considered as Delhi.

A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank
Guarantee and all future communication relating to the Bank Guarantee shall be forwarded
to Purchaser as per format appended below.

The Bank Guarantee shall be from any Indian scheduled bank (excluding Co-operative banks
and Regional Rural bank) or a branch of an International bank situated in India and registered
with Reserve bank of India as scheduled foreign bank. However, in case of bank guarantees
from banks other than the Nationalised Indian banks, the bank must be a commercial bank
having net worth in excess of Rs 100 crores and a declaration to this effect shall be made by
such commercial bank either in the Bank Guarantee itself or separately on its letterhead.

MATTER TO BE MENTIONED IN COVERING LETTER TO BE SUBMITTED BY VENDOR ALONG WITH BANK

GUARANTEE
BANK GUARANTEE NO
VENDOR NAME / VENDOR CODE : NAME
VENDOR CODE

BANK GUARANTEE AMOUNT
LOA /PO NO.
NATURE OF BANK GUARANTEE
(Please Tick (V) Whichever is PERFORMANCE SECURITY
Applicable BANK GUARANTEE | DEPOSIT EMD | ADVANCE

(A) | EMAIL ID
BG ISSUED BANK DETAILS

(B) | ADDRESS

(C) | PHONE NO




SECTION-III

INSTRUCTION TO

BIDDERS

(TO BE READ IN CONJUNCTION WITH
BIDDING DATA SHEET (BDS)




SECTION-IH

INSTRUCTION TO BIDDERS
INDEX

[A] GENERAL:

SCOPE OF BID

ELIGIBLE BIDDERS

BIDS FROM CONSORTIUM
ONE BID PER BIDDER
COST OF BIDDING
SITE-VISIT

SR

[B] BIDDING DOCUMENTS:
7. CONTENTS OF BIDDING DOCUMENTS
8. CLARIFICATION OF TENDER DOCUMENTS
9. AMENDMENT OF BIDDING DOCUMENTS

[C] PREPARATION OF BIDS:
10. LANGUAGE OF BID
11. DOCUMENTS COMPRISING THE BID
12. BID PRICES
13 GST (CGST & SGST/UTGST or IGST)
14. BID CURRENCIES
15. BID VALIDITY
16. EARNEST MONEY DEPOSIT / BID SECURITY
17. PRE-BID MEETING
18. FORMAT AND SIGNING OF BID
19. ZERO DEVIATION & REJECTION CRITERIA
20. E-PAYMENT

[D] SUBMISSION OF BIDS:
21. SUBMISSION, SEALING AND MARKING OF BIDS
22. DEADLINE FOR SUBMISSION OF BIDS
23. LATE BIDS
24. MODIFICATION AND WITHDRAWAL OF BIDS

[E] BID OPENING AND EVALUATION:

25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR
ALL BIDS

26. BID OPENING

27. CONFIDENTIALITY

28. CONTACTING THE EMPLOYER

29. EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

30. CORRECTION OF ERRORS

31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS

32. EVALUATION AND COMPARISON OF BIDS

33. COMPENSATION FOR EXTENDED STAY

34. PURCHASE PREFERENCE




[F]

[G]

AWARD OF CONTRACT:

35.
36.
37.
38.
39.

40.

41.
42.
43.
44,
45.

46.

47.
48.

49,
50.

51.

52.
53.
54.
55.

AWARD

NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA]

SIGNING OF AGREEMENT

CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT
PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES
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INSTRUCTIONS TO BIDDERS [ITB]
(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS)

[A] - GENERAL

SCOPE OF BID

The Employer as defined in the "General Conditions of Contract [GCC]", wishes to receive
Bids as described in the Invitation For Bid (the “Tender Document /Bid Document”) issued
by Employer. Employer/Owner/ INDRADHANUSH GAS GRID LIMITED (IGGL)
occurring herein under shall be considered synonymous.

SCOPE OF BID: The scope of work/ Services shall be as defined in the Tender documents.

The successful bidder will be expected to complete the scope of Bid within the period stated
in Special Conditions of Contract.

Throughout the Tender Documents, the terms 'Bid', 'Tender' & ‘Offer’ and their derivatives
[Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 'Day' means ‘Calendar
Day' and 'Singular' also means 'Plural’.

ELIGIBLE BIDDERS

The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt/
Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to Bidders [ITB],
Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/ Coercive Practices).

The Bidder is not put on ‘Holiday’ by IGGL or Public Sector Project Management
Consultant (like EIL, Mecon only due to “poor performance” or “corrupt and fraudulent
practices”) or banned/blacklisted by Government department/ Public Sector on due date
of submission of bid. Further, neither bidder nor their allied agency/(ies) (as defined in
the Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices)
are on banning list of IGGL or the Ministry of Petroleum and Natural Gas.

If the bidding documents were issued inadvertently/ downloaded from website, offers
submitted by such bidders shall not be considered for opening/ evaluation/Award and
will be returned immediately to such bidders.

In case there is any change in status of the declaration prior to award of contract, the
same has to be promptly informed to IGGL by the bidder.

It shall be the sole responsibility of the bidder to inform about their status regarding para

1 of clause 2.2 herein above on due date of submission of bid and during the course of
finalization of the tender. Concealment of the facts shall tantamount to misrepresentation
of facts and shall lead to action against such Bidders as per clause 39 of ITB.

The Bidder should not be under any liquidation court receivership or similar proceedings
on due date of submission of bid. In case there is any change in status of the declaration
prior to award of contract, the same has to be promptly informed to IGGL by the bidder.
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It shall be the sole responsibility of the bidder to inform IGGL there status on above on
due date of submission of bid and during the course of finalization of the tender.
Concealment of the facts shall tantamount to misrepresentation of facts and shall lead to
action against such Bidders as per clause no.39 of ITB.

Bidder shall not be affiliated with a firm or entity:

M that has provided consulting services related to the work to the Employer during
the preparatory stages of the work or of the project of which the works/services
forms a part of or

(i)  that has been hired (proposed to be hired) by the Employer as an Engineer/
Consultant for the contract.

Neither the firm/entity appointed as the Project Management Consultant (PMC) for a
contract nor its affiliates/ JV’S/ Subsidiaries shall be allowed to participate in the
tendering process unless it is the sole Licensor/Licensor nominated agent/ vendor.

Pursuant to qualification criteria set forth in the bidding document, the Bidder shall
furnish all necessary supporting documentary evidence to establish Bidder’s claim of
meeting qualification criteria.

Power of Attorney:

Power of Attorney (POA) to be issued by the bidder in favour of the authorised
employee(s), in respect of the particular tender, for purpose of signing the documents
including bid, all subsequent communications, agreements, documents etc. pertaining to
the tender and act and take any and all decision on behalf of the bidder (including
Consortium). Any consequence resulting due to such signing shall be binding on the Bidder
(including Consortium).

m In case of a Single Bidder, the Power of Attorney shall be issued as per the
constitution of the bidder as below:

a) In case of Proprietorship: by Proprietor
b)  In case of Partnership: by all Partners or Managing Partner

c) In case of Limited Liability Partnership: by any bidder’s employee
authorized in terms of Deed of LLP

d) In case of Public / Limited Company: PoA in favourof authorized
employee(s) by Board of Directors through Board Resolution or by the
designated officer authorized by Board to do so. Such Board Resolution
should be duly countersigned by Company Secretary / MD / CMD / CEO.

(1) In case of a Consortium, Power of Attorney shall be issued both by Leader as well
as Consortium Member(s) of the Consortium as per procedure defined herein above
in favour of employee of Leader of Consortium.

The Power of Attorney should be valid till award of contract / order to successful bidder.




2.8

4.2

4.3

4.4

In case of change of constitution of bidder after submission of bid, the same shall be
informed by the bidder to IGGL promptly. Failure to same shall be considered as
misrepresentation by the bidder.

BIDS FROM "CONSORTIUM" —NOT APPLICABLE

ONE BID PER BIDDER

A Bidder shall submit only 'one [01] Bid' in the same Bidding Process either as single
entity or as a member of any consortium (wherever consortium bid is allowed). A Bidder
who submits or participates in more than 'one [01] Bid' will cause all the proposals in which
the Bidder has participated to be disqualified.

A bidder shall not have conflict of interest with other bidders. Such conflict of interest can

lead to anti-competitive practices. The bidder found to have a conflict of interest shall be
disqualified. A bidder shall be considered to have a conflict of interest with one or more
bidders in this bidding process, if:

a.  they have controlling partner (S) in common; or

b.  they receive or have received any direct or indirect subsidy/ financial stake from any
of them; or

c.  they have the same legal representative/authorized signatory/agent for purposes of
this bid; or

d.  they have relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the bid of
another Bidder; or

e.  Bidder participates in more than one bid in bidding process. Participation by a Bidder
in more than one Bid will result in the disqualification of all bids in which the parties
are involved. However, this does not limit the inclusion of the components/ sub-
assembly/ Assemblies from one bidding manufacturer in more than one bid.

f.  aBidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the contract that is the subject of the Bid,

g.  Incase of a holding company having more than one independently manufacturing
units, or more than one unit having common business ownership/management, only
one unit should quote. Similar restrictions would apply to closely related sister
companies. Bidders must proactively declare such sister/ common business/
management units in same/ similar line of business.

Bidders are required to submit a confirmation for no conflict of interest with other
bidders in Format F-5.

Failure to comply this clause during tendering process will disqualify all such bidders
from process of evaluation of bids.

Alternative Bids shall not be considered.

The provisions mentioned at sl. no. 4.1 and 4.2 shall not be applicable wherein bidders
are quoting for different Items / Sections / Parts / Groups/ SOR items of the same tender
which specifies evaluation on Items / Sections / Parts / Groups/ SOR items basis.

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of the Bid
including but not limited to Documentation Charges, Bank charges, all courier charges,
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translation charges, authentication charges and any associated charges including taxes &
duties thereon. Further, IGGL will in no case, be responsible or liable for these costs,
regardless of the outcome of the bidding process.

SITE VISIT

The Bidder is advised to visit and examine the site of works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the Bid and entering into a Contract for the required job. The costs of visiting
the site shall be borne by the Bidder.

The Bidder or any of its personnel or agents shall be granted permission by the Employer
to enter upon its premises and land for the purpose of such visits, but only upon the express
conditions that the Bidder, its personnel and agents will release and indemnify the
Employer and its personnel, agents from and against all liabilities in respect thereof, and
will be responsible for death or injury, loss or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of inspection.

The Bidder shall not be entitled to hold any claim against IGGL for non-compliance due
to lack of any kind of pre-requisite information as it is the sole responsibility of the
Bidder to obtain all the necessary information with regard to site, surrounding, working
conditions, weather etc. on its own before submission of the bid.

7.2

[B]—BIDDING DOCUMENTS

CONTENTS OF BIDDING DOCUMENTS

The contents of Bidding Documents / Tender Documents are those stated below, and
should be read in conjunction with any 'Addendum / Corrigendum and Clarification(s)'
issued in accordance with "ITB: Clause-8 &9™:

Section-1 . Invitation for Bid [IFB]*

Section-1I : BID EVALUATION CRITERIA [BEC] & Evaluation methodology
Section-1ll . Instructions to Bidders [ITB], Annexure, Forms & Format**
Section-IV  :  General Conditions of Contract [GCC]***

Section-V . Special Conditions of Contract [SCC]

Section-VI . Specifications, Scope of Work and Drawing

Section-VII  :  Schedule of Rates

*Request for Quotation’, wherever applicable, shall also form part of the Bidding Document.

**The subject tender is based on standard formats and applicability of some specific clauses
may be seen in Annexure-IV to Section-lll i.e. BDS (Bidding Data Sheet).

For participation in e-tender, instructions are mentioned at Annexure-I11 to Section-IlI.

The Bidder is expected to examine all instructions, forms, terms & conditions in the
Bidding Documents. The "Request for Quotation [RFQ] &lnvitation for Bid (IFB)"
together with all its attachments thereto, shall be considered to be read, understood and
accepted by the Bidders. Failure to furnish all information required by the Bidding
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Documents or submission of a Bid not substantially responsive to the Bidding
Documents in every respect will be at Bidder's risk and may result in the rejection of his
Bid.

CLARIFICATION OF TENDERDOCUMENTS

A prospective Bidder requiring any clarification(s) of the Bidding Documents may notify
VCS in writing by email at VCS’s mailing address indicated in the BDS no later than 02
(two) days prior to pre-bid meeting (in cases where pre-bid meeting is scheduled) or 05
(five) days prior to the due date of submission of bid in cases where pre-bid meeting is not
scheduled. IGGL/ VCS reserves the right to ignore the bidders request for clarification if
received after the aforesaid period. IGGL/ VCS may respond in writing to the request for
clarification. IGGL's/ VCS’s response including an explanation of the query, but without
identifying the source of the query will be uploaded on Tender Wizard e-portal /
communicated to prospective bidders by e-mail.

Any clarification or information required by the Bidder but same not received by the
Employer at clause 8.1 (refer BDS for address) above is liable to be considered as "no
clarification / information required".

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the 'Bid Due Date', Employer may, for any reason, whether at its
own initiative or in response to a clarification requested by a prospective Bidder, modify
the Bidding Documents by addenda/ corrigendum.

Any corrigendum thus issued shall be integral part of the Tender Document and shall be
hosted on the websites as provided at clause no. 2.0 (G) of IFB /communicated to
prospective bidders by e-mail. Bidders have to take into account all such corrigendum
before submitting their Bid.

The Employer, if consider necessary, may extend the Bid Due Date in order to allow the
Bidders a reasonable time to furnish their most competitive bid taking into account the
addenda/corrigendum issued thereof.
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[C] - PREPARATION OF BIDS
LANGUAGE OF BID:

The bid prepared by the Bidder and all correspondence, drawing(s), document(s),
certificate(s) etc. relating to the Bid exchanged by Bidder and IGGL/ VCS shall be written in
English language only. In case a document, certificate, printed literature etc. furnished by
the Bidder in a language other than English, the same should be accompanied by an
English translation duly authenticated by the Indian Chamber of Commerce, in which case,
for the purpose of interpretation of the Bid, the English translation shall govern.

DOCUMENTS COMPRISING THE BID

IN CASE OF MANUAL TENDERING - Void

11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID" shall contain the

following:
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(@)
(b)

(©
(d)

(€)
(f)
(9)
(h)
(i)
)
(k)
(M

(m)

(n)

(0)
(p)
)
(n

(s)

(t)
(u)

'Covering Letter' on Bidder's 'Letterhead’ clearly specifying the enclosed contents
with index.
'Bidder's General Information’, as per 'Form F-1'.
Copies of documents, as specified in tender document
Copy of Schedule of Rate (SOR) with prices blanked out mentioning “Quoted /
Not Quoted” (as applicable) written against each item as a confirmation that the
prices are quoted in requisite format .
"Letter of Authority’ on the Letter Head, as per 'Form F-3'
'‘Agreed Terms and Conditions', as per 'Form F-5'
'ACKNOWLEDGEMENT CUM CONSENT LETTER, as per 'Form F-6'
Duly attested documents in accordance with the "BID EVALUATION
CRITERIA [BEC]" establishing the qualification.
Copy of Power of Attorney /copy of Board Resolution, in favour of the
authorized signatory of the Bid, as per clause no.2.7 of ITB
Declaration for Bid Security (for MSEs, CPSEs, Start-ups (to whom exemption is
allowed as per extant guidelines in vogue)), as per Clause 16A of ITB.
Earnest Money Deposit (EMD), as per Clause 16 of ITB
Undertaking as per Form-1 to Annexure-V to Section-111 by bidders seeking
preference under Policy for purchase preference linked with Make in India (PP-
MII), if applicable.
Undertaking as per Form-2 to Annexure-V to Section-111 and Certification from the
statutory auditor or cost auditor of the company (in the case of companies) or from
a practicing cost accountant or practicing chartered accountant (in respect of other
than companies) as per Form-3 to Annexure-V to Section-I11.
Undertaking as per Form-1 to Section-11 regarding Provisions for Procurement from
a Bidder which shares a land border with India.
All forms and Formats including Annexures
‘Integrity Pact’ as per ‘Form F-14’
‘Indemnity Bond’ as per ‘Form F-15’
Tender Document, its Corrigendum/Amendment/Clarification(s) duly signed on
each page (in case of manual tendering)/ digitally signed (in case of e-Tender) by
the Authorized Signatory holding POA.
Additional document specified in BDS, SCC, Scope of Supply or mentioned
elsewhere in the Tender Document, its Corrigendum/Amendment/Clarification(s).
Any other information/details required as per Bidding Document
Copy of Integrity Pact as per Form F-14

Note: All the pages of the Bid must be signed by the "Authorized Signatory" of the
Bidder holding POA.

ENVELOPE-II: Price Bid

i)

The Prices are to be submitted strictly as per the Schedule of Rate of the bidding
documents. IGGL shall not be responsible for any failure on the part of the bidder
to follow the instructions.

Bidders are advised NOT to mention Rebate/Discount separately, either in the
SOR format or anywhere else in the offer. In case Bidder(s) intend to offer any
Rebate/Discount, they should include the same in the item rate(s) itself under the
“Schedule of Rates (SOR)” and indicate the discounted unit rate(s) only.
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i) If any unconditional rebate has been offered in the quoted rate the same shall be
considered in arriving at evaluated price. However no cognizance shall be taken for
any conditional discount for the purpose of evaluation of the bids.

iv) In case, it is observed that any of the bidder(s) has/have offered suo-moto
Discount/Rebate after opening of unpriced bid but before opening of price bids such
discount /rebate(s) shall not be considered for evaluation. However, in the event of
the bidder emerging as the lowest evaluated bidder without considering the
discount/rebate(s), then such discount/rebate(s) offered by the bidder shall be
considered for Award of Work and the same will be conclusive and binding on
the bidder.

V) In the event as a result of techno-commercial discussions or pursuant to seeking
clarifications / confirmations from bidders, while evaluating the un-priced part of
the bid, any of the bidders submits a sealed envelope stating that it contains
revised prices; such bidder(s) will be requested to withdraw the revised prices
failing which the bid will not be considered for further evaluation.

In case of bids invited under Single Bid System (clause no. 2.0(C) of IFB refers), all the
documents as specified at Clause 11.1.1 & 11.1.2 of ITB can be submitted in single
envelope /folder, as per instructions of Tender Document.

11.2 IN CASE OF E-TENDERING:
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Bidders are requested to refer instructions for participating in e-Tendering (Annexure-I to
Section Il1), User Manual for Bidders and FAQs available in Tender wizard portal
(www.tenderwizard.com/VVCS) and bids submitted manually shall be rejected. All pages
of the Bid must be digitally signed by the "authorized signatory" of the Bidder holding
Power of Attorney. The Bid must be submitted on Tender wizard portal
(www.tenderwizard.com/VVCS) as follows:-

PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID” comprising all the above
documents mentioned at 11.1.1 along with copy of EMD/Declaration for Bid Security,
copy of Power of Attorney and Copy of Integrity Pact should be uploaded in the private
area earmarked (Tender Document) in the Tender wizard portal (www.tenderwizard.com/

VCS)

Further, Bidders must submit the original "EMD/Declaration for Bid Security, Power of
Attorney, Integrity Pact (wherever applicable) and any other documents specified in the
Tender Document to the address mentioned in IFB, in a sealed envelope, superscribing the
details of Tender Document (i.e. tender number & tender for) within 7 days from the date
of un-priced bid opening.

Bidders are required to submit the EMD/Declaration for Bid Security in original by Due
Date and Time of Bid Submission or upload a scanned copy of the same in the Part-1 of the
Bid. If the Bidder is unable to submit EMD/Declaration for Bid Security in original by Due
Date and Time of Bid Submission, the Bidder is required to upload a scanned copy of the
EMD/Declaration for Bid Security in Part-1 of Bid, provided the original EMD/Declaration
for Bid Security, copy of which has been uploaded, is received within 7 days from the Due
Date of Bid Opening, failing which the Bid will be rejected irrespective of their
status/ranking in tendering process and notwithstanding the fact that a copy of
EMD/Declaration for Bid Security was earlier uploaded by the Bidder and in accordance to
clause no. 52 of Section-IlI.
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11.2.2 PART-II: PRICE BID
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The Prices are to be filled strictly in the Schedule of Rate of the bidding documents and
provision mentioned at para 11.1.2 hereinabove and to uploaded in Financial Bid of E-
tendering portal.

Void
BID PRICES

Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole
works as described in Bidding Documents, based on the rates and prices submitted by the
Bidder and accepted by the Employer. The prices quoted by the Bidders will be inclusive
of all taxes except GST (CGST & SGST/UTGST or IGST).

Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of Tender
document. If quoted in separate typed sheets and any variation in item description, unit or
quantity is noticed; the Bid is liable to be rejected.

Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for
the performance of the completed item considering all parts of the Bidding Document. In
case any activity though specifically not covered in description of item under "SOR" but
is required to complete the works as per Specifications, Scope of Work / Service,
Standards, General Conditions of Contract (“GCC"), Special Conditions of Contract
("SCC™) or any other part of Bidding Document, the prices quoted shall deemed to be
inclusive of cost incurred for such activity.

All duties, taxes and other levies [if any] payable by the Contractor under the Contract,
or for any other cause except final GST (CGST & SGST/ UTGST or IGST) shall be
included in the rates / prices and the total bid-price submitted by the Bidder.

Bidder shall indicate applicable rate of GST (CGST & SGST/ UTGST or IGST) in SOR.

Prices quoted by the Bidder, shall remain firm and fixed and valid till completion of the
Contract and will not be subject to variation on any account unless any price
escalation/variation is allowed elsewhere in the Tender Document.

The Bidder shall quote the prices in 'figures’ & words. There should not be any
discrepancy between the prices indicated in figures and the price indicated in words. In
case of any discrepancy, the same shall be dealt as per clause no. 30 of ITB.

Bidder shall also mention the Service Accounting Codes (SAC) / Harmonized System
of Nomenclature (HSN) at the designated place in SOR.

GST (CGST & SGST/UTGST or IGST)

Bidders are required to submit copy of the GST Registration Certificate while submitting
the bids wherever GST (CGST & SGST/UTGST or IGST) is applicable.

Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST
or IGST or UTGST).Please note that the responsibility of payment of GST (CGST &
SGST or IGST or UTGST) lies with the Contractor only. Contractor providing taxable
service shall issue an e-Invoice/Invoice/Bill, as the case may be as per rules/ regulation
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of GST. Further, returns and details required to be filled under GST laws & rules should
be timely filed by Contractor with requisite details.

Payments to Contractor for claiming GST (CGST & SGST/UTGST or IGST) amount
will be made provided the above formalities are fulfilled. Further, IGGL may seek copies
of challan and certificate from Chartered Accountant for deposit of GST (CGST &
SGST/UTGST or IGST) collected from Owner.

In case CBIC (Central Board of Indirect Taxes and Customs)/ any tax authority / any
equivalent government agency brings to the notice of IGGL that the Contractor has not
remitted the amount towards GST (CGST & SGST/UTGST or IGST) collected from IGGL
to the government exchequer, then, that Contactor shall be put under Holiday list of
IGGL for period of six months after following the due procedure. This action will be in
addition to the right of recovery of financial implication arising on IGGL.

In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than
due to change in turnover, payable on the contract value during contract period, the
Contractor shall submit a copy of the 'Government Notification' to evidence the rate as
applicable on the Bid due date and on the date of revision.

Beyond the contract period, in case IGGL is not entitled for input tax credit of GST (CGST
& SGST/UTGST or IGST), then any increase in the rate of GST (CGST &
SGST/UTGST or IGST) beyond the contractual delivery period shall be to
Contractor’s account whereas any decrease in the rate GST (CGST & SGST/UTGST or
IGST) shall be passed on to the Owner.

Beyond the contract period, in case IGGL is entitled for input tax credit of GST (CGST

& SGST/UTGST or IGST), then statutory variation in quoted GST (CGST &
SGST/UTGST or IGST) on supply and on incidental services, shall be to IGGL’s account.

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation,
should be raised within two [02] months from the date of issue of 'Government
Notification' for payment of differential (in %) GST (CGST & SGST/UTGST or
IGST), otherwise claim in respect of above shall not be entertained for payment of arrears.

The base date for the purpose of applying statutory variation shall be the Bid Due Date.
Where IGGL is entitled to avail the input tax credit of GST (CGST & SGST/UTGST or
IGST):-

Owner/ IGGL will reimburse the GST (CGST & SGST/UTGST or IGST) to the
Contractor at actuals against submission of E-Invoices/Invoices as per format specified in
rules/ regulation of GST to enable Owner/ IGGL to claim input tax credit of GST
(CGST & SGST/UTGST or IGST) paid. In case of any variation in the executed
quantities, the amount on which the GST (CGST & SGST/UTGST or IGST) is
applicable shall be modified in same proportion. Returns and details required to be filled
under GST laws & rules should be timely filed by supplier with requisite details.

The input tax credit of quoted GST (CGST & SGST/UTGST or IGST) shall be
considered for evaluation of bids, as per evaluation criteria of tender document.
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Where IGGL is not entitled to avail/take the full input tax credit of GST (CGST &
SGST/UTGST or IGST):-

Owner/ IGGL will reimburse GST (CGST & SGST/UTGST or IGST) to the
Contractor at actuals against submission of E-Invoices/Invoices as per format specified in
rules/ regulation of GST subject to the ceiling amount of GST (CGST & SGST/UTGST
or IGST) as quoted by the bidder, subject to any statutory variations, except variations
arising due to change in turnover. In case of any variation in the executed quantities (If
directed and/or certified by the Engineer-In-Charge) the ceiling amount on which GST
(CGST & SGST/UTGST or IGST) is applicable will be modified on pro-rata basis.

The bids will be evaluated based on total price including quoted GST (CGST &
SGST/UTGST or IGST).

IGGL will prefer to deal with registered supplier of goods/ services under GST.

Therefore, bidders are requested to get themselves registered under GST, it not registered
yet.

However, in case any unregistered bidder is submitting their bid, Bids will be evaluated as
per quoted prices without loading of GST (CGST & SGST/UTGST or IGST), if not
quoted. their prices will be loaded with applicable GST (CGST & SGST/UTGST or IGST)
while evaluation of bid (if applicable as per Govt. Act/ Law in vogue). Where IGGL is
entitled for input credit of GST (CGST & SGST/UTGST or IGST), the same will be
considered for evaluation of bid as per evaluation methodology of tender document.
Further, an unregistered bidder is required to mention its Income Tax PAN in bid
document. Further, an unregistered bidder is required to mention its Income Tax PAN in
bid document.

In case IGGL is required to pay entire/certain portion of applicable GST (CGST &
SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by Bidder
directly as per GST (CGST & SGST/UTGST or IGST) laws, entire applicable
rate/amount of GST (CGST & SGST/UTGST or IGST) to be indicated by bidder in the
SOR.

Where IGGL has the obligation to discharge GST (CGST & SGST/UTGST or IGST)
liability under reverse charge mechanism and IGGL has paid or is /liable to pay GST
(CGST & SGST/UTGST or IGST) to the Government on which interest or penalties
becomes payable as per GST laws for any reason which is not attributable to IGGL or
ITC with respect to such payments is not available to IGGL for any reason which is not
attributable to IGGL, then IGGL shall be entitled to deduct/ setoff / recover such
amounts against any amounts paid or payable by IGGL to Contractor / Supplier.

Contractor shall ensure timely submission of correct invoice(s)/e-invoice(s), as per GST
rules/ regulation, with all required supporting document(s) within a period specified in
Contract to enable IGGL to avail input credit of GST (CGST & SGST/UTGST or IGST).
Further, returns and details required to be filled under GST laws & rules should be timely
filed by Contractor with requisite details.

If input tax credit is not available to IGGL for any reason not attributable to IGGL, then
IGGL shall not be obligated or liable to pay or reimburse GST (CGST & SGST/UTGST
or IGST) claimed in the invoice(s) and shall be entitled to deduct / setoff / recover such




13.10

13.11
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GST amount (CGST & SGST/UTGST or IGST) or Input Tax Credit amount together
with penalties and interest, if any, against any amounts paid or becomes payable by IGGL
in future to the Contractor under this contract or under any other contract.

Anti-profiteering clause

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction in
rate of tax or from input tax credit to the consumer by way of commensurate reduction in
prices. The Contractor may note the above and quote their prices accordingly.

In case the GST rating of contractor on the GST portal / Govt. official website is negative /
black listed, then the bids may be rejected by IGGL. Further, in case rating of bidder is
negative / black listed after award of work, then IGGL shall not be obligated or liable to pay
or reimburse GST to such cand shall also be entitled to deduct / recover such GST along
with all penalties / interest, if any, incurred by IGGL.

GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which
subsumed various indirect taxes and duties applicable before 01.07.2017. Accordingly,
the provisions of General Condition of Contract relating to taxes and duties which are
subsumed in GST are modified to aforesaid provisions mentioned in clause no. 12 and 13
of ITB.

GST, as quoted by the bidder in Schedule of Rates, shall be deemed as final and binding
for the purpose of bid evaluation (applicable for tenders where bidder quotes the GST
rates). In case a bidder enters “zero/blank” GST or an erroneous GST, the bid evaluation
for finalizing the L1 bidder will be done considering the “Zero” or quoted GST rate, as
the case may be. No request for change in GST will be entertained after submission of bids.

In cases where the successful bidder quotes a wrong GST rate, for releasing the order, the
following methodology will be followed:

In case the actual GST rate applicable is lower than the quoted GST rate, the
actual GST rate will be added to the quoted basic prices. The final cash outflow will
be based on actual GST rate.

In case the actual GST rate applicable is more than the quoted GST rate, the basic
prices quoted will be reduced proportionately, keeping the final cash outflow the
same as the overall quoted amount.

Based on the Total Cash Outflow calculated as above, IGGL shall place orders.

Wherever TDS under GST Laws has been deducted from the invoices raised / payments
made to the Contractors, as per the provisions of the GST law / Rules, Contractors should
accept the corresponding GST-TDS amount populated in the relevant screen on GST
common portal (www.gst.gov.in). Further, Vendors should also download the GST TDS
certificate from GST common portal (reference path: Services > User Services >
View/Download Certificates option).

Provision w.r.t. E- Invoicing requirement as per GST laws:

Supplier who is required to comply with the requirements of E-invoice for B2B transactions
as per the requirement of GST Law will ensure the compliance of requirement of E




Invoicing under GST law. If the invoice issued without following this process, such invoice
can-not be processed for payment by IGGL as no ITC is allowed on such invoices.

Therefore, all the payments to such supplier who is liable to comply with e-invoice as per
GST Laws shall be made against the proper e-invoice(s) only. Further, returns and details
required to be filled under GST laws & rules against such e-invoices should be timely
filed by Supplier of Goods with requisite details.

If input tax credit is not available to IGGL for any reason attributable to supplier (both
for E-invoicing cases and non-E-invoicing cases), then IGGL shall not be obligated or liable
to pay or reimburse GST (CGST & SGST/UTGST or IGST) claimed in the invoice(s) and
shall be entitled to deduct / setoff / recover such GST amount (CGST & SGST/UTGST or
IGST) or Input Tax Credit amount together with penalties and interest, if any, by adjusting
against any amounts paid or becomes payable in future to the supplier under this contract
or under any other contract.

To ensure compliance, undertaking in requisite format is to be submitted by supplier as
per format F-17 along with documents for release of payment.

13.16 New Taxes & duties: Any new taxes & duties, if imposed by the State/ Central Govt. of

13.17

14

15

15.1

15.2

India after the due date of bid submission but before the Contractual Completion Date, shall
be reimbursed to the Service Provider on submission of copy of notification(s) issued
from State/ Central Govt. Authorities along with documentary evidence for proof of
payment of such taxes & duties, but only after ascertaining it’s applicability with respect to
the Contract.

Full payment including GST will be released at the time of processing of invoice for
payment, where the GST amount reflects in Form GSTR-2A of IGGL. However, in
case where the GST amount doesn’t reflect in Form GSTR-2A of IGGL, the amount of
GST will be released after reflection of GST amount of corresponding invoice in Form
GSTR-2A of IGGL.

BID CURRENCIES:

Bidders must submit bid in Indian Rupees only.

BID VALIDITY

Bids shall be kept valid for period specified in BDS from the final Due date of
submission of bid'. A Bid valid for a shorter period may be rejected by IGGL as 'non-
responsive'.

In exceptional circumstances, prior to expiry of the original 'Bid Validity Period', the
Employer may request the Bidders to extend the 'Period of Bid Validity' for a specified

additional period. The request and the responses thereto shall be made in writing or by
email. A Bidder may refuse the request without forfeiture of his EMD / Bid Security.
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A Bidder agreeing to the request will not be required or permitted to modify his Bid, but
will be required to extend the validity of its EMD for the period of the extension and in
accordance with "ITB: Clause-16" in all respects.

EARNEST MONEY DEPOSIT

Bid must be accompanied with earnest money (i.e Earnest Money Deposit (EMD) also
known as Bid Security) in the form of ‘Demand Draft’ / ‘Banker’s Cheque’ / ‘Insurance
Security Bond’ / ‘Fixed Deposit Receipt’ [in favour of Indradhanush Gas Grid Limited
(IGGL) payable at place mentioned in BDS] or ‘Bank Guarantee’ strictly as per the format
given in form F 2 of the Tender Document. Bidder shall ensure that EMD submitted in the
form of ‘Bank Guarantee’ should have a validity of at least ‘two [02] months’ beyond the
validity of the Bid. EMD submitted in the form of ‘Demand Draft’ or ‘Banker’s Cheque’
should be valid for three months.

Bid not accompanied with EMD, or EMD not in requisite format shall be liable for rejection.
The EMD shall be submitted in Indian Rupees only.

The bidder can also submit the EMD through online banking transaction i.e.
IMPS/NEFT/RTGS etc. For this purpose, the details of IGGL’s Bank Account are mentioned
under BDS. While remitting, the bidder must indicate EMD and tender/E-tender no. under
remarks. Bidders shall be required to submit/ upload the successful transaction details along-
with their bid/e-bid in addition to forwarding the details to dealing officer through
email/letter with tender reference number immediately after remittance of EMD. In absence
of submitting/ uploading the remittance details, the bid is likely to be considered as bid not
accompanied with EMD. Further, in case of the online transaction, submission of EMD in
original is not applicable.

IGGL shall not be liable to pay any documentation charges, Bank charges, commission,
interest etc. on the amount of EMD. In case EMD is in the form of a ‘Bank Guarantee’, the
same shall be from any Indian scheduled Bank (excluding Co-operative banks and Regional
Rural bank) or a branch of an International Bank situated in India and registered with
‘Reserve Bank of India’ as Scheduled Foreign Bank. However, in case of ‘Bank Guarantee’
from Banks other than the Nationalized Indian Banks, the Bank must be commercial Bank
having net worth in excess of Rs. 100 Crores [Rupees One Hundred Crores] and a declaration
to this effect should be made by such commercial Bank either in the ‘Bank Guarantee’ itself
or separately on its letterhead. Purchaser will verify the BG from issuing bank.

Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3” may be rejected
by IGGL as non-responsive.

Unsuccessful Bidder’s EMD will be discharged/ returned as promptly as possible, but not
later than ‘thirty [30] days’ after finalization of tendering process.

The successful Bidder’s EMD will be discharged upon the Bidder’s acknowledging the
‘Award’ and signing the ‘Agreement’ (if applicable) and furnishing the ‘Contract
Performance Security (CPS)/ Security Deposit’ pursuant to clause no. 38 of ITB.

Notwithstanding anything contained herein, the EMD may also be forfeited in any of the
following cases:

€)) If a Bidder withdraws his Bid during the ‘Period of Bid Validity’

(b) If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice
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(© If the Bidder modifies Bid during the period of bid validity (after Due Date and
Time for Bid Submission).

(d) Violates any other condition, mentioned elsewhere in the Tender Document, which
may lead to forfeiture of EMD.

(e In the case of a successful Bidder, if the Bidder fails to:
Q) to acknowledge receipt of the “Notification of Award” / Fax of
Acceptance[FOA]”,

(i) to furnish “Contract Performance Security / Security Deposit”, in accordance
with “ITB: Clause-38”

(1) to accept ‘arithmetical corrections’ as per provision of the clause 30 of ITB.
In case EMD is in the form of ‘Bank Guarantee’, the same must indicate the Tender
Document No. and the name of Tender Document for which the Bidder is quoting. This is
essential to have proper correlation at a later date.
MSEs (Micro & Small Enterprises) are exempted from submission of EMD in accordance
with the provisions of PPP-2012 and Clause 40 of ITB. However, Traders/Dealers/
Distributors /Stockiest /Wholesaler are not entitled for exemption of EMD.The Government
Departments/PSUs are also exempted from the payment of EMD. Further, Startups are also
exempted from the payment of EMD.
In case of forfeiture of EMD/ Bid Security, the forfeited amount will be considered inclusive
of tax and tax invoice will be issued by IGGL. The forfeiture amount will be subject to final
decision of IGGL based on other terms and conditions of order/ contract.”
EMD/Bid Bond will not be accepted in case the same has reference of ‘remitter’/’financer’
other than bidder on the aforementioned financial instrument of EMD/ Bid Bond submitted
by the bidder and bid of such bidder will be summarily rejected.

DECLARATION FOR BID SECURITY

The MSEs, Startups and CPSEs bidder (to whom EMD exemption is allowed as per extant
guidelines in vogue) is required to submit Declaration for Bid Security in bid along with
documentary evidences establishing MSE / CPSE / Start-ups (as applicable) as per proforma
at Form F-2A.

PRE-BID MEETING (IF APPLICABLE

The Bidder(s) or his designated representative are invited to attend a "Pre-Bid Meeting"
which will be held at address specified in IFB. It is expected that a bidder shall not
depute more than 02 representatives for the meeting.

Purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage and give hands-on e-tendering.

Text of the questions raised and the responses given, together with any responses
prepared after the meeting, will be uploaded on Tender Wizard website against the
Tender as specified in "ITB: Clause-8. Any modification of the Contents of Bidding
Documents listed in "ITB: Clause-7.1", that may become necessary as a result of the Pre-
Bid Meeting shall be made by the Employer exclusively through the issue of an
Corrigendum pursuant to "ITB: Clause-9", and not through the minutes of the Pre-Bid
Meeting.

Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of Bidder.
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FORMAT AND SIGNING OF BID

The original and all copies of the Bid shall be typed or written in indelible ink [in the
case of copies, photocopies are also acceptable] and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder (as per POA). The name and
position held by each person signing, must be typed or printed below the signature. All
pages of the Bid except for unamendable printed literature where entry(s) or amendment(s)
have been made shall be initialed by the person or persons signing the Bid.

The Bid shall contain no alterations, omissions, or additions, unless such corrections are
initialed by the person or persons signing the Bid.

In case of e-tendering, digitally signed documents to be uploaded as detailed in
addendum to ITB (Annexure-I11 to Section I11).

ZERO DEVIATION AND REJECTION CRITERIA

ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents” may
lead to rejection of bid. IGGL will accept bids based on terms & conditions of "Bidding
Documents” only. Bidder may note IGGL will determine the substantial responsiveness
of each bid to the Bidding Documents pursuant to provision contained in clause 29 of
ITB. For purpose of this, a substantially responsive bid is one which conforms to all
terms and conditions of the Bidding Documents without deviations or reservations. IGGL's
determination of a bid's responsiveness is based on the content of the bid itself without
recourse to extrinsic evidence.

Bidder is requested not to take any deviation(s)/exception(s) to the terms & conditions of
Tender Document, and submit all requisite documents as mentioned in this Tender
Document, failing which their Bid will be liable for rejection. If a Bidder does not reply to
the queries in the permitted time frame, then its Bid shall be evaluated based on the
documents available in the Bid.

As a principle, clarifications from bidders after opening of tenders will not be sought.
However, where clarifications / documents from the bidders on important aspects are
absolutely necessary for finalization of tender, clarifications from bidder can be asked. The
request for clarification shall be given in email/portal, asking the bidder to respond by a
specified date, and also mentioning therein that, if the bidder does not comply or respond
by the date, his tender will be liable to be rejected. Depending on the outcome, such tenders
are to be ignored or considered further. No change in prices or substance of the bid including
specifications, shall be offered or permitted. No post-bid clarification at the initiative of the
bidder shall be entertained. The shortfall information/ documents should be sought only in
case of historical documents which pre-existed bids and which have not undergone change
since then.

REJECTION CRITERIA: Notwithstanding the above, deviation to the following

clauses of Tender document shall lead to summarily rejection of Bid:

(@) Firm Price

(b) Earnest Money Deposit / Bid Security/Bid Security declaration (for MSEs, CPSEs,
Start-ups (to whom exemption is allowed as per extant guidelines in vogue)), as
applicable

(c) Specifications & Scope of Work

(d) Schedule of Rates / Price Schedule / Price Basis
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(e) Duration / Period of Contract/ Completion schedule

()  Period of Validity of Bid

(g) Price Reduction Schedule

(h) Contract Performance Security

(i) Guarantee / Defect Liability Period

(J)  Arbitration / Resolution of Dispute/Jurisdiction of Court

(k) Force Majeure & Applicable Laws

(D Integrity Pact

(m) Any other condition specifically mentioned in the tender document elsewhere that
non-compliance of the clause lead to rejection of bid

Note: Further, it is once again reminded not to mention any condition in the Bid which is

contradictory to the terms and conditions of Tender document.

E-PAYMENT

Indradhanush Gas Grid Limited has initiated payments to Contractors electronically, and
to facilitate the payments electronically through ‘e-banking'.

[D] - SUBMISSION OF BIDS
SUBMISSION, SEALING AND MARKING OF BIDS

In case of e-tendering, bids shall be submitted through e-tender mode in the manner
specified elsewhere in tender document. No Manual/ Hard Copy (Original) offer shall be
acceptable. Physical documents shall be addressed to the owner at address specified in
IFB.

Void
All the bids shall be addressed to the owner at address specified in IFB.

Bids submitted under the name of AGENT / REPRESENTATIVE / RETAINER /
ASSOCIATE etc. on behalf of a bidder/affiliate shall not be accepted.

DEADLINE FOR SUBMISSION OF BIDS

In case of e-bidding, the bids must be submitted through e-tender mode not later than the
date and time specified in the tender documents/BDS.

Void

IGGL may, in exceptional circumstances and at its discretion, extend the deadline for
submission of Bids (8.0 and/or 9 of ITB refers). In which case all rights and obligations
of IGGL and the Bidders, previously subject to the original deadline will thereafter be
subject to the deadline as extended. Notice for extension of due date of submission of bid
will be uploaded on Tender Wizard website/ communicated to the bidders.

LATE BIDS

Any bids received after the notified date and time of closing of tenders will be treated as
late bids.
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In case of e-tendering, e-tendering system of IGGL shall close immediately after the due
date for submission of bid and no bids can be submitted thereafter.

In case of manual tendering, bids received by IGGL after the due date for submission of

Physical documents received to address other than one specifically stipulated in the
Tender Document will not be considered for evaluation/opening/award if not received
to the specified destination within stipulated date & time.

Unsolicited Bids or Bids received to address other than one specifically stipulated in the
tender document will not be considered for evaluation/opening/award if not received to
the specified destination within stipulated date & time.

MODIFICATION AND WITHDRAWAL OF BIDS

Modification and withdrawal of bids shall be as follows:-

IN CASE OF E- TENDERING

The bidder may withdraw or modify its bid after bid submission but before the due date and
time for submission as per tender document.

IN CASE OF MANUAL BIDDING

The bidder may withdraw or modify its bid after bid submission but before the due date for
submission as per tender document provided that the written notice of the modification/
substitution/ withdrawal in received by INDRADHANUSH GAS GRID LIMITED (IGGL)
prior to the deadline for submission of bid.

The modification shall also be prepared, sealed, marked and dispatched in accordance with
the provisions of the clause 11, 21 & 22 of ITB with relevant ‘Cut-Out Slip’ duly pasted and
mentioning on top of the envelope as “MODIFICATION. In case of withdrawal of bid, the
Envelope containing withdrawal letter duly superscribing the envelope as
“WITHDRAWAL” and “Tender Document number :....”/ communication regarding
withdrawal of bid with “Tender Document number :....”/ must reach concerned dealing
official of INDRADHANUSH GAS GRID LIMITED (IGGL) within Due date & Time of
submission of Bid. No bid shall be modified/ withdrawn after the Due Date & Time for Bid
submission.

Any withdrawal/ modification/substitution of Bid in the interval between the Due Date &
Time for Bid submission and the expiration of the period of bid validity specified by the
Bidder in their Bid shall result in the Bidder’s forfeiture of EMD pursuant to clause 16 of
ITB invocation of action as per Bid Security declaration and rejection of Bid.

The latest Bid submitted by the Bidder before Bid Due Date & Time shall be considered for
evaluation and all other Bid(s) shall be considered to be unconditionally withdrawn.

[E]-BID OPENING AND EVALUATION

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL
BIDS
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IGGL reserves the right to accept or reject any Bid, and to annul the Bidding process and
reject all Bids, at any time prior to award of Contract, without thereby incurring any
liability to the affected Bidder or Bidders or any obligations to inform the affected Bidder
or Bidders of the ground for IGGL's action. However, Bidder if so desire may seek the
reason (in writing) for rejection of their Bid to which IGGL shall respond quickly.
A bidder is to be permitted to send his representation in writing to dealing officer specified
in tender for rejection of bid. But, such representation has to be sent upto 10 (ten) days
from the date of Notification of Award/FOA._A decision on representation will be taken
by IGGL / VCS within 15 (fifteen) days of the receipt of the representation. Only a directly
affected bidder can represent in this regard:

Only a bidder who has participated in tender can make such representation

In case technical bid has been evaluated before the opening of the financial bid, an

application for review in relation to the financial bid may be filed only by a bidder

whose technical bid is found to be acceptable
However, following decisions of IGGL / VCS shall not be subject to review:

a) Determination of the need for procurement;

b) Selection of the mode of procurement or bidding system;

c) Choice of selection procedure;

d) Provisions limiting participation of bidders in the procurement process;

e) The decision to enter into negotiations with the L1 bidder;

f)  Cancellation  of the  procurement process except where it is intended to
subsequently re-tender the same requirements;

g) Issues related to ambiguity in contract terms may not be taken up after a contract has
been signed, all such issues should be highlighted before consummation of the
contract by the vendor/ contractor; and

h) Complaints against specifications except under the premise that they are either vague
or too specific so as to limit competition may be permissible.

BID OPENING
Unpriced Bid Opening :

IGGL will open bids, in the presence of bidders’ designated representatives who choose
to attend, at date, time and location stipulated in the BDS. The bidders’ representatives,
who are present shall sign a bid opening register evidencing their attendance.

Priced Bid Opening:

IGGL will open the price bids of those Bidders who meet the qualification requirement
and whose bid is determined to be technically and commercially responsive. Techno-
commercial bid evaluation status will be are to be informed to all bidders (including
informing the techno-commercially not qualified Bidders). Price bids are to be opened in
the presence of only techno-commercially acceptable bidders, who are willing to attend the
bid opening, at a pre-publicised date, time and place or on the portal in case of e-
procurement. The bidder’s name, bid price, discount (if any) and any such details
considered appropriate shall be read out during the price bid opening. Offers should not,
repeat not, be circulated amongst the bidder's representative. Bidders selected for opening
of their price bid shall be informed about the date & time of price bid opening. Bidders
may depute their authorized representative to witness the price bid opening. The Bidders’
representatives, who are present shall sign a Price Bid Opening Register evidencing their
attendance and may be required to be present even on a short notice.




26.2.2 The price bids of those Bidders who were not found to be techno-commercially
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responsive shall not be opened in both manual tendering and e-tendering.

In case of bids invited under the single bid system, bid shall be opened on the specified
due date & time.

CONFIDENTIALITY
Tenders are to be treated as confidential documents.

Information relating to the examination, clarification, evaluation and comparison of bids,
and recommendations for the award of a contract, shall not be disclosed to bidders or any
other person not officially concerned with such a process until the award to the successful
bidder.

VOID.

CONTACTING THE EMPLOYER

From the time of bid opening to the time of contract award, no bidder shall contact IGGL /
VCS on any matter related to the bid, except on request and prior written permission.

Any effort by the bidder to influence IGGL / VCS in bid evaluation, bid comparison or
contract award decisions will vitiate the process and will result in the rejection of the bidder's
bid and action shall be initiated as per the INDRADHANUSH GAS GRID LIMITED
(IGGL)’s procedure for action in case Corrupt / Fraudulent / Collusive / Coercive practices
in this regard apart from forfeiture of EMD/ Bid Security, if any.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

The employer’s determination of a bid’s responsiveness is based on the content of the bid

only. Prior to the detailed evaluation of Bids, the Employer will determine whether each

Bid:-

@ Meets the "Bid Evaluation Criteria” of the Bidding Documents;

(b) Has been properly signed;

(©) Is accompanied by the required ‘Earnest Money / Bid Security / Bid Security
Declaration’;

(d) Is substantially responsive to the requirements of the Bidding Documents; and

(e) Provides any clarification and/or substantiation that the Employer may require to
determine responsiveness pursuant to "ITB: Clause-29.2"

A substantially responsive Bid is one which conforms to all the terms, conditions and
specifications of the Bidding Documents without material deviations or reservations or
omissions for this purpose employer defines the foregoing terms below:-

a) “Deviation” is departure from the requirement specified in the tender documents.

b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirement in the tender documents.

C) “Omission” is the failure to submit part or all of the information or

documentation required in the tender document for evaluation of bid.
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A material deviation, reservation or omission is one that,
a) If accepted would,
)] Affect in any substantial way the scope, quality, or performance of the job

as specified in tender documents.
i) Limit, in any substantial way, inconsistent with the Tender Document, the
Employer’s rights or the tenderer’s obligations under the proposed
Contract.
b) If rectified, would unfairly affect the competitive position of other bidders
presenting substantially responsive bids.

The employer shall examine all aspects of the bid to confirm that all requirements have
been met without any material deviation, reservation or omission.

Tenders that do not meet the basic requirements specified in the bid documents are to be
treated as unresponsive {both during Techno-commercial evaluation and Financial
Evaluation in case of Two Bid System) and will be ignored. All tenders received
will first be scrutinized to see whether the tenders meet the basic requirements as
incorporated in the Bid document and to identify unresponsive tenders, if any.
Unresponsive offers may not subsequently be made responsive by correction or
withdrawal of the non- conforming stipulation. Some important points on the basis of
which a tender may be declared as unresponsive and be ignored during the initial scrutiny
are :

i) The tender is not in the prescribed format or is unsigned or not signed as per the
stipulations in the bid document;

i) The required EMD has not been provided or exemption from EMD is claimed
without acceptable proof of exemption;

iii) The bidder is not eligible to participate in the bid as per laid down eligibility
criteria

iv) The bid departs from the essential requirements specified in the bidding document
(for example, the tenderer has not agreed to give the required contract performance
security); or

v) Against a schedule in the list of requirements in the tender enquiry, the tenderer has not
quoted for the entire requirement as specified in that schedule (example: in a
schedule, it has been stipulated that the tenderer will supply the equipment, install and
commission it and also train the INDRADHANUSH GAS GRID LIMITED (IGGL)’s
personnel for operating the equipment. The tenderer has, however, quoted only for
supply of the equipment).

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors in Price Schedule/Schedule of Rates (SOR) will be corrected by the
Employer as follows:

(1 When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the Bidder (i.e. by multiplying the quantity
and rate) shall be taken as correct.

(i) When the rate quoted by the Bidder in figures and words tallies but the amount is
incorrect, the rate quoted by the bidder shall be taken as correct and not the amount.
The amount shall be re-calculated/ corrected accordingly.




(iii)  Incase a Price Schedule/ Schedule of Rate is having provisions of sub-total and grand
total and there is a difference between “sum of sub totals” and “grand total”, “sum of
sub totals” shall be taken as correct

(iv)  When it is not possible to ascertain the correct rate, in the manner prescribed above,
the rate as quoted in words shall be adopted and the amount worked out, for
comparison purposes.

(V) In case any bidder does not quote for any item(s) of “Schedule of Rates” and the
estimated price impact is more than 10% of the quoted price, then the bid will be
rejected. If such price impact of unquoted items is 10% or less of his quoted price,
then the unquoted item(s) shall be loaded highest of the price quoted by the other
bidders . If such bidder happens to be lowest evaluated bidder, price of unquoted items
shall be considered as included in the quoted bid price.

30.2 The discrepancy in bid shall be conveyed to the bidder asking to respond by a target date and
if the bidder does not agree with observation, its Bid is liable to be rejected, and the EMD
shall be forfeited / actions shall be invoked as per Declaration for Bid Security.

30.3 The above provision of Correction of Error shall not be applicable for E-tendering.
31 CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS

Not Applicable. All bids submitted must be in the currency specified at clause 14 of ITB.
32 EVALUATION AND COMPARISON OF BIDS

Bid shall be evaluated as per evaluation criteria mentioned in Section-1I of bidding
documents on lowest bid.

The “Schedule of Rates” quoted for Part A & B (including CAMC) including GST shall
be taken up for evaluation on PART WISE BASIS. The entire work shall be finalized on
least cost basis to owner, if a bidder happens to be lowest in more than one Part and has
qualified only for one or more than one of the parts and not all the parts, as the case may
be. Once certain Part(s) is considered for award to such L-1 bidder, the bidder ceases to be
lowest bidder for the remaining Part(s).

To arrive at the evaluated price, loading on total quoted price shall be done taking into
account Extended Stay Compensation charges including GST for 1/5th of the time schedule
or 1 (one) month, whichever is less. In case of rates for schedule for extended stay is not
enclosed or the prices are left blank, it will be considered that prices towards extended stay
if any, are included in quoted price.

In case of a tie at the lowest bid (L1) position between two or more bidders, the
order/LoA will be placed on the bidder who has higher/ highest turnover in last audited
financial year.

In case there is a tie at the lowest bid (L1) position between only startup bidders and none
of them has past turnover, the order/LoA will be placed on the startup who is registered
earlier with Department for Promotion of Industry and Internal Trade.
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36.1

COMPENSATION FOR EXTENDED STAY (IF APPLICABLE

In the event of the time of completions of work getting delayed beyond the time schedule
indicated in the bidding document plus a grace period equivalent to 1/5th of the time
schedule or 2 months whichever is more, due to reasons solely attributable to Employer,
the Contractor shall be paid compensation for extended stay (ESC) to maintain necessary
organizational set up and construction tools, tackles, equipment etc. at site of work.

The bidder is required to specify the rate for ESC on per month basis in the “PRICE
PART” of his bid, which shall be considered for loading on tott%I quoted price during
price bid evaluation. The loading shall be done of a period of 1/5"" of the time schedule
or 1 month whichever is less. In case bidder does not indicate the rate for ESC in price part
of his bid, it will be presumed that no ESC is required by the bidder and evaluation shall
be carried out accordingly.

PURCHASE PREFERENCE

Purchase Preference as per Policy to Provide Purchase Preference as per Public Procurement
(Preference to Make in India), Order 2017 / Domestically Manufactured Telecom Products
(DMTP) shall be allowed as per Government instructions in vogue, as applicable from time
to time.

The Policy to Provide Purchase Preference as per Public Procurement (Preference to Make
in India), Order 2017 is enclosed as Annexure V to ITB herewith.

Bidders are required to select the applicable purchase preference (i.e. preference category)
option while submitting the bid on GePNIC portal. However, evaluation and applicability
of purchase preference policy will be based on the confirmations & documents submitted
by the bidder in the their bid irrespective of selection made on GePNIC portal.

[F] - AWARD OF CONTRACT

AWARD

Subject to "ITB: Clause-29", IGGL will award the Contract to the successful Bidder whose
Bid has been determined to be substantially responsive and has been determined as the
lowest provided that bidder, is determined to be qualified to satisfactorily perform the
Contract.

“IGGL intent to place the contract directly on the address from where Goods are
produced/dispatched or Services are rendered. In case, bidder wants contract at some
other address or supply of Goods/ Services from multiple locations, bidder is required
to provide in their bid address on which order is to be placed”.

IGGL will place the Contract directly on the successful bidder from whom the bid has been
received & evaluated and will not place order on other entities such as subsidiary, business
associate or partner, dealer/distributor etc. of the Bidder.

NOTIFICATION OF AWARD / FAX OF ACCEPTANCE

Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for acceptance of
the Bid will be intimated to the successful Bidder by IGGL either by E - mail /Letter or
like means defined as the “Fax of Acceptance (FOA)”. The Contract shall enter into
force on the date of FOA and the same shall be binding on IGGL and successful Bidder
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(i.e. Contractor). The Notification of Award/FOA will constitute the formation of a
Contract. The detailed Letter of Acceptance shall be issued thereafter incorporating terms
& conditions of Tender Document, Corrigendum, Clarification(s), Bid and agreed
variation(s)/acceptable deviation(s), if any. IGGL may choose to issue Notification of
Award in form of detailed Letter of Acceptance without issuing FOA and in such case
the Contract shall enter into force on the date of detailed Letter of Acceptance only.

Contract period shall commence from the date of "Notification of Award” or as
mentioned in the Notification of Award. The "Notification of Award" will constitute the
formation of a Contract, until the Contract has been effected pursuant to signing of Contract
Agreement as per "ITB: Clause-37".

Upon the successful Bidder's / Contractor's furnishing of '‘Contract Performance Security
/ Security Deposit', pursuant to "ITB: Clause-38", IGGL will promptly discharge his
'Earnest Money Deposit / Bid Security’, pursuant to "ITB: Clause-16"

The Order/ contract value mentioned above is subject to Price Reduction Schedule
clause.

IGGL will award the Contract to the successful Bidder, who, within ‘fifteen [15] days' of
receipt of the same, shall sign and return the acknowledged copy to IGGL.

The order shall be issued in two stages which are as follows:

i. The order for complete scope of the bidder, except CAMC shall be issued to the
successful bidder at first stage.

ii. The separate order for CAMC will be placed by IGGL before the expiry of
contractual Warranty Period. However, the contract price quoted by the bidder for
CAMC services will remain valid till the date of expiry of contractual warranty period.

SIGNING OF AGREEMENT

The successful Bidder/Contractor shall be required to execute an 'Agreement’ (in case the
individual contract value as specified in Notification of Award is more than INR 10 Lakhs
exclusive of GST) in the proforma given in this Bidding Document on a 'non-judicial stamp
paper' of appropriate value [cost of the 'stamp-paper' shall be borne by the successful
Bidder/Contractor] and of ' State of India’ specified in Bidding Data Sheet (BDS) only, within
fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the Tender by the successful
Bidder/Contractor failure on the part of the successful Bidder/Contractor to sign the
'‘Agreement’ within the above stipulated period, shall constitute sufficient grounds for
forfeiture of EMD/Security Deposit / Action as per Bid Security declaration.

Bidders can request Bilingual (Hindi & English) Contract Agreement. The format for signing
Contract Agreement in English is attached with this Bidding Document.

CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT [CPS/SD]

Within 30 days of the receipt of the notification of award/ Fax of Acceptance from
INDRADHANUSH GAS GRID LIMITED (IGGL), the successful bidder shall furnish the
Contract Performance Security (CPS) in accordance with of General Conditions of the
Contract. The CPS shall be in the form of either Banker’s Cheque or Demand Draft or or
Insurance Security Bond or Fixed Deposit Receipt or Bank Guarantee or Letter of Credit
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and shall be in the currency of the Contract. However, CPS shall not be applicable in cases
wherein the individual contract value as specified in Notification of Award is less than INR
5 Lakh (exclusive of GST).

The contract performance security shall be for an amount equal to specified in Bidding Data
Sheet (BDS) towards faithful performance of the contractual obligations and performance
of equipment. For the purpose of CPS, Contract/order value shall be exclusive of GST
(CGST & SGST/UTGST or IGST).

Bank Guarantee towards CPS shall be from any Indian scheduled bank (excluding Co-
operative banks and Regional Rural bank) or a branch of an International bank situated in
India and registered with Reserve bank of India as scheduled foreign bank. However, in
case of bank guarantees from banks other than the Nationalized Indian banks, the bank must
be a commercial bank having net worth in excess of Rs 100 crores and a declaration to this
effect should be made by such commercial bank either in the Bank Guarantee itself or
separately on its letterhead.

Failure of the successful bidder to comply with the requirements of this article shall
constitute sufficient grounds for consideration of the annulment of the award and forfeiture
of the EMD / action as per declaration for Bid Security.

The CPS has to cover the entire contract value including extra works/services also. As long
as the CPS submitted at the time of award take cares the extra works/ services executed and
total executed value are within the awarded contract price, there is no need for additional
CPS. As soon as the total executed value is likely to burst the ceiling of awarded contract
price, the contractor should furnish additional CPS.

Further, Ministry of Finance (MOF) Department of financial service has issued direction
for submission of Bank Guarantee through online vide letter ref number F.N0.7/112/2011-
BOA dated 17" July 2012. The successful bidder can submit CPS online through issuing
bank to INDRADHANUSH GAS GRID LIMITED (IGGL) directly as per the above
direction including its revisions, if any. In such cases confirmation will not be sought from
issuing banker by INDRADHANUSH GAS GRID LIMITED (IGGL).

In addition to existing specified form (i.e. Demand Draft (DD)/ Banker’s Cheque/ Bank
Guarantee/Letter of Credit) mentioned in tender documents for submission of Security
Deposit/ Contract Performance Security, the successful bidder can also submit the Security
Deposit/ Contract Performance Security through online banking transaction i.e.
IMPS/NEFT/RTGS/SWIFT etc. For this purpose, the details of INDRADHANUSH GAS
GRID LIMITED (IGGL)’s Bank Account is mentioned in BDS. Further, in case a
successful Bidder is willing to furnish CPS through SWIFT, the details may be obtained
from Purchase Officer immediately after receipt of FOA.

While remitting such online transaction, the bidder must indicate “Security Deposit/
Contract Performance Security against FOA/DLOA no. (contractor to
specify the FOA/DLOA No.)” under remarks column of such transaction of respective
bank portal. The contractor/vendor shall be required to submit the successful transaction
details to the dealing officer immediately through email/letter and necessarily within 30
days from the date of Fax of Acceptance.

In case of forfeiture of Contract Performance Security/ Security Deposit in terms of GCC,
the forfeited amount will be considered inclusive of tax and tax invoice will be issued by
INDRADHANUSH GAS GRID LIMITED (IGGL). The forfeiture amount will be subject
to final decision of INDRADHANUSH GAS GRID LIMITED (IGGL) based on other
terms and conditions of order/ contract.

The Contractor will also submit covering letter along with CPS as per format at F-4.




38.9 CPBG/Security Deposit will not be accepted in case the same has reference of
‘remitter’/’financer’ other than bidder on the aforementioned financial instrument of CPBG/
Security Deposit submitted by the Contractor.

38.10 The first payment to vendor is to be released only after submission of CPS / Security
Deposit (SD).

38.11 Before the CPS / Security Deposit (SD) is released a "No Claim Certificate” is to be
submitted by the supplier/vendor.

39 PROCEDURE FOR ACTION IN CASE CORRUPT/
FRAUDUL ENT/COLLUSIVE/ COERCIVE PRACTICES

39.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is enclosed
at Annexure-I.

39.2 The Fraud Prevention Policy document is available on IGGL’s website (https://iggl.co.in)
39.3 Name and contact details of nodal officer- Refer BDS for details

39.4 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING
OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ CONSULTANTS
INDULGED IN FRAUDULENT/ COERCIVE PRACTICES

Notwithstanding anything contained contrary in GCC and other "CONTRACT
DOCUMENTS", in case it is found that the Contractors / Bidders indulged in fraudulent/
coercive practices at the time of bidding, during execution of the contract etc., and/or on
other grounds as mentioned in IGGL’s “Procedure for action in case
Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-1 to Section-Ill), the
contractor/bidder shall be banned (in terms of aforesaid procedure) from the date of
issuance of such order by Indradhanush Gas Grid Limited, to such Contractors/Bidders.

The Contractor/ Bidder understands and agrees that in such cases where Contractor/
Bidder has been banned (in terms of aforesaid procedure) from the date of issuance of
such order by Indradhanush Gas Grid Limited, such decision of Indradhanush Gas Grid
Limited shall be final and binding on such Contractor/ Bidder and the ‘Arbitration clause’
in the GCC and other "CONTRACT DOCUMENTS" shall not be applicable for any
consequential issue /dispute arising in the matter.

40 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISES

40.1 Government of India, vide Gazette of India No. 503 dated 26.03.2012 proclaimed the Public
Procurement Policy for Micro and Small Enterprises (MSEs). The following benefit is
available in case of work contract also:

) Issue of tender document to MSEs free of cost.
i) Exemption to MSEs from payment of EMD/Bid Security.

40.2 In case Bidder is a Micro or Small Enterprise, the Bidder shall submit Udyam
Registration Certificate for availing benefit under Public Procurement Policy for
MSEs-2012.

Vide Gazette notification dated 18.10.2022 of Ministry of MSME, the following is notified:
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“In case of an upward change in terms of investment in plant and machinery or equipment
or turnover or both, and consequent re-classification, an enterprise shall continue to avail of
all nontax benefits of the category (micro or small or medium) it was in before the re-
classification, for a period of three years from the date of such upward change”

Accordingly, in case of upward change in status, MSE bidder is required to submit the
previous certificate also to get the MSE benefit.

The above documents submitted by the bidder shall be duly certified by the Chartered
Accountant (not being an employee or a Director or not having any interest in the bidder’s
company/firm) and notary public with legible stamp.

If the bidder does not provide the above confirmation or appropriate document or any
evidence, then it will be presumed that they do not qualify for any preference admissible in
the Public Procurement Policy (PPP) 2012.

Further, MSEs who are availing the benefits of the Public Procurement Policy (PPP) 2012
get themselves registered with MSME Data Bank being operated by NSIC, under SME
Division, M/o MSME, in order to create proper data base of MSEs which are making supplies
to CPSUs.

If against an order placed by INDRADHANUSH GAS GRID LIMITED (IGGL), successful
bidder(s) (other than Micro/Small Enterprise) is procuring material/services from their sub-
vendor who is a Micro or Small Enterprise as per provision mentioned at clause n0.40.2 with
prior consent in writing of the purchasing authority/Engineer-in-charge, the details like
Name, Registration No., Address, Contact No. details of material & value of procurement
made, etc. of such Enterprises shall be furnished by the successful bidder at the time of
submission of invoice/Bill.

The benefit of policy are not extended to the traders/dealers/ Distributors
/Stockiest/Wholesalers.

NSIC has initiated a scheme of “Consortia and Tender Marketing Scheme” under which they
are assisting the Micro & Small enterprises to market their products and services through
tender participation on behalf of the individual unit or through consortia.

Accordingly, if the MSEs or the consortia, on whose behalf the bid is submitted by NSIC, is
meeting the BEC and other terms and conditions of tender their bid will be considered for
further evaluation.

Further, in such cases a declaration is to be submitted by MSE/ consortia on their letter head
(s) that all the terms and conditions of tender document shall be acceptable to them.

Void

Interest payment on delayed payments to MSME is payable in line with Micro, Small and
Medium Enterprises Development Act, 2006

AHR ITEMS

In item rate contract where the quoted rates for the items exceed 50% of the estimate rates,
such items will be considered as Abnormally High Rates (AHR) items and payment of AHR
items beyond the SOR stipulated quantities shall be made at the lowest amongst the following
rates:

) Rates as per SOR, quoted by the Contractor.

) Rate of the item, which shall be derived as follows:

a. Based on rates of Machine and labour as available from the contract (which
includes contractor’s supervision, profit, overheads and other expenses).
b. In case rates are not available in the contract, rates will be calculated based on

prevailing market rates of machine, material and labour plus 15% to cover
contractor’s supervision profit, overhead & other expenses.
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VENDOR PERFORMANCE EVALUATION

Shall be as stipulated Annexure 11 to ITB herewith.

INCOME TAX & CORPORATE TAX

Income tax deduction shall be made from all payments made to the contractor as per the rules
and regulations in force and in accordance with the Income Tax Act prevailing from time to
time.

Corporate Tax liability, if any, shall be to the contractor’s account.

TDS

Q) TDS, wherever applicable, shall be deducted as per applicable act/law/rule.

(i) Higher rate of TDS for non-filers of ITR
As per Section 206AB of Income Tax Act, 1961, in case of any vendor/customer who
does not filed their Income Tax Return for both of the two previous years preceding
to current year and aggregate amount of TDS is more than or equal to 50,000/- in each
of those previous two years (or limit defined by Govt. from time to time), then TDS
will be deducted at the higher of following rates:
M Twice the rate mentioned in relevant TDS section.
(1) Twice the rate or rates in force
(my 5%

MENTIONING OF PAN NO. IN INVOICE/BILL

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is
mandatory for procurement of goods / services/works/consultancy services exceeding Rs. 2
Lacs per transaction or as amended from time to time.

Accordingly, contractor should mention their PAN no. in their invoice/ bill for any
transaction exceeding Rs. 2 lakhs or as amended from time to time. As provided in the
notification, in case contractor do not have PAN no., they have to submit declaration in Form
60 along with invoice/ bill for each transaction.

Payment of contractor shall be processed only after fulfilment of above requirement

DISPUTE RESOLUTION MECHANISM

QUARTERLY CLOSURE OF THE CONTRACT

During execution of orders, various issues may arise. In order to timely detect and to address
the contractual issue(s) during the execution of contracts, INDRADHANUSH GAS GRID
LIMITED (IGGL) has introduced a mechanism of Quarterly Closure of the contract, under
which all the related issues /disputes will be monitored and addressed on quarterly basis for
resolution. Vendor (hereinafter referred ‘Vendor”) should first refer any issues/disputes to
Engineer-in-Charge (EIC) for LOA/contracts/ Dealing C&P Executive for Purchase Orders
and co-operate them for smooth execution of the contract and to timely address the issues, if
any. For applicability of ‘Quarterly Closure’, please refer BDS.
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CONCILIATION AND ARBITRATION

1.0 CONCILIATION

Indradhanush Gas Grid Limited (IGGL) has framed the Conciliation Rules 2019 in
conformity with Part — 111 of the Arbitration and Conciliation Act 1996 as amended from
time to time for speedier, cost effective and amicable settlement of disputes through
conciliation. All issue(s)/dispute(s) arising under the Contract, which cannot be mutually
resolved within a reasonable time, may be referred for conciliation in accordance with IGGL
Conciliation Rules 2019 as amended from time to time. A copy of the said rules have been
made available on IGGL’s web site i.e. https://iggl.co.in.

Where invitation for Conciliation has been accepted by the other party, the Parties shall

attempt to settle such dispute(s) amicably under Part-l11l of the Arbitration and

Conciliation Act, 1996 and Indradhanush Gas Grid Limited(IGGL) Conciliation Rules,

2019. It would be only after exhausting the option of Conciliation as an Alternate Dispute

Resolution Mechanism that the Parties hereto shall invoke Arbitration Clause. For the
purpose of this clause, the option of ‘Conciliation’ shall be deemed to have been exhausted,

even in case of rejection of ‘Conciliation’ by any of the Parties.

20 ARBITRATION

All issue(s)/dispute(s) excluding the matters that have been specified as excepted matters
and listed at clause no. 2.6 and which cannot be resolved through Conciliation, such
issue(s)/dispute(s) shall be referred to arbitration for adjudication by Sole Arbitrator.

The party invoking the Arbitration shall have the option to either opt for Ad-hoc Arbitration
as provided at Clause 2.1 below or Institutionalized Arbitration as provided at Clause 2.2
below, the remaining clauses from 2.3 to 2.7 shall apply to both Ad-hoc and Institutional
Acrbitration:-

2.1 On invocation of the Arbitration clause by either party, Indradhanush Gas Grid
Limited (IGGL) shall suggest a panel of three independent and distinguished persons
(Retd Supreme Court & High Court Judges only) to the other party from the Panel of
Arbitrators maintained by ‘Delhi International Arbitration Centre (DIAC) to select
any one among them to act as the Sole Arbitrator. In the event of failure of the other
party to select the Sole Arbitrator within 30 days from the receipt of the
communication from Indradhanush Gas Grid Limited (IGGL) suggesting the panel of
arbitrators, the right of selection of the sole arbitrator by the other party shall stand
forfeited and Indradhanush Gas Grid Limited (IGGL) shall appoint the Sole Arbitrator
from the suggested panel of three Arbitrators for adjudication of dispute(s). The
decision of Indradhanush Gas Grid Limited (IGGL) on the appointment of the sole
arbitrator shall be final and binding on the other party. The fees payable to Sole
Arbitrator shall be governed by the fee Schedule of ‘‘Delhi International Arbitration
Centre’.

OR

2.2 If a dispute arises out of or in connection with this contract, the party invoking the
Arbitration shall submit that dispute to any one of the Arbitral Institutions i.e
ICADR/ICA/DIAC/SFCA and that dispute shall be adjudicated in accordance with
their respective Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator
who shall necessarily be a Retd Supreme Court/High Court Judge to be
appointed/nominated by the respective institution. The cost/expenses pertaining to
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the said Arbitration shall also be governed in accordance with the Rules of the
respective Arbitral Institution. The decision of the party invoking the Arbitration for
reference of dispute to a specific Arbitral institution for adjudication of that dispute
shall be final and binding on both the parties and shall not be subject to any change
thereafter. The institution once selected at the time of invocation of dispute shall
remain unchanged.

2.3 The cost of arbitration proceedings shall be shared equally by the parties.

2.4 The Arbitration proceedings shall be in English language and the seat, venue and
place of Arbitration shall be Guwahati, Assam,, India only.

2.5 Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any
amendment thereof shall be applicable. All matter relating to this Contract and arising
out of invocation of Arbitration clause are subject to the exclusive jurisdiction of the
Court(s) situated at Guwahati, Assam, India.

2.6  List of Excepted matters:

a) Dispute(s)/issue(s) involving claims below Rs 25 lakhs and above Rs 25
crores.

b) Dispute(s)/issue(s) relating to indulgence of Contractor/VVendor/Bidder in
corrupt/fraudulent/collusive/coercive practices and/or the same is under
investigation by CBI or Vigilance or any other investigating agency or
Government.

C) Dispute(s)/issue(s) wherein the decision of Engineer-In-Charge/owner/
Indradhanush Gas Grid Limited (IGGL) has been made final and binding in
terms of the Contract.

2.7. Disputes involving claims below Rs 25 Lakhs and above Rs. 25 crores:- Parties
mutually agree that dispute(s)/issue(s) involving claims below Rs 25 Lakhs and above
Rs 25 crores shall not be subject matter of Arbitration and are subject to the exclusive
jurisdiction of the Court(s) situated at Guwahati, Assam, India.

3. GOVERNING LAW AND JURISDICTION:

The Contract shall be governed by and construed in accordance with the laws in force
in India. The Parties hereby submit to the exclusive jurisdiction of the Courts situated
at Guwahati, Assam for adjudication of disputes, injunctive reliefs, actions and
proceedings, if any, arising out of this Contract.

DISPUTES BETWEEN CPSE’S/GOVERNMENT DEPARTMENT’S/ ORGANIZATIONS

Subject to conciliation as provided above, in the event of any dispute (other than those related
to taxation matters) or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs/
Port Trusts) inter se and also between CPSEs and Government Departments /Organizations),
such dispute or difference shall be taken up by either party for resolution only through
AMRCD as mentioned in OPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018.
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Any party aggrieved with the decision of the Committee at the First level (tier) may prefer an
appeal before the Cabinet Secretary at the Second level (tier) within 15 days from the date of
receipt of decision of the Committee at First level, through it's administrative
Ministry/Department, whose decision will be final and binding on all concerned.

The above provisions mentioned at clause no.44 & 45 shall supersede provisions relating to
Conciliation, Arbitration, Governing Law & Jurisdiction and Disputes between CPSE’s/
Government Department’s/ Organizations mentioned in General Conditions of Contract
(GCC) and elsewnhere in tender document.

INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND MATERIALS
PROVIDERS)

INAM-Pro (Platform for infrastructure and materials providers) is a web based platform for
infrastructure provides and materials suppliers and was developed by Ministry of Road
Transport and Highways (MoRT&H) with a view to reduce project execution delays on
account of supply shortages and inspire greater confidence in contractors to procure cement
to start with directly from the manufacturers. Presently, numerous cement companies are
registered in the portal and offering cement for sale on the portal with a commitment period
of 3 years. These companies have bound themselves by ceiling rates for the entire
commitment period, wherein they are allowed to reduce or increase their cement rates any
number of times within the ceiling rate, but are not permitted to exceed the said ceiling rate.
MoRT&H is expanding the reach of this web-portal by increasing both the product width as
well as the product depth. They are working on incorporating 60 plus product categories. The
product range will span from large machineries like Earth Movers and Concrete Mixers, to
even the smallest items like road studs. MORT&H intend to turn it into a portal which services
every infrastructure development related need of a modern contractor.

Indradhanush Gas Grid Limited (IGGL)’s contractors may use this innovative platform,
wherever applicable. The usage of web — Portal is a completely voluntary exercise. The
platform, however, can serve as a benchmark for comparison of offered prices and products.

PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS

To promote cashless transactions, the onward payments by Contractors to their employees,
service providers, sub-contractors and suppliers may be made through Cards and Digital
means to the extent possible

CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO
SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY

While engaging the contractual manpower, Contractors are required to make efforts to
provide opportunity of employment to the people belonging to Scheduled Castes and weaker
sections of the society also in order to have a fair representation of these sections.

PROVISIONS FOR STARTUPS (AS DEFINED IN GAZETTE NOTIFICATION NO.
D.L.-33004/99 DATED 18.02.2016 AND 23.05.2017 OF MINISTRY OF COMMERCE
AND INDUSTRY AND AS AMENDED FROM TIME TO TIME)

Not Applicable

PROVISION REGARDING INVOICE FOR REDUCED VALUE OR CREDIT NOTE
TOWARDS PRS
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PRS is the reduction in the consideration / contract value for the services covered under this
contract. In case of delay in execution of contract, service provider should raise invoice for
reduced value as per Price Reduction Schedule Clause (PRS clause). If service provider has
raised the invoice for full value, then service provider should issue Credit Note towards the
applicable PRS amount with applicable taxes.

In such cases if service provider fails to submit the invoice with reduced value or does not
issue credit note as mentioned above, Indradhanush Gas Grid Limited (IGGL) will release
the payment to service provider after giving effect of the PRS clause with corresponding
reduction of taxes charged on service provider’s invoice, to avoid delay in payment.

In case any financial implication arises on Indradhanush Gas Grid Limited (IGGL) due to
issuance of invoice without reduction in price or non-issuance of Credit Note, the same shall
be to the account of service provider. Indradhanush Gas Grid Limited (IGGL) shall be
entitled to deduct / setoff / recover such GST amount (CGST & SGST/UTGST or IGST)
together with penalties and interest, if any, against any amounts paid or becomes payable by
Indradhanush Gas Grid Limited (IGGL) in future to the service provider under this contract
or under any other contract.

UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING
CHARTERED ACCOUNTANTS

Practicing Chartered Accountants shall generate Unique Document Identification Number
(UDIN) for all certificates issued by them as per provisions of Tender Document.

However, UDIN may not be required for documents being attested by Chartered Accountants
in terms of provisions of Tender Document.

VOID

DOCUMENTS FOR PAYMENT:

Payment terms shall be as mentioned in GCC-Works/SCC.

However, for release of payment, Contractor is required to submit invoice along with
other documents as mentioned in SCC. The final bill is to be submitted within one month
after completion.

ORDER TRANSMITTAL SYSTEM:

VOID

SUB-LETTING OF WORKS

The following is added to the Clause no. 37 of General Conditions of Contract (GCC)-
Works:

(1 Procurement of material, hire of equipment or engagement of labour will not mean
sub-contracting.

(i) Sub-contracting by the contractor without the approval of Indradhanush Gas Grid
Limited (IGGL) shall be a breach of contract, unless explicitly permitted in the
contract.




(iii)

However, if specified in SCC Sub-contracting for Specialized Items of Work is
allowed upto certain percentage of work.
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Annexure-I to Section-111

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

Definitions:

“Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly,
anything of value to improperly influence the actions in selection process or in contract
execution.
“Corrupt Practice” also includes any omission for misrepresentation that may mislead or
attempt to mislead so that financial or other benefit may be obtained or an obligation
avoided.
“Fraudulent Practice” means and include any act or omission committed by a agency or
with his connivance or by his agent by misrepresenting/ submitting false documents and/
or false information or concealment of facts or to deceive in order to influence a selection
process or during execution of contract/ order.
“Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme or
arrangement designed to establish bid prices at artificial non-competitive levels and to
deprive the Employer of the benefits of free and open competition.
“Coercive practice” means impairing or harming or threatening to impair or harm directly
or indirectly, any agency or its property to influence the improperly actions of an agency,
obstruction of any investigation or auditing of a procurement process.
“Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency”
”Appellate Authority” shall mean Committee of Directors consisting of Director (Finance)
and Director (BD) for works centers under Director (Projects). For all other cases committee
of Directors shall consist of Director (Finance) & Director (Projects).

“Competent Authority” shall mean the authority, who is competent to take final decision for
Suspension of business dealing with an Agency/ (ies) and Banning of business dealings
with Agency/ (ies) and shall be the “Director” concerned.

“Allied Agency” shall mean all concerns which come within the sphere of effective

influence of the banned/suspended agency shall be treated as allied agency. In determining

this, the following factors may be taken into consideration:

a) Whether the management is common;

b)  Majority interest in the management is held by the partners or directors of banned/

suspended agency;

c)  Substantial or majority shares are owned by the banned/ suspended agency and by

virtue of this it has a controlling voice.

d)  Directly or indirectly controls, or is controlled by or is under common control with

another bidder.

e)  All successor agency will also be considered as allied agency.

“Investigating Agency” shall mean any department or unit of Indradhanush Gas Grid
Limited (IGGL) investigating into the conduct of Agency/ party and shall include the
Vigilance Department of the Indradhanush Gas Grid Limited (IGGL), Central Bureau of
Investigation, State Police or any other agency set up by the Central or state government
having power to investigate.

"Obstructive practice™: materially impede the procuring entity's investigation into
allegations of one or more of the above mentioned practices either by deliberately
destroying, falsifying, altering; or by concealing of evidence material to the investigation;
or by making false statements to investigators and/ or by threatening, harassing or
intimidating any party to prevent it from disclosing its knowledge of matters relevant to
the investigation or from pursuing the investigation; or by impeding Indradhanush Gas
Grid Limited (IGGL) 's rights of audit or access to information.




B.1

B.2

Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive
practice

Irregularities noticed during the evaluation of the bids :

If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in
corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be rejected
and its Earnest Money Deposit (EMD) shall be forfeited.

Further, such agency shall be banned for future business with Indradhanush Gas Grid
Limited (IGGL) for a period specified in para B 2.2 below from the date of issue of
banning order.

Irregularities noticed after award of contract
(1) During execution of contract:

If an agency, is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices, action shall be initiated for putting the agency on banning list.

After conclusion of process and issuance of Speaking order for putting party on
banning list, the order (s)/ contract (s) where it is concluded that such irregularities
have been committed shall be terminated and Contract cum Performance Bank
Guarantee (CPBG) submitted by agency against such order (s)/ contract (s) shall
also be forfeited. Further such order/ contract will be closed following the due
procedure in this regard.

The amount that may have become due to the contractor on account of work already
executed by him shall be payable to the contractor and this amount shall be subject
to adjustment against any amounts due from the contractor under the terms of the
contract. No risk and cost provision will be enforced in such cases.

Suspension of order/ contract:

Further, only in the following situations, the concerned order (s)/ contract(s) (where
Corrupt/Fraudulent/ Collusive/ Coercive Practices are observed) and payment shall
be suspended after issuance of Suspension cum Show Cause Notice:

(1) Head of Corporate Vigilance Department/CVVO based on the investigation
by them, recommend for specific immediate action against the agency.

(i)  Head of Corporate Vigilance Department/CVO based on the input from
investigating agency, forward for specific immediate action against the
agency.

Suspension cum Show Cause Notice being issued in above cases after approval of
the competent authority (as per provisions mentioned under Clause no. D) shall also
include the provision for suspension of Order (s)/ Contract (s) and payment.
Accordingly, after issuance of Suspension cum Show Cause Notice, the formal
communication for suspension of Order (s)/ Contract (s) and payment with
immediate effect will be issued by the concerned person of Indradhanush Gas Grid
Limited (IGGL).

During suspension, Contractor/ Service Providers will be allowed to visit the plant/




site for upkeep of their items/ equipment, Indradhanush Gas Grid Limited (IGGL)’s
issued materials (in case custody of same is not taken over), demobilizing the site on
confirmation of EIC, etc.

In addition to above, Recovery of payments (other than due payments) including
balance advance payments, if any, made by along with interest thereon at the
prevailing rate shall be recovered.

(i)  After execution of contract and during Defect liability period (DLP)/
Warranty/Guarantee Period:

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices, after execution of contract and during DLP/ Warranty/Guarantee Period,
the agency shall be banned for future business with Indradhanush Gas Grid
Limited (IGGL) for a period specified in para B 2.2 below from the date of issue
of banning order.

Further, the Contract cum Performance Bank Guarantee (CPBG)/Contract
Performance Security (CPS) submitted by agency against such order (s)/ contract
(s) shall be forfeited.

(iii)  After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices, after expiry of Defect liability period (DLP)/ Warranty/Guarantee
Period, the agency shall be banned for future business with Indradhanush Gas
Grid Limited (IGGL) for a period specified in para B 2.2 below from the date of
issue of banning order.

B.2.2 Period of Banning
The period of banning of agencies indulged in Corrupt/ Fraudulent/

Collusive/Coercive Practices shall be as under and to be reckoned from the date of
banning order:

S. | Description Period of
No. banning  from
the date of
issuance of

Banning order
1 Misrepresentation/False  information  other  than| 06 Months
pertaining to BEC of tender but having impact on the
selection process.

For example, if an agency confirms not being in
holiday in Indradhanush Gas Grid Limited (IGGL)
/PSU’s PMC or banned by PSUs/ Govt. Dept.,
liquidation, bankruptcy & etc. and subsequently it is
found otherwise, such acts shall be considered in this
category.

2 Corrupt/Fraudulent (except mentioned sl. no. 1 above) | 01 year
/Collusive/Coercive Practices

If an agency again commits Corrupt/Fraudulent (except
2.1 | mentioned sl. no. 1 above) /Collusive/ Coercive




C.2

C.3

C3l

C3.2

C.3.3

D.1

D.2

D.21

D.2.2
D.2.3

D.24

Practices in subsequent cases after their banning, such| 2 years (in
situation of repeated offense to be dealt with more| addition to the

severity period already
served)
3 Indulged in unauthorized disposal of materials | 2 years

provided by Indradhanush Gas Grid Limited (IGGL)
4 If act of vendor/ contractor is a threat to the National | 2 years
Security

Effect of banning on other ongoing contracts/ tenders

If an agency is put on Banning, such agency should not be considered in ongoing
tenders/future tenders.

However, if such an agency is already executing other order (s)/ contract (s) where no
corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to
continue till its completion without any further increase in scope except those incidental to
original scope mentioned in the contract.

If an agency is put on the Banning List during tendering and no irregularity is found in the
case under process:

after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted
by the agency shall be ignored.

after opening Technical bid but before opening the Price bid, the Price bid of the agency
shall not be opened and BG/EMD submitted by the agency shall be returned to the agency.
after opening of price, BG/EMD made by the agency shall be returned; the offer of the
agency shall be ignored & will not be further evaluated. . In case such agency is lowest (L-
1), next lowest bidder shall be considered as L-1..

Procedure for Suspension of Bidder
Initiation of Suspension

Action for suspension business dealing with any agency/(ies) shall be initiated by
Corporate C&P Department when

(1) Corporate Vigilance Department based on the fact of the case gathered during
investigation by them recommend for specific immediate action against the agency.

(i)  Corporate Vigilance Department based on the input from Investigating agency,
forward for specific immediate action against the agency.

(iii)  Non performance of Vendor/Supplier/Contractor/Consultant leading to termination
of Contract/ Order.

Suspension Procedure:

The order of suspension would operate initially for a period not more than six months
and is to be communicated to the agency and also to Corporate Vigilance Department.
Period of suspension can be extended with the approval of the Competent Authority
by one month at a time with a ceiling of six months pending a conclusive decision to
put the agency on banning list.

During the period of suspension, no new business dealing may be held with the agency.
Period of suspension shall be accounted for in the final order passed for banning of
business with the agency.

The decision regarding suspension of business dealings should also be communicated
to the agency.




D.25

D3

D.3.1

D.3.2
D.3.2

D.3.2

If a prima-facie, case is made out that the agency is guilty on the grounds which can
result in banning of business dealings, proposal for issuance of suspension order and
show cause notice shall be put up to the Competent Authority. The suspension order
and show cause notice must include that (i) the agency is put on suspension list and (ii)
why action should not be taken for banning the agency for future business from
Indradhanush Gas Grid Limited (IGGL).

The competent authority to approve the suspension will be same as that for according
approval for banning.

Effect of Suspension of business:
Effect of suspension on other on-going/future tenders will be as under:

No enquiry/bid/tender shall be entertained from an agency as long as the name of
agency appears in the Suspension List.
If an agency is put on the Suspension List during tendering:

1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the agency shall be ignored.

2 after opening Technical bid but before opening the Price bid, the Price bid of the

agency shall not be opened and BG/EMD submitted by the agency shall be returned to
the agency.

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the

D.3.3
D.34

F.1

F.2

F.3

agency shall be ignored & will not be further evaluated. In case such agency is lowest
(L-1), next lowest bidder shall be considered as L-1. .

The existing contract (s)/ order (s) under execution shall continue.

Tenders invited for procurement of goods, works and services shall have provision that
the bidder shall submit a undertaking to the effect that (i) neither the bidder themselves
nor their allied agency/(ies) are on banning list of Indradhanush Gas Grid Limited
(IGGL) or the Ministry of Petroleum and Natural Gas and (ii) bidder is not banned
by any Government department/ Public Sector.

Appeal against the Decision of the Competent Authority:

The agency may file an appeal against the order of the Competent Authority for putting
the agency on banning list. The appeal shall be filed to Appellate Authority. Such an appeal
shall be preferred within one month from the of receipt of banning order.

Appellate Authority would consider the appeal and pass appropriate order which shall be
communicated to the party as well as the Competent Authority.

Appeal process may be completed within 45 days of filing of appeal with the Appellate
Authority.

Wherever there is contradiction with respect to terms of ‘Integrity pact’ , GCC and
‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the
provisions of ‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive
Practice’ shall prevail.




Annexure-11 to Section |11

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/

1.0

2.0

3.0

CONTRACTORS/ CONSULTANTS

GENERAL

A system for evaluation of Vendors/ Suppliers/Contractors/ Consultants and their
performance is a key process and important to support an effective purchasing &
contracting function of an organization.

Performance of all participating Vendors/ Suppliers/Contractors/ Consultants need to be
closely monitored to ensure timely receipt of supplies from a Vendor, completion of an
assignment by a Consultant or complete execution of order by a contractor within
scheduled completion period. For timely execution of projects and meeting the operation
& maintenance requirement of operating plants, it is necessary to monitor the execution of
order or contracts right from the award stage to completion stage and take corrective
measures in time.

OBJECTIVE

The objective of Evaluation of Performance aims to recognize, and develop reliable
Vendors/ Suppliers/Contractors/ Consultants so that they consistently meet or exceed
expectations and requirements.

The purpose of this procedure is to put in place a system to monitor performance of
Vendors/ Suppliers/Contractors/ Consultants associated with Indradhanush Gas Grid
Limited (IGGL) so as to ensure timely completion of various projects, timely receipt of
supplies including completion of works & services for operation and maintenance of
operating plants and quality standards in all respects.

METHODOLOGY

)] Preparation of Performance Rating Data Sheet
Performance rating data Sheet for each and every Vendor/
Supplier/Contractor/Consultant for all orders/Contracts with a value of Rs. 50
Lakhs and above is recommended to be drawn up. Further, Performance rating
data Sheet for orders/contracts of Vendor/Supplier/Contractor/ Consultant who are
on watch list/holiday list/ banning list shall be prepared irrespective of order/
contract value. These data sheets are to be separately prepared for orders/ contracts
related to Projects and O&M. Format, Parameters, Process, responsibility for
preparation of Performance Rating Data Sheet are separately mentioned.

i) Measurement of Performance
Based on the parameters defined in Data Sheet, Performance of concerned Vendor/
Supplier/Contractor/ Consultant would be computed and graded accordingly. The
measurement of the performance of the Party would be its ability to achieve the
minimum scoring of 60% points in the given parameters.

iii) Initiation of Measures:
Depending upon the Grading of Performance, corrective measures would be
initiated by taking up the matter with concerned Vendor/ Supplier/Contractor/
Consultant. Response of Vendor/ Supplier/Contractor/ Consultant would be
considered before deciding further course of action.

iv) Implementation of Corrective Measures:
Based on the response of Vendor/ Supplier/Contractor/ Consultant, concerned
Engineer-in-Charge for the Projects and/or OIC in case of O&M would recommend




4.0

5.0

5.1

for continuation or discontinuation of such party from the business of Indradhanush
Gas Grid Limited (IGGL).

V) Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated and,
if required, corrective action will be taken for improvement in future.

EXCLUSIONS:

The following would be excluded from the scope of evaluation of performance of Vendors/
Suppliers/Contractors/ Consultants :

)} Orders/Contracts below the value of Rs. 50 Lakhs if Vendor/ Supplier/Contractor/
Consultant is not on watch list/ holiday list/ banning list.

i) Orders for Misc./Administrative items/ Non stock Non valuated items (PO with
material code ending with 9).

However, concerned Engineer-in-Charge /OICs will continue to monitor such cases so as

to minimize the impact on Projects/O&M plants due to non performance of Vendors/

Suppliers/Contractors/ Consultants in all such cases.

PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/
CONTRACTORS/ CONSULTANTS

FOR PROJECTS

1) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case
of PROJECTS shall be done immediately with commissioning of any Project.

i) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-charge
shall prepare a Performance Rating Data Sheet (Format at Annexure-1) for all
Orders and Contracts.

i) Depending upon the Performance Rating, following action shall be initiated by
Engineer-in-charge/Project-in-charge:

SL.No. | Performance Action
Rating
1 POOR Seek explanation for Poor performance
2 FAIR Seek explanation for Fair performance
3 GOOD Letter to the concerned for improving
performance in future
4 VERY GOOD No further action

iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined.
In case of satisfactory reply, Performance Rating data Sheet to be closed with a
letter to the concerned for improving performance in future.

V) When no reply is received or reasons indicated are unsatisfactory, the following
actions need to be taken:

A) Where performance rating is “POOR” (as per Performance Rating carried
out after execution of Order/ Contract and where no reply/ unsatisfactory
reply is received from party against the letter seeking the explanation from
Vendor/Supplier/Contractor/ Consultant _along  with  sharing _the
performance rating)

Recommend such defaulting Vendor / Supplier / Contractor / Consultant
for the following action:




B)

Poor Performance on account of Quality (if marks obtained against

Quality parameter is less than 20):

(@) First Instance: Holiday (Red Card) for One Year

(b) Subsequent instance (s) in other ongoing order (s)/
contract (s) or new order (s) /contact (s) on such Vendor/
Supplier/ Contractor/ Consultant: Holiday (Red Card)
for Two Years

Poor Performance on account of other than Quality (if marks

obtained against Quality parameter is more than 20):

@ First such instance: Advisory notice (Yellow Card) shall
be issued and Vendor/Supplier/Contractor/ Consultant shall
be put on watch list for a period of Two (2) Years.

(b) Second such instance in other ongoing order (s)/ contract
(s) or new order (s) /contact (s) on such Vendor/
Supplier/ Contractor/ Consultant: Putting on Holiday
(Red Card) for a period of One Year

(c)  Subsequent instances (more than two) in other ongoing
order (s)/ _contract (s) or_new order (s) /contact (s) on
such Vendor/ Supplier/ Contractor/ Consultant: Putting
on Holiday (Red Card) for a period of Two Years.

Where Poor/Non-Performance leading to termination of contract or

Offloading of contract due to poor performance attributable to

Vendor/Supplier/ Contractor/Consultant (under clause no. 32 (C) of GCC-

Works)

(@)

(b)

(©)

First instance: Advisory notice (Yellow Card) shall be issued and
Vendor/Supplier/Contractor /Consultant shall be put on watch list
for a period of Two (2) Years.

Further such vendor will not be allowed to participate in the re-
tender of the same supply/work/services of that location which has
terminated / offloaded. Moreover, it will be ensured that all other
action as per provision of contract including forfeiture of Contract
Performance Security (CPS) etc. are undertaken.

However, such vendor will be allowed to participate in all other
tenders and to execute other ongoing order/ contract (s) or new
contract/ order (s).

The Yellow card will be automatically revoked after a period of two
years unless the same is converted into Red Card due to
subsequence instances of poor/ non-performance in other ongoing
order (s)/ contract (s) or new order (s) /contact (s) on such Vendor/
Supplier/ Contractor/ Consultant.

Second instances in other ongoing order (s)/ contract (s) or new
order (s) /contact (s) on such Vendor/ Supplier/ Contractor/
Consultant: Holiday (Red Card) for period of One Year and they
shall also to be considered for Suspension.

Subsequent instances (more than two) in other ongoing order (s)/
contract (s) or new order (s) /contact (s) on such Vendor/ Supplier/
Contractor/ Consultant: Holiday (Red Card) for period of Two
Years and they shall also to be considered for Suspension.




(C)  Where Performance rating is “FAIR”:
Issuance of warning to such defaulting Vendor/ Supplier/Contractor/
Consultant to improve their performance.

5.2 FOR CONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same way as
described in para 5.1 for Projects.

5.3 FOR OPERATION & MAINTENANCE

i)

i)

i)

Evaluation of performance of VVendors/ Suppliers/Contractors/ Consultants in case
of Operation and Maintenance shall be done immediately after execution of order/
contract.

After execution of orders a Performance Rating Data Sheet (Format at Annexure-
2) shall be prepared for Orders by Site C&P and for Contracts/Services by
respective Engineer-In-Charge.

Depending upon Performance Rating, following action shall be initiated by EIC:

SI. No. | Performance Rating | Action

1 POOR Seek explanation for Poor performance

2. FAIR Seek explanation for Fair performance

3 GOOD Letter to the concerned for improving
performance in future.

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined.
In case of satisfactory reply, Performance Rating data Sheet to be closed with a
letter to the concerned for improving performance in future.

When no reply is received or reasons indicated are unsatisfactory, the following
actions need to be taken:

A) Where performance rating is “POOR” (as per Performance Rating carried
out after execution of Order/ Contract and where no reply/ unsatisfactory
reply is received from party against the letter seeking the explanation from
Vendor/Supplier/Contractor/  Consultant along with sharing the
performance rating)

Recommend such defaulting Vendor / Supplier / Contractor / Consultant
for the following action:
1. Poor Performance on account of Quality (if marks obtained against
Quality parameter is less than 20):
@) First Instance: Holiday (Red Card) for One Year
(b)  Subsequent instance (s) in other ongoing order (s)/
contract (s) or new order (s) /contact (s) on such Vendor/
Supplier/ Contractor/ Consultant: Holiday (Red Card)
for Two Years

2. Poor Performance on account of other than Quality (if marks
obtained against Quality parameter is more than 20):
(@  First such instance: Advisory notice (Yellow Card) shall
be issued and Vendor/Supplier/Contractor/ Consultant shall
be put on watch list for a period of Two (2) Years.
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6.1

B)

(©)

(b)  Second such instance in other ongoing order (s)/ contract
(s) or new order (s) /contact (s) on such Vendor/
Supplier/_Contractor/ Consultant: Putting on Holiday
(Red Card) for a period of One Year

(c)  Subsequent instances (more than two) in other ongoing
order (s)/ contract (s) or new order (s) /contact (s) on
such Vendor/ Supplier/ Contractor/ Consultant: Putting
on Holiday (Red Card) for a period of Two Years.

Where Poor/Non-Performance leading to termination of contract or

Offloading of contract due to poor performance attributable to

Vendor/Supplier/ Contractor/Consultant (under clause no. 32 (C) of GCC-

Works)

(@)

(b)

(©

First instance: Advisory notice (Yellow Card) shall be issued and
Vendor/Supplier/Contractor /Consultant shall be put on watch list
for a period of Two (2) Years.

Further such vendor will not be allowed to participate in the re-
tender of the same supply/work/services of that location which has
terminated / offloaded. Moreover, it will be ensured that all other
action as per provision of contract including forfeiture of Contract
Performance Security (CPS) etc. are undertaken.

However, such vendor will be allowed to participate in all other
tenders and to execute other ongoing order/ contract (s) or new
contract/ order (s).

The Yellow card will be automatically revoked after a period of two
years unless the same is converted into Red Card due to
subsequence instances of poor/ non-performance in other ongoing
order (s)/ contract (s) or new order (s) /contact (s) on such Vendor/
Supplier/ Contractor/ Consultant.

Second instances in other ongoing order (s)/ contract (s) or new
order (s) /contact (s) on such Vendor/ Supplier/ Contractor/
Consultant: Holiday (Red Card) for period of One Year and they
shall also to be considered for Suspension.

Subsequent instances (more than two) in other ongoing order (s)/
contract (s) or new order (s) /contact (s) on such Vendor/ Supplier/
Contractor/ Consultant: Holiday (Red Card) for period of Two
Years and they shall also to be considered for Suspension.

Where Performance rating is “FAIR”

Issuance of warning to such defaulting Vendors/Contractors/Consultants to
improve their performance.

REVIEW & RESTORATION OF PARITES PUT ON HOL IDAY

An order for Holiday passed for a certain specified period shall deemed to have been
automatically revoked on the expiry of that specified period and it will not be necessary to
issue a specific formal order of revocation.

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to quality,
and new order is placed on bidder after restoration of Vendor/ Supplier/Contractor/
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8.0
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10.

11.

Consultant, such order will be properly monitored during execution stage by the concerned
site.

EFFECT OF HOLIDAY

If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant shall not be considered in ongoing tenders/future tenders.
However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any other
order/ contract and their performance is satisfactory in terms of the relevant contract,
should be allowed to continue till its completion without any further increase in scope
except those incidental to original scope mentioned in the contract. In such a case CPBG
will not be forfeited and payment will be made as per provisions of concerned contract.
However, this would be without prejudice to other terms and conditions of the contract.
Effect on other ongoing tendering:

after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted
by the party shall be ignored.

after opening Technical bid but before opening the Price bid, the Price bid of the party
shall not be opened and BG/EMD submitted by the party shall be returned to the party.
after opening of price, BG/EMD made by the party shall be returned; the offer of the party
shall be ignored & will not be further evaluated. In case such agency is lowest (L-1), next
lowest bidder shall be considered as L-1..

While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the
procedure, the holding company, subsidiary, joint venture, sister concerns, group division
of the errant Vendor/ Supplier/Contractor/ Consultant shall not be considered for putting
on holiday list.

Any bidder, put on holiday, will not be allowed to bid through consortium route also in
new tender during the period of holiday.

If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against
the tender process with the intention of delaying or defeating any procurement or causing
loss to Indradhanush Gas Grid Limited (IGGL) or any other bidder, such bidder will be
put on holiday for a period of six months, if such complaint is proved to be vexatious,
frivolous or malicious, after following the due procedure.

APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY:

@ The party may file an appeal against the order of the Competent Authority for
putting the party on Holiday list. The appeal shall be filed to Appellate Authority.
Such an appeal shall be preferred within one month from the of receipt of Holiday
order.

(b) Appellate Authority would consider the appeal and pass appropriate order which
shall be communicated to the party as well as the Competent Authority.

(© Appeal process may be completed within 45 days of filing of appeal with the
Appellate Authority.

(d) “Appellate Authority” shall mean Committee of Directors consisting of Director
(Finance) and Director (BD) for works centers under Director (Projects). For all
other cases committee of Directors shall consist of Director (Finance) & Director
(Projects).

ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for
any mistake committed by him in bidding or withdrawal of bid or modification of bid or
varying any term in regard thereof leading to re-tendering, Indradhanush Gas Grid Limited




12.

(IGGL) shall forfeit EMD if paid by the bidder and such bidders shall be debarred from
participation in retendering of the same job(s)/item(s).

Further, such bidder will be put on Watch List (Yellow Card) for a period of two years
after following the due procedure. However, during the period in watch list such vendor
will be allowed to participate in all other tenders and to execute other ongoing order/
contract (s) or new contract/ order (s).

In case of subsequent instances of default in other tender(s) during aforesaid watch list
period, the action shall be initiated as per provision of sl. no. 2 of para A of Clause no. 5.1
(v) and 5.3 (v).

The Yellow card will be automatically revoked after specified period unless the same is
converted into Red Card

In case CBIC (Central Board of Indirect Taxes and Customs)/ any tax authority / any
equivalent government agency brings to the notice of Indradhanush Gas Grid Limited
(IGGL) that the Supplier has not remitted the amount towards GST (CGST &
SGST/UTGST or IGST) collected from Indradhanush Gas Grid Limited (IGGL) to the
government exchequer, then, that Supplier shall be put under Holiday list of Indradhanush
Gas Grid Limited (IGGL) for period of six months after following the due procedure. This
action will be in addition to the right of recovery of financial implication arising on
Indradhanush Gas Grid Limited (IGGL).




i)
i)
i)

iv)
v)

Vi)

vii)

Annexure-1

Indradhanush Gas Grid Limited (IGGL)
PERFORMANCE RATING DATA SHEET
(FOR PROJECTS/ CONSULTANCY JOBS)

Project/Work Centre
Order/ Contract No. & date
Brief description of Items
Works/Assignment
Order/Contract value (Rs.)
Name of Vendor/Supplier/
Contractor/ Consultant
Contracted delivery/
Completion Schedule
Actual delivery/
Completion date

Performance Delivery/ Completion Quality Reliability Total
Parameter Performance Performance Performance#

Maximum Marks 40 40 20 100

Marks Allocated

Note:

Remarks (if any)

PERFORMANCE RATING (**) | |

Note :

# Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-vendor/sub-
contractor due to financial constraints, then ‘0’ marks should be allotted against Reliability
Performance.

*) Allocation of marks should be as per enclosed instructions

(**) Performance rating shall be classified as under :

Sl Range (Marks) Rating | Signature of
No. Authorised Signatory:
1 60 & below POOR
2 61-75 FAIR | Name:
3 76-90 GOOD
4 More than 90 VERY | Designation:

GOOD

Instructions for allocation of marks
1. Marks are to be allocated as under :

1.1 DELIVERY/ COMPLETION PERFORMANCE
40 Marks

Delivery Period/ Delay in Weeks
Marks
Completion Schedule




a) Upto 3 months Before CDD 40

Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
12  QUALITY PERFORMANCE 40
Marks
For Normal Cases : No Defects/ No Deviation/ No failure: 40
marks
i) Rejection/Defects Marks to be allocated on 10
marks
prorata basis for acceptable
quantity as compared to total
quantity for normal cases
i) When quality Failure of severe nature
0 marks
failure endanger - Moderate nature 5
marks
system integration - low severe nature 10-25 marks
and safety of the
system
iii) Number of 1. No deviation 5
marks
deviations 2. No. of deviations < 2 2
marks
3. No. of deviations > 2 0
marks
1.3 RELIABILITY PERFORMANCE 20 Marks

A FOR WORKS/CONTRACTS

i) | Submission of order acceptance, agreement, PBG, | 4 marks
Drawings and other documents within time




il) | Mobilization of resources as per Contract and in | 4 marks
time

i) | Liquidation of Check-list points 4 marks

iv) | Compliance to statutory and HS&E requirements | 4 marks
or
Reliability of Estimates/Design/Drawing etc. in
case of Consultancy jobs

V) | Timely submission of estimates and other | 4 marks
documents for Extra, Substituted & AHR items
FOR SUPPLIES

i) | Submission of order acceptance, PBG, Drawings | 5 marks

and other documents within time

i) | Attending complaints and requests for after sales | 5 marks
service/ warranty repairs and/ or query/ advice
(upto the evaluation period).

iii) | Response to various correspondence and | 5 marks
conformance to standards like 1ISO

iv) | Submission of all required documents including | 5 marks

Test Certificates at the time of supply




i)
i)
i)

iv)

Vi)

vii)

Indradhanush Gas Grid Limited (IGGL)
PERFORMANCE RATING DATA SHEET
(FOR O&M)

Location

Order/ Contract No. & date
Brief description of Items
Works/Assignment
Order/Contract value (Rs.)
Name of Vendor/Supplier/
Contractor/ Consultant
Contracted delivery/
Completion Schedule
Actual delivery/
Completion date

Performance

Reliability Total

Performance#

Delivery Quality

Parameter

Performance

Performance

Maximum Marks

40

40

20

100

Marks Allocated
*)

Remarks (if any)

Note :
#)

PERFORMANCE RATING (**) | |

Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-vendor/sub-
contractor due to financial constraints, then ‘0’ marks should be allotted against Reliability
Performance

(*)  Allocation of marks should be as per enclosed instructions
(**)  Performance rating shall be classified as under :
Sl Range (Marks) Rating | Signature of
No. Authorised Signatory:
1 60 & below POOR
2 61-75 FAIR | Name:
3 76-90 GOOD o
4 More than 90 VERY | Designation:
GOOD
Instructions for allocation of marks (For O&M)
1. Marks are to be allocated as under :
11 DELIVERY/ COMPLETION PERFORMANCE
40 Marks

Delivery Period/ Delay in Weeks
Marks
Completion Schedule
40

a) Upto 3 months Before CDD




Marks

marks

marks

marks

marks

marks

marks

1.3

Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
1.2  QUALITY PERFORMANCE 40
For Normal Cases : No Defects/ No Deviation/ No failure: 40
i) Rejection/Defects Marks to be allocated on 10
prorata basis for acceptable
quantity as compared to total
quantity for normal cases
i) When quality Failure of severe nature
0 marks
failure endanger - Moderate nature 5
system integration - low severe nature 10-25 marks
and safety of the
system
iii) Number of 1. No deviation 5
deviations 2. No. of deviations < 2 2
3. No. of deviations > 2 0
RELIABILITY PERFORMANCE 20 Marks
A FOR WORKS/CONTRACTS
i) | Submission of order acceptance, agreement, PBG, | 4 marks
Drawings and other documents within time
ii) | Mobilization of resources as per Contract and in | 4 marks
time




iii) | Liquidation of Check-list points 4 marks

iv) | Compliance to statutory and HS&E requirements | 4 marks
or
Reliability of Estimates/Design/Drawing etc. in
case of Consultancy jobs

V) | Timely submission of estimates and other | 4 marks
documents for Extra, Substituted & AHR items
FOR SUPPLIES

i) | Submission of order acceptance, PBG, Drawings | 5 marks

and other documents within time

ii) | Attending complaints and requests for after sales | 5 marks
service/ warranty repairs and/ or query/ advice
(upto the evaluation period).

iii) | Response to various correspondence and | 5 marks
conformance to standards like 1ISO

iv) | Submission of all required documents including | 5 marks

Test Certificates at the time of supply




Annexure-111 to Section-I111

ADDENDUM TO INSTRUCTIONS TO BIDDERS
(INSTRUCTIONS FOR PARTICIPATION IN E-

TENDER)

Bidders are advised to download Notice Inviting Tender along with other tender documents
from the e-Tendering portal www.tenderwizard.com/VCS  using their digital signature
& registered used ID. The tender should be submitted online on our e-Tendering portal only.

Please visit e procurement web portal le.
http://www.tenderwizard.com/\VCS

Bidders are advised to go to “Support” section available at left hand side on home page
where detailed procedure for submission of bids is available.

Below mention support topic available in support
section:-

1. User Manual

2. Verify Browser PKI Setting

3. E-Payment for DSC (Vendors only)
4

. System Requirement
Bidders may refer these and submit
bid.
Not
es:

I.  Bidders are advised to ensure that their bids are uploaded in e-Tender system well before
the closing date and time of bid submission by pressing “Submit” button. It has been
seen that bidder who try to upload his bid at the last moment often failed because
of last minute unforeseen reasons. Therefore, bidders are requested to upload & submit
all documents (Technical/Un-Priced Bid and Priced Bid) well in advance and refrain
from submitting their bid at the last moment. Once bid is submitted successfully, bidders
shall receive a system generated acknowledgement and response on their registered E-
mail Id confirming successful submission of bid.

Il.  VCS or VCS’s client or ITI Limited shall not be responsible for any failure on the
part of the bidder in submission of Bid.

I1l.  Demo Session/ practice of e-tendering portal shall be arranged by M/s ITI Limited,
on request. Interested bidders may directly approach ITI Limited.

IV.  Uploading the documents relevant to bid before the bid submission date and time is
the sole responsibility of the bidder. No Manual/Hard copy of bid is acceptable. Bids
submitted manually shall be rejected.

V. Bid Sheets (Schedule of Rates (Price Bid)/ Schedule of Rates (Unpriced Bid)) must
be downloaded only from http://www.tenderwizard.com/VCS for bid submission on
the e-
tender portal.



http://www.tenderwizard.com/VCS
http://www.tenderwizard.com/VCS
http://www.tenderwizard.com/VCS

ANNEXURE-1V to Section-111

BIDDING DATA SHEET (BDS)

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:

A. GENERAL

ITB

Clause Description

1.1 The Employer/Owner is: Indradhanush Gas Grid Limited

The Invitation for Bids/ Tender no is: C221052-VCS-IGGL-TENDER-006
12 (Tender ID - VCS21000029)

The name of the Works to be performed is:
2.1 PERMANENT CATHODIC PROTECTION FOR PIPELINE SECTIONS (10 &
11) UNDER NORTH EAST GAS GRID PIPELINE PROJECT OF M/s IGGL.

BIDS FROM CONSORTIUM/ JOINT VENTURE

3 APPLICABLE x
NOT APPLICABLE |V

B. BIDDING DOCUMENT

For clarification purposes only, the communication address is:

Attention: Head (Contracts & Procurement)

M/s VCS Quiality Services Pvt. Ltd.

Unit no. 1116 - 1121, Tower 4, Assotech Business Cresterra,

8.1 Plot No. 22, Sector-135,

Expressway Noida-201301.

M: 9899812852 / 8447121518 /9205366772

e-mail: rachna.shukla@vcsprojects.com/
ashwani.chandra@vcsprojects.com/
manohar.joshi@vcsprojects.com

C. PREPARATION OF BIDS

11.1.1 (u) Additional documents to be submitted by the Bidder with its Part-1 (Techno
o commercial / Unpriced bid) : SCC/Scope of Work refers : NIL

12 Additional Provision for Schedule of Rate/ Bid Price are as under: NIL

Whether IGGL will be able to avail input tax credit in the instant tender

YES x
NO N

Details of Buyer:

12 & 13

Services to be M/s Indradhanush Gas Grid Limited, 7th Floor, NRL Centre,
rendered at G.S. Road, Christian Basti, Guwahati, Assam - 781005
PAN No. AAECI9589F

GST no. 17AAECI9589F1Z1 (Meghalaya)

15AAECI9589F1Z5 (Mizoram)
18AAECI9589F1ZZ (Assam)
16AAECI9589F1Z3 (Tripura)



mailto:pranab.b@vcsprojects.com

IGGL Bank details Bank Name : State Bank of India

Account Holder’s Name: INDRADHANUSH GAS GRID
LIMITED (IGGL)

Account No. : CURRENT A/C NO. 37967639273

IFSC Code: SBIN0003030

BRANCH : DISPUR

14

The currency of the Bid shall be INR

15

The bid validity period shall be (04) four months from final '‘Bid Due Date’.

16.1, 16.10
and 38.6

In case 'Earnest Money / Bid Security' or “Contract Performance Security” is in
the form of ‘Demand Draft’ or '‘Banker's Cheque' or ‘Insurance Security Bond’ /
‘Fixed Deposit Receipt’, the same should be favor of INDRADHANUSH GAS GRID
LIMITED (IGGL), payable at Guwahati.

In case of submission through online banking transaction i.e. IMPS / NEFT / RTGS /
SWIFT, etc, the details of IGGL’s Bank account are as under:

Account Holder’s Name: INDRADHANUSH GAS GRID LIMITED (IGGL)
Account Number: CURRENT A/C NO. 37967639273

IFSC Code: SBIN0003030

BRANCH: DISPUR

Bank Name: State Bank of India

Bidder to mention reference no. “EMDV.......... ” in narration while remitting the EMD
/ Bid Security amount and to mention reference no. “CPS/.......... ” in narration while
remitting the CPS amount in IGGL’s Bank Account.

D. SUBMISSION AND OPENING OF BIDS

18

In addition to the original of the Bid, the number of copies required is one. Not
applicable in case of e-tendering.

22

The Tender No. of this bidding process is: C221052-VCS-IGGL-TENDER-006
(Tender ID - VCS21000029)

22.3, 26
and
4.0 of IFB

For bid submission purposes only (Manual) or the submission of physical
document as per clause no. 4.0 of IFB, and Bid Opening Purpose the Owner’s
address is:

Attention: Head (Contracts & Procurement)

M/s VCS Quiality Services Pvt. Ltd.

Unit no. 1116 - 1121, Tower 4, Assotech Business Cresterra,
Plot No. 22, Sector-135,

Expressway Noida-201301.

M: 9899812852 / 8447121518 /9205366772

E. EVALUATION, AND COMPARISON OF BIDS

32

Evaluation Methodology is mentioned in Section-II.

33

Compensation for Extended Stay:

APPLICABLE N
NOT APPLICABLE | x

34

The following Purchase Preference Policy will be applicable as per provisions
mentioned in tender:

i) Policy to Provide Purchase Preference as per Public Procurement (Preference to
Make in India), Order 2017




F. AWARD OF CONTRACT

37

State of India of which stamp paper is required for Contract Agreement: Guwabhati,
Assam, India

38

Contract Performance Security/ Security Deposit

APPLICABLE N
NOT APPLICABLE | x

The value/ amount of Contract Performance Security/ Security Deposit:
For 1%t stage of order (Supply + Site Works) —

SD/CPBG @ 3% of Order/ Contract Value within 30 days of FOA/ notification of
award.

For 2nd stage of order (CAMC) —

SD/CPBG @ 3% of contract value of CAMC order / contract value within 30 days of
notification of award which will be issued before the expiry of contractual Warranty
Period.

Order value as mentioned above will be exclusive of GST.

There is no exemption to MSEs including SSI units from submission of Security
Deposit/ Contract Performance Bank Guarantee (CPBG).

39.2

VVOID

40

Applicability of Purchase Preference for MSE:

APPLICABLE X
NOT APPLICABLE |+

41

Provision of AHR ltem:

APPLICABLE N
NOT APPLICABLE | «x

44.1

Quarterly Closure of Contract

APPLICABLE N
NOT APPLICABLE | x

Clause no.
27.3 of
GCC

Bonus for Early Completion:

APPLICABLE x
NOT APPLICABLE |V




Applicability of provisions relating to Startups:

49 APPLICABLE X
NOT APPLICABLE |+
Applicability of provisions relating to Order Transmittal System:
53 APPLICABLE X
NOT APPLICABLE |+
Documents required for accepting the Works:
SCC

ANNEXURE-5 of SCC.




ANNEXURE-V TO SECTION-III

POLICY TO PROVIDE PURCHASE PREFERENCE AS PER PUBLIC PROCUREMENT
(PREFERENCE TO MAKE IN INDIA), ORDER 2017

1.0

2.0

3.0

(i)

(i)

(iv)

(v)

(vi)
(vi)
4.0

5.0

Ministry of Petroleum & Natural Gas vide Notification No. FP-20013/2/2017-FP-PNG-
Part(4) (E-41432) dated 26.04.2022 has notified that Public Procurement (Preference to
Make in India), Order 2017 (PPP-MII) issued by DPIIT and as amended from time to time
shall be applicable to all the Public Sector Undertakings and their wholly owned
subsidiaries under MoP&NG with certain modifications.

The Public Procurement (Preference to Make in India), Order 2017 (PPP-MII) issued by
DPIIT to encourage ‘Make in India’ and promote manufacturing & production of goods
and services in India with a view to enhancing income and employment.

DEFINITIONS:-

Local Content means the amount of value added in India which shall, unless otherwise
prescribed by the Nodal Ministry, be the total value of item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all
custom duties) as a proportion of the total value, in percent.

Further Local value addition through services such as transportation, insurance,
installation, commissioning, training, and after sale support like AMC/CMC etc. shall be
considered in local content calculation.

‘Class-I local supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, meets the minimum local content of equal to or more than
50%.

‘Class-II local supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, meets the minimum local content of more than 20% but
less than 50%.

‘Non - Local supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, has local content less than or equal to 20%.

L1 mean the lowest tender or lowest bid or the lowest quotation received in a tender,
bidding process or other procurement solicitation as adjudged in the evaluation process as
per tender or other procurement solicitation.

Margin of Purchase Preference: means the maximum extent to which the price quoted
by a Class-I local supplier may be above the L1 for purpose of purchase Preference.

Nodal Ministry means the Ministry of Petroleum & Natural Gas

Procuring Entity means Indradhanush Gas Grid Limited (IGGL)

Works means all the works as per Rule 130 of GFR-2017 also include ‘turnkey works’
Margin of Purchase Preference: The margin of purchase preference shall be 20%.

ELIGIBILITY OF ‘CLASS-1 LOCAL SUPPLIER’/ ‘CLASS-1I LOCAL




SUPPLIER’/ ‘NON-LOCAL SUPPLIERS’ FOR DIFFERENT TYPES OF

PROCUREMENT

(@)

(d)

In procurement of all goods, services or works in respect of which the Nodal
Ministry / Department has communicated that there is sufficient local capacity and
local competition, only 'Class-I local supplier’, shall be eligible to bid irrespective
of purchase value.

Only ‘Class-I local supplier’ and ‘Class-I1 local supplier’, shall be eligible to bid in
procurements undertaken by procuring entities, except when Global tender
enquiry/ International Competitive bidding has been issued. In global tender
enquiries/ International Competitive bidding ‘Non local suppliers' shall also be
eligible to bid along with “Class-I local suppliers' and ‘Class-I1 local suppliers'.

Works includes Engineering, Procurement and Construction (EPC) contracts and
services include System Integrator (SI) contracts

HP-HT Operations in upstream oil and gas business activities shall be exempted
from this order.

6.0 PURCHASE PREFERENCE METHODOLOGY UNDER PPP-MII (SUBJECT TO

QUANTITY DISTRIBUTION APPLICABLE TO MSES AS PER PUBLIC

PROCUREMENT POLICY FOR MSE 2012, REFER EXAMPLES GIVEN BELOW):

(@)

(b)

(©)

Purchase preference shall be given to ‘Class-1 local supplier’ in procurements in the
manner specified here under.

In the procurements of goods or works which are cover by para 5 (b) above and which
are divisible in nature, the ‘Class-I local supplier’ shall get purchase preference over
‘Class-I1 local supplier’ as well as “Non-local supplier’, as per following procedure:

Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I
local supplier’, the contract for full quantity will be awarded to L1.

If L1 bid is not a ‘Class-I local supplier’, 50% of the order quantity shall be
awarded to L1. Thereafter, the lowest bidder among the 'Class-1 local supplier’
will be invited to match the L1 price for the remaining 50% quantity subject to
the Class-1 local supplier's quoted price falling within the margin of purchase
preference, and contract for that quantity shall be awarded to such ‘Class-1 local
supplier’ subject to matching the L1 price. In case such lowest eligible ‘Class-I
local supplier' fails to match the L1 price or accepts less than the offered
quantity, the next higher ‘Class-I local supplier’ within the margin of purchase
preference shall be invited to match the L1 price for remaining quantity and so
on, and contract shall be awarded accordingly. In case some quantity is still left
uncovered on Class-1 local suppliers, then such balance quantity may also be
ordered on the L1 bidder.

In the procurements of goods or works which are covered by para 5 (b) and which are
not divisible in nature, and in procurement of services where the bid is evaluated on
price alone, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II
local supplier® as well as “Non-local supplier', as per following procedure:




d)

7.0

I Among all qualified bids, the lowest bid will be termed as L1. If L1 is
‘Class-I local supplier’, the contract will be awarded to L1.

ii. If L1 is not ‘Class-I local supplier', the lowest bidder among the ‘Class-I
local supplier', will be invited to match the L1 price subject to Class-1 local
supplier's quoted price falling within the margin of purchase preference,
and the contract shall be awarded to such 'Class-I local supplier' subject to
matching the L1 price.

iii. In case such lowest eligible ‘Class-I local supplier’ fails to match the L1
price, the ‘Class-I local supplier’ with the next higher bid within the margin
of purchase preference shall be invited to match the L1 price and so on and
contract shall be awarded accordingly. In case none of the *Class-I local
supplier’ within the margin of purchase preference matches the L1 price,
the contract may be awarded to the L1 bidder.

iv. “Class-Il local supplier" will not get purchase preference in any
procurement.

Applicability in tenders where contract is to be awarded to multiple bidders - In
tenders where contract is awarded to multiple bidders subject to matching of L1 rates or
otherwise which are covered by para 5 (b), the 'Class-1 local supplier' shall get purchase
preference over 'Class Il- local supplier' as well as 'Non-local supplier’, as per following
procedure:

) If 'Class-1 Local suppliers' qualify for award of contract for at least 50% of the
tendered quantity in any tender, the contract may be awarded to all the
qualified bidders as per award criteria stipulated in the bid documents. However,
in case 'Class -1 Local suppliers' do not qualify for award of contract for at least
50% of the tendered quantity, purchase preference should be given to the 'Class-
I local supplier' over 'Class-11 local suppliers’/ 'Non local suppliers' provided that
their quoted rate falls within 20% margin of purchase preference of the highest
quoted bidder considered for award of contract so as to ensure that the
'Class-1 Local suppliers' taken in totality are considered for award of contract
for at least 50% of the tendered quantity.

i) First purchase preference has to be given to the lowest quoting 'Class-1 local
supplier’, whose quoted rates fall within 20% margin of purchase preference,
subject to its meeting the prescribed criteria for award of contract as also
the constraint of maximum quantity that can be sourced from any single supplier.
If the lowest quoting 'Class-1 local supplier’, does not qualify for purchase
preference because of aforesaid constraints or does not accept the offered
quantity, an opportunity may be given to next higher 'Class-I local supplier’, falling
within 20% margin of purchase preference, and so on.

In case a bidder (Class-1 Local supplier) is eligible to seek benefit under Policy for
Preference under Public Procurement (Preference to Make in India), Order 2017 as well as
Public Procurement Policy for MSE 2012 (PPP for MSE 2012), then the bidder should
categorically confirm its option to choose benefits against only one of the two policies i.e.
either PPP-MII and MSE policy in Form-1. The option once exercised cannot be modified
subsequently.




8.0

Purchase preference benefits shall be extended to the bidder based on the declared option
subject to the bidder meeting the requirements contained in that purchase preference

policy.

In case a MSEs bidder opts for purchase preference based on PPP-MII, such bidder shall
not be entitled to claim purchase preference benefit available to MSE Bidders under PPP-
2012. However, the exemptions from furnishing Bidding Document fee and Bid
security/EMD shall continue to be available to such MSE Bidder.

While for evaluating a particular bid that bidder’s option (to avail any one out of two
applicable purchase preference policies, i.e., PPP-MII or PPP-2012) will be considered,
for price matching opportunities and distribution of quantities among bidders, the
precedence shall be in the following order:-

Q) Public Procurement Policy for MSE 2012
(i) Public Procurement (Preference to Make in India), Order 2017

Example to deal Various situations in case a bidder is eligible to seek benefit under
Public Procurement (Preference to Make in India), Order 2017 as well as Public
Procurement Policy for MSE 2012 (PPP for MSE 2012) :

m Non divisible item
L1 bidder is non MSE, Non Local supplier/ Class-I1 local supplier as per PPP-MII
L2 bidder is Class-1 Local supplier as per PPP-MII (prices within 20%)
L3 bidder is MSE bidder (prices within 15%)
MSE bidder shall be given preference to match the L1 price. If bidder matches the
L1 price, order shall be placed on him, otherwise, option for matching the L1 price
shall be given to L2 bidder (PPP-MII).

(1)  Divisible item-Case 1

L1 bidder is non MSE, Non Local supplier/ Class-I1 local supplier as per PPP-MII
L2 bidder is Class-I Local supplier as per PPP-MII (within 20%)

L3 bidder is MSE bidder (within 15%)

MSE bidder shall be given preference to match the L1 price. If bidder matches the
L1 price, order shall be placed on him for the quantity specified in the bidding
document for MSEs (i.e. 25% of the tendered quantity). For 50% of tendered
quantity option for matching the L1 price shall be given to L2 bidder (Class-I Local
supplier as per PPP-MII). Balance quantity (i.e. 25% of the tendered quantity) shall
be awarded to original L1 bidder.

(1) Divisible item-Case 2

L1 bidder is non MSE, Non Local supplier/ Class-I1 as per PPP-MII

L2 bidder is Class-I Local supplier as per PPP-MII (within 20%)

L3 bidder is MSE bidder (within 15%)

L4 bidder is MSE bidder (within 15%))

MSE bidders shall be given preference to match the L1 price. If bidders matched
the L1 price, order shall be placed on each of them for 12.5% of the tendered
quantity. In case L3 or L4 bidder refuses, the order shall be placed on remaining
MSE bidder who matches the L1 prices for 25% of the quantity. For 50% of
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tendered quantity option for matching the L1 price shall be given to L2 bidder
(Class-1 Local supplier as per PPP-MII). Balance quantity (i.e. 25% of the tendered
quantity) shall be awarded to original L1 bidder.

(V) Incase L1 bidder is MSE bidder, the entire work shall be awarded to him without
resorting to purchase preference to Class-I Local supplier as per PPP-MII.

(V) Incase L1 bidder is a Local supplier as per PPP-MII, purchase preference shall be
resorted to MSE bidder as per PPP 2012 only.

VERIFICATION OF LOCAL CONTENT/DOMESTIC VALUE ADDITION

The ‘Class-I local supplier’/ ‘Class-II local supplier’ at the time of tender, bidding or
solicitation shall require to indicate percentage of local content and provide self-
certification (as per proforma at Form-2) that the item offered meets the minimum local
content for ‘Class-I local supplier’/ ‘Class-II local supplier’ as the case may be and shall
give details of the location(s) at which the local value addition is made.

In cases of procurement for a value in excess of Rs. 10 crores, in addition to Form-2 “Class-
I local supplier’/ ‘Class-II local supplier’ shall be required to provide a certificate from the
statutory auditor or cost auditor of the company (in the case of companies) or from a
practicing cost accountant or practicing chartered accountant (in respect of suppliers other
than companies) giving the percentage of local content as per proforma at Form -3.

In case a complaint is received by the procuring agency relating to implementation of this
order including the claim of a bidder regarding local content/ domestic value addition, the
same shall be referred to Competent Auhtority who is empowered to look into procurement
related complaints.

Nodal Ministry may constitute committees with internal and external experts for
independent verification of self-declarations and auditor's/accountant's certificates on
random basis and in the case of complaints. A complaint fee of Rs.2 Lakh or 1% of the
value of the domestically manufactured products being procured (subject to a maximum
of Rs. 5 Lakh), whichever is higher, shall be paid by Demand Draft to be deposited with
Indradhanush Gas Grid Limited (IGGL). In case, the complaint is found to be incorrect,
the complaint fee shall be forfeited. In case, the complaint is upheld and found to be
substantially correct, deposited fee of the complainant would be refunded without any
interest.

In case of false declarations, Indradhanush Gas Grid Limited (IGGL) shall initiate
action for banning such manufacturer/supplier/service provider as per as per
Indradhanush Gas Grid Limited (IGGL)’s extant “Procedure for action in case
Corrupt/Fraudulent/Collusive/Coercive Practices”

A supplier who has been debarred by any procuring entity for violation of this Order shall
not be eligible for preference under this Order for procurement by any other procuring
entity for the duration of the debarment. The debarment for such other procuring entities
shall take effect prospectively from the date on which it comes to the notice of other
procurement entities, in the manner prescribed under paragraph g below.




g. The Department of Expenditure shall issue suitable instructions for the effective and
smooth operation of this process, so that:

The fact and duration of debarment for violation of this Order by any
procuring entity are promptly brought to the notice of the Member-
Convenor of the Standing Committee and the Department of
Expenditure through the concerned Ministry /Department or in some
other manner;

on a periodical basis such cases are consolidated and a centralized list
or decentralized lists of such suppliers with the period of debarment is
maintained and displayed on website(s);

in respect of procuring entities other than the one which has carried out the
debarment, the debarment takes effect prospectively from the date
of uploading on the website(s) in the such a manner that ongoing
procurements are not disrupted.

9.0 RECIPROCITY CLAUSE

When a Nodal Ministry/Department identifies that Indian suppliers of an
item are not allowed to participate and/ or compete in procurement by any
foreign government, due to restrictive tender conditions which have direct or
indirect effect of barring Indian companies such as registration in the
procuring country, execution of projects of specific value in the procuring
country etc., it shall provide such details to all its procuring entities including
CMDs/CEOs of PSEs/PSUs, State Governments and other procurement
agencies under their administrative control and GeM for appropriate
reciprocal action.

Entities of countries which have been identified by the nodal
Ministry/Department as not allowing Indian companies to participate in their
Government procurement for any item related to that nodal Ministry shall not
be allowed to participate in Government procurement in India for all items
related to that nodal Ministry/ Department, except for the list of items
published by the Ministry/ Department permitting their participation.

The term 'entity’ of a country shall have the same meaning as under the FDI
Policy of DPIIT as amended from time to time.




FORM-1

UNDERTAKING FOR APPLICABILITY OF POLICY
(APPLICABLE FOR MSEs and CLASS-1 LOCAL SUPPLIER ONLY)

NOT APPLICABLE




FORM-2

SELF CERTIFICATION BY BIDDER WHO CLASS-1 LOCAL SUPPLIER/ CLASS-I11
LOCAL SUPPLIER TOWARDS MANDATORY MINIMUM LOCAL CONTENT/
DOMESTIC VALUE ADDITION
(APPLICABLE FOR ALL BIDDERS INCLUDING MSESs)

To,

M/s Indradhanush Gas Grid Limited (IGGL)

SUB:

TENDER NO:

Dear Sir

We, M/s (Name of Bidder) confirm that as per the definition of policy we are:
Class-1 Local supplier [ ]

Class-11 Local Supplier [ ]

(Bidder is to tick appropriate option (¥") above).

It is further confirm that M/s (Name of Bidder) meet the mandatory minimum
Local content/Domestic Value Addition requirement for Class-1 Local supplier/ Class-I1 Local
supplier (as the case may be) under Public Procurement (Preference to Make in India), Order 2017
(PPP-MII) and has value additionof ........................... %.

The details of the location (s) at which the local value addition is made is as under:

We further confirm that in case we fail to meet the minimum local content/domestic value addition,
the same shall be treated false information and Indradhanush Gas Grid Limited (IGGL) will
take action as per provision of tender document.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:

Seal:




FORM-3

CERTIFICATE BY STATUTORY AUDITOR/COST AUDITOR/ CHARTERED
ACCOUNTANT OF BIDDER TOWARDS MANDATORY MINIMUM LOCAL
CONTENT/DOMESTIC VALUE ADDITION

(APPLICABLE FOR ALL BIDDERS INCLUDING MSEs)

To,

M/s Indradhanush Gas Grid Limited (IGGL)

SUB:

TENDER NO:

Dear Sir

“We the statutory auditor/ cost auditor/chartered accountant (not an employee of the
company) of M/s. (Name of the bidder) hereby certify that as per definition specified in
policy, M/s. (Name of the bidder) is

Class-I Local supplier [ ]

Class-I1 Local Supplier [ ]

(Bidder is to tick appropriate option (v") above).

It is further confirm that M/s (Name of Bidder) quoted vide offer No.

dated against tender No. meet the mandatory minimum Local
content/Domestic Value Addition requirement specified for Class-1 Local supplier/ Class-11 Local
supplier (as the case may be) under Policy for Public Procurement (Preference to Make in India),

Order 2017 (PPP-MII) and has value addition of ........................... % .
Name of Audit Firm: [Signature of Authorized Signatory]
Name:
Date: Designation:
Seal:

Membership no.

Note:

0] This certificate it to be furnished by the statutory auditor or cost auditor of the company
(in the case of companies) or from a practicing cost accountant or practicing chartered
accountant (in respect of suppliers other than companies)

(i)  The above format is indicative, the statutory auditor/ cost auditor/ cost accountant can
modify the format without changing the intent of certification.




FORMS & FORMAT




LIST OF FORMS & FORMAT

Form No. Description

F-1 BIDDER’S GENERAL INFORMATION

F-2 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST MONEY "

F-2A PROFORMA OF DECLARATION FOR BID SECURITY

F-3 LETTER OF AUTHORITY

F-4 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY / SECURITY DEPOSIT"

F-5 AGREED TERMS & CONDITIONS

F-6 ACKNOWLEDGEMENT CUM CONSENT LETTER

F-7 BIDDER’S EXPERIENCE

F-8 CHECK LIST

F-8B CHECK LIST FOR BID EVALUATION CRITERIA (BEC)
QUALIFYING DOCUMENTS

F-9 FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE

F-10 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR
FINANCIAL CAPABILITY OF THE BIDDER

F-11 FORMAT FOR CONSORTIUM/JV AGREEMENT

F-12 BIDDER'S QUERIES FOR PRE BID MEETING

F-13 E-BANKING FORMAT

F-14 INTEGRITY PACT

F-15 INDEMNITY BOND

F-16 FREQUENTLY ASKED QUESTIONS (FAQs)

F-17 UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC
INVOICE (E-INVOICE AS PER GST LAWS)

F-18 FORMAT FOR NO CLAIM CERTIFICATE FOR RELEASE OF

CPS/SECURITY DEPOSIT




To,

F-1

BIDDER'S GENERAL INFORMATION

M/s Indradhanush Gas Grid Limited (IGGL)

TENDER NO:
1 | Bidder Name M/Seiiiiiiiiiiiiii,
2 | Status of Firm Proprietorship Firm/Partnership firm/ Limited

Liability Partnership (LLP) firm/Public Limited/
Pvt. Limited/ Govt. Dept. / PSU/ Others

If Others Specify:

[Enclose relevant certificates / partnership
deed/certificate of Registration, as applicable]

3a | Name of Proprietor/Partners/Directors
of the firm/company
[As per cl.no.4.0 of Section-1ll of
Tender Document]
3b | Name of Power of Attorney holders of
bidder
4 | Number of Years in Operation
5 | Address of Registered Office:
City:
District:
State:
PIN/ZIP:
Bidder’s address where order/contract
6 | isto be placed City:
District:
State:
PIN/ZIP:
7 | Office responsible for executing the
contract with GST no. * City:
(In case supply of works are from | District:
multiple locations, addresses and GST | State:
no. of all such locations are to be | PIN/ZIP:
provided). GST No.:
8 | Telephone Number/ Mobile no. of
address where order is to be placed (Country Code) (Area Code)  (Telephone
No.)
9 | E-mail address
10 | Website
11 | Mobile Number:
12 | I1SO Certification, if any {If yes, please furnish details}




13 | PAN No.

14 | GST No. (refer sl. no. 7 above)

15 | EPF Registration No.

16 | ESI code No.

17 | Whether Micro or Small Enterprise Yes/ No
(If Yes, Bidder to submit requisite documents as
specified it ITB:Clause No. 40)

Whether MSE is owned by SC/ST | Yes/No
Entrepreneur(s) (If Yes, Bidder to submit requisite documents as
specified it ITB:Clause No. 40)

Whether MSE is owned by Women Yes/ No
(If Yes, Bidder to submit requisite documents as
specified it ITB:Clause No. 40)

18 | Whether Bidder is Startups or not Yes/ No
(If Yes, Bidder to submit requisite documents as
specified it ITB: Clause No.50 )

In case of Start-up confirm the
following:

(i) Date of its incorporation/
registration
[The certificate shall only be
valid for the entity upto ten years
from the date of its
incorporation/ registration]

(i)  Whether turnover for any
financial years since
incorporation/ registration has
exceed Rs.100 Crores.

Note: * Indradhanush Gas Grid Limited (IGGL) intent to place the contract directly on the
address from where Works are to be supplied. In case, bidder wants contract at some other address
or Works are to supplied from multiple locations, bidder is required to provide in their bid, the
address on which contract is to be placed.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:

Seal:




FORMAT F-2
PROFORMA OF "BANK GUARANTEE"
FOR "EARNEST MONEY /BID SECURITY"
(To be stamped in accordance with the Stamp Act)

To, Bank Guarantee No.
M/s Indradhanush Gas Grid | Date of BG
Limited (IGGL) BG Valid up to

Claim period up to (There should
be three months gap between
expiry date of BG & Claim period)
Stamp SI. No./e-Stamp Certificate

No.
Dear Sir(s),
In accordance with Letter Inviting Tender under your reference No M/s.
having their Registered / Head Office at (hereinafter called the Tenderer), wish to
participate in the
said tender for
As an irrevocable Bank Guarantee against Earnest Money for the amount of IS

required to be submitted by the Tenderer as a condition precedent for participation in the said tender
which amount is liable to be forfeited on the happening of any contingencies mentioned in the Tender
Document.

We, the Bank at
having our Head Office
(Local Address) guarantee
and undertake to pay immediately on demand without any recourse to the tenderers by Indradhanush
Gas Grid Limited (IGGL)., the amount without any
reservation, protest, demur and recourse. Any such demand made by Indradhanush Gas Grid Limited
(IGGL), shall be conclusive and binding on us irrespective of any dispute or difference raised by the
Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date should be
two (02) months beyond the validity of the bid].If any further extension of this guarantee is required,
the same shall be extended to such required period on receiving instructions from M/s.
whose behalf this guarantee is issued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this
day of 20 at

Notwithstanding anything contained herein:
9.

a) The Bank’s liability under this Guarantee shall not exceed (currency in figures) ............
....(currency inwordsonly) . . ...

b) This Guarantee shall remain in force upto (this expiry date of BG should be two
months beyond the validity of bid) and any extension(s) thereof; and

¢) The Bank shall be released and discharged from all liability under this Guarantee unless a
written claim or demand is issued to the Bank on or before the midnight of




.............. (indicate date of expiry of claim period which includes minimum three months

from the expiry of this Bank Guarantee) and if extended, the date of expiry of the last extension
of this Guarantee. If a claim has been received by us within the said date, all the rights of
Indradhanush Gas Grid Limited (IGGL) under this Guarantee shall be valid and shall not cease
until we have satisfied that claim.

Details of next Higher Authority of the Officials who have issued the Bank Guarantee:

Name ...
Designation .......................
WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)

Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per

Power of Attorney No.
Date:

INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" BY

N

"BANK GUARANTEE"

The Bank Guarantee by Bidders will be given on non-judicial stamp paper as per "Stamp
Duty" applicable. The non-judicial stamp paper should be in the name of the issuing Bank.
The expiry date should be arrived at in accordance with "ITB: Clause-16.1".

The Bank Guarantee by bidders will be given from Bank as specified in "ITB:Clause-
16.2".

A letter from the issuing Bank of the requisite Bank Guarantee confirming that said Bank
Guarantee / all future communication relating to the Bank Guarantee shall be forwarded to
the Employer at its address as mentioned at "ITB".

Bidders must indicate the full postal address of the Bank along with the Bank's E-mail /
Phone from where the Earnest Money Bond has been issued as per proforma provided
below.

If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer confirming
its net worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred Crores] or
equivalent along with documentary evidence or in the Bank Guarantee itself.

MATTER TO BE MENTIONED IN COVERING LETTER TO BE SUBMITTED BY

VENDOR ALONG WITH BANK GUARANTEE

1| BANK GUARANTEE NO

VENDOR NAME / VENDOR
2| CODE : NAME




VENDOR

CODE
BANK GUARANTEE
AMOUNT
TENDER NO
NATURE OF BANK
GUARANTEE
SECURI
(Please Tick (V) PEC?EF CB)Zm(AN TY | EM | ADVAN
Whichever is Applicable GUARANTEE DEI_DI_OSI D CE
(A) | EMAIL ID
BG ISSUED BANK
DETAILS (B) | ADDRESS

(©

PHONE NO




FORMAT F-2A
DECLARATION FOR BID SECURITY

To,

M/s Indradhanush Gas Grid Limited (IGGL)

SUB:
TENDER NO:

Dear Sir
After examining / reviewing provisions of above referred tender documents (including all

corrigendum/ Addenda), we M/s (Name of Bidder) have submitted our offer/ bid
NO. civviiiiiiiiiiiiiiee

We, M/s (Name of Bidder) hereby understand that, according to your conditions,
we are submitting this Declaration for Bid Security.

We understand that we will be put on watch list/holiday/ banning list (as per polices of
Indradhanush Gas Grid Limited (IGGL) in this regard), if we are in breach of our obligation(s) as
per following:

@ have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity specified in the form of Bid; or

(b) having been notified of the acceptance of our Bid by the Indradhanush Gas Grid Limited
(IGGL) during the period of bid validity:
Q) fail or refuse to execute the Contract, if required, or
(i)  fail or refuse to furnish the Contract Performance Security, in accordance
provisions of tender document.
(iii)  fail or refuse to accept ‘arithmetical corrections’ as per provision of tender
document.

(© having indulged in corrupt/fraudulent /collusive/coercive practice as per procedure.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:

Seal:




F-3
LETTER OF AUTHORITY

[Pro forma for Letter of Authority for Attending 'Pre-Bid Meetings' /'Un-priced Bid Opening' /
'Price Bid Opening']

Ref: Date:
To,
M/s Indradhanush Gas Grid Limited (IGGL)

SUB:
TENDER NO:

Dear Sir,

I/We, hereby authorize the following
representative(s) for attending any 'Meetings [Pre-Bid Meeting]', 'Un-priced Bid Opening’, and
'Price Bid Opening' against the above Tender Documents:

[1] Name & Designation Signature
Phone/Cell:
E-mail: ..o (P
[2] Name & Designation Signature
Phone/Cell:
E-mail: ..o @ e

We confirm that we shall be bound by all commitments made by aforementioned authorised
representative(s).

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:

Note:
Q) This "Letter of Authority" should be on the "'letterhead"" of the Bidder and should be
signed by a person competent and having the 'Power of Attorney' to bind the Bidder.
Not more than 'two [02] persons per Bidder' are permitted to attend 'Pre-Bid Meetings'
/'Un-priced Bid Opening' / 'Price Bid Opening'.
(i)  Bidder’s authorized representative is required to carry a copy of this authority letter
while attending the 'Pre-Bid Meetings' /'Un-priced Bid Opening.




F-4
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE
SECURITY /SECURITY DEPOSIT""

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To, Bank Guarantee No.
M/s Indradhanush Gas Grid | Date of BG
Limited (IGGL) BG Valid up to

Claim period up to (There should
be three months gap between
expiry date of BG & Claim period)
Stamp SI. No./e-Stamp Certificate

No.
Dear Sir(s),
M/s. having
registered office at (herein after called the “contractor” which
expression shall wherever the context so require include its successors and assignees) have been
placed/ awarded the job/work of vide
LOA /FOA No. dated for Indradhanush Gas Grid

Limited (IGGL) having registered office at 7th Floor, NRL Centre, G.S. Road, Christian Basti,
Guwahati, Assam - 781005 (herein after called the “Indradhanush Gas Grid Limited (IGGL)” which
expression shall wherever the context so require include its successors and assignees).

The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs.
(Rupees ) as full
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract
Performance Guarantee includes guarantee executed by Nationalized Bank/Scheduled Commercial
Bank, undertaking full responsibility to indemnify Indradhanush Gas Grid Limited (IGGL) , in case
of default.

The said M/s. has approached us and at
their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter mentioned.

1. We
hereby undertake to give the irrevocable & unconditional guarantee to you that if default shall
be made by M/s. in performing any of the terms

and conditions of the tender/order/contract or in payment of any money payable to
Indradhanush Gas Grid Limited (IGGL) we shall on first demand pay without demur,
contest, protest and/ or without any recourse to the contractor to Indradhanush Gas Grid
Limited (IGGL) in such manner as Indradhanush Gas Grid Limited (IGGL) may direct the
said amount of Rupees only or such portion thereof not
exceeding the said sum as you may require from time to time.

2. You will have the full liberty without reference to us and without affecting this guarantee,
postpone for any time or from time to time the exercise of any of the powers and rights
conferred on you under the order/contract with the said M/s.

and to enforce or to forbear from endorsing any

powers or rights or by reason of time being given to the said

M/s. and such postponement forbearance would not have the

effect of releasing the bank from its obligation under this debt.

3. Your right to recover the said sum of Rs.
(Rupees ) from us in manner aforesaid is
absolute & unequivocal and will not be affected or suspended by reason of the fact that any




10.

dispute or disputes have been raised by the said M/s. and/or
that any dispute or disputes are pending before any officer, tribunal or court or arbitrator or
any other authority/forum and any demand made by you in the bank shall be conclusive and
binding. The bank shall not be released of its obligations under these presents by any exercise
by you of its liberty with reference to matter aforesaid or any of their or by reason or any other
act of omission or commission on your part or any other indulgence shown by you or by any
other matter or changed what so ever which under law would, but for this provision, have the
effect of releasing the bank.

The guarantee herein contained shall not be determined or affected by the liquidation or
winding up dissolution or changes of constitution or insolvency of the said contractor but
shall in all respects and for all purposes be binding and operative until payment of all money
due to you in respect of such liabilities is paid.

The bank undertakes not to revoke this guarantee during its currency without your previous
consent and further agrees that the guarantee shall continue to be enforceable until it is
discharged by Indradhanush Gas Grid Limited (IGGL) in writing. However, if for any
reason, the contractor is unable to complete the work within the period stipulated in the
order/contract and in case of extension of the date of delivery/completion resulting extension
of defect liability period/guarantee period of the contractor fails to perform the work fully,
the bank hereby agrees to further extend this guarantee at the instance of the contractor till
such time as may be determined by Indradhanush Gas Grid Limited (IGGL). If any further
extension of this guarantee is required, the same shall be extended to such required period on
receiving instruction from M/s.
(contractor) on whose

behalf this guarantee is issued.
Bank also agrees that Indradhanush Gas Grid Limited (IGGL) at its option shall be entitled
to enforce this Guarantee against the bank (as principal debtor) in the first instant, without
proceeding against the contractor and notwithstanding any security or other guarantee that
Indradhanush Gas Grid Limited (IGGL) may have in relation to the contractor’s liabilities.
The amount under the Bank Guarantee is payable forthwith without any delay by Bank
upon the written demand raised by Indradhanush Gas Grid Limited (IGGL). Any dispute
arising out of or in relation to the said Bank Guarantee shall be subject to the exclusive
jurisdiction of courts at Guwahati, Assam, India.
Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the
Contractor up to a total amount of (amount of guarantees in words and figures)
and we undertake to pay you, upon your first written demand declaring the Contractor to
be in default under the order/contract and without caveat or argument, any sum or sums
within the limits of (amounts of guarantee) as aforesaid, without your needing to prove or
show grounds or reasons for your demand or the sum specified therein.
We have power to issue this guarantee in your favor under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney, dated
granted to him by the Bank.
Notwithstanding anything contained herein:
11.
a) The Bank’s liability under this Guarantee shall not exceed (currency in figures) ........
........ (currency inwordsonly) ... ..
b) This Guarantee shall remain in force upto (this date should be expiry date
of defect liability period of the Contract) and any extension(s) thereof; and
12.
c) The Bank shall be released and discharged from all liability under this Guarantee unless
a written claim or demand is issued to the Bank on or before the midnight of
...................... (indicate date of expiry of claim period which includes minimum three
months from the expiry of this Bank Guarantee) and if extended, the date of expiry of the
last extension of this Guarantee. If a claim has been received by us within the said date, all




the rights of Indradhanush Gas Grid Limited (IGGL) under this Guarantee shall be valid
and shall not cease until we have satisfied that claim.

Details of next Higher Authority of the Officials who have issued the Bank Guarantee:

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of the
Bank




INSTRUCTIONS FOR FURNISHING
"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK

GUARANTEE"

The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as
per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing
bank.

The Bank Guarantee by Bidders will be given from bank as specified in cl.no. 38.3 of ITB
[Section-111] of Tender Document.

A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank
Guarantee and all future communication relating to the Bank Guarantee shall be forwarded
to Employer.

If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and copy to
Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00
[Rupees One Hundred Crores] or its equivalent in foreign currency alongwith documentary
evidence OR in the Bank Guarantee itself.

Contractor shall submit attached cover letter (Annexure) while submitting Contract

Performance Security

MATTER TO BE MENTIONED IN COVERING LETTER TO BE SUBMITTED BY

VENDOR ALONG WITH BANK GUARANTEE

BANK GUARANTEE NO
VENDOR NAME / VENDOR
CODE NAME
VENDOR
CODE
BANK GUARANTEE
AMOUNT
PURCHASE ORDER/ LOA
NO
NATURE OF BANK
GUARANTEE
(Please Tick (V) SECURI
Whichever is Applicable PERFORMAN TY
CE BANK DEPOSI | EM | ADVAN
GUARANTEE T D CE
(A) | EMAIL ID
BG ISSUED BANK
DETAILS
(B) | ADDRESS
(C) | PHONE NO




To,

F-5

AGREED TERMS & CONDITIONS

M/s Indradhanush Gas Grid Limited (IGGL)

SUB:

TENDER NO:

This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and should be
returned along with Un-priced Bid. Clauses confirmed hereunder need not be repeated in the Bid.

Sl.

DESCRIPTION

BIDDER'S
CONFIRMATION

1

Bidder's name, Vendor Code of Indradhanush Gas Grid
Limited (IGGL) (if any) and address

(FOA/Order shall be released in this name)

Bidder's name :
Indradhanush  Gas  Grid
Limited (IGGL)’s Vendor
Code:

Address:

Bidder confirms the currency of quoted prices is in Indian
Rupees.

Bidder confirms quoted prices will remain firm and fixed till
complete execution of the order (except where price
escalation/variation is allowed in the Tender).

Bidder confirms that they have quoted GST (CGST & SGST/
UTGST or IGST ) in Price Schedule/ SOR of Price bid.

4.1

Whether in the instant tender services/works are covered in
reverse charge rule of GST (CGST & SGST/UTGST or
IGST)

If yes, Bidder confirms that they have quoted rate of
applicable GST (CGST & SGST/ UTGST or IGST) in Price
Schedule / Schedule of Rates of Price Bid

Yes/ No

4.2

Bidder confirms that they have mentioned Harmonized
System Nomenclature (HSN)/Service Accounting Code
(SAC) in Price Bid

4.3

Bidder hereby confirms that the quoted prices are in
compliance with the Section 171 of CGST Act/ SGST Act as
mentioned as clause no. 13.10 of ITB (Anti-profiteering
clause).

4.4

Whether bidder is liable to raise E-Invoice as per GST Act.

If yes, bidder will raise E-Invoice and confirm compliance to
provision of tender in this regard.

Bidder confirms acceptance of relevant Terms of Payment
specified in the Bid Document.

Bidder confirms that Contract Performance Security will be
furnished as per Bid Document within 30 days of FOA in case
of successful bidder.




Sl.

DESCRIPTION

BIDDER'S
CONFIRMATION

Bidder confirms that Contract Performance Security shall be
from any Indian scheduled bank (excluding Co-operative
banks and Regional Rural bank) or a branch of an
International bank situated in India and registered with
Reserve bank of India as scheduled foreign bank. However, in
case of bank guarantees from banks other than the
Nationalised Indian banks, the bank must be a commercial
bank having net worth in excess of Rs 100 crores and a
declaration to this effect shall be made by such commercial
bank either in the Bank Guarantee itself or separately on its
letterhead.

Bidders confirms compliance to Completion Schedule as
specified in Bid document and the same shall be reckoned
from the date of Fax of Acceptance.

Bidders confirms acceptance of Price Reduction Schedule for
delay in completion schedule specified in Bid document.

In case of delay, the bills / invoices shall be submitted after
reducing the price reduction due to delay (refer PRS Clause).

10.

a) Bidder confirms acceptance of all terms and conditions of
Bid Document (all sections).

b) Bidder confirms that printed terms and conditions of
bidder are not applicable.

11.

Bidder confirms their offer is valid for period specified in
BDS from Final/Extended due date of opening of Techno-
commercial Bids.

12.

Bidder have furnished EMD/Bid Security details as under:

a)  EMD/ Bid Security No. & date

b)  Value

c) Validity

d)  Bank Address/e-mail ID/Mobile no. [in case of BG]
OR

Bidder furnishes bid security declaration [applicable for

MSEs, Start-Ups and CPSEs (to whom exemption is allowed

as per extant guidelines in vogue)]

13.

As per requirement of tender, bidder (having status as Pvt.
Ltd. or Limited company) must upload bid duly digitally
signed on e-portal through class-3B digital signature (DS). In
case, class of DS or name of employee or name of employer
is not visible in the digitally signed documents, the bid
digitally signed as submitted by the person shall be binding on
the bidder.

14.

Bidder confirms that
(i) none of Directors (in Board of Director) of bidder is a
relative of any Director (in Board of Director) of
Indradhanush Gas Grid Limited (IGGL)

or
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(ii) the bidder is not a firm in which any Director (in Board of
Director) of Indradhanush Gas Grid Limited (IGGL) or their
relative is a partner.

15.

All correspondence must be in ENGLISH language only.

16.

The contents of this Tender Document have not been modified
or altered by Bidder. In case, it is found that the tender
document has been modified / altered by the bidder, the bid
submitted by them shall be liable for rejection.

17.

Bidder confirms that all Bank charges associated with

Bidder’s Bank regarding release of payment etc. shall be
borne by Bidder.

18.

No Deviation Confirmation:

It may be note that any 'deviation / exception' in any form may
result in rejection of Bid. Therefore, Bidder confirms that they
have not taken any 'exception / deviation' anywhere in the Bid.
In case any 'deviation / exception' is mentioned or noticed,
Bidder’s Bid may be rejected.

19.

If the Bidder becomes a successful Bidder pursuant to the
provisions of the Tender Document, the following
Confirmation shall be automatically become enforceable:

"We agree and acknowledge that the Employer is entering into
the Contract/Agreement solely on its own behalf and not on
behalf of any other person or entity. In particular, it is
expressly understood & agreed that the Government of India
is not a party to the Contract/Agreement and has no liabilities,
obligations or rights thereunder. It is expressly understood and
agreed that the Purchaser is authorized to enter into
Contract/Agreement, solely on its own behalf under the
applicable laws of India. We expressly agree, acknowledge
and understand that the Purchaser is not an agent,
representative or delegate of the Government of India. It is
further understood and agreed that the Government of India is
not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the
Agreement. Accordingly, we hereby expressly waive, release
and forego any and all actions or claims, including cross
claims, VIP claims or counter claims against the Government
of India arising out of the Agreement and covenants not to sue
to Government of India as to any manner, claim, cause of
action or things whatsoever arising of or under the
Agreement."

20.

Bidder to ensure all documents as per tender including clause
11 of Section 11l and all Formats are included in their bid

21.

Bidder understands that Tender Document is not exhaustive.
In case any activity though specifically not covered in
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description of 'Schedule of Rates' but is required to complete
the work as per Scope of Work, Conditions of Contract, or
any other part of Bidding document, the quoted rates will
deemed to be inclusive of cost incurred for such activities
unless otherwise specifically excluded. Bidder confirms to
perform for fulfilment of the contract and completeness of the
supplies in all respect within the scheduled time frame and
quoted price.

22.

Bidder hereby confirms that they are not on ‘Holiday’ by
Indradhanush Gas Grid Limited (IGGL) or Public Sector
Project Management Consultant (like EIL, Mecon only due to
“poor performance” or “corrupt and fraudulent practices™) or
banned by Government department/ Public Sector on due date
of submission of bid.

Further, Bidder confirms that neither they nor their allied
agency/(ies) (as defined in the Procedure for Action in case of
Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on
banning list of Indradhanush Gas Grid Limited (IGGL) or the
Ministry of Petroleum and Natural Gas.

Bidder also confirms that they are not under any liquidation,
court receivership or similar proceedings or 'bankruptcy'.

In case it comes to the notice of Indradhanush Gas Grid
Limited (IGGL) that the bidder has given wrong declaration
in this regard, the same shall be dealt as ‘fraudulent practices’
and action shall be initiated as per the Procedure for action in
case of Corrupt/Fraudulent/Collusive/Coercive Practices.

Further, Bidder also confirms that in case there is any change
in status of the declaration prior to award of contract, the same
will be promptly informed to Indradhanush Gas Grid Limited
(IGGL) by them.

23.

Bidder confirms that they have read and understood the
General Conditions of Contract — Works available on
Indradhanush Gas Grid Limited (IGGL)’s Tender website
(www.iggl.co.in) & no ‘exception / deviation' anywhere has
been taken in the same and that they shall abide by provisions
of relevant GCC.

24,

Bidder certifies that they would adhere to the Fraud
Prevention Policy of Indradhanush Gas Grid Limited (IGGL)
[available on Indradhanush Gas Grid Limited (IGGL)’s
website (www. Indradhanush Gas Grid Limited (IGGL)
online.com)] and shall not indulge themselves or allow others
(working in Indradhanush Gas Grid Limited (IGGL)) to
indulge in fraudulent activities and that they would
immediately apprise Indradhanush Gas Grid Limited (IGGL)
of the fraud/suspected fraud as soon as it comes to their notice.
Concealment of facts regarding their involvement in
fraudulent activities in connection with the business
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transaction(s) of Indradhanush Gas Grid Limited (IGGL) is
liable to be treated as crime and dealt with by the procedures
of Indradhanush Gas Grid Limited (IGGL) as applicable from
time to time.

25.

Bidder confirms that (i) any variation in GST at the time of
supplies for any reasons, other than statutory, including
variations due to turnover, shall be borne by them and (ii) any
error of interpretation of applicability of rate of GST (CGST
& SGST/ UTGST or IGST) on components of an item and/or
various items of tender by them shall be dealt as per clause no.
13.13 of Section-III.

26.

Bidders confirm to submit signed copy of Integrity Pact
(wherever included in tender).

If Bidder is a partnership concern or a consortium, this
agreement must be signed by all partners or consortium
members.

27.

Bidder confirms that there is no conflict of interest with other
bidders, as per clause no.4.2 of Section-I11 (ITB) of Tender
Document.

28.

Bidder confirms that, in case of contradiction between the
confirmations provided in this format and to the terms &
conditions mentioned elsewhere in the offer, the
confirmations given in this format shall prevail.

Place:
Date:

[Signature of Authorized Signatory of Bidder]

Name:
Designation:
Seal:




E-6
ACKNOWLEDGEMENT CUM CONSENT LETTER

(On receipt of tender document/information regarding the tender, Bidder shall acknowledge
the receipt and confirm his intention to bid or reason for non-participation against the
enquiry /tender through e-mail to concerned executive in Indradhanush Gas Grid Limited
(IGGL) issued the tender, by filling up the Format)

To,

M/s Indradhanush Gas Grid Limited (IGGL)

SUB:
TENDER NO:

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for
subject item/job and/or the information regarding the subject tender.

= We intend to bid as requested for the subject item/job and furnish following details with
respect to our quoting office:

Postal Address with Pin Code: ....................
Telephone Number URVRURVRRN
Contact Person e
E-mail Address e
Mobile No. e ——
Date I,
Seal/Stamp e

= We are unable to bid for the reason given below:

Reasons for non-submission of bid:

Agency’s Name e
Signature e
Name e
Designation e —————
Date -
Seal/Stamp e




To,

E7

BIDDER’S EXPERIENCE

M/s Indradhanush Gas Grid Limited (IGGL)

SUB:
TENDER NO:
S| | Descripti | LOA Full Postal | Value of | Date of | Scheduled Date of | Reas
. |on /WO Address & | Contract/Order Commence | Completion | Actual ons
N | of the | No. and | phone nos. of | (Specify Currency| ment of [ Time (Mon | Complet | for
0 | Services | date Client.  Name, [ Amount) Services ths) ion delay
designation and in
address of execu
Engineer/ tion,
Officer-in- if any
Charge (for
cases other than
purchase)
e @ ©) () (6) (7) (8) (9) (10)
)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:

Note: As per cl.no.D of Section-Il, only documents (Work Order, Completion certificate, Execution

Certificate etc.) which have been referred/ specified in the bid shall be considered in reply to queries
during evaluation of Bids.




F-8 (A
CHECK LIST
Bidders are requested to duly fill in the checklist. This checklist gives only certain important items to
facilitate the bidder to make sure that the necessary data/information as called for in the bid document has
been submitted by them along with their offer. This, however, does not relieve the bidder of his
responsibilities to make sure that his offer is otherwise complete in all respects.

Please ensure compliance and tick (V) against following points:

S. DESCRIPTION CHECK REFERENCE

No. BOX PAGE NO. OF
THE BID

SUBMITTED

1.0 |Digitally Signing (in case of e-bidding)/ Signing and Stamping
(in case of manual bidding) on each sheet of offer, original
bidding document including SCC, ITB, GCC ,SOR drawings,
corrigendum (if any)

2.0 |Confirm that the following details have been submitted in the
Un-priced part of the bid

i Covering Letter, Letter of Submission

ii EMD / Declaration for Bid Security [as applicable] as per
provisions of Tender

il Digitally signed (in case of e-tendering) or ‘signed & stamped (in
case of Manual tender) tender document along with drawings and

addendum (if any)
v Power of Attorney in the name of person signing the bid.
4 Confirm submission of document alongwith unpriced bid as per

bid requirement (including cl.no.11.1.1 of Section-I1I).

3.0 |Confirm that all format duly filled in are enclosed with the bid
duly Digitally Signed (in case of e-bidding)/ Signed and
Stamped (in case of manual bidding) by authorised person(s)

4.0 |Confirm that the price part as per Price Schedule format
submitted with Bidding Document/ uploaded in case of e-bid.

50 |Confirmthat Undertakingas—per Form 1 —of Annexure-1llto
Section 1L has | bimitted (applicable for MSE and Class |
Local supplier ).

6.0 |Confirm that Undertaking as per Form-2 to Annexure-V to
Section-III and Certification from the statutory auditor or cost
auditor of the company (in the case of companies) or from a
practicing cost accountant or practicing chartered accountant (in
respect of other than companies) as per Form-3 to Annexure-V
to Section-1II are submitted. (Applicable for all bidders

luding MSEs biddess)

7.0  |Confirm that Undertaking as per Form-1 to Section-II have been
submitted by the bidder (Guidelines from Procurement from a
Country sharing a Land Border with India)




8.0  |Confirm submission of Checklist against Bid Evaluation Criteria
as per format F-8(B)

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:




F-8(B)

CHECKLIST FOR BID EVALUATION CRITERIA (BEC) QUALIFYING DOCUMENTS
(Refer Section Il of Tender document)

BEC
Clause
No.

Description

Documents required for qualification

Documents
Submitted by
Bidder

Documents
attested as per
Section-I1 of
Tender

Reference
Page No. of
the Bid
submitted

Technical BEC

Al

A2

Experience Criteria

a. Detailed work order along with Schedule
of Rates.

b. Completion certificate issued by end user /
Owner (or their consultant who has been
duly authorized by owner to issue such
certificate)

c. For back up agency document such as
work order, MOU, Agreement etc.

Note: The completion certificates shall have
details like work order no. / Date, brief scope of
work, completion date etc.

Yes/No

Note to
A (i)

Jobs executed for
Subsidiary /Fellow
subsidiary / holding

company

Tax paid invoice(s) duly certified by statutory
auditor of the bidder towards payments of
statutory tax in support of the job executed for
Subsidiary / Fellow subsidiary /Holding
company.

Yes/No

Financial BEC

B.1

Average Annual
Turn-over

Bidder(s) shall submit copy of Audited Annual
Financial Statement including Auditor’s report
[balance sheet and Profit & Loss Account
Statement, notes, schedules etc.] of three (3)
preceding Financial Year(s) along with un-
priced bid.

Submitted
(Mention specific

Yes/No

B.2

Net Worth

Bidder(s) shall submit copy of Audited Annual
Financial Statement including Auditor’s report
[balance sheet and Profit & Loss Account
Statement, notes, schedules etc.] of last
Financial Year along with un-priced bid.

Submitted
(Mention specific

Yes/No




Bidder(s) shall submit copy of Audited Annual
Financial Statement including Auditor’s report .
[balance sheet and Profit & Loss Account Submitted
Statement, notes, schedules etc] of last| (Mention specific
Financial Year (s) along with un-priced bid. year.....coovennnn )
. . If the bidder’s working capital is negative or
B.3 Working Capital | jnadequate, the bidder shall submit a letter Yes/No
from their bank having net worth not less than .
Rs. 100 crores (or equivalent USD), confirming |  Submitted/ Not
the availability of line of credit for amount Applicable
specified in para-B.3 above, (Refer format as |  (Bidder to tick
attached in ‘Forms & Formats’ for certificate appropriate option)
from Bank for Line of Credit).
Format for Details | Bidder shall submit “Details of financial
of financial capability of Bidder” in prescribed format duly Submitted
capability of signed and stamped by a chartered accountant /
Bidder Certified Public Accountant (CPA).
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:

Seal:




F-0
FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S
WORKING CAPITAL IS INADEQUATE/NEGATIVE
(To be provided on Bank’s letter head)

Date:
To,
M/s. Indradhanush Gas Grid Limited (IGGL)
Dear Sir,
This is to certify that M/S ........cooiiiiiiiiiiiiiiieeea, (name of the Bidder with address)

(hereinafter referred to as Customer) is an existing Customer of our Bank.

The Customer has informed that they wish to bid for Indradhanush Gas Grid Limited (IGGL)’s
Tender NO. dated ...l for
............................................ (Name of the supply/work/services/consultancy) and as per the
terms of the said Tender Document they have to furnish a certificate from their Bank confirming the
availability of line of credit.

Accordingly M/s ........ccoviiiiiiiiiiiiinn, (name of the Bank with address) confirms availability
of line of credit to M/s ..........ccceeiiniinnin (name of the Bidder) for at least an amount of Rs.

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or Equivalent USD)
and the undersigned is authorized to issue this certificate.

Yours truly
for oo (Name & address of Bank)

(Authorized signatory)
Name of the signatory:
Designation :
Email Id

Contact No.

Stamp

Note:

This Declaration Letter for line of credit shall be from single bank only. Letters from multiple banks
shall not be applicable. However, banking syndicate will be acceptable wherein a group of banks can
jointly provide line of credit to the bidder.




F-10
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED PUBLIC
ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE BIDDER
[
We have verified the Audited Financial Statements and other relevant records of
M/Su i (Name of the bidder) and certify the following:

A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS:

Year Amount (Currency)
Year 1:
Year 2
Year 3:
Total (A)
Average Annual Financial
Turnover during the last three
financial years (A/3)

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT:

Description Year

Amount (Currency)

1. Net Worth

C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIAL STATEMENT :

Description Year

Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital

(Current Assets-Current liabilities)

*Refer Instructions

Note:

1.0 It is further certified that the above mentioned applicable figures are matching with the
returns filed with Registrar of Companies (ROC) [Applicable only in case of Indian
Companies]

2.0  We confirm that above figures are after referring instructions at page 2 of 2 of F-10.

3.0 Practicing Chartered Accountants shall generate Unique Document Identification
Number (UDIN) for all certificates issued by them

Name of Audit Firm: [Signature of Authorized Signatory]
Chartered Accountant/CPA Name:
Date: Designation:

Seal:

Membership No.:

UDIN:

(Page 1 of 2)




Instructions:

1.

2.

The Separate Pro-forma shall be used for each member in case of JV/ Consortium.

The financial year would be the same as one normally followed by the bidder for its Annual
Report.

The bidder shall provide the audited annual financial statements as required for this Tender
document. Failure to do so would result in the Proposal being considered as non- responsive.

For the purpose of this Tender document:

Q) Annual Turnover shall be “Revenue from Operations” as per Profit & Loss account
of audited annual financial statements

(i) Working Capital shall be “Current Assets less Current liabilities” and

(ili)  Net Worth shall be Paid up share capital plus Free Reserves & Surplus less
accumulated losses, deferred expenditure and miscellaneous expenditure not written
off, if any.

In case the date of constitution/incorporation of the bidder is less than 3 years old, the average
turnover in respect of the completed financial years after the date of constitution/
incorporation shall be taken into account for minimum Average Annual Financial Turnover
criteria.

Above figures shall be calculated after considering the qualification, if any, made by the
statutory auditor on the audited financial statements of the bidder including quantified
financial implication.

This certificate is to be submitted on the letter head of Chartered Accountant/CPA.

(Page 2 of 2)




F-11
FORMAT FOR CONSORTIUM AGREEMENT
(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

CONSORTIUM/JV AGREEMENT

VOID




BIDDER'S QUERIES FOR PRE BID MEETING

To,

M/s INDRADHANUSH GAS GRID LIMITED

F-12

7th Floor, NRL Centre, G.S. Road, Christian Basti, Guwahati, Assam — 781005
SUB: TENDER DOCUMENT FOR PERMANENT CATHODIC PROTECTION FOR PIPELINE SECTIONS (10 &
11) UNDER NORTH EAST GAS GRID PIPELINE PROJECT OF M/s IGGL.

TENDER NO:
SL.
NO. | REFERENCE OF BIDDING DOCUMENT BIDDER'S QUERY IGGL'S REPLY
Subject
SEC.
NO. Page No. Clause

No.

NOTE: The Pre-Bid Queries may be sent by e-mail before due date for receipt of Bidder's queries.

SIGNATURE OF BIDDER:

NAME OF BIDDER :




F-13
E-Banking Mandate Form
(To be issued on vendors letter head)

1. Vendor/customer Name :
2. Vendor/customer Code:

3. Vendor /customer Address:
4. Vendor/customer e-mail id:

5. Particulars of bank account
a) Name of Bank
b) Name of branch
¢) Branch code:
d) Address:
e) Telephone number:
) Type of account (current/saving etc.)
g) Account Number:
h) RTGS IFSC code of the bank branch
i) NEFT IFSC code of the bank branch
j) 9 digit MICR code

I/We hereby authorize Indradhanush Gas Grid Limited (IGGL) to release any amount due to me/us in the
bank account as mentioned above. I/We hereby declare that the particulars given above are correct and

complete. If the transaction is delayed or lost because of incomplete or incorrect information, we would not
hold the Indradhanush Gas Grid Limited (IGGL) responsible.

(Signature of vendor/customer)

BANK CERTIFICATE

We certify that -------------------------—- has an Account no. -------------=-=-=---------- with us and we confirm
that the details given above are correct as per our records.
Bank stamp

Date (Signature of authorized officer of bank)




F-14
INTEGRITY PACT

(IP signed by IGGL’s executive shall be made part of tender document)




A nneworee. ~

INTEGRITY
PACT

(IP signed by IGGL’s executive shall be made part of tender document)
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INTEGRITY PACT

INTRODUCTION:

IGGL as one of its endeavour to maintain and foster most ethical and corruption free business
environment, have decided to adopt the Integrity Pact, a tool developed by the Transparency
International, to ensure that all activities and transactions between the Company (IGGL) and its
Counter parties (Bidders, Contractors, Vendors, Suppliers, Service Providers/Consultants etc.)
are handled in a fair and transparent manner, completely free of corruption.

Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in
Instruction to Bidders of Bid Document in addition to the existing stipulation regarding
Corrupt and Fraudulent Practices.

The attached copy of the Integrity Pact at Annexure-2 shall be included in the Bid submitted by

the bidder (to be executed by the bidder for all tenders of value Rs. 1 (One) crore and above).
In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection.
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ANNEXURE-1

Bidder is required to sign the Integrity Pact with IGGL as per format & terms and
conditions enclosed with tender. In case a bidder does not sign the Integrity Pact, his bid
shall be liable for rejection.

I

11

COMMITMENTS AND OBLIGATIONS OF THE “COUNTER PARTY”

a)

b)

The Counter party, directly or indirectly (through agent, consultant, advisor, etc.),
shall not pay any bribe/ influence or give undue/ unlawful benefit to anyone to
gain undue advantage in dealing with IGGL.

The Counter party will not engage in collusion of any kind including price fixation
etc. with other Counter parts.

The counter party will not pass IGGL’s confidential information to any third party
unless specifically authorized by IGGL in writing.

The Counterparties shall promote and observe best ethical practices within the
irrespective organizations.

The Counter party shall inform the Independent External Monitor.

i) If it received any demand, directly or indirectly, for a bribe/ favour or any
illegal gratification/payment/benefit;

ii) If it comes to know of any unethical or illegal payment/benefit;

11)If it makes any payment to any IGGL associate.

The Counter party shall not make any false or misleading allegations against IGGL
or its associates.

VIOLATIONS & CONSEQUENCES:

a)

b)

If a Counterparty commits a violation of its Commitments and Obligations under
the Integrity Pact Programme during bidding process, their entire Earnest Money
Deposit/ Bid Security, would be forfeited and in addition, action shall be taken as
per “Procedure for action in case Corrupt /Fraudulent/ Collusive/Coercive
Practices”

In case of violation of the Integrity pact by Counterparty after award of the
Contract, IGGL shall be entitled to terminate the Contract. Further, IGGL would
forfeit the security deposits/ Contract Performance Bank Guarantee and in
addition, action shall be taken as per “Procedure for action in case
Corrupt/Fraudulent/Collusive/Coercive Practices”

Page 3 of 10



INDEPENDENT EXTRNAL MONITORS (IEMS)

Presently the panel consisting of the following Independent External Monitors (IEMs) has been
appointed by IGGL, in terms of Integrity Pact (IP) which forms part of IGGL
Tenders/Contracts.

i) Shri Rajni Kant Mishra, Retd., I.P.S Officer.
(E-mail Id: tkm592002 @ vahoo.co.in )

ii) Shri Devendra Kumar Sharma, Retd., I.D.A.S Officer.
(E-mail Id: shharmadk @ gmail.com)

This panel is authorized to examine / consider all references made to it under this
tender/contract. The bidder(s), in case of any dispute (s) / complaint (s) pertaining to this
tender may raise the issue either with the designated tender/contract issuing officer or Nodal
Officer (presently Shri Kulajit Talukdar) in IGGL or directly with the IEMs on the panel or
IEM c/o Chief Vigilance Officer.
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ANNEXURE-2

INTEGRITY PACT

(To be executed on plain paper)

Between Indradhanush Gas Grid Limited (IGGL), a JV of ONGC, OIL, GAIL, NRL, & IOCL,
(here-in-after referred to as “Principal®).

AND

(here-in-after referred to as “The Bidder/Contractor™).

(Principal and the Bidder / Contractor are here-in-after are referred to individually as
“Party” or collectively as “Parties”).

PREAMBLE

The Principal intends to award under laid down organizational procedures, contract/s for
.The Principal values
full compliance with all relevant laws of land rules, regulations, and economic use of resources
and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors
(IEMs) who will monitor the tender process and the execution of the contract for compliance
with the principles mentioned above.

Section 1 —-Commitments of the Principal

1. The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following Principles:-

i) No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or for a third person, any material or in material
benefit which the person is not legally entitled to.

ii) The Principal will, during the tender process treat all Bidder(s) with equity and
reasons. The Principal will in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder
(s) confidential/additional information through which the Bidder(s) could obtain
an advantage in relation to the tender process or the contract execution.

iti)  The Principal will exclude from the process all known prejudiced persons.

2. If the Principal obtains information on the conduct of any of its employees which is a

criminal offence under the Indian Penal Code (IPC)/ Prevention of Corruption Act (PC
o 588 Grigr ™.
&) (/of ‘
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2.

Act), or if there be a substantive suspicion in this regard, the Principal will inform the
Chief Vigilance Officers and in addition can initiate disciplinary actions.

Section 2-Commitments of the Bidder(s)/Contractor(s)

The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to
prevent corruption. The Bidder(s)/ Contractor(s) commits themselves to observe the
following principles during participation in the tender process and during the contract
execution:

i) The Bidder (s) / Contractor (s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal’s employees involved in the
tender process or the execution of the contract or to any third person any material
or other benefit which he / she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the tender process or
during the execution of the contract.

ii) The Bidder(s)/Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other action to restrict
competitiveness or to introduce cartelization in the bidding process.

iii) The Bidder (s) / Contractor (s) will not commit any offence under the relevant
IPC/PC Act; further, the Bidder (s) / Contractor (s) will not use improperly, for
purposes of competition or personal gain, or pass on to others, any information
or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

iv)  The Bidder (s)/ Contractor (s) of foreign origin shall disclose the name and
address of the Agents/ representatives in India, if any. Similarly, the Bidder
(s)/Contractor (s) of Indian Nationality shall furnish the name and address of the
foreign principals, if any. Further, all the payments made to the Indian
agent/representative have to be in Indian Rupees only.

V) The Bidder (s) / Contractor (s) will, when presenting their bid, disclose any and
all payments made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the contract.

vi)  Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach
the Courts while representing the matter to IEMs and shall wait for their decision
in the matter.

~ The Bidder(s)/ Contractor(s) shall not instigate third person to commit offences outlined
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Section 3 —Disqualification from tender process and exclusion from future
contracts

If the Bidder (s) / Contractor (s), before award or during execution has committed a
transgression through a violation of Section 2, above or in any other form such as to put
their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder (s) / Contractor (s) from the tender process or take action as per provisions of
“Procedure for action in case Corrupt/Fraudulent/Collusive/Coercive Practices”.

Section 4 —Compensation for Damages

If the Principal has disqualified the Bidder (s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/ Bid Security.

If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Contractor liquidated damages equal to the Contract
Value or the amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

The Bidder declares that no previous transgression occurred in the last three years, with
any other Company in any country conforming to the anti-corruption approach or with
any Public Sector Enterprise in India that could justify his exclusion from the tender
process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or actions can be taken as per provisions of “Procedure for action
incase Corrupt/Fraudulent/ Collusive/Coercive Practices”

Section 6 —Equal treatment to all Bidders/ Contractors/Subcontractors

In case of sub-contracting, the Principal contractor shall take the responsibility of the
adoption of IP by the sub-contractor. It is to be ensured by him that all sub-contractors
also sign the IP.

The Principal will enter into agreements with identical conditions as this one with all
Bidders and Contractors.

The Principal will disqualify from the tender process all bidders who do not sign this
Pact or violate its provisions.
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Section 7-Criminal charges against violating Bidder(s)/Contractor (s)/Sub-
contractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal
will inform the same to the Chief Vigilance Officer.

Section 8-Independent External Monitor/Monitors

1. The Principal appoints competent and credible Independent External Monitor for this
Pact after approval by Central Vigilance Commission. The task of the Monitor is to
review independently and objectively, whether and to what extent the parties comply
with the obligations under this agreement.

2. The Monitor is not subject to instructions by the representatives of the parties and
performs his/her functions neutrally and independently. The Monitor would have access
to all documents/records pertaining to the contract for which a complaint or issue is
raised before them, as and when warranted. However, the
documents/records/information having National Security implications and those
documents which have been classified as Secret/Top Secret are not to be disclosed. It
will be obligatory for him/ her to treat the information and documents of the
Bidders/Contractors as confidential. He/she reports to the CEO, IGGL.

3. The Bidder (s)/ Contractor (s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his/her request and
demonstration of a valid interest, unrestricted and unconditional access to their project
documentation. The same is applicable to Sub-contractors.

5. The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact on
the contractual relations between the Principal and the Contractor. The parties offer to
the Monitor the option to participate in such meetings.

6. As soon as the Monitor notices, or believes to notice, a violation of this agreement,
he/she will so inform the Management of the Principal and request the Management to
discontinue or to take corrective action, or to take other relevant action. The monitor can
in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action
or tolerate action.

7. The Monitor will submit a written report to the CEO, IGGL within 30 days from the
date of reference or intimation to him by the ‘Principal” and, should the occasion arise,
submit proposals for correcting problematic situations.

8. } i‘gmmtor has reported to the CEO, IGGL, a substantiated suspicion of an offence
“undeér: e{%ﬁ IPC/PC Act, and the CEO, IGGL has not, within reasonable time, taken
\E\

2

\5)

Page80f10

P

» éx
&
. L
5




10.

11.

visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, then only in case of very serious issue having a specific, verifiable Vigilance
angle, the matter should be reported directly to the Central Vigilance Commission.

The word ‘Monitor’ would include both singular and plural.

In case of any complaints referred under IP Program, the role of IEMs is advisory and
would not be legally binding and it is restricted to resolving the issues raised by an
intending bidder regarding any aspect of the tender which allegedly restricts
competition or bias towards some bidder.

After award of contract, the IEMs shall look into any issue relating to execution of
contract, if specifically raised before them. As an illustrative example, if a contractor,
who has been awarded the contract, during the execution of contract, raises issue of
delayed payment etc. before the IEMs, the same shall be examined by the panel of
IEMs.

Section 9—-Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12
months after the last payment under the respective contract, and for all other Bidders 6 months
after the contract has been awarded. Any violation to the same would entail disqualification of
the bidders and exclusion from future business dealing.

If any claim is made / lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged/determined by the
CEO, IGGL.

Section 10—Miscelleneous provisions
This agreement is subject to Indian Law. Place of performance and exclusive
jurisdiction is the Registered Office of the principal, i.e. Guwahati.

Changes and supplements as well as termination notices, if any, need to be made in
writing. Side agreements have not been made.

If the Contractor / Bidder is a Joint Venture or a partnership concern or a consortium,
this agreement must be signed by all partners or consortium members.

Should one or several of the provisions of this agreement turn out to be invalid, the
remainder of this agreement shall remain valid. In this case, the parties will strive to
come to an agreement to their original intentions in such a case.

Issues like warranty/guarantee, etc. shall be outside the purview of IEMs.
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6. In the event of any contradiction between the Integrity Pact and its Annexure, the
Clause in Integrity Pact will prevail.

(For & on Behalf of Principal) (For & on Behalf of Bidder/ Contractor)
(Office Seal) (Office Seal)

Witness1:
(Name & Address)

Witness2:
(Name & AdAress)
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INDEMNITY BOND

WHEREAS Indradhanush Gas Grid Limited (IGGL) (hereinafter referred to as “1GGL”’) which expression
shall, unless repugnant to the context include its successors and assigns, having its registered office at 7th
Floor, NRL Centre, G.S. Road, Christian Basti, Guwahati, Assam — 781005 has entered into a contract with
M/S* . (hereinafter referred to as the “Contractor”) which expression shall unless
repugnant to the context include its representatives, successors and assigns, having its registered office at

....................... and on the terms and conditions as set out, inter-alia in the [ mention the work
order/LOA/Tender No.]Jand various documents forming part thereof, hereinafter collectively referred to as
the ‘CONTRACT’ which expression shall include all amendments, modifications and / or variations
thereto.

Indradhanush Gas Grid Limited (IGGL) has also advised the Contractor to execute an Indemnity Bond
in general in favour of Indradhanush Gas Grid Limited (IGGL) indemnifying Indradhanush Gas Grid
Limited (IGGL) and its employees and Directors including Independent Directors from all consequences
which may arise out of any prospective litigation or proceedings filed or may be initiated by any third party,
including any Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may have been
associated or engaged by the Contractor directly or indirectly with or without consent of Indradhanush Gas
Grid Limited (IGGL) for above works.

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby irrevocably and
unconditionally undertakes to indemnify and keep indemnified Indradhanush Gas Grid Limited (IGGL)
and all its employees, Directors, including Independent Directors, from and against all/any claim(s),
damages, loss, which may arise out of any litigations/ liabilities that may be raised by the Contractor or any
third party against Indradhanush Gas Grid Limited (IGGL) under or in relation to this contract. The
Contractor undertakes to compensate and pay to Indradhanush Gas Grid Limited (IGGL) and/or any of
its employees, Directors including Independent Directors, forth with on demand without any protest the
amount claimed by Indradhanush Gas Grid Limited (IGGL) for itself and for and on behalf of its
employees, Directors including Independent Directors together with direct/indirect expenses including all
legal expenses incurred by them or any of them on account of such litigation or proceedings.

AND THE CONTRACTOR hereby further agrees with Indradhanush Gas Grid Limited (IGGL) that:

(i) This Indemnity shall remain valid and irrevocable for all claims of Indradhanush Gas Grid Limited
(IGGL) and/or any of its employees and Directors including Independent Directors arising out of
said contract with respect to any such litigation / court case for which Indradhanush Gas Grid
Limited (IGGL) and/or its employees and Directors including Independent Directors has been made
party until now or here-in-after.

(i) This Indemnity shall not be discharged/revoked by any change/ modification/amendment/assignment
of the contract or any merger of the Contractor with other entity or any change in the
constitution/structure of the Contractor’s firm/Company or any conditions thereof including
insolvency etc. of the Contractor, but shall be in all respects and for all purposes binding and
operative until any/all claims for payment of Indradhanush Gas Grid Limited (IGGL) are settled
by the Contractor and/or Indradhanush Gas Grid Limited (IGGL) discharges the Contractor in
writing from this Indemnity.

The undersigned has full power to execute this Indemnity Bond for and on behalf of the
Contractor and the same stands valid.




SIGNED BY :

For [ Contractor]
Authorised Representative
Place:

Dated:

Witnesses:

1.
2
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FREQUENTLY ASKED QUESTIONS (FAQS)

SL.NO. QUESTION ANSWER
1.0 Can any vendor quote for subject | Yes. A Vendor has to meet Bid Evaluation
Tender? Criteria given under Section Il of Tender
document in addition to other requirements.
2.0 Should the Bid Evaluation Criteria | Yes. Please refer Section Il of Tender
documents be attested? document
3.0 Is attending Pre Bid Meeting mandatory. | No. Refer Clause No. 17 of Instruction to
Bidders of Tender Document. However
attending Pre Bid Meeting is recommended to
sort out any issue before submission of bid by
a Bidder.
4.0 Can a vendor submit more than 1 offer? | No. Please refer Clause No. 4 of Instruction
to Bidders of Tender Document.
5.0 Is there any Help document available for | Refer FAQs as available on Tender Wizard
e-Tender. website.
6.0 Are there are any MSE (Micro & Small | No
Enterprises) benefits available?
7.0 Are there are any benefits available to | Refer Clause No. 49 of Instructions to

Startups?

Bidders of Tender Document.

All the terms and conditions of Tender remain unaltered.
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UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC INVOICE (E-INVOICE AS
PER GST LAWS)
(to be submitted on letter head along with documents for release of payment)

To,
M/s Indradhanush Gas Grid Limited (IGGL)

SUB: o
PONO: ..o
Dear Sir,
We (Name of the Supplier) hereby confirm that E-Invoice provision as per the
GST Law is
(i) Applicable to us [ ]
(i) Not Applicable to us [ ]

(Supplier is to tick appropriate option [v']Jabove).

In case, same is applicable to us, we confirm that we will submit E-Invoice after complying with all the
requirements of GST Laws. If the invoice issued without following this process, such invoice can-not be
processed for payment by Indradhanush Gas Grid Limited (IGGL) as no ITC is allowed on such invoices.
We also confirm that If input tax credit is not available to Indradhanush Gas Grid Limited (IGGL) for
any reason attributable to Supplier (both for E-invoicing cases and non-E-invoicing cases), then
Indradhanush Gas Grid Limited (IGGL) shall not be obligated or liable to pay or reimburse GST (CGST
& SGST/UTGST or IGST) claimed in the invoice(s) and shall be entitled to deduct / setoff / recover such
GST amount (CGST & SGST/UTGST or IGST) or Input Tax Credit amount together with penalties and
interest, if any, by adjusting against any amounts paid or becomes payable in future to the Supplier under
this contract or under any other contract.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:

Seal:
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NO CLAIM CERTIFICATE
(TO BE SUBMITTED BEFORE RELEASE OF CPS/SECURITY DEPOSIT)

[On the Letter-head of Supplier/Vendor]

We, , acompany incorporated under the laws of India/ a Consortium between*___ and
*  (name of Consortium partners to be inserted)/ a Partnership Firm consistingof*____and*___ (name
of Partners to be inserted)/ a Sole Proprietorship (as the case may be), having its registered office at
and carrying on business under the name and style M/s.
were awarded the contract by INDRADHANUSH GAS GRID LIMITED (IGGL). in reference to Tender
No. dated (“Order/Contract”).

After completion of the above-said items/job under the Order/Contract, we have scrutinized all our claims,
contentions, disputes, issues and we hereby confirm that after adjusting all payments received by us against
our R.A. Bills and final bill, we have no claims, dues, issues and contentions from INDRADHANUSH GAS
GRID LIMITED (IGGL).

We further absolve INDRADHANUSH GAS GRID LIMITED (IGGL) from all liabilities present or future
arising directly or indirectly out of the Contract.

There is no economic duress or any other compulsion on us for submission of this no claim certificate.

Signature with Seal of Supplier/Vendor

Dated:
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General Conditions of Contract

1. Definition of Terms:

SECTION-1 DEFINITIONS

11

11.1

11.2

113

114

115

116

11.7

118

119

In this CONTRACT (as here-in-after defined) the following words
and expressions shall have the meanings hereby assigned to them
except where the context otherwise required.

The EMPLOYER/COMPANY/IGGL means IGGL, a

public limited company, incorporated under the Company’s act
1956 and having its Registered office at 16, Bhikaji Cama Place,
New Delhi 110066 and includes its successors and assigns.

The "CONTRACTOR" means the person or the persons, firm or
Company or corporation whose tender has been accepted by the
EMPLOYER and includes the CONTRACTOR's legal
Representatives his successors and permitted assigns.

The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person
designated from time to time by the IGGL and shall include those
who are expressly authorized by him to act for and on his behalf
for operation of this CONTRACT.

The "WORK" shall mean and include all items and things to be
supplied/ done and services and activities to be performed by the
CONTRACTOR in pursuant to and in accordance with
CONTRACT or part thereof as the case may be and shall include
all extra, additional, altered or substituted works as required for
purpose of the CONTRACT.

The "PERMANENT WORK" means and includes works which will
be incorporated in and form a part of the work to be handed over
to the EMPLOYER by the CONTRACTOR on completion of the
CONTRACT.

"CONSTRUCTION EQUIPMENT" means all
appliances/equipment and things whatsoever nature for the use in
or for the execution, completion, operation, or maintenance of the
work or temporary works (as hereinafter defined) but does not
include materials or other things intended to form or to be
incorporated into the WORK, or camping facilities.

"CONTRACT DOCUMENTS" means collectively the Tender
Documents, Designs, Drawings, Specification, Schedule of
Quantities and Rates, Letter of Acceptance and agreed variations
if any, and such other documents constituting the tender and
acceptance thereof.

CONSULTANT: means who are the
consulting engineer to the Employer for this project and having
registered office at

The "SUB-CONTRACTOR" means any person or firm or
Company (other than the CONTRACTOR) to whom any part of
the work has been entrusted by the CONTRACTOR, with the
written consent of the ENGINEER-IN-CHARGE, and the legal
representatives, successors and permitted assigns of such
person, firm or company.
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1.1.10 The "CONTRACT” shall mean the Agreement between the
EMPLOYER and the CONTRACTOR for the execution of the
works including therein all contract documents.

1.1.11 The "SPECIFICATION" shall mean all directions the various
technical specifications, provisions attached and referred to the
Tender Documents which pertain to the method and manner of
performing the work or works to the quantities and qualities of the
work or works and the materials to be furnished under the
CONTRACT for the work or works, as may be amplified or
modified by the IGGL or ENGINEER-IN-CHARGE during the

performance of CONTRACT in order to provide the unforseen
conditions or in the best interests of the work or works. It shall
also include the latest edition of relevant Standard Specifications
including all addenda/corrigenda published before entering into
CONTRACT.

1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints
or sketches thereof with any modifications approved in writing by
the ENGINEER- IN-CHARGE and such other drawing as may,
from time to time, be furnished or approved in writing by the
ENGINEER-IN-CHARGE.

1.1.13 The "TENDER" means the proposal along with supporting
documents submitted by the CONTRACTOR for consideration by
the EMPLOYER.

1.1.14 The "CHANGE ORDER" means an order given in writing by the
ENGINEER-IN-CHARGE to effect additions to or deletion from
and alteration in the works.

1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to
be issued by the ENGINEER-IN-CHARGE when the works have
been completed entirely in accordance with CONTRACT
DOCUMENT to his satisfaction.

1.1.16 The "FINAL CERTIFICATE" in relation to a work means the
certificate regarding the satisfactory compliance of various
provision of the CONTRACT by the CONTRACTOR issued by the
ENGINEER-IN- CHARGE/EMPLOYER after the period of liability
is over.

1.1.17 “DEFECT LIABILITY PERIOD” in relation to a work means the
specified period from the date of COMPLETION CERTIFICATE
upto the date of issue of FINAL CERTIFICATE during which the
CONTRACTOR stands responsible for rectifying all defects that
may appear in the works executed by the CONTRACTOR in
pursuance of the CONTRACT and includes warranties against
Manufacturing/Fabrication/ Erection/Construction defects covering
all materials plants, equipment, components, and the like supplied
by the CONTRACTOR, works executed against workmanship
defects.

1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration
shall be the CHAIRMAN and MANAGING DIRECTOR or any
other person so designated by the EMPLOYER.

1.1.19 "TEMPORARY WORKS" shall mean all temporary works of every
kind required in or about the execution, completion or
maintenance of works.
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1.1.20

1121

1.1.22

1.1.23

11.24

11.25

1.1.26

1.1.27

1.1.28

1.1.29

1.1.30

1131

"PLANS" shall mean all maps, sketches and layouts as are
incorporated in the CONTRACT in order to define broadly the
scope and specifications of the work or works, and all
reproductions thereof.

"SITE" shall mean the lands and other places on, under, in or
through which the permanent works are to be carried out and any
other lands or places provided by the EMPLOYER for the purpose
of the CONTRACT.

"NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a
notice in written, typed or printed characters sent (unless delivered
personally or otherwise proved to have been received by the
addressee) by registered post to the latest known private or
business address or registered office of the addressee and shall
be deemed to have been received in the ordinary course of post it
would have been delivered.

"APPROVED" shall mean approved in writing including
subsequent written confirmation of previous verbal approval and
"APPROVAL" means approval in writing including as aforesaid.

"LETTER OF INTENT/FAX OF INTENT” shall mean intimation by
a Fax/Letter to Tenderer(s) that the tender has been accepted in
accordance with the provisions contained in the letter.

"DAY" means a day of 24 hours from midnight to midnight
irrespective of the number of hours worked in that day.

"WORKING DAY" means any day which is not declared to be
holiday or rest day by the EMPLOYER.

"WEEK" means a period of any consecutive seven days.

"METRIC SYSTEM" - All technical documents regarding the
construction of works are given in the metric system and all work
in the project should be carried out according to the metric system.
All documents concerning the work shall also be maintained in the
metric system.

"VALUE OF CONTRACT" or “TOTAL CONTRACT PRICE” shall
mean the sum accepted or the sum calculated in accordance with
the prices accepted in tender and/or the CONTRACT rates as
payable to the CONTRACTOR for the entire execution and full
completion of the work, including change order.

"LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the
drawings, titles, notes, instruction, dimensions, etc. shall be in
English Language.

"MOBILIZATION" shall mean establishment of sufficiently
adequate infrastructure by the CONTRACTOR at "SITE"
comprising of construction equipments, aids, tools tackles
including setting of site offices with facilities such as power, water,
communication etc. establishing manpower organisation
comprising of Resident Engineers, Supervising personnel and an
adequate strength of skilled, semi-skilled and un-skilled workers,
who with the so established infrastructure shall be in a position to
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commence execution of work at site(s), in accordance with the
agreed Time Schedule of Completion of Work. "MOBILISATION"
shall be considered to have been achieved, if the CONTRACTOR
is able to establish infrastructure as per Time Schedule, where so
warranted in accordance with agreed schedule of work
implementation to the satisfaction of ENGINEER-IN-CHARGE/
EMPLOYER.

"COMMISSIONING" shall mean pressing into service of the
system including the plant(s), equipment(s), vessel(s), pipeline,
machinery(ies), or any other section or sub-section of
installation(s) pertaining to the work of the CONTRACTOR after
successful testing and trial runs of the same.

"COMMISSIONING" can be either for a completed system or a
part of system of a combination of systems or sub-systems and
can be performed in any sequence as desired by EMPLOYER and
in a manner established to be made suited according to availability
of pre-requisites. Any such readjustments made by EMPLOYER
in performance of "COMMISSIONING" activity will not be
construed to be Vviolatihng CONTRACT provisions and
CONTRACTOR shall be deemed to have provided for the same.

SECTION-II  GENERAL INFORMATION

2. General Information 2.1

2.2

2.3

a) Location of Site: The proposed location of Project site is defined
in the Special Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build
other temporary access roads to the actual site of construction for
his own work at his own cost. The CONTRACTOR shall be
required to permit the use of the roads so constructed by him for
vehicles of any other parties who may be engaged on the project
site. The CONTRACTOR shall also facilitate the construction of
the permanent roads should the construction there of start while
he is engaged on this work. He shall make allowance in his
tender for any inconvenience he anticipates on such account.

Non-availability of access roads, railway siding and railway
wagons for the use of the CONTRACTOR shall in no case
condone any delay in the execution of WORK nor be the cause for
any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical
Part of the tender document. The CONTRACTOR shall provide
all necessary materials, equipment, labour etc. for the execution
and maintenance of the WORK till completion unless otherwise
mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrangements
for supply of water to his labour camps and for works. All pumping
installations, pipe net work and distribution system will have to be
carried out by the Contractor at his own risk and cost.

Alternatively the Employer at his discretion may endeavour to
provide water to the Contractor at the Employer's source of supply
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provided the Contractor makes his own arrangement for the water
meter which shall be in custody of the Employer and other pipe
net works from source of supply and such distribution pipe
network shall have prior approval of the Engineer-in-Charge so as
not to interfere with the layout and progress of the other
construction works. In such case, the rate for water shall be
deducted from the running account bills.

However, the Employer does not guarantee the supply of water
and this does not relieve the Contractor of his responsibility in
making his own arrangement and for the timely completion of the
various works as stipulated.

Power Supply:

Subject to availability, EMPLOYER will supply power at 400/440 V
at only one point at the nearest sub-station, from where the
CONTRACTOR will make his own arrangement for temporary
distribution. The point of supply will not be more than 500 m away
from the CONTRACTOR'S premises. All the works will be done
as per the applicable regulations and passed by the
ENGINEER-IN-CHARGE. The temporary line will be removed
forthwith after the completion of work or if there is any hindrance
caused to the other works due to the alignment of these lines, the
CONTRACTOR will re-route or remove the temporary lines at his
own cost. The CONTRACTOR at his cost will also provide
suitable electric meters, fuses, switches, etc. for purposes of
payment to the EMPLOYER which should be in the custody and
control of the EMPLOYER. The cost of power supply shall be
payable to the EMPLOYER every month for Construction Works
power which would be deducted from the running account bills.
The EMPLOYER shall not, however, guarantee the supply of
electricity nor have any liability in respect thereof. No claim for
compensation for any failure or short supply of electricity will be
admissible.

It shall be the responsibility of the CONTRACTOR to provide and
maintain the complete installation on the load side of the supply
with due regard to safety requirement at site. All cabling,
equipment, installations etc. shall comply in all respects with the
latest statutory requirements and safety provisions i.e., as per the
Central/State Electricity Acts and Rules etc. The CONTRACTOR
will ensure that his equipment and Electrical Wiring etc., are
installed, modified, maintained by a licensed
Electrician/Supervisor. A test certificate is to be produced to the
ENGINEER-IN-CHARGE for his approval, before power is made
available.

At all times, IEA regulations shall be followed failing which the
EMPLOYER has a right to disconnect the power supply without
any reference to the CONTRACTOR. No claim shall be
entertained for such disconnection by the
ENGINEER-IN-CHARGE. Power supply will be reconnected only
after production of fresh certificate from authorized electrical
supervisors.

The EMPLOYER is not liable for any loss or damage to the
CONTRACTOR's equipment as a result of variation in voltage or
frequency or interruption in power supply or other loss to the
CONTRACTOR arising therefrom.



2

General Conditions of Contract 1GG

245 The CONTRACTOR shall ensure that the Electrical equipment
installed by him are such that average power factors does not fall
below 0.90 at his premises. In case power factor falls below 0.90
in any month, he will reimburse to the EMPLOYER at the penal
rate determined by the EMPLOYER for all units consumed during
the month.

246 The power supply required for CONTRACTOR's colony near the
plant site will be determined by the EMPLOYER and shall be as
per State Electricity Board's Rules and other statutory provisions
applicable for such installations from time to time. In case of
power supply to CONTRACTOR's colony, the power will be made
available at a single point and the CONTRACTOR shall make his
own arrangement at his own cost for distribution to the occupants
of the colony as per Electricity Rules and Acts. The site and
colony shall be sufficiently illuminated to avoid accidents.

2.4.7 The CONTRACTOR will have to provide and install his own lights
and power meters which will be governed as per Central/State
Government Electricity Rules. The metres shall be sealed by the
EMPLOYER.

2.4.8 In case of damage of any of the EMPLOYER’s equipment on
account of fault, intentional or unintentional on the part of the
CONTRACTOR, the EMPLOYER reserves the right to recover the
cost of such damage from the CONTRACTOR's hill. Cost of HRC
Fuses replaced at the EMPLOYER's terminals due to any fault in
the CONTRACTOR's installation shall be to CONTRACTOR's
account at the rates decided by the ENGINEER-IN-CHARGE.

249 Only motors upto 3 HP will be allowed to be started direct on line.
For motors above 3 HP and upto 100 HP a suitable Starting
device approved by the ENGINEER- IN-CHARGE shall be
provided by the CONTRACTOR. For motors above 100 HP
slipring induction motors with suitable starting devices as approved
by the ENGINEER- IN-CHARGE shall be provided by the
CONTRACTOR.

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines
and equipment and all installations are approved by the State
Electricity Inspector before power can be supplied to the
EMPLOYER.

2.4.11 The total requirement of power shall be indicated by the tenderer
alongwith his tender.

25 Land for Contractor’'s Field Office, Godown and Workshop: The
EMPLOYER will, at his own discretion and convenience and for
the duration of the execution of the work make available near the
site, land for construction of CONTRACTOR's Temporary Field
Office, godowns workshops and assembly yard required for the
execution of the CONTRACT. The CONTRACTOR shall at his
own cost construct all these temporary buildings and provide
suitable water supply and sanitary arrangement and get the same
approved by the ENGINEER-IN-CHARGE.

On completion of the works undertaken by the CONTRACTOR,
he shall remove all temporary works erected by him and have the
SITE cleaned as directed by ENGINEER-IN-CHARGE. If the
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3. Submission of Tender:

2.6

CONTRACTOR shall fail to comply with these requirements, the
ENGINEER-IN-CHARGE may at he expenses of the
CONTRACTOR remove such surplus, and rubbish materials and
dispose off the same as he deems fit and get the site cleared as
aforesaid; and CONTRACTOR shall forthwith pay the amount of
all expenses so incurred and shall have no claim in respect of any
such surplus materials disposed off as aforesaid. But the
EMPLOYER reserves the right to ask the CONTRACTOR any
time during the pendency of the CONTRACT to vacate the land by
giving 7 days notice on security reasons or on national interest or
otherwise. Rent may be charged for the land so occupied from
contractor by the Employer.

The CONTRACTOR shall put up temporary structures as required
by them for their office, fabrication shop and construction stores
only in the area allocated to them on the project site by the
EMPLOYER or his authorised representative. No tea
stalls/canteens should be put up or allowed to be put up by any
CONTRACTOR in the allotted land or complex area without
written permission of the EMPLOYER.

No unauthorised buildings, constructions or structures should be
put up by the CONTRACTOR anywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put
up temporary covered structures at his cost within Area in the
location allocated to them in the project site by the EMPLOYER or
his authorised representative.

No person except for authorised watchman shall be allowed to
stay in the plant area/CONTRACTOR's area after completion of
the day's job without prior written permission from
ENGINEER-IN-CHARGE.

Land for Residential Accommodation:-:No Land shall be made
available for residential accommodation for staff and labour of
CONTRACTOR.

GENERAL INSTRUCTIONS TO TENDERERS

3.1

3.2

3.3

TENDER must be submitted without making any additions,
alterations, and as per details given in other clauses hereunder.
The requisite details shall be filled in by the TENDERER at space
provided under “Submission of Tender at the beginning of GCC of
Tender Document. The rate shall be filled only in the schedule
given in this Tender Document.

Addenda/Corrigenda to this Tender Document, if issued, must be
signed, submitted alongwith the Tender Document. the tenderer
should write clearly the revised quantities in Schedule of Rates of
Tender Document and should price the WORK based on revised
guantities when amendments of quantities are issued in addenda.

Covering letter alongwith its enclosures accompanying the Tender
Document and all further correspondence shall be submitted in
duplicate.
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4. Documents:

3.4

3.5

4.1

4.2

Tenderers are advised to submit quotations based strictly on the
terms and conditions and specifications contained in the Tender
Documents and not to stipulate any deviations.

Tenders should always be placed in double sealed covers,
superscribing ['QUOTATION DO NOT OPEN" Tender for
Project of IGGL due for opening
on ]. The Full Name, Address and
Telegraphic Address, Fax No. of the Tenderers shall be written on
the bottom left hand corner of the sealed cover.

General:
The tenders as submitted, will consist of the following:

i) Complete set of Tender Documents (Original) as sold duly
filled in and signed by the tenderer as prescribed in different
clauses of the Tender Documents.

ii) Earnest money in the manner specified in Clause 6 hereof.

iii) Power of Attorney or a true copy thereof duly attested by a
Gazetted Officer in case an authorised representative has
signed the tender, as required by Clause 14 hereof.

iv) Information regarding tenderers in the proforma enclosed.

V) Details of work of similar type and magnitude carried out by
the Tenderer in the proforma provided in the tender
document.

vi)  Organisation chart giving details of field management at
site, the tenderer proposes to have for this job.

vii)  Details of construction plant and equipments available with
the tenderer for using in this work.

viii)  Solvency Certificate from Scheduled Bank to prove the
financial ability to carry out the work tendered for.

iX) Latest Balance Sheet and Profit & Loss Account duly
audited.

X) Details of present commitment as per proforma enclosed to
tender.

xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/
Manufacturers and other technical informations the tenderer
wish to furnish.

xii)  Provident fund registration certificate
xiii)  List showing all enclosures to tender.
All pages are to be Initiated: All signatures in Tender Documents
shall be dated, as well as, all the pages of all sections of Tender

Documents shall be initialed at the lower right hand corner and
signed wherever required in the tender papers by the TENDERER
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4.3

4.4

4.5

45.1

452

4.6

4.7

or by a person holding power of attorney authorising him to sign
on behalf of the tenderer before submission of tender.

Rates to be in Figures and Words: The tender should quote in
English both in figures as well as in words the rates and amounts
tendered by him in the Schedule of Rates of Tender submitted by
the CONTRACTOR for each item and in such a way that
interpolation is not possible. The amount for each item should be
worked out and entered and requisite total given of all items, both
in figures and in words. The tendered amount for the work shall
be entered in the tender and duly signed by the Tenderer.

If some discrepancies are found between the RATES in
FIGURES and WORDS or the AMOUNT shown in the tender, the
following procedure shall be followed:

a) When there is difference between the rates in figures and
words, the rate which corresponds to the amount worked out
by the tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words
tally but the amount is incorrect the rate quoted by the
tenderer shall be taken as correct.

c) When itis not possible to ascertain the correct rate by either of
above methods, the rate quoted in words shall be taken as
correct.

Corrections and Erasures: All correction(s) and alteration(s) in the
entries of tender paper shall be signed in full by the TENDERER
with date. No erasure or over writing is permissible.

Signature of Tenderer:

The TENDERER shall contain the name, residence and place of
business of person or persons making the tender and shall be
signed by the TENDERER with his usual signature. Partnership
firms shall furnish the full names of all partners in the tender. It
should be signed in the partnership's name by all the partners or
by duly authorised representatives followed by the name and
designation of the person signing. Tender by a corporation shall
be signed by an authorised representative, and a Power of
Attorney in that behalf shall accompany the tender. A copy of the
constitution of the firm with names of all partners shall be
furnished.

When a tenderer signs a tender in a language other than English,
the total amount tendered should, in addition, be written in the
same language. The signature should be attested by at least one
witness.

Witness: Witness and sureties shall be persons of status and
property and their names, occupation and address shall be stated
below their signature.

Details of Experience: The tenderer should furnish, alongwith his
tender, details of previous experience in having successfully
completed in the recent past works of this nature, together with the
names of Employers, location of sites and value of contract, date
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5. Transfer of Tender
Documents:

6. Earnest Money:

4.8

51

6.1

of commencement and completion of work, delays if any, reasons
of delay and other details alongwith documentary evidence(s).

Liability of Government of India: It is expressly understood and
agreed by ad between Bidder or/Contractor and M/s IGGL,
and that M/s IGGL , is entering into this agreement
solely on its own behalf and not on behalf of any other person or
entity. In particular, it is expressly understood and agreed that
the Government of India is not a party to this agreement and
has no liabilities, obligations or rights hereunder.

It is expressly understood and agreed that M/s IGGL

is an independent legal entity with power and authority to enter
into contracts solely on its own behalf under the applicable Laws
of India and general principles of Contract Law. The
Bidder/Contractor expressly agrees, acknowledges and
understands that M/s IGGL S not an agent,
representative or delegate of the Government of India. It is
further understood and agreed that the Government of India is
not and shall not be liable for any acts, omissions, commissions,
breaches or other wrongs arising out of the contract.
Accordingly, Bidder/Contractor hereby expressly waives,
releases and foregoes any and all actions or claims, including
cross claims, impleader claims or counter claims against the
Government of India arising out of this contract and covenants
not to sue to Government of India as to any manner, claim,
cause of action or thing whatsoever arising of or under this
agreement.

Transfer of Tender Documents purchased by one intending
tenderer to another is not permissible.

The bidder must pay Earnest Money as given in the letter /notice
inviting tenders and attach the official receipt with the tender failing
which the tender is liable to be rejected and representatives of
such tenderers will not be allowed to attend the tender opening.
Earnest Money can be paid in Demand Drafts or Bank Guarantee
or Banker’'s Cheque or Letter of Credit from any Indian scheduled
bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign
bank. However, other than the Nationalised Indian Banks, the
banks whose BGs are furnished, must be commercial banks
having net worth in excess of Rs. 100 crores and a declaration
to this effect should be made by such commercial bank either in
the bank guarantee itself or separately on a letter head.

The bid guarantee shall be submitted in the prescribed format .

Note: The Bank Guarantee so furnished by the tenderer shall be in
the proforma prescribed by the EMPLOYER. No interest shall be
paid by the EMPLOYER on the Earnest Money deposited by the
tenderer. The Bank Guarantee furnished in lieu of Earnest Money
shall be kept valid for a period of "SIX MONTHS" from the date of
opening of tender.(TWO MONTHS beyond the bid validity).

The Earnest Money deposited by successful tenderer shall be
forfeited if the Contractor fails to furnish the requisite Contract
Performance Security as per clause 24 hereof and /or fails to start
work within a period of 15 days or fails to execute the
AGREEMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender.

2
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7 Validity:

8 Addenda/Corrigenda

9 Right of Employer to

Accept or Reject Tender:

10 Time Schedule

7.1

8.1

8.2

9.1

10.1

Note: The Earnest Money of the unsuccessful bidder will be
returned by EMPLOYER/CONSULTANT, directly to the
tenderer (s), within a reasonable period of time but not later than
30 days after the expiration of the period of bid validity
prescribed by EMPLOYER.

Tender submitted by tenderers shall remain valid for acceptance
for a period of "4 MONTHS" from the date of opening of the
tender. The tenderers shall not be entitled during the said period
of 4 months, without the consent in writing of the EMPLOYER, to
revoke or cancel his tender or to vary the tender given or any term
thereof. In case of tender revoking or canceling his tender or
varying any term in regard thereof without the consent of
EMPLOYER in writing, the EMPLOYER shall forfeit Earnest
Money paid by him alongwith tender.

Addenda/ Corrigenda to the Tender Documents will be issued in
duplicate prior to the date of opening of the tenders to clarify
documents or to reflect modification in design or CONTRACT
terms.

Each addenda/ corrigendum issued will be issued in duplicate to
each person or organisation to whom set of Tender Documents
has been issued. Recipient will retain tenderer's copy of each
Addendum/Corrigendum and attach original copy duly signed
along with his offer. All Addenda/Corrigenda issued shall become
part of Tender Documents.

The right to accept the tender will rest with the EMPLOYER. The
EMPLOYER, however, does not bind himself to accept the lowest
tender, and reserves to itself the authority to reject any or all the
tenders received without assigning any reason whatsoever. At the
option of the Employer, the work for which the tender had been
invited, may be awarded to one Contractor or split between more
than one bidders, in which case the award will be made for only
that part of the work, in respect of which the bid has been
accepted. The quoted rates should hold good for such
eventualities.

Tenders in which any of the particulars and prescribed information
are missing or are incomplete in any respect and/or the
prescribed conditions are not fulfilled are liable to be rejected.
The Tender containing uncalled for remarks or any additional
conditions are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and
tenders submitted by the Tenderers who resort to canvassing will
be liable to rejection.

The WORK shall be executed strictly as per the TIME SCHEDULE
specified in TENDER/CONTRACT Document. The period of
construction given in Time Schedule includes the time required for
mobilisation as well as testing, rectifications if any, retesting and
completion in all respects to the entire satisfaction of the
ENGINEER-IN- CHARGE.
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10.2
10.3
11 Tenderer's Responsibility  11.1
12 Retired Government or 121
Company Officers
13 Signing of the Contract: 13.1
14 Field Management & 141
Controlling/Coordinating
Authority:
14.2

A joint programme of execution of the WORK will be prepared by
the ENGINEER-IN-CHARGE and CONTRACTOR based on
priority requirement of this project. This programme will take into
account the time of completion mentioned in 10.1 above and the
time allowed for the priority  works by the
ENGINEER-IN-CHARGE.

Monthly/Weekly construction programme will; be drawn up by the
ENGINEER-IN-CHARGE jointly with the CONTRACTOR, based
on availability of work fronts and the joint construction programme
as per 10.2 above. The CONTRACTOR shall scrupulously
adhere to these targets /programmes by deploying adequate
personnel, construction tools and tackles and he shall also supply
himself all materials of his scope of supply in good time to achieve
the targets/programmes. In all matters concerning the extent of
targets set out in the weekly and monthly programmes and the
degree of achievements the decision of the
ENGINEER-IN-CHARGE will be final and binding on the
CONTRACTOR.

The intending tenderers shall be deemed to have visited the SITE
and familiarised submitting the tender. Non-familiarity with the
site conditions will not be considered a reason either for extra
claims or for not carrying out the works in strict conformity with the
DRAWINGS and SPECIFICATIONS or for any delay in
performance.

No Engineer of Gazetted rank or other Gazetted Officer employed
in Engineering or Administrative duties in an Engineering
Department of the States/ Central Government or of the
EMPLOYER is allowed to work as a CONTRACTOR for a period
of two years after his retirement from Government Service, or from
the employment of the EMPLOYER without the previous
permission of the EMPLOYER. The CONTRACT, if awarded, is
liable to be cancelled if either the CONTRACTOR or any of his
employees is found at any time to be such a person, who has not
obtained the permission of the State/Central Government or of the
EMPLOYER as aforesaid before submission of tender, or
engagement in the CONTRACTOR'S service as the case may be.

The successful tenderer shall be required to execute an
AGREEMENT in the proforma attached with TENDER
DOCUMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender. In the event of failure on
the part of the successful tenderer to sign the AGREEMENT within
the above stipulated period, the Earnest Money or his initial
deposit will be forefeited and the acceptance of the tender shall be
considered as cancelled.

The field management will be the responsibility of the
ENGINEER-IN-CHARGE, who will be nominated by the
EMPLOYER. The ENGINEER-IN-CHARGE may also authorise
his representatives to assist in performing his duties and functions.

The ENGINEER-IN-CHARGE shall coordinate the works of
various agencies engaged at site to ensure minimum disruption of
work carried out by different agencies. It shall be the responsibility
of the CONTRACTOR to plan and execute the work strictly in
accordance with site instructions to avoid hindrance to the work
being executed by other agencies.

1
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15 Note to Schedule of
Rates:

16 Policy for Tenders Under
Consideration:

17 Award of Contract:

18 Clarification of Tender
Document:

151

15.2

15.3

154

155

16.1

16.2

171

17.2

18.1

The Schedule of Rates should be read in conjunction with all the
other sections of the tender.

The tenderer shall be deemed to have studied the DRAWINGS,
SPECIFICATIONS and details of work to be done within TIME
SCHEDULE and to have aquainted himself of the condition
prevailing at site.

Rates must be filled in the Schedule of Rates of original Tender
Documents. If quoted in separate typed sheets no variation in item
description or specification shall be accepted. Any exceptions
taken by the tenderer to the Schedule of Rates shall be brought
out in the terms and conditions of the offer.

The quantities shown against the various items are only
approximate. Any increase or decrease in the quantities shall not
form the basis of alteration of the rates quoted and accepted.

The EMPLOYER reserves the right to interpolate the rates for such
items of work falling between similar items of lower and higher
magnitude.

Only Those Tenders which are complete in all respects and are
strictly in accordance with the Terms and Conditions and
Technical Specifications of Tender Document, shall be considered
for evaluation. Such Tenders shall be deemed to be under
consideration immediately after opening of Tender and until such
time an official intimation of acceptance /rejection of Tender is
made by IGGL to the Bidder.

Zero Deviation: Bidders to note that this is a ZERO DEVIATION
TENDER. IGGL will appreciate submission of offer based on the
terms and conditions in the enclosed General Conditions of
Contract (GCC), Special Conditions of Contract (SCC),
Instructions to Bidders (ITB), Scope of Work, technical
specifications etc. to avoid wastage of time and money in
seeking clarifications on technical/ commercial aspects of the
offer. Bidder may note that no technical and commercial
clarifications will be sought for after the receipt of the bids. In
case of any deviation/nonconformity observed in the bid, it will
be liable for rejection.

The Acceptance of Tender will be intimated to the successful
Tenderer by IGGL either by Telex/ Telegram/ Fax or by Letter or
like means-defined as LETTER OF ACCEPTANCE OF TENDER.

IGGL will be the sole judge in the matter of award of CONTRACT
and the decision of IGGL shall be final and binding.

The Tender is required to carefully examine the Technical
Specifications, Conditions of Contract, Drawings and other details
relating to WORK and given in Tender Document and fully inform
himself as to all conditions and matters which may in any way
affect the WORK or the cost thereof. In case the Tenderer is in
doubt about the completeness or correctness of any of the

contents of the Tender Documents he should request in writing for
an interpretation/clarification to IGGL in triplicate. IGGL will then
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issue interpretation/clarification to Tenderer in writing. Such
clarifications and or interpretations shall form part of the
Specifications and Documents and shall accompany the tender
which shall be submitted by tenderer within time and date as
specified in invitations to tender.

18.2 Verbal clarification and information given by IGGL or its
employee(s) or its representatives shall not in any way be binding
on IGGL.

19 Local Conditions: 19.1 It will be imperative on each tenderer to inform himself of all local
conditions and factors which may have any effect on the execution
of WORK covered under the Tender Document. In their own
interest, the tenderer are requested to familiarise themselves with
the Indian Income Tax Act 1961, Indian Companies Act 1956,
Indian Customs Act 1962 and other related Acts and Laws and
Regulations of India with their latest amendments, as applicable
IGGL shall not entertain any requests for clarifications from the

tenderer regarding such local conditions.

19.2 It must be understood and agreed that such factors have properly
been investigated and considered while submitting the tender. No
claim for financial or any other adjustments to VALUE OF
CONTRACT, on lack of clarity of such factors shall be entertained.

20 Abnormal Rates: 20.1 The tenderer is expected to quote rate for each item after careful
analysis of cost involved for the performance of the completed
item considering all specifications and Conditions of Contract.
This will avoid loss of profit or gain in case of curtailment or
change of specification for any item. In case it is noticed that the
rates quoted by the tenderer for any item are unusually high or
unusually low, it will be sufficient cause for the rejection of the
tender unless the EMPLOYER is convinced about the
reasonableness after scrutiny of the analysis for such rate(s) to be
furnished by the tenderer (on demand).

SECTION-IV GENERAL OBLIGATIONS
21  Priority of Contract 21.1 Except if and the extent otherwise provided by the Contract, the
Documents provisions of the General Conditions of Contract and Special

Conditions shall prevail over those of any other documents
forming part of the CONTRACT. Several documents forming the
CONTRACT are to be taken as mutually explanatory of one
another, but in case of ambiguities or discrepancies the same
shall be explained and adjusted by the ENGINEER-IN-CHARGE
who shall thereupon issue to the Contractor instructions thereon
and in such event, unless otherwise provided in the Contract, the
priority of the documents forming the Contract shall be as follows :

1) The Contract Agreement ;

2) The Letter of Acceptance;

3) The (Instructions to Bidders)ITB;

4) Special Conditions of Contract (SCC);
5) General Conditions of Contract (GCC)

6) Any other document forming part of the Contract.
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22  Special Conditions of
Contract:

23 Contractor to obtain his
own Information:

21.2

21.3

214

221

22.2

22.3

22.4

22.5

23.1

Works shown in the DRAWING but not mentioned in the
SPECIFICATIONS OR described in the SPECIFICATIONS
without being shown in the DRAWINGS shall nevertheless be
deemed to be included in the same manner as if they had been
specifically shown upon the DRAWINGS and described in the
SPECIFICATIONS.

Headings and Marginal Notes: All headings and marginal notes to
the clauses of these General Conditions of Contract or to the
SPECIFICATIONS or to any other Tender Document are solely
for the purpose of giving a concise indication and not a summary
of the contents thereof, and they shall never be deemed to be part
thereof or be used in the interpretation or construction thereof the
CONTRACT.

Singular _and Plural: In CONTRACT DOCUMENTS unless
otherwise stated specifically, the singular shall include the plural
and vice versa wherever the context so requires.

Interpretation: Words implying “Persons' shall include relevant
“Corporate  Companies / Registered Associations/ Body of
Individuals/ Firm of Partnership' as the case may be.

Special Conditions of Contract shall be read in conjunction with
the General Conditions of Contract, specification of Work,
Drawings and any other documents forming part of this
CONTRACT wherever the context so requires.

Notwithstanding the sub-division of the documents into these
separate sections and volumes every part of each shall be
deemed to be supplementary to and complementary of every
other part and shall be read with and into the CONTRACT so far
as it may be practicable to do so.

Where any portion of the General Condition of Contract is
repugnant to or at variance with any provisions of the Special
Conditions of Contract, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed
to over-ride the provisions of the General Conditions of Contract
and shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the
CONTRACTOR shall perform certain WORK or provide certain
facilities, it is understood that the CONTRACTOR shall do so at
his cost and the VALUE OF CONTRACT shall be deemed to have
included cost of such performance and provisions, so mentioned.

The materials, design and workmanship shall satisfy the relevant
INDIAN STANDARDS, the JOB SPECIFICATIONS contained
herein and CODES referred to. Where the job specification
stipulate requirements in addition to those contained in the
standard codes and specifications, these additional requirements
shall also be satisfied.

The CONTRACTOR in fixing his rate shall for all purpose
whatsoever reason may be, deemed to have himself
independently obtained all necessary information for the purpose
of preparing his tender and his tender as accepted shall be
deemed to have taken into account all contingencies as may arise
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due to such information or lack of same. The correctness of the
details, given in the Tender Document to help the CONTRACTOR
to make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the
CONTRACT DOCUMENTS, to have generally obtained his own
information in all matters whatsoever that might affect the carrying
out of the works at the schedules rates and to have satisfied
himself to the sufficiency of his tender. Any error in description of
guantity or omission therefrom shall not vitiate the CONTRACT or
release the CONTRACTOR from executing the work comprised in
the CONTRACT  according to DRAWINGS and
SPECIFICATIONS at the scheduled rates. He is deemed to have
known the scope, nature and magnitude of the WORKS and the
requirements of materials and labour involved etc., and as to what
all works he has to complete in accordance with the CONTRACT
documents whatever be the defects, omissions or errors that may
be found in the DOCUMENTS. The CONTRACTOR shall be
deemed to have visited surroundings, to have satisfied himself to
the nature of all existing structures, if any, and also as to the
nature and the conditions of the Railways, Roads, Bridges and
Culverts, means of transport and communication, whether by
land, water or air, and as to possible interruptions thereto and the
access and egress from the site, to have made enquiries,
examined and satisfied himself as to the sites for obtaining sand,
stones, bricks and other materials, the sites for disposal of surplus
materials, the available accommodation as to whatever required,
depots and such other buildings as may be necessary for
executing and completing the works, to have made local
independent enquiries as to the sub-soil, subsoil water and
variations thereof, storms, prevailing winds, climatic conditions
and all other similar matters effecting these works. He is deemed
to have acquainted himself as to his liability of payment of
Government Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the
CONTRACTOR in obtaining necessary and reliable information
upon the foregoing or any other matters affecting the CONTRACT
shall not relieve him from any risks or liabilities or the entire
responsibility from completion of the works at the scheduled rates
and times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any
doubt as to the meaning of any portion of the CONTRACT
DOCUMENT he shall set forth the particulars thereof in writing to
EMPLOYER in duplicate, before submission of tender. The
EMPLOYER may provide such clarification as may be necessary
in writing to CONTRACT, such clarifications as provided by
EMPLOYER shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any
effect or employee of the EMPLOYER either before, during or
after the execution of the CONTRACT agreement shall in any way
affect or modify and of the terms or obligations herein contained.

Any change in layout due to site conditions or technological
requirement shall be binding on the CONTRACTOR and no extra
claim on this account shall be entertained.

Q
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24  Contract Performance
Security:

25 Time of Performance:

241

24.2

24.3

24.4

245

25.1

The CONTRACTOR shall furnish to the EMPLOYER, within 15
days from the date of notification of award, a security in the sum
of 10% of the accepted value of the tender or the actual value of
work to be done whichever is applicable due to any additional
work or any other reasons, in the form of a Bank draft/Banker’s
cheque or Bank Guarantee or irrevocable Letter of credit (as per
proforma enclosed) as Contract Performance Security with the
EMPLOYER which will be refunded after the expiry of DEFECTS
LIABILITY PERIOD.

CONTRACTOR can furnish the Contract Performance Security in
the form of Demand Draft or through a Bank Guarantee or
through an irrevocable Letter of Credit from any Indian scheduled
bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign
bank. However, other than the Nationalised Indian Banks, the
banks whose BGs are furnished, must be commercial banks
having net worth in excess of Rs. 100 crores and a declaration
to this effect should be made by such commercial bank either in
the bank guarantee itself or separately on a letter head.

The bank guarantee or the Letter of Credit shall be submitted in
the prescribed format.

If the CONTRACTOR/SUB-CONTRACTOR or their employees or
the CONTRACTOR's agents and representatives shall damage,
break, deface or destroy any property belonging to the
EMPLOYER or others during the execution of the CONTRACT,
the same shall be made good by the CONTRACTOR at his own
expenses and in default thereof, the ENGINEER-IN-CHARGE
may cause the same to be made good by other agencies and
recover expenses from the CONTRACTOR (for which the
certificate of the ENGINEER- IN-CHARGE shall be final).

All compensation or other sums of money payable by the
CONTRACTOR to the EMPLOYER under terms of this
CONTRACT may be deducted from or paid by the encashment or
sale of a sufficient part of his Contract Performance Security or
from any sums which may be due or may become due to the
CONTRACTOR by the EMPLOYER of any account whatsoever
and in the event of his Contract Performance Security being
reduced by reasons of any such deductions or sale of aforesaid,
the CONTRACTOR shall within ten days thereafter make good in
cash, bank drafts as aforesaid any sum or sums which may have
been deducted from or realised by sale of his Contract
Performance Security, or any part thereof. No interest shall be
payable by the EMPLOYER for sum deposited as Contract
Performance Security.

Failure of the successful bidder to comply with the requirements of
this Clause shall constitute sufficient grounds for the annulment of
the award and the forfeiture of bid security.

Time for Mobilisation

The work covered by this CONTRACT shall be commenced within
fifteen (15) days, the date of letter/Fax of Intent and be completed
in stages on or before the dates as mentioned in the TIME
SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR
should bear in mind that time is the essence of this agreement.
Request for revision of construction time after tenders are opened
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will not receive consideration. The above period of fifteen (15)
days is included within the overall COMPLETION SCHEDULE,
not over and above the completion time to any additional work or
any other reasons.

25.2 Time Schedule of Construction:

25.2.1 The general Time Schedule of construction is given in the
TENDER DOCUMENT. CONTRACTOR should prepare a
detailed monthly or weekly construction program jointly with the
ENGINEER-IN-CHARGE within 15 days of receipt of
LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The
WORK shall be executed strictly as per the Time Schedule given
in the CONTRACT DOCUMENT. The period of construction
given includes the time required for mobilisation testing,
rectifications, if any, retesting and completion in all respects in
accordance with  CONTRACT DOCUMENT to the entre
satisfaction of the ENGINEER-IN-CHARGE.

25.2.2 The CONTRACTOR shall submit a detailed PERT network within
the time frame agreed above consisting of adequate number of
activities covering various key phases of the WORK such as
design, procurement, manufacturing, shipment and field erection
activities within fifteen (15) days from the date of LETTER/FAX
OF INTENT. This network shall also indicate the interface
facilities to be provided by the EMPLOYER and the dates by
which such facilities are needed.

25.2.3 CONTRACTOR shall discuss the network so submitted with the
EMPLOYER and the agreed network which may be in the form
as submitted with the EMPLOYER or in revised form in line with
the outcome of discussions shall form part of the CONTRACT, to
be signed within fifteen (15) days from the date of LETTER OF
ACCEPTANCE OF TENDER. During the performance of the
CONTRACT, if in the opinion of the EMPLOYER proper progress
is not maintained suitable changes shall be made in the
CONTRACTOR's operation to ensure proper progress.

The above PERT network shall be reviewed periodically and

reports shall be submitted by the CONTRACTOR as directed by
EMPLOYER.

26 Force Majeure: 26.1 CONDITIONS FOR FORCE MAJEURE

In the event of either party being rendered unable by Force
Majeure to perform any obligations required to be performed by
them under the CONTRACT the relative obligation of the party
affected by such Force Majeures shall upon notification to the
other party be suspended for the period during which Force
Majeures event lasts. The cost and loss sustained by the either
party shall be borne by the respective parties.

The term "Force Majeures" as employed herein shall mean acts
of God, earthquake, war (declared or undeclared), revolts, riots,
fires, floods, rebellions, explosions, hurricane, sabotage, civil
commotions and acts and regulations of respective Government
of the two parties, namely the EMPLOYER and the
CONTRACTOR.

A\
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27

Price reduction
schedule:

26.2

26.2.1

26.2.2

27.1

27.2

Upon the occurrence of such cause(s) and upon its termination,
the party alleging that it has been rendered unable as aforesaid
thereby, shall notify the other party in writing immediately but not
later than 72 (Seventy-two) hours of the alleged beginning and
ending thereof giving full particulars and satisfactory evidence in
support of its claim.

Time for performance of the relative obligation suspended by the
Force Majeures shall then stand extended by the period for which
such cause lasts.

If deliveries of bought out items and/or works to be executed by
the CONTRACTOR are suspended by Force Majeure conditions
lasting for more than 2 (two) months the EMPLOYER shall have
the option to terminate the CONTRACT or re-negotiate the
contract provisions.

OUTBREAK OF WAR

If during the currency of the CONTRACT there shall be an
out-break of war whether declared or not, in that part of the World
which whether financially or otherwise materially affect the
execution of the WORK the CONTRACTOR shall unless and
until the CONTRACT is terminated under the provisions in this
clause continue to use his best endeavour to complete the
execution of the WORK, provided always that the EMPLOYER
shall be entitled, at any time after such out-break of war to
terminate or re-negotiate the CONTRACT by giving notice in
writing to the CONTRACTOR and upon such notice being given
the CONTRACT shall, save as to the rights of the parties under
this clause and to the operation of the clauses entitled settlement
of Disputes and Arbitration hereof, be terminated but without
prejudice to the right of either party in respect of any antecedent
breach thereof.

If the CONTRACT shall be terminated under the provisions of the
above clause, the CONTRACTOR shall with all reasonable
diligence remove from the SITE all the CONTRACTOR's
equipment and shall give similar facilties to his
SUB-CONTRACTORS to do so.

Time is the essence of the CONTRACT. |In case the
CONTRACTOR fails to complete the WORK within the stipulated
period, then, unless such failure is due to Force Majeure as
defined in Clause 26 here above or due to EMPLOYER's
defaults, the Total Contract price shall be reduced by %2 % of the
total Contract Price per complete week of delay or part thereof
subject to a maximum of 5 % of the Total Contract Price, by way
of reduction in price for delay and not as penalty. The said
amount will be recovered from amount due to the Contractor/
Contractor’'s Contract Performance Security payable on demand.

The decision of the ENGINEER-IN-CHARGE in regard to
applicability of Price Reduction Schedule shall be final and
binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to
delay in completion period at the above agreed rate.
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27.3 Bonus For Early 27.3
Completion (*)

28 Rights of the employerto  28.1
forfeit contract
performance security:

29 Failure by the contractor 29.1
to comply with the
provisions of the
contract:

BONUS FOR EARLY COMPLETION

If the Contractor achieves completion of Works in all respect prior
to the time schedule stipulated in the SCC, the Employer shall
pay to the Contractor the relevant sum, if mentioned specifically
in SCC, as bonus for early completion. The bonus for early
completion, if provided specifically in SCC, shall be payable to
the maximum ceiling of 2% % of the total contract price.

(*) Partial earlier completion may not always produce net
benefits to the Employer, for example where utilization of the
completed Works requires (a) the fulfilment of all parts of the
Contract (e.g. the training of personnel); or (b) the
completion of all Sections (e.g. in pipeline laying, where early
completion of the laying of pipeline would not be useful if the
compressor is still under installation); or (c) certain seasonal
effects to take place (e.g. onset of the rainy season, for
impounding a reservoir); or (d) other circumstances. Also a
more rapid drawdown of budgeted funds may be required.
All such factors should be considered prior to the inclusion of
a bonus clause in the Contract.

Whenever any claim against the CONTRACTOR for the payment
of a sum of money arises out or under the CONTRACT, the
EMPLOYER shall be entitled to recover such sum by
appropriating in part or whole the Contract Performance Security
of the CONTRACTOR. In the event of the security being
insufficient or if no security has been taken from the
CONTRACTOR, then the balance or the total sum recoverable,
as the case may be shall be deducted from any sum then due or
which at any time thereafter may become due to the
CONTRACTOR. The CONTRACTOR shall pay to the
EMPLOYER on demand any balance remaining due.

If the CONTRACTOR refuses or fails to execute the WORK or
any separate part thereof with such diligence as will ensure its
completion within the time specified in the CONTRACT or
extension thereof or fails to perform any of his obligation under
the CONTRACT or in any manner commits a breach of any of
the provisions of the CONTRACT it shall be open to the
EMPLOYER at its option by written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the
CONTRACT shall stand terminated and shall cease to be in
force and effect on and from the date appointed by the
EMPLOYER on that behalf, whereupon the CONTRACTOR
shall stop forthwith any of the CONTRACTOR's work then in
progress, except such WORK as the EMPLOYER may, in
writing, require to be done to safeguard any property or WORK,
or installations from damage, and the EMPLOYER, for its part,
may take over the work remaining unfinished by the
CONTRACTOR and complete the same through a fresh
contractor or by other means, at the risk and cost of the
CONTRACTOR, and any of his sureties if any, shall be liable to
the EMPLOYER for any excess cost occasioned by such work
having to be so taken over and completed by the EMPLOYER
over and above the cost at the rates specified in the schedule of
guantities and rate/prices.
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30 Contractor remains liable
to pay compensation if

29.2

29.3

29.4

29.5

30.1

b) WITHOUT DETERMINING THE CONTRACT to take over
the work of the CONTRACTOR or any part thereof and complete
the same through a fresh contractor or by other means at the risk
and cost of the CONTRACTOR. The CONTRACTOR and any
of his sureties are liable to the EMPLOYER for any excess cost
over and above the cost at the rates specified in the Schedule of
Quantities/ rates, occasioned by such works having been taken
over and completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security
furnished by the CONTRACTOR is liable to be forfeited without
prejudice to the right of the EMPLOYER to recover from the
CONTRACTOR the excess cost referred to in the sub-clause
aforesaid, the EMPLOYER shall also have the right of taking
possession and utilising in completing the works or any part
thereof, such as materials equipment and plants available at
work site belonging to the CONTRACTOR as may be necessary
and the CONTRACTOR shall not be entitled for any
compensation for use or damage to such materials, equipment
and plant.

b) The amount that may have become due to the
CONTRACTOR on account of work already executed by him
shall not be payable to him until after the expiry of Six (6)
calendar months reckoned from the date of termination of
CONTRACT or from the taking over of the WORK or part thereof
by the EMPLOYER as the case may be, during which period the
responsibility for faulty materials or workmanship in respect of
such work shall, under the CONTRACT, rest exclusively with the
CONTRACTOR. This amount shall be subject to deduction of
any amounts due from the CONTRACT to the EMPLOYER
under the terms of the CONTRACT authorised or required to be
reserved or retained by the EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b)
provided in the judgement of the EMPLOYER, the default or
defaults committed by the CONTRACTOR is/are curable and can
be cured by the CONTRACTOR if an opportunity given to him,
then the EMPLOYER may issue Notice in writing calling the
CONTRACTOR to cure the default within such time specified in
the Notice.

The EMPLOYER shall also have the right to proceed or take
action as per 29.1(a) or (b) above, in the event that the
CONTRACTOR becomes bankrupt, insolvent, compounds with
his creditors, assigns the CONTRACT in favour of his creditors
or any other person or persons, or being a company or a
corporation goes into voluntary liquidation, provided that in the
said events it shall not be necessary for the EMPLOYER to give
any prior notice to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub- clause
29.1(a) above shall not prejudice or affect their rights of the
EMPLOYER which may have accrued upto the date of such
termination.

In any case in which any of the powers conferred upon the
EMPLOYER BY CLAUSE 29.0 thereof shall have become
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action not taken under exercisable and the same had not been exercised, the
clause 29: non-exercise thereof shall not constitute a waiver of any of the

conditions hereof and such powers shall notwithstanding be
exercisable in .the event of any further case of default by the
CONTRACTOR for which by any clause or clauses hereof he is
declared liable to pay compensation amounting to the whole of
his Contract Performance Security, and the liability of the
CONTRACTOR for past and future compensation shall remain
unaffected. In the event of the EMPLOYER putting in force the
power under above sub-clause (a), (b) or (¢) vested in him under
the preceding clause he may, if he so desired, take possession of
all or any tools, and plants, materials and stores in or upon the
works or the site thereof belonging to the CONTRACTOR or
procured by him and intended to be used for the execution of the
WORK or any part thereof paying or allowing for the same in
account at the CONTRACT rates or in case of these not being
applicable at current market rates to be certified by the
ENGINEER-IN-CHARGE whose certificate thereof shall be final,
otherwise the ENGINEER-IN- CHARGE may give notice in
writing to the CONTRACTOR or his clerk of the works, foreman
or other authorised agent, requiring him to remove such tools,
plant, materials or stores from the premises (within a time to be
specified in such notice), and in the event of the CONTRACTOR
failing to comply with any such requisition, the
ENGINEER-IN-CHARGE may remove them at the
CONTRACTOR's expense or sell them by auction or private sale
on account of the CONTRACTOR and at his risk in all respects
without any further notice as to the date, time or place of sale and
the certificate of the ENGINEER-IN-CHARGE as to the expenses
of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against
the CONTRACTOR.

31 Change in constitution: 311 Where the CONTRACTOR is a partnership firm, the prior
approval of the EMPLOYER shall be obtained in writing, before
any change is made in the constitution of the firm. Where the
CONTRACTOR is an individual or a Hindu undivided family
business concern, such approval as aforesaid shall,likewise be
obtained before such CONTRACTOR enters into any agreement
with other parties, where under, the reconstituted firm would have
the right to carry out the work hereby undertaken by the
CONTRACTOR. In either case if prior approval as aforesaid is
not obtained, the CONTRACT shall be deemed to have been
allotted in contravention of clause 37 hereof and the same action
may be taken and the same consequence shall ensure as
provided in the said clause.

32 Termination of contract 32(A) TERMINATION OF CONTRACT FOR DEATH:
If the CONTRACTOR is an individual or a proprietary concern
and the individual or the proprietor dies or if the CONTRACTOR
is a partnership concern and one of the partner dies then
unless, the EMPLOYER is satisfied that the legal representative
of the individual or the proprietory concern or the surviving
partners are capable of carrying out and completing
CONTRACT, he (the EMPLOYER)is entitled to cancel the
CONTRACT for the uncompleted part without being in any way
liable for any compensation payment to the estate of the
diseased CONTRACTOR and/or to the surviving partners of the
CONTRACTOR'S firm on account of the cancellation of
CONTRACT. The decision of the EMPLOYER in such
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Members of the employer
not individually liable :

Employer not bound by
personal
representations:

Contractor's office at
site:

32(B)

32 (C)

33.1

34.1

351

assessment shall be final and binding on the parties. In the
event of such cancellation, the EMPLOYER shall not hold the
estate of the diseased CONTRACTOR and/or the surviving
partners of the CONTRACTOR'S firm liable for any damages for
non-completion of CONTRACT.

TERMINATION OF CONTRACT IN CASE OF LIQUIDATION /
BANKRUPTCY ETC.

If the Contractor shall dissolve or become bankrupt or insolvent
or cause or suffer any receiver to be appointed of his business
of any assets thereof compound with his Creditors, or being a
corporation commence to be wound up, not being a member’s
voluntary winding up for the purpose of amalgamation or
reconstruction, or carry on its business under a Receiver for
the benefits of its Creditors any of them, EMPLOYER shall be
at liberty :-

To terminate the contract forthwith upon coming to know of the
happening of any such event as aforesaid by notice in writing to
the Contractor or to give the Receiver or liquidator or other
person, the option of carrying out the contract subject to his
providing a guarantee upto an amount to be agreed upon by
EMPLOYER for due and faithful performance of the contract.

TERMINATION OF CONTRACT FOR NON-PERFORMANCE
AND SUBSEQUENTLY PUTTING THE CONTRACTOR ON
HOLIDAY:

In case of termination of CONTRACT herein set forth (under
clause 29.0) except under conditions of Force Majeure and
termination after expiry of contract, the CONTRACTOR shall be
put under holiday [i.e. neither any enquiry will be issued to the
party by IGGL against any type of tender nor their offer will be
considered by IGGL against any ongoing tender (s) where
contract between IGGL and that particular
CONTRACTOR (as a bidder) has not been finalized] for three
years from the date of termination by IGGL to such
CONTRACTOR.

No Director, or official or employee of the EMPLOYER/
CONSULTANT shall in any way be personally bound or liable for
the acts or obligations of the EMPLOYER under the CONTRACT
or answerable for any default or omission in the observance or
performance of any of the acts, matters or things which are
herein contained.

The CONTRACTOR shall not be entitled to any increase on the
scheduled rates or any other right or claim whatsoever by reason
of any representation, explanation statement or alleged
representation, promise or guarantees given or alleged to have
been given to him by any person.

The CONTRACTOR shall provide and maintain an office at the
site for the accommodation of his agent and staff and such office
shall be open at all reasonable hours to receive instructions,
notice or other communications. The CONTRACTOR at all time
shall maintain a site instruction book and compliance of these
shall be communicated to the ENGINEER-IN CHARGE from time
to time and the whole document to be preserved and handed
over after completion of works.
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36

Contractor's subordinate
staff and their conduct

36.1

36.2

36.3

The CONTRACTOR, on or after award of the WORK shall name
and depute a qualified engineer having sufficient experience in
carrying out work of similar nature, to whom the equipments,
materials, if any, shall be issued and instructions for works given.
The CONTRACTOR shall also provide to the satisfaction of the
ENGINEER-IN- CHARGE sufficient and qualified staff to
superintend the execution of the WORK, competent sub-agents,
foremen and leading hands including those specially qualified by
previous experience to supervise the types of works comprised in
the CONTRACT in such manner as will ensure work of the best
quality, expeditious working. Whenever in the opinion of the
ENGINEER-IN- CHARGE additional properly qualified
supervisory staff is considered necessary, they shall be
employed by the CONTRACTOR without additional charge on
accounts thereof. The CONTRACTOR shall ensure to the
satisfaction of the ENGINEER-IN-CHARGE that
SUB- CONTRACTORS, if any, shall provide competent and
efficient supervision, over the work entrusted to them.

If and whenever any of the CONTRACTOR's or
SUB- CONTRACTOR'S agents, sub-agents, assistants, foremen,
or other employees shall in the opinion of
ENGINEER-IN- CHARGE be guilty of any misconduct or be
incompetent or insufficiently qualified or negligent in the
performance of their duties of that in the opinion of the
EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for
administrative or any other reason for such person or persons to
be employed in the works, the CONTRACTOR, is so directed by
the ENGINEER-IN-CHARGE, shall at once remove such person
or persons from employment thereon. Any person or persons so
removed from the works shall not again be employed in
connection with the WORKS without the written permission of the
ENGINEER-IN- CHARGE. Any person so removed from the
WORK shall be immediately re-placed at the expense of the
CONTRACTOR by a qualified and competent substitute. Should
the CONTRACTOR be requested to repatriate any person
removed from the works he shall do so and shall bear all costs in
connection herewith.

The CONTRACTOR shall be responsible for the proper
behaviour of all the staff, foremen, workmen, and others, and
shall exercise a proper degree of control over them and in
particular and without prejudice to the said generality, the
CONTRACTOR shall be bound to prohibit and prevent any
employees from trespassing or acting in any way detrimental or
prejudicial to the interest of the community or of the properties or
occupiers of land and properties in the neighborhood and in the
event of such employee so trespassing, the CONTRACTOR shall
be responsible therefore and relieve the EMPLOYER of all
consequent claims or actions for damages or injury or any other
grounds whatsoever. The decision of the
ENGINEER-IN-CHARGE upon any matter arising under this
clause shall be final. The CONTRACTOR shall be liable for any
liabilty to EMPLOYER on account of deployment of
CONTRACTOR's staff etc. or incidental or arising out of the
execution of CONTRACT.

The CONTRACTOR shall be liable for all acts or omissions on
the part of his staff, Foremen and Workmen and others in his
employment, including misfeasance or negligence of whatever
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Sub-letting of works:

36.4

37.1

kind in the course of their work or during their employment, which
are connected directly or indirectly with the CONTRACT.

If and when required by the EMPLOYER and CONTRACTOR's
personnel entering upon the EMPLOYER's premises shall be
properly identified by badges of a type acceptable to the
EMPLOYER which must be worn at all times on EMPLOYER's
premises. CONTRACTOR may be required to obtain daily entry
passes for his stafffemployees from EMPLOYER to work within
operating areas. These being safety requirements, no
relaxations on this account shall be given to CONTRACTOR.

No part of the CONTRACT nor any share or interest therein shall
in any manner or degree be transferred, assigned or sublet by
the CONTRACTOR directly or indirectly to any person, firm or
corporation whatsoever without the consent in writing, of the
ENGINEER/EMPLOYER except as provided for in the
succeeding sub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The EMPLOYER may give written consent to Sub- contract
for the execution of any part of the WORK at the site, being
entered in to by CONTRACTOR provided each individual
Sub- contract is submitted to the ENGINEER-IN-CHARGE
before being entered into and is approved by him.

i) LIST OF SUB-CONTRACTORS TO BE SUPPLIED:

At the commencement of every month the CONTRACTOR
shall furnish to the ENGINEER-IN- CHARGE list of all
SUB-CONTRACTORS or other persons or firms engaged by
the CONTRACTOR and working at the SITE during the
previous month with particulars of the general nature of the
Subcontract or works done by them.

il CONTRACTOR'S LIABILITY NOT LIMITED BY
SUB- CONTRACTORS;

Notwithstanding any sub-letting with such approval as
aforesaid and notwithstanding that the ENGINEER-I
N-CHARGE shall have received copies of any Subcontracts,
the contractor shall be and shall remain solely
responsible for the quality, proper and expeditious execution
of the Contract in all respects as if such sub-letting or
Subcontracting had not taken place, and as if such work
had been done directly by the CONTRACTOR. The
CONTRACTOR shall bear all responsibility for any act or
omission on the part of sub-contractors in regard to work to
be performed under the CONTRACT.

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS:

If any SUB-CONTRACTOR engaged upon the works at the
site executes any works which in the opinion of the
ENGINEER-IN-CHARGE is not in accordance with the
CONTRACT documents, the EMPLOYER may by written
notice to the CONTRACTOR request him to terminate such
subcontract and the CONTRACTOR upon the receipt of
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such notice shall terminate such Subcontract and dismiss
the SUB-CONTRACTOR(S) and the later shall forthwith
leave the works, failing which the EMPLOYER shall have the
right to remove such SUB- CONTRACTOR(S) from the site.

v) NO REMEDY FOR ACTION TAKEN UNDER THIS
CLAUSE:

No action taken by the EMPLOYER under the clause shall
relieve the CONTRACTOR of any of his liabilities under the
CONTRACT or give rise to any right or compensation,
extension of time or otherwise failing which the EMPLOYER
shall have the right to remove such SUB-CONTRACTOR(S)
from the site.

38 Power of entry: 38.1 If the CONTRACTOR shall not commence the WORK in the
manner previously described in the CONTRACT documents or if
he shall at any time in the opinion of the ENGINEER-I
N-CHARGE.

i) fal to carry out the WORK in conformity with the
CONTRACT documents, or

ii) fail to carry out the WORK in accordance with the Time
Schedule, or

iil) substantially suspend work or the WORK for a period of
fourteen days without authority from the
ENGINEER-IN-CHARGE, or

iv) fail to carry out and execute the WORK to the satisfaction of
the ENGINEER-IN-CHARGE, or

v) fail to supply sufficient or suitable construction plant,
temporary works, labour, materials or things, or

vi) Commit, suffer, or permit any other breach of any of the
provisions of the CONTRACT on his part to be performed or
observed or persist in any of the above mentioned breaches
of the CONTRACT for fourteen days, after notice in  writing
shall have been given to the CONTRACTOR by the
ENGINEER-IN-CHARGE requiring such breach to be
remedied, or

vii) if the CONTRACTOR shall abandon the WORK, or

viii) If the CONTRACTOR during the continuance of the
CONTRACT shall become bankrupt, make any arrangement
or composition with his creditors, or permit any execution to
be levied or go into liquidation whether compulsory or
voluntary not being merely a voluntary liquidation for the
purpose of amalgamation or reconstruction

then in any such case, the EMPLOYER shall have the power to
enter upon the WORK and take possession thereof and of the
materials, temporary WORK, construction plant, and stock
thereon, and to revoke the CONTRACTOR's licence to use the
same, and to complete the WORK by his agents, other
CONTRACTORS or workmen or to relate the same upon any
terms and to such other person, firm or corporation as the



_\
IGC

39

General Conditions of Contract

Contractor's 39.1
responsibility with the
mechanical, electrical,
intercommunication

system, airconditioning
contractors and other

agencies:

EMPLOYER in his absolute discretion may think proper to
employ and for the purpose aforesaid to use or authorise the use
of any materials, temporary work, CONSTRUCTION PLANT, and
stock as aforesaid, without making payment or allowance to the
CONTRACTOR for the said materials other than such as may be
certified in writing by the ENGINEER-IN-CHARGE to be
reasonable, and without making any payment or allowance to the
CONTRACTOR for the use of the temporary said works,
construction plant and stock or being liable for any loss or
damage thereto, and if the EMPLOYER shall by reason of his
taking possession of the WORK or of the WORK being
completed by other CONTRACTOR (due account being taken of
any such extra work or works which may or be omitted) then the
amount of such excess as certified by the
ENGINEER-IN- CHARGE shall be deducted from any money
which may be due for work done by the CONTRACTOR under
the CONTRACT and not paid for. Any deficiency shall forthwith
be made good and paid to the EMPLOYER by the
CONTRACTOR and the EMPLOYER shall have power to sell in
such manner and for such price as he may think fit all or any of
the construction plant, materials etc. constructed by or belonging
to and to recoup and retain the said deficiency or any part thereof
out of proceeds of the sale.

Without repugnance of any other condition, it shall be the
responsibility of the CONTRACTOR executing the work of civil
construction, to work in close cooperation and coordinate the
WORK with the Mechanical, Electrical, Air-conditioning and
Intercommunication Contractor's and other agencies or their
authorised representatives, in providing the necessary grooves,
recesses, cuts and opening etc., in wall, slabs beams and
columns etc. and making good the same to the desired finish as
per specification, for the placement of electrical,
intercommunication cables, conduits, air-conditioning inlets and
outlets grills and other equipments etc. where required. For the
above said requirements in the false ceiling and other partitions,
the CONTRACTOR before starting-up the work shall in
consultation with the Electrical, Mechanical, Intercommunication,
Air-conditioning contractor and other agencies prepare and
put-up a joint scheme, showing the necessary openings,
grooves, recesses, cuts, the methods of fixing required for the
WORK of the aforesaid, and the finishes therein, to the
ENGINEER-IN-CHARGE and get the approval. The
CONTRACTOR before finally submitting the scheme to the
ENGINEER-IN-CHARGE, shall have the written agreement of
the other agencies. The ENGINEER- IN-CHARGE, before
communicating his approval to the scheme, with any required
modification, shall get the final agreement of all the agencies,
which shall be binding. No claim shall be entertained on account
of the above.

The CONTRACTOR shall confirm in all respects with provision of
any statutory regulations, ordinances or byelaws of any local or
duly constituted authorities or public bodies which may be
applicable from time to time to the WORK or any temporary
works. The CONTRACTOR shall keep the EMPLOYER
indemnified against all penalties and liabilities of every kind,
arising out of non- adherance to such stains, ordinances, laws,
rules, regulations, etc.
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40 Other agencies at site: 40.1 The CONTRACTOR shall have to execute the WORK in such
place and conditions where other agencies will also be engaged
for other works such as site grading, filling, and levelling,
electrical and mechanical engineering works, etc. No claim shall
be entertained due to WORK being executed in the above
circumstances.

41 Notice: 411 TO THE CONTRACTOR:

Any notice hereunder may be served on the CONTRACTOR or
his duly authorised representative at the job site or may be
served by registered mail direct to the address furnished by the
CONTRACTOR. Proof of issue of any such notice could be
conclusive of the CONTRACTOR having been duly informed of
all contents therein.

412 TO THE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the
CONTRACTOR shall be served by sending the same by
Registered mail to or delivering the same at the respective site
offices of M/S. IGGL addressed to the
HEAD/SITE-IN-CHARGE.

42  Right of various 42.1 i) The EMPLOYER reserves the right to distribute the work
interests: between more than one agency(ies). The
CONTRACTOR shall cooperate and afford other

agency(ies) reasonable opportunity for access to the

WORK for the carriage and storage of materials and
execution of their works.

i)  Wherever the work being done by any department of the
EMPLOYER or by other agency(ies) employed by the
EMPLOYER is contingent upon WORK covered by this
CONTRACT, the respective rights of the various
interests  involved shall be determined by the
ENGINEER-IN-CHARGE to secure the completion of the
various portions of the work in general harmony.

43 Patents and royalties: 43.1 The CONTRACTOR, if licensed under any patent covering
equipment, machinery, materials or compositions of matter to be
used or supplied or methods and process to be practised or
employed in the performance of this CONTRACT, agrees to pay
all royalties and licence fees which may be due with respect
thereto. If any equipment, machinery, materials, composition of
matters, be used or supplied or methods and processes to be
practised or employed in the performance of this CONTRACT,is
covered by a patent under which the CONTRACTOR is not
licensed then the CONTRACTOR before supplying or using the
equipment, machinery materials, composition method or
processes shall obtain such licences and pay such royalties and
licence fees as may be necessary for performance of this
CONTRACT. In the event the CONTRACTOR fails to pay any
such royalty or obtain any such licence, any suit for infringement
of such patents which is brought against the CONTRACTOR or
the EMPLOYER as a result such failure will be defended by the
CONTRACTOR at his own expense and the CONTRACTOR will
pay any damages and costs awarded in such suit. The
CONTRACTOR shall promptly notify the EMPLOYER if the
CONTRACTOR has acquired the knowledge of any plant under
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Liens:

43.2

43.3

43.4

44.1

44.2

which a suit for infringement could be reasonably brought
because of the use by the EMPLOYER of any equipment,
machinery, materials, process, methods to be supplied
hereunder. The CONTRACTOR agrees to and does hereby
grant to EMPLOYER, together with the right to extend the same
to any of the subsidiaries of the EMPLOYER as irrevocable,
royalty free licence to use in any country, any invention made by
the CONTRACTOR or his employee in or as result of the
performance of the WORK under the CONTRACT.

All charges on account of royalty. toilage, rent, octroi terminal or
sales tax and/or other duties or any other levy on materials
obtained for the work or temporary work or part thereof
(excluding materials provided by the EMPLOYER) shall be borne
by the CONTRACTOR.

The CONTRACTOR shall not sell or otherwise dispose of or
remove except for the purpose of this CONTRACT, the sand,
stone, clay, ballast, earth, rock or other substances, or materials
obtained from any excavation made for the purpose of the
WORK or any building or produce upon the site at the time of
delivery of the possession thereof, but all such substances,
materials, buildings and produce shall be the property of the
EMPLOYER provided that the CONTRACTOR may with the
permission of the ENGINEER-IN-CHARGE, use the same for the
purpose of the work by payment of cost of the same at such a
rate as may be determined by the ENGINEER-IN- CHARGE.

The EMPLOYER shall indemnify and save harmless the
CONTRACTOR from any loss on account of claims against
CONTRACTOR for the contributory infringement of patent rights
arising out and based upon the claim that the use of the
EMPLOYER of the process included in the design prepared by
the EMPLOYER and used in the operation of the plant infringes
on any patent right. With respect to any subcontract entered into
by CONTRACTOR pursuant to the provisions of the relevant
clause hereof, the CONTRACTOR shall obtain from the
SUB-CONTRACTOR an undertaking to provide the EMPLOYER
with the same patent protection that CONTRACTOR s required
to provide under the provisions of this clause.

If, at any time there should be evidence or any lien or claim for
which the EMPLOYER might have become liable and which is
chargeable to the CONTRACTOR, the EMPLOYER shall have
the right to retain out of any payment then due or thereafter to
become due an amount sufficient to completely indemnify the
EMPLOYER against such lien or claim and if such lien or claim
be valid, the EMPLOYER may pay and discharge the same and
deduct the amount so paid from any money which may be or
may become due and payable to the CONTRACTOR. If any lien
or claim remain unsettled after all payments are made, the
CONTRACTOR shall refund or pay to the EMPLOYER all money
that the latter may be compelled to pay in discharging such lien
or claim including all costs and reasonable expenses.
EMPLOYER reserves the right to do the same.

The EMPLOYER shall have lien on all materials, equipments
including those brought by the CONTRACTOR for the purpose of
erection, testing and commissioning of the WORK.
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44.3

44.4

45 Delays by employer or 45.1
his authorised agents:

45.2

46 Paymentif the contractis  46.1

terminated:

The final payment shall not become due until the CONTRACTOR
delivers to the ENGINEER-IN-CHARGE a complete release or
waiver of all liens arising or which may arise out of his agreement
or receipt in full or certification by the CONTRACTOR in a form
approved by ENGINEER-IN-CHARGE that all invoices for labour,
materials, services have been paid in lien thereof and if required
by the ENGINEER-IN-CHARGE in any case an affidavit that so
far as the CONTRACTOR has knowledge or information the
releases and receipts include all the labour and material for which
a lien could be filled.

CONTRACTOR will indemnify and hold the EMPLOYER
harmless, for a period of two years after the issue of FINAL
CERTIFICATE, from all liens and other encumbrances against
the EMPLOYER on account of debts or claims alleged to be due
from the CONTRACTOR or his SUB-CONTRACTOR to any
person including SUB- CONTRACTOR and on behalf of
EMPLOYER will defend at his own expense, any claim or
litigation brought against the EMPLOYER or the CONTRACTOR
in connection therewith. CONTRACTOR shall defend or contest
at his own expense any fresh claim or litigation by any person
including his SUB-CONTRACTOR, till its satisfactory settlement
even after the expiry of two years from the date of issue of FINAL
CERTIFICATE.

In case the CONTRACTOR's performance is delayed due to any
act or omission on the part of the EMPLOYER or his authorised
agents, then the CONTRACTOR shall be given due extension of
time for the completion of the WORK, to the extent such omission
on the part of the EMPLOYER has caused delay in the
CONTRACTOR's performance of his WORK.

No adjustment in CONTRACT PRICE shall be allowed for
reasons of such delays and extensions granted except as
provided in TENDER DOCUMENT, where the EMPLOYER
reserves the right to seek indulgence of CONTRACTOR to
maintain the agreed Time Schedule of Completion.

In such an event the CONTRACTOR shall be obliged for working
by CONTRACTOR's personnel for additional time beyond
stipulated working hours as also Sundays and Holidays and
achieve the completion date/interim targets.

If the CONTRACT shall be terminated as per Tender pursuant to
Clause no. 29 of GCC, the CONTRACTOR shall be paid by the
EMPLOYER in so far as such amounts or items shall not have
already been covered by payments of amounts made to the
CONTRACTOR for the WORK executed and accepted by
ENGINEER-IN-CHARGE prior to the date of termination at the
rates and prices provided for in the CONTRACT and in addition
to the following:

a) The amount payable in respect of any preliminary items, so
far as the Work or service comprised therein has been
carried out or performed and an appropriate portion as
certified by ENGINEER-IN- CHARGE of any such items or
service comprised in which has been partially carried out or
performed.
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47  No waiver of rights:

48 Certificate not to affect
right of employer and
liability of contractor:

49 Language and measures:

50 Transfer of title:

46.2

47.1

48.1

49.1

50.1

50.2

b) Any other expenses which the CONTRACTOR has
expended for performing the WORK under the CONTRACT
subject to being duly recommended by
ENGINEER-IN-CHARGE and approved by EMPLOYER for
payment, based on documentary evidence of his having
incurred such expenses.

The CONTRACTOR will be further required to transfer the title
and provide the following in the manner and as directed by the
EMPLOYER.

a) Any and all completed works.

b) Such partially completed WORK including drawings,
informations and CONTRACT rights as the CONTRACTOR
has specially performed, produced or acquired for the
performance of the CONTRACTOR.

Neither the inspection by the EMPLOYER or any of their officials,
employees, or agents nor any order by the EMPLOYER for
payment of money or any payment for or acceptance of the
whole or any part of the Work by the EMPLOYER nor any
extension of time, nor any possession taken by EMPLOYER
shall operate as a waiver of any provision of the CONTRACT, or
of any power herein reserved to the EMPLOYER, or any right to
damages herein provided, nor shall any waiver of any breach in
the CONTRACT be held to be a waiver of any other subsequent
breach.

No interim payment certificate(s) issued by the Engineer-in-
Charge of the EMPLOYER, nor any sum paid on account by the
EMPLOYER, nor any extension of time for execution of the work
granted by EMPLOYER shall affect or prejudice the rights of the
Employer against the CONTRACTOR or relieve the
CONTRACTOR of his obligations for the due performance of the
CONTRACT, or be interpreted as approval of the WORK done or
of the equipment supplied and no certificate shall create liability
for the EMPLOYER to pay for alterations, amendments,
variations or additional works not ordered, in writing, by
EMPLOYER or discharge the liability of the CONTRACTOR for
the payment of damages whether due, ascertained, or certified or
not or any sum against the payment of which he is bound to
indemnify the EMPLOYER.

All  documents pertaining to the CONTRACT including
Specifications, Schedules, Notices, Correspondence, operating
and maintenance Instructions, DRAWINGS, or any other writing
shall be written in English language. The Metric System of
measurement shall be used in the CONTRACT unless otherwise
specified.

The title of Ownership of supplies furnished by the
CONTRACTOR shall not pass on to the EMPLOYER for all
Supplies till the same are finally accepted by the EMPLOYER
after the successful completion of PERFORMANCE TEST and
GUARANTEE TEST and issue of FINAL CERTIFICATE.

However, the EMPLOYER shall have the lien on all such works
performed as soon as any advance or progressive payment is
made by the EMPLOYER to the CONTRACTOR and the
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CONTRACTOR shall not subject these works for use other than
those intended under this CONTRACT.

51 Release of information: 51.1 The CONTRACTOR shall not communicate or use in advertising,
publicity, sales releases or in any other medium, photographs, or
other reproduction of the Work under this CONTRACT or
description of the site dimensions, quantity , quality or other
information, concerning the Work unless prior written permission
has been obtained from the EMPLOYER.

52 Brand names: 52.1  The specific reference in the SPECIFICATIONS and documents
to any material by trade name, make or catalogue number shall
be construed as establishing standard or quality and
performance and not as limited competition. However,
TENDERER may offer other similar equipments provided it
meets the specified standard design and performance
requirements.

53 Completion of contract: 53.1  Unless otherwise terminated under the provisions of any other
relevant clause, this CONTRACT shall be deemed to have been
completed at the expiration of the PERIOD OF LIABILITY as
provided for under the CONTRACT.

54  Spares: 541  The CONTRACTOR shall furnish to the EMPLOYER all spares
required for COMMISSIONING of the plants, recommendatory
and/or mandatory spares, which are required essential by the
manufacturer/supplier. The same shall be delivered at SITE,
3(Three) months before COMMISSIONING.

Also the CONTRACTOR should furnish the manufacturing
drawings for fast wearing spares.

54.2  The CONTRACTOR guarantees the EMPLOYER that before the
manufacturers of the equipments, plants and machineries go out
of production of spare parts for the equipment furnished and
erected by him, he shall give at least twelve (12) months'
advance notice to the EMPLOYER, so that the latter may order
his requirement of spares in one lot, if he so desires.

SECTION-V PERFORMANCE OF WORK

55 Execution of work: 55.1  All the Works shall be executed in strict conformity with the
provisions of the CONTRACT Documents and with such
explanatory detailed drawings, specification and instructions
as may be furnished from time to time to the
CONTRACTOR by the ENGINEER-IN-CHARGE whether
mentioned in the CONTRACT or not. The CONTRACTOR
shall be responsible for ensuring that works throughout are
executed in the most substantial, proper and workmanlike
manner with the quality of material and workmanship in strict
accordance with the SPECIFICATIONS and to the entire
satisfaction of the ENGINEER-IN-CHARGE. The
CONTRACTOR shall provide all necessary materials
equipment labour etc. for execution and maintenance of
WORK till completion unless otherwise mentioned in the
CONTRACT.
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56 Co-ordination and inspection 56.1
of work:
57 Work in monsoon and 57.1
dewatering:
57.2
58 Work on Sundays and 58.1
Holidays:
59 General conditions for 59.1
construction and erection
work:
59.2
59.3

The coordination and inspection of the day-to-day work
under the CONTRACT shall be the responsibility of the
ENGINEER-IN-CHARGE. The written instruction regarding
any particular job will normally be passed by the
ENGINEER-IN-CHARGE or his authorised representative.
A work order book will be maintained by the CONTRACTOR
for each sector in which the aforesaid written instructions will
be entered. These will be signed by the CONTRACTOR or
his authorised representative by way of acknowledgement
within 12 hours.

Unless otherwise specified elsewhere in the tender, the
execution of the WORK may entail working in the monsoon
also. The CONTRACTOR must maintain a minimum labour
force as may be required for the job and plan and execute
the construction and erection according to the prescribed
schedule. No extra rate will be considered for such work in
monsoon.

During monsoon and other period, it shall be the
responsibility of the CONTRACTOR to keep the construction
work site free from water at his own cost.

For carrying out Work on Sundays, and Holidays, the
CONTRACTOR will approach the ENGINEER-IN-CHARGE
or his representative at least two days in advance and obtain
permission in writing. The CONTRACTOR shall observe all
labour laws and other statutory rules and regulations in
force. In case of any violations of such laws, rules and
regulations, consequence if any, including the cost thereto
shall be exclusively borne by the CONTRACTOR and the
EMPLOYER shall have no liability whatsoever on this
account.

The working time at the site of work is 48 hours per week.
Overtime work is permitted in cases of need and the
EMPLOYER will not compensate the same. Shift working at
2 or 3 shifts per day will become necessary and the
CONTRACTOR should take this aspect into consideration
for formulating his rates for quotation. No extra claims will
be entertained by the EMPLOYER no this account. For
carrying out work beyond working hours the CONTRACTOR
will approach the ENGINEER-IN-CHARGE or his authorised
representative and obtain his prior written permission.

The CONTRACTOR must arrange for the placement of
workers in such a way that the delayed completion of the
WORK or any part thereof for any reason whatsoever will
not affect their proper employment. The EMPLOYER will
not entertain any claim for idle time payment whatsoever.

The CONTRACTOR shall submit to the
EMPLOYER/ENGINEER-IN- CHARGE reports at regular
intervals regarding the state and progress of WORK. The
details and proforma of the report will mutually be agreed
after the award of CONTRACT. The CONTRACTOR shall
provide display boards showing progress and labour
strengths at  worksite, as directed by the
ENGINEER-IN-CHARGE.
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60 Alterations in specifications,
design and extra works:

60.1

60.2

The WORK covered under this CONTRACT having to be
executed by the CONTRACTOR on a lumpsum firm
price/item rate quoted by him, the EMPLOYER will not
accept any proposals for changes in VALUE OF
CONTRACT or extension in time on account of any such
changes which may arise to the CONTRACTOR's scope of
WORK as a result of detailed Engineering and thereafter
during the execution of WORK. The only exception to this
will be a case where the EMPLOYER requests in writing to
the CONTRACTOR to upgrade the SPECIFICATIONS or
the size of any major pieces of equipments, plant or
machinery beyond what is normally required to meet the
scope of WORK as defined in the CONTRACT
DOCUMENT.

In such cases, a change order will be initialled by the
CONTRACTOR at the appropriate time for the
EMPLOYER's prior approval giving the full back-up data for
their review and for final settlement of any impact on price
within 30 (thirty) days thereafter.

The ENGINEER-IN-CHARGE shall have to make any
alterations in, omission from, additions to or substitutions for,
the Schedule of Rates, the original specifications, drawings,
designs and instructions that may appear to him to be
necessary or advisable during the progress of the WORK
and the CONTRACTOR shall be bound to carry out the
such altered/ extra/ new items of WORK in accordance with
any instructions which may be given to him in writing signed
by the ENGINEER-IN- CHARGE, and such alterations,
omissions, additions or substitutions shall not invalidate the
CONTRACT and any altered, additional or substituted work
which the CONTRACTOR may be directed to do in the
manner above specified as part of the WORK shall be
carried out by the CONTRACTOR on the same conditions in
all respects on which he agreed to do the main WORK. The
time of completion of WORK may be extended for the part of
the particular job at the discretion of the
ENGINEER-IN- CHARGE, for only such alterations,
additions or substitutions of the WORK, as he may consider
as just and reasonable. The rates for such additional,
altered or substituted WORK under this clause shall be
worked out in accordance with the following provisions:-

|. For Iltem Rate Contract

a) If the rates for the additional, altered or substituted
WORK are specified in the CONTRACT for the
WORK, the CONTRACTOR is bound to carry on the
additional, altered or substituted WORK at the same
rates as are specified in the CONTRACT.

b) If the rates for the additional, altered or substituted
WORK are not specifically provided in the
CONTRACT for the WORK, the rates will be derived
from the rates for similar class of WORK as are
specified in the CONTRACT for the WORK. The
opinion of the ENGINEER-IN- CHARGE, as to
whether or not the rates can be reasonably so derived

Q
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c)

d)

e)

from the items in this CONTRACT will be final and
binding on the CONTRACTOR.

If the rates for the altered, additional or substituted
WORK cannot be determined in the manner specified
in sub-clause(s) and (b) above, then the
CONTRACTOR shall, within 7 days of the date of
receipt of order to carry out the WORK, inform the
ENGINEER-IN-CHARGE of the rates which it is his
intention to charge for such class of WORK,
supported by analysis of the rate or rates claimed,
and the ENGINEER-IN-CHARGE shall determine the
rate or rates on the basis of the prevailing market
rates, labour cost at schedule of labour rates plus
10% to cover contractor's supervision, overheads and
profit and pay the CONTRACTOR accordingly. The
opinion of the ENGINEER- IN-CHARGE as to current
market rates of materials and the quantum of labour
involved per unit of measurement will be final and
binding on the CONTRACTOR.

Where the item of work will be executed through
nominated specialist agency as approved by the
ENGINEER-IN-CHARGE, then the actual amount
paid to such nominated agency supported by
documentary evidence and as certified by
ENGINEER-IN-CHARGE shall be considered plus
10% (ten percent) to cover all contingencies,
overhead, profits to arrive at the rates.

Provisions contained in the Sub-clause (a) & (d)
above shall, however, not apply for the following:-

Where the value of additions of new items together
with the value of alterations, additions/deletions or
substitutions does not exceed by or is not less than
plus/minus (+)25% of the VALUE OF CONTRACT.
The item rates in the Schedule of Rates shall hold
good for all such variations between the above
mentioned limits, irrespective of any
increase/decrease of quantities in the individual items
of Schedule of Rates.

Where the value of addition of new items together
with the value of alterations, additions/deletions or
substitutions reduces more than 25% of the contract
value but is within the following limits the tenderer
shall be paid compensation for decrease in the value
of work, as follows:

S.No. Range of Variation Percentage
compensation for
decrease in the value of
work in the respective

range.

a) Beyond (+) 25% No increase and/or
upto & inclusive of decrease shall be
(+) 50% applicable for the

Schedule of Rates
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61 Drawings to be supplied by
the employer

36

61.1

61.2

61.3

(The rates quoted for
this increase shall be
valid).

b) Beyond (-) 25% upto & For reduction beyond
inclusive of (-) 50% 25%contractor shall
be compensated by
an amount equivalent
to 10% of the
reduction in value of
the contract as
awarded. For
example if the actual
contract value is 70%
of awarded value then
compensation  shall
be 10% of (75-70) i.e.
0.5% of awarded
contract value.
For Lumpsum Contracts

CONTRACTOR shall, within 7 days of the date of receipt
of order to carry out the WORK, inform the
ENGINEER-IN- CHARGE of the rates which it is his
intention to charge for such class of WORK, supported by
analysis of the rate or rates claimed, and the
ENGINEER-IN-CHARGE shall determine the rate or rates
on the basis of the prevailing market rates, labour cost at
schedule of labour rates plus 10% to cover contractor's
supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the
ENGINEER- IN-CHARGE as to current market rates of
materials and the quantum of labour involved per unit of
measurement will be final and binding on the
CONTRACTOR.

The drawings attached with tender are only for the general
guidance to the CONTRACTOR to enable him to visualize
the type of work contemplated and scope of work involved.
The CONTRACTOR will be deemed to have studied the
DRAWINGS and formed an idea about the WORK
involved.

Detailed working drawings on the basis of which actual
execution of the WORK is to proceed, will be furnished
from time to time during the progress of the work. The
CONTRACTOR shall be deemed to have gone through the
DRAWINGS supplied to him thoroughly and carefully and
in conjunction with all other connected drawings and bring
to the notice of the ENGINEER-IN-CHARGE
discrepancies, if any, therein before actually carrying out
the Work.

Copies of all detailed working drawings relating to the
WORK shall be kept at the CONTRACTOR's office on the
sitet and shall be made available to the
ENGINEER-IN- CHARGE at any time during the
CONTRACT. The drawings and other documents issued
by the EMPLOYER shall be returned to the EMPLOYER on
completion of the WORK.
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62 Drawings to be supplied by
the contractor:

63 Setting out works:

62.1

62.2

62.3

62.4

63.1

63.2

The drawings/date which are to be furnished by the
CONTRACTOR are enumerated in the special conditions
of contract, and shall be furnished within the specified time.

Where approval/review of drawings before manufacture/
construction/fabrication has been specified, it shall be
CONTRACTOR's responsibility to have these drawings
prepared as per the directions of ENGINEER-IN-CHARGE
and got  approved before proceeding with
manufacture/construction/fabrication as the case may be.
Any change that may have become necessary in these
drawings during the execution of the work shall have to be
carried out by the CONTRACTOR to the satisfaction of
ENGINEER-IN-CHARGE at no extra cost. All final
drawings shall bear the certification stamp as indicated
below duly signed by both the CONTRACTOR and
ENGINEER-IN-CHARGE.

"Certified true for
(Name of Work)

Agreement
No.

Signed:

(CONTRACTOR)
(ENGINEER-IN-CHARGE)

The DRAWINGS submitted by the CONTRACTOR shall be
reviewed by the ENGINEER-IN-CHARGE as far as
practicable within 3 (Three) weeks and shall be modified by
the CONTRACTOR, if any modifications and/or corrections
are required by the ENGINEER-IN-CHARGE. The
CONTRACTOR shall incorporate such modifications and/or
corrections and submit the final drawings for approval. Any
delays arising out of failure by the CONTRACTOR to rectify
the drawing in good time shall not alter the Contract
Completion Time.

As built drawings showing all corrections, adjustments etc.
shall be furnished by the CONTRACTOR in six copies and
one transparent for record purposed to the EMPLOYER.

The  ENGINEER-IN-CHARGE  shall  furnish  the
CONTRACTOR with only the four corners of the Works site
and a level bench mark and the CONTRACTOR shall set
out the Works and shall provide an efficient staff for the
purpose and shall be solely responsible for the accuracy of
such setting out.

The CONTRACTOR shall provide, fix and be responsible
for the maintenance of all stakes, templates, level marks,
profiles and other similar things and shall take all necessary
precautions to prevent their removal or disturbance and
shall be responsible for the consequence of such removal
or disturbance should the same take place and for their
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efficient and timely reinstatement. The CONTRACTOR
shall also be responsible for the maintenance of all existing
survey marks, boundary marks, distance marks and center
line marks, either existing or supplied and fixed by the
CONTRACTOR. The work shall be set out to the
satisfaction of the ENGINEER-IN-CHARGE. The approval
there of joining with the CONTRACTOR by the
ENGINEER- IN-CHARGE in setting out the work, shall not
relieve the CONTRACTOR of any of his responsibility.

63.3  Before beginning the Works, the CONTRACTOR shall at
his own cost, provide all necessary reference and level
posts, pegs, bamboos, flags, ranging rods, strings and
other materials for proper layout of the works in accordance
with the schemes for bearing marks acceptable to the
ENGINEER-IN-CHARGE. The center, longitudinal or face
lines and cross lines shall be marked by means of small
masonry pillars. Each pillar shall have distinct mark at the
centre to enable theodolite to be set over it. No work shall
be started until all these points are checked and approved
by the ENGINEER-IN-CHARGE in writing but such
approval shall not relieve the CONTRACTOR of any of his
responsibilities. The CONTRACTOR shall also provide all
labour, material and other facilities, as necessary, for the
proper checking of layout and inspection of the points
during construction.

63.4  Pillars bearing geodetic marks located at the sites of units
of WORKS under construction should be protected and
fenced by the CONTRACTOR.

63.5  On completion of WORK, the CONTRACTOR must submit
the geodetic documents according to which the WORK was

carried out.
64 Responsibility for level and 64.1 The CONTRACTOR shall be entirely and exclusively
alignment: responsible for the horizontal and vertical alignment, the

levels and correctness of every part of the WORK and shall
rectify effectively any errors or imperfections therein, such
rectifications shall be carried out by the CONTRACTOR, at
his own cost, when instructions are issued to that effect by
the ENGINEER- IN-CHARGE.

65 Materials to be supplied by 65.1 The CONTRACTOR shall procure and provide within the
contractor: VALUE OF CONTRACT the whole of the materials
required for the construction including steels, cement and
other building materials, tools, tackles, construction plant
and equipment for the completion and maintenance of the
WORK except the materials which will be issued by the
EMPLOYER and shall make his own arrangement for
procuring such materials and for the transport thereof. The
EMPLOYER may give necessary recommendation to the
respective authority if so desired by the CONTRACTOR but
assumes no further responsibility of any nature. The
EMPLOYER will insist on the procurement of materials
which bear I1SI stamp and/or which are supplied by reputed
suppliers.
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66 Stores supplied by the
employer:

67 Conditions for issue of
materials:

65.2

65.3

66.1

66.2

67.1

The CONTRACTOR shall properly store all materials either
issued to him or brought by him to the SITE to prevent
damages due to rain, wind, direct exposure to sun, etc. as
also from theft, pilferage, etc. for proper and speedy
execution of his works. The CONTRACTOR shall maintain
sufficient stocks of all materials required by him.

No material shall be despatched from the CONTRACTOR's
stores before obtaining the approval in writing of the
ENGINEER-IN-CHARGE.

If the SPECIFICATION of the WORK provides for the use
of any material of special description to be supplied from
the EMPLOYER's stores or it is required that the
CONTRACTOR shall use certain stores to be provided by
the ENGINEER-IN-CHARGE, such materials and stores,
and price to be charged there for as hereinafter mentioned
being so far as practicable for the convenience of the
CONTRACTOR, but not so as in any way to control the
meaning or effect of the CONTRACT, the CONTRACTOR
shall be bound to purchase and shall be supplied such
materials and stores as are from time to time required to be
used by him for the purpose of the CONTRACT only. The
sums due from the CONTRACTOR for the value of
materials supplied by the EMPLOYER will be recovered
from the running account bill on the basis of the actual
consumption of materials in the works covered and for
which the running account bill has been prepared. After the
completion of the WORK, however, the CONTRACTOR
has to account for the full quantity of materials supplied to
him as per relevant clauses in this document.

The value of the stores/materials as may be supplied to the
CONTRACTOR by the EMPLOYER will be debited to the
CONTRACTOR's account at the rates shown in the
schedule of materials and if they are not entered in the
schedule, they will be debited at cost price, which for the
purpose of the CONTRACT shall include the cost of
carriage and all other expenses whatsoever such as
normal storage supervision charges which shall have been
incurred in obtaining the same at the EMPLOYER's stores.
All materials so supplied to the CONTRACTOR shall
remain the absolute property of the EMPLOYER and shall
not be removed on any account from the SITE of the
WORK, and shall be at all times open for inspection to the
ENGINEER-IN-CHARGE. Any such materials remaining
unused at the time of the completion or termination of the
CONTRACT shall be returned to the EMPLOYER's stores
or at a place as directed by the ENGINEER-IN-CHARGE in
perfectly good condition at CONTRACTOR's cost.

i) Materials specified as to be issued by the
EMPLOYER will be supplied to the CONTRACTOR
by the EMPLOYER form his stores. It shall be
responsibility of the CONTRACTOR to take delivery
of the materials and arrange for its loading, transport
and unloading at the SITE of WORK at his own cost.
The materials shall be issued between the working
hours and as per the rules of the EMPLOYER as
framed from time to time.
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i)  The CONTRACTOR shall bear all incidental charges
for the storage and safe custody of materials at site
after these have been issued to him.

i) Materials specified as to be issued by the
EMPLOYER shall be issued in standard sizes as
obtained from the manufacturers.

iv) The CONTRACTOR shall construct suitable
Godowns at the SITE of WORK for storing the
materials safe against damage by rain, dampness,
fire, theft etc. He shall also employ necessary watch
and ward establishment for the purpose.

v) It shall be duty of the CONTRACTOR to inspect the
materials supplied to him at the time of taking delivery
and satisfy himself that they are in good condition.
After the materials have been delivered by the
EMPLOYER, it shall be the responsibility of the
CONTRACTOR to keep them in good condition and if
the materials are damaged or lost, at any time, they
shall be repaired and/or replaced by him at his own
cost according to the instructions of the
ENGINEER-IN-CHARGE.

vi) The EMPLOYER shall not be liable for delay in
supply or non-supply of any materials which the
EMPLOYER has undertaken to supply where such
failure or delay is due to natural calamities, act of
enemies, transport and procurement difficulties and
any circumstances beyond the control of the
EMPLOYER. In no case, the CONTRACTOR shall
be entitled to claim any compensation or loss suffered
by him on this account.

vii) It shall be responsibility of the CONTRACTOR to
arrange in time all materials required for the WORK
other than those to be supplied by the EMPLOYER.
If, however, in the opinion of  the
ENGINEER-IN-CHARGE the execution of the WORK
is likely to be delayed due to the CONTRACTOR's
inability to make arrangements for supply of materials
which normally he has to arrange for, the
ENGINEER-IN-CHARGE shall have the right at his
own discretion to issue such materials, if available
with the EMPLOYER or procure the materials from
the market or as elsewhere and the CONTRACTOR
will be bound to take such materials at the rates
decided by the ENGINEER-IN-CHARGE. This,
however, does not in any way absolve the
CONTRACTOR from responsibility of making
arrangements for the supply of such materials in part
or in full, should such a situation occur nor shall this
constitute a reason for the delay in the execution of
the WORK.
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68 Material procured with
assistance of
employer/return of surplus:

68.1

viii) None of the materials supplied to the CONTRACTOR
will be utiised by the CONTRACTOR for
manufacturing item which can be obtained as
supplied from standard manufacturer in finished
form.

iX) The CONTRACTOR shall, if desired by the
ENGINEER- IN-CHARGE, be required to execute an
Indemnity Bond in the prescribed form for safe
custody and accounting of all materials issued by the
EMPLOYER.

X) The CONTRACTOR shall furnish to the
ENGINEER-IN- CHARGE sufficiently in advance a
statement showing his requirement of the quantities
of the materials to be supplied by the EMPLOYER
and the time when the same will be required by him
for the works, so as to enable the
ENGINEER-IN-CHARGE to make necessary
arrangements for procurement and supply of the
material.

xi)  Account of the materials issued by the EMPLOYER
shall be maintained by CONTRACTOR indicating the
daily receipt, consumption and balance in hand. This
account shall be maintained in a manner prescribed
by the ENGINEER-IN-CHARGE along with all
connected papers viz. requisitions, issues, etc., and
shall be always available for inspection in the
CONTRACTOR's office at SITE.

xii)  The CONTRACTOR should see that only the
required quantities of materials are got issued. The
CONTRACTOR shall not be entitled to cartage and
incidental charges for returning the surplus materials,
if any, to the stores wherefrom they were issued or to
the place as directed by the
ENGINEER-IN-CHARGE.

xiii) Materials/Equipment(s) supplied by EMPLOYER shall
not be utilised for any purpose(s) than issued for.

Notwithstanding anything contained to the contrary in any
or all the clauses of this CONTRACT where any materials
for the execution of the CONTRACT are procured with the
assistance of the EMPLOYER either by issue from
EMPLOYER's stock or purchases made under order or
permits or licences issued by Government, the
CONTRACTOR shall hold the said materials as trustee for
the EMPLOYER and use such materials economically and
solely for the purpose of the CONTRACT and not dispose
them off without the permission of the EMPLOYER and
return, if required by the ENGINEER-IN-CHARGE, shall
determine having due regard to the condition of the
materials. The price allowed to the CONTRACTOR,
however, shall not exceed the amount charged to him
excluding the storage charges, if any. The decision of the
ENGINEER-IN-CHARGE shall be final and conclusive in
such matters. In the event of breach of the aforesaid



General Conditions of Contract

69 Materials obtained from
dismantling:

70 Articles of value found:

71 Discrepancies between
instructions:

72 Action where no specification
is issued:

73 Inspection of works:

69.1

70.1

71.1

72.1

73.1

condition, the CONTRACTOR shall, in terms of the
licences or permits and/or criminal breach of trust, be liable
to compensate the EMPLOYER at double rate or any
higher rate, in the event of those materials at that time
having higher rate or not being available in the market, then
any other rate to be determined by the
ENGINEER-IN-CHARGE and his decision shall be final
and conclusive.

If the CONTRACTOR in the course of execution of the
WORK is called upon to dismantle any part for reasons
other than those stipulated in Clauses 74 and 77
hereunder, the materials obtained in the WORK of
dismantling etc., will be considered as the EMPLOYER's
property and will be disposed off to the best advantage of
the EMPLOYER.

All gold, silver and other minerals of any description and all
precious stones, coins, treasure relics, antiquities and other
similar things which shall be found in, under or upon the
SITE, shall be the property of the EMPLOYER and the
CONTRACTOR shall duly preserve the same to the
satisfaction of the ENGINEER-IN-CHARGE and shall from
time to time deliver the same to such person or persons
indicated by the EMPLOYER.

Should any discrepancy occur between the various
instructions furnished to the CONTRACTOR, his agent or
staff or any doubt arises as to the meaning of any such
instructions or should there be any misunderstanding
between the CONTRACTOR's staff and the
ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall
refer the matter immediately in writing to the
ENGINEER-IN-CHARGE whose decision thereon shall be
final and conclusive and no claim for losses alleged to have
been caused by such discrepancies between instructions,
doubts, or misunderstanding shall in any event be
admissible.

In case of any class of WORK for which there is no
SPECIFICATION supplied by the EMPLOYER as
mentioned in the Tender Documents such WORK shall be
carried out in accordance with Indian Standard
Specifications and if the Indian Standard Specifications do
not cover the same, the WORK should be carried out as
per standard Engineering Practice subject to the approval
of the ENGINEER-IN-CHARGE.

The ENGINEER-IN-CHARGE will have full power and
authority to inspect the WORK at any time wherever in
progress either on the SITE or at the CONTRACTOR's
premises/workshops  wherever  situated, premises/
workshops of any person, firm or corporation where WORK
in connection with the CONTRACT may be in hand or
where materials are being or are to be supplied, and the
CONTRACTOR shall afford or procure for the
ENGINEER-IN- CHARGE every facility and assistance to
carry out such inspection. The CONTRACTOR shall, at all
time during the usual working hours and at all other time at

|
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73.2

73.3

74 Tests for quality of work: 74.1

74.2

74.3

which reasonable notice of the intention of the
ENGINEER-IN- CHARGE or his representative to visit the
WORK shall have been given to the CONTRACTOR, either
himself be present or receive orders and instructions, or
have a responsible agent duly accredited in writing, present
for the purpose. Orders given to the CONTRACTOR's
agent shall be considered to have the same force as if they
had been given to the CONTRACTOR himself. The
CONTRACTOR shall give not less than seven days notice
in writing to the ENGINEER-IN-CHARGE before covering
up or otherwise placing beyond reach of inspection and
measurement of any work in order that the same may be
inspected and measured. In the event of breach of above
the same shall be uncovered at CONTRACTOR's expense
for carrying out such measurement or inspection.

No material shall be despatched from the CONTRACTOR's
stores before obtaining the approval in writing of the
Engineer-in-Charge.

The CONTRACTOR is to provide at all time during the
progress of the WORK and the maintenance period, proper
means of access with ladders, gangways etc. and the
necessary attendance to move and adopt as directed for
inspection or measurements of the WORK by the
ENGINEER- IN-CHARGE.

The CONTRACTOR shall make available to the
ENGINEER-IN- CHARGE free of cost all necessary
instruments and assistance in checking or setting out of
WORK and in the checking of any WORK made by the
CONTRACTOR for the purpose of setting out and taking
measurements of WORK.

All workmanship shall be of the respective kinds described
in the CONTRACT DOCUMENTS and in accordance with
the instructions of the ENGINEER-IN-CHARGE and shall
be subjected from time to time to such test at
CONTRACTOR's cost as the ENGINEER-IN-CHARGE
may direct at the place of manufacture or fabrication or on
the site or at all or any such places. The CONTRACTOR
shall provide assistance, instruments, labour and materials
as are normally required for examining, measuring and
testing any workmanship as may be selected and required
by the ENGINEER-IN-CHARGE.

All the tests that will be necessary in connection with the
execution of the WORK as decided by the
ENGINEER- IN-CHARGE shall be carried out at the field
testing laboratory of the EMPLOYER by paying the charges
as decided by the EMPLOYER from time to time. In case of
non- availability of testing facility with the EMPLOYER, the
required test shall be carried out at the cost of
CONTRACTOR at Government or any other testing
laboratory as directed by ENGINEER-IN-CHARGE.

If any tests are required to be carried out in conjunction with
the WORK or materials or workmanship not supplied by the
CONTRACTOR, such tests shall be carried out by the
CONTRACTOR as per instructions of
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75 Samples for approval:

76 Action and compensation in
case of bad work:

77 Suspension of works:

75.1

76.1

77.1

ENGINEER-IN-CHARGE and cost of such tests shall be
reimbursed by the EMPLOYER.

The CONTRACTOR shall furnish to the
ENGINEER-IN-CHARGE for approval, when requested or
if required by the specifications, adequate samples of all
materials and finished to be used in the WORK. Such
samples shall be submitted before the WORK is
commenced and in ample time to permit tests and
examinations thereof. All materials furnished and finishes
applied in actual WORK shall be fully equal to the approved
samples.

If it shall appear to the ENGINEER-IN-CHARGE that any
work has been executed with unsound, imperfect or
unskilled workmanship, or with materials of any inferior
description, or that any materials or articles provided by the
CONTRACTOR for the execution of the WORK are
unsound, or of a quality inferior to that contracted for, or
otherwise not in accordance with the CONTRACT, the
CONTRACTOR shall on demand in writing from the
ENGINEER-IN-CHARGE or his authorised representative
specifying the WORK, materials or articles complained of
notwithstanding that the same may have been inadvertently
passed, certified and paid for, forthwith rectify or remove
and reconstruct the WORK so specified and provide other
proper and suitable materials or articles at his own cost and
in the event of failure to do so within the period specified
by the ENGINEER-IN-CHARGE in his demand aforesaid,
the CONTRACTOR shall be liable to pay compensation at
the rate of 1 % (One percent) of the estimated cost of the
whole WORK, for every week limited to a maximum of 10%
(ten percent) of the value of the whole WORK, while his
failure to do so shall continue and in the case of any such
failure the ENGINEER-IN-CHARGE may on expiry of
notice period rectify or remove and re-execute the WORK
or remove and replaced with others, the materials or
articles complained of to as the case may be at the risk and
expense in all respects of the CONTRACTOR. The
decision of the Engineering-in-charge as to any question
arising under this clause shall be final and conclusive.

i) Subject to the provisions of sub-para (i) of this clause,
the CONTRACTOR shall, if ordered in writing by the
ENGINEER-IN-CHARGE, or his representative,
temporarily suspend the WORKS or any part thereof for
such written order, proceed with the WORK therein
ordered to be suspended until, he shall have received a
written order to proceed therewith. The
CONTRACTOR shall not be entitled to claim
compensation for any loss or damage sustained by him
by reason of temporary suspension of the WORKS
aforesaid. An extension of time for completion,
corresponding with the delay caused by any such
suspension of the WORKS as aforesaid will be granted
to the ONTRACTOR should he apply for the same
provided that the suspension was not consequent to
any default or failure on the part of the CONTRACTOR.

\
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78 Employer may do part of
work:

79 Possession prior to
completion:

80 Defects Liability Period
(Twelve months period of
liability from the date of issue
of completion certificate):

78.1

79.1

80.1

80.2

i) In case of suspensions of entire WORK, ordered in
writing by ENGINEER-IN-CHARGE, for a period of
more than two months, the CONTRACTOR shall have
the option to terminate the CONTRACT.

Upon failure of the CONTRACTOR to comply with any
instructions given in accordance with the provisions of this
CONTRACT the EMPLOYER has the alternative right,
instead of assuming charge of entire WORK, to place
additional labour force, tools, equipments and materials on
such parts of the WORK, as the EMPLOYER may
designate or also engage another CONTRACTOR to carry
out the WORK. In such cases, the EMPLOYER shall
deduct from the amount which otherwise might become
due to the CONTRACTOR, the cost of such work and
material with ten percent (10%) added to cover all
departmental charges and should the total amount thereof
exceed the amount due to the CONTRACTOR, the
CONTRACTOR shall pay the difference to the
EMPLOYER.

The ENGINEER-IN-CHARGE shall have the right to take
possession of or use any completed or partially completed
WORK or part of the WORK. Such possession or use shall
not be deemed to be an acceptance of any work completed
in accordance with the CONTRACT agreement. If such
prior possession or use by the ENGINEER-IN- CHARGE
delays the progress of WORK, equitable adjustment in the
time of completion will be made and the CONTRACT
agreement shall be deemed to be modified accordingly.

The CONTRACTOR shall guarantee the installation/WORK
for a period of 12 months from the date of completion of
WORK as certified by the ENGINEER-IN-CHARGE which
is indicated in the Completion Certificate. Any damage or
defect that may arise or lie undiscovered at the time of
issue of Completion Certificate, connected in any way with
the equipment or materials supplied by him or in the
workmanship, shall be rectified or replaced by the
CONTRACTOR at his own expense as deemed necessary
by the ENGINEER-IN-CHARGE or in default, the
ENGINEER- IN-CHARGE may carry out such works by
other work and deduct actual cost incurred towards labour,
supervision and materials consumables or otherwise plus
100% towards overheads (of which the certificate of
ENGINEER-IN-CHARGE shall be final) from any sums that
may then be or at any time thereafter, become due to the
CONTRACTOR or from his Contract Performance Security,
or the proceeds of sale thereof or a sufficient part on
thereof.

If the CONTRACTOR feels that any variation in WORK or
in quality of materials or proportions would be beneficial or
necessary to fulfil the guarantees called for, he shall bring
this to the notice of the ENGINEER- IN-CHARGE in writing.

If during the period of liability any portion of the
WORK/equipment, is found defective and is rectified/
replaced, the period of liability for such equipment/ portion
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of WORK shall be operative from the date such
rectification/ replacement are carried out and Contract
Performance Guarantee shall be furnished separately for
the extended period of liability for that portion of WORK/
equipment only. Notwithstanding the above provisions the
supplier's, guarantees/warantees for the replaced
equipment shall also be passed on to the EMPLOYER.

80.3  LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the
aggregate total liability of CONTRACTOR under the
Agreement or otherwise shall be limited to 100% of
Agreement / Contract Value. However, neither party shall
be liable to the other party for any indirect and
consequential damages, loss of profits or loss of
production.

81 Care of works: 81.0  From the commencement to completion of the WORK, the
CONTRACTOR shall take full responsibility for the care for
all works including all temporary works and in case any
damages, loss or injury shall happen to the WORK or to
any part thereof or to any temporary works from any cause
whatsoever, shall at his own cost repair and make good the
same so that at completion the WORK shall be in good
order and in conformity in every respects with the
requirement of the CONTRACT and the
ENGINEER-IN- CHARGE's instructions.

81.1 DEFECTS PRIOR TO TAKING OVER:

If at any time, before the WORK is taken over, the
ENGINEER-IN-CHARGE shall:

a) Decide that any works done or materials used by the
CONTRACTOR or by any SUB-CONTRACTOR is
defective or not in accordance with the CONTRACT, or
that the works or any portion thereof are defective, or do
not fulfill the requirements of CONTRACT (all such
matters being hereinafter, called “Defects' in this
clause), and

b) As soon as reasonably practicable, gives to the
CONTRACTOR notice in writing of the said decision,
specifying particulars of the defects alleged to exist or to
have occurred, then the CONTRACTOR shall at his
own expenses and with all speed make good the
defects so specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER
may take, at the cost of the CONTRACTOR, such steps as
may in all circumstances, be reasonable to make good
such defects. The expenditure so incurred by the
EMPLOYER will be recovered from the amount due to the
CONTRACTOR. The decision of the
ENGINEER-IN-CHARGE with regard to the amount to be
recovered from the CONTRACTOR will be final and binding
on the CONTRACTOR. As soon as the WORK has been
completed in accordance with the CONTRACT (except in
minor respects that do not affect their use for the purpose
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82 Guarantee/transfer of
guarantee:

81.2

82.1

for which they are intended and except for maintenance
there of provided in clause 80.1 of General Conditions of
Contract) and have passed the tests on completion, the
ENGINEER-IN-CHARGE shall issue a certificate
(hereinafter called Completion Certificate) in which he shall
certify the date on which the WORK have been so
completed and have passed the said tests and the
EMPLOYER shall be deemed to have taken over the
WORK on the date so certified. If the WORK has been
divided into various groups in the CONTRACT, the
EMPLOYER shall be entitled to take over any group or
groups before the other or others and there upon the
ENGINEER-IN-CHARGE shall issue a Completion
Certificate which will, however, be for such group or groups
so taken over only. In such an event if the group /section/
part so taken over is related, to the integrated system of the
work, not withstanding date of grant of Completion
Certificate for group/ section/ part. The period of liability in
respect of such group/ section/ part shall extend 12 (twelve)
months from the date of completion of WORK.

DEFECTS AFTER TAKING OVER:

In order that the CONTRACTOR could obtain a
COMPLETION CERTIFICATE he shall make good, with all
possible speed, any defect arising from the defective
materials supplied by the CONTRACTOR or workmanship
or any act or omission of the CONTRACT or that may have
been noticed or developed, after the works or groups of the
works has been taken over, the period allowed for carrying
out such WORK will be normally one month. If any defect
be not remedied within a reasonable time, the EMPLOYER
may proceed to do the WORK at CONTRACTOR's risk and
expense and deduct from the final bill such amount as may
be decided by the EMPLOYER.

If by reason of any default on the part of the
CONTRACTOR a COMPLETION CERTIFICATE has not
been issued in respect of any portion of the WORK within
one month after the date fixed by the CONTRACT for the
completion of the WORK, the EMPLOYER shall be at
liberty to use the WORK or any portion thereof in respect of
which a completion certificate has not been issued,
provided that the WORK or the portion thereof so used as
aforesaid shall be afforded reasonable opportunity for
completing these works for the issue of Completion
Certificate.

For works like water-proofing, acid and alkali resisting
materials, pre-construction soil treatment against termite or
any other specialized works etc. the CONTRACTOR shall
invariably engage SUB-CONTRACTORS who are
specialists in the field and firms of repute and such a
SUB-CONTRACTOR shall furnish guarantees for their
workmanship to the EMPLOYER, through the
CONTRACTOR. In case such a SUB-CONTRACTOR/
firm is not prepared to furnish a guarantee to the
EMPLOYER, the CONTRACTOR shall give that guarantee
to the EMPLOYER directly.
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83 Training of employer's 83.1
personnel:
84 Replacement of defective 84.1

parts and materials:

84.2

85 Indemnity 85.1

The CONTRACTOR undertakes to provide training to
Engineering personnel selected and sent by the
EMPLOYER at the works of the CONTRACTOR without
any cost to the EMPLOYER. The period and the nature of
training for the individual personnel shall be agreed upon
mutually between the CONTRACTOR and the
EMPLOYER. These engineering personnel shall be given
special training at the shops, where the equipment will be
manufactured and/ or in their collaborator's works and
where possible, in any other plant where equipment
manufactured by the CONTRACTOR or his collaborators is
under installation or test to enable those personnel to
become familiar with the equipment being furnished by the
CONTRACTOR. EMPLOYER shall bear only the to and
fro fare of the said engineering personnel.

If during the progress of the WORK, EMPLOYER shall
decide and inform in writing to the CONTRACTOR, that the
CONTRACTOR has manufactured any plant or part of the
plant unsound or imperfect or has furnished plant inferior to
the quality specified, the CONTRACTOR on receiving
details of such defects or deficiencies shall at his own
expenses within 7 (seven) days of his receiving the notice,
or otherwise within such time as may be reasonably
necessary for making it good, proceed to alter, re-construct
or remove such work and furnish fresh equipments upto the
standards of the specifications. In case the
CONTRACTOR fails to do so, EMPLOYER may on giving
the CONTRACTOR 7 (seven) day's notice in writing of his
intentions to do so, proceed to remove the portion of the
WORK so complained of and at the cost of
CONTRACTOR's, perform all such works or furnish all
such equipments provided that nothing in the clause shall
be deemed to deprive the EMPLOYER of or affect any
rights under the CONTRACT, the EMPLOYER may
otherwise have in respect of such defects and deficiencies.

The CONTRACTOR's full and extreme liability under this
clause shall be satisfied by the payments to the
EMPLOYER of the extra cost, of such replacements
procured including erection/installation as provided for in
the CONTRACT; such extra cost being the ascertained
difference between the price paid by the EMPLOYER for
such replacements and the CONTRACT price portion for
such defective plants and repayments of any sum paid by
the EMPLOYER to the CONTRACTOR in respect of such
defective plant. Should the EMPLOYER not so replace the
defective plant the CONTRACTOR's extreme liability under
this clause shall be limited to the repayment of all such
sums paid by the EMPLOYER under the CONTRACT for
such defective plant.

If any action is brought before a Court, Tribunal or any
other Authority against the Employer or an officer or agent
of the EMPLOYER, for the failure, omission or neglect on
the part of the CONTRACTOR to perform any acts,
matters, covenants or things under the CONTRACT, or
damage or injury caused by the alleged omission or
negligence on the part of the CONTRACTOR, his agents,
representatives or his SUB- CONTRACTOR's, or in

.\
IGG



Q
IGG

General Conditions of Contract

86 Construction aids,
equipments, tools & tackles:

SECTION-VI

87 Schedule of rates and
payments:

86.1

connection with any claim based on lawful demands of
SUB-CONTRACTOR's workmen suppliers or employees,
the CONTRACTOR, shall in such cases indemnify and
keep the EMPLOYER and/or their representatives
harmless from all losses, damages, expenses or decrees
arising out of such action.

CONTRACTOR shall be solely responsible for making
available for executing the WORK, all requisite
CONSTRUCTION EQUIPMENTS, Special Aids, Barges,
Cranes and the like, all Tools, Tackles and Testing
Equipment and Appliances, including imports of such
equipment etc. as required. In case of import of the same
the rates applicable for levying of Custom Duty on such
Equipment, Tools, & Tackles and the duty drawback
applicable thereon shall be ascertained by the
CONTRACTOR from the concerned authorities of
Government of India. It shall be clearly understood that
EMPLOYER shall not in any way be responsible for
arranging to obtain Custom Clearance and/or payment of
any duties and/or duty draw backs etc. for such equipments
so imported by the CONTRACTOR and the
CONTRACTOR shall be fully responsible for all taxes,
duties and documentation with regard to the same.
Tenderer in his own interest may contact, for any
clarifications in the matter, concerned
agencies/Dept./Ministries of Govt. of India. All clarifications
so obtained and interpretations thereof shall be solely the
responsibility of the CONTRACTOR.

CERTIFICATES AND PAYMENTS

87.1

CONTRACTOR'S REMUNERATION:

The price to be paid by the EMPLOYER to
CONTRACTOR for the whole of the WORK to be
done and for the performance of all the obligations
undertaken by the CONTRACTOR under the
CONTRACT DOCUMENTS shall be ascertained by
the application of the respective Schedule of Rates
(the inclusive nature of which is more particularly
defined by way of application but not of limitation, with
the succeeding sub-clause of this clause) and
payment to be made accordingly for the WORK
actually executed and approved by the ENGINEER-
IN-CHARGE. The sum so ascertained shall
(excepting only as and to the extent expressly
provided herein) constitute the sole and inclusive
remuneration of the CONTRACTOR under the
CONTRACT and no further or other payment
whatsoever shall be or become due or payable to the
CONTRACTOR under the CONTRACT.
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ii) SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRACTOR shall
remain firm till the issue of FINAL CERTIFICATE and
shall not be subject to escalation. Schedule of Rates
shall be deemed to include and cover all costs,
expenses and liabilities of every description and all
risks of every kind to be taken in executing,
completing and handing over the WORK to the
EMPLOYER by the CONTRACTOR. The
CONTRACTOR shall be deemed to have known the
nature, scope, magnitude and the extent of the
WORK and materials required though the
CONTRACT DOCUMENT may not fully and precisely
furnish them. Tenderer's shall make such provision in
the Schedule of Rates as he may consider necessary
to cover the cost of such items of WORK and
materials as may be reasonable and necessary to
complete the WORK. The opinion of the
ENGINEER-IN-CHARGE as to the items of WORK
which are necessary and reasonable for
COMPLETION OF WORK shall be final and binding
on the CONTRACTOR, although the same may not
be shown on or described specifically in CONTRACT
DOCUMENTS.

Generality of this present provision shall not be
deemed to cut down or limit in any way because in
certain cases it may and in other cases it may not be
expressly stated that the CONTRACTOR shall do or
perform a work or supply articles or perform services
at his own cost or without addition of payment or
without extra charge or words to the same effect or
that it may be stated or not stated that the same are
included in and covered by the Schedule of Rates.

iii) SCHEDULE OF RATES TO COVER
CONSTRUCTION EQUIPMENTS, MATERIALS,
LABOUR ETC.:

Without in any way limiting the provisions of the
preceding sub-clause the Schedule of Rates shall be
deemed to include and cover the cost of all
construction equipment, temporary WORK (except as
provided for herein), pumps, materials, labour,
insurance, fuel, consumables, stores and appliances
to be supplied by the CONTRACTOR and all other
matters in connection with each item in the Schedule
of Rates and the execution of the WORK or any
portion thereof finished, complete in every respect and
maintained as shown or described in the CONTRACT
DOCUMENTS or as may be ordered in writing during
the continuance of the CONTRACT.

iv) SCHEDULE OF RATES TO COVER ROYALTIES,
RENTS AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT)
shall be deemed to include and cover the cost of all
royalties and fees for the articles and processes,
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protected by letters, patent or otherwise incorporated
in or used in connection with the WORK, also all
royalties, rents and other payments in connection with
obtaining materials of whatsoever kind for the WORK
and shall include an indemnity to the EMPLOYER
which the CONTRACTOR hereby gives against alll
actions, proceedings, claims, damages, costs and
expenses arising from the incorporation in or use on
the WORK of any such articles, processes or
materials, octroi or other municipal or local Board
Charges, if levied on materials, equipment or
machineries to be brought to site for use on WORK
shall be borne by the CONTRACTOR.

SCHEDULE OF RATES TO COVER TAXES AND
DUTIES:

No exemption or reduction of Customs Duties, Excise
Duties, Sales Tax, Sales Tax on works Contract quay
or any port dues, transport charges, stamp duties or
Central or State Government or local Body or
Municipal Taxes or duties, taxes or charges (from or
of any other body), whatsoever, will be granted or
obtained, all of which expenses shall be deemed to be
included in and covered by the Schedule or Rates.
The CONTRACTOR shall also obtain and pay for all
permits or other privileges necessary to complete the
WORK.

SCHEDULE OF RATES TO COVER RISKS OF
DELAY:

The Schedule of Rates shall be deemed to include
and cover the risk of all possibilities of delay and
interference with the CONTRACTOR's conduct of
WORK which occur from any causes including orders
of the EMPLOYER in the exercise of his power and
on account of extension of time granted due to
various reasons and for all other possible or probable
causes of delay.

SCHEDULE OF RATES CANNOT BE ALTERED:

For WORK under unit rate basis, no alteration will be
allowed in the Schedule of Rates by reason of works
or any part of them being modified, altered, extended,
diminished or committed. The Schedule of Rates are
fully inclusive of rates which have been fixed by the
CONTRACTOR and agreed to by the EMPLOYER
and cannot be altered.

For lumpsum CONTRACTS, the payment will be
made according to the WORK actually carried out, for
which purpose an item wise, or work wise Schedule of
Rates shall be furnished, suitable for evaluating the
value of WORK done and preparing running account
bill.

Payment for any additional work which is not covered
in the Schedule of Rates, shall only be released on
issuance of change order.
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88 Procedure for measurement
and billing of work in
progress:

88.1 BILLING PROCEDURE:

Following procedures shall be adopted for billing of works
executed by the CONTRACTOR.

88.1.1 All measurements shall be recorded in sextuplicate on
standard measurement sheets supplied by EMPLOYER and
submitted to EMPLOYER/CONSULTANT for scrutiny and
passing.

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the
measurements recorded on the sheets and shall certify
correctness of the same on the measurement sheets.

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out
the comprehensive checks in accordance with the terms and
conditions of the CONTRACTS, within 7 days of submission of
the bills, complete in all respects and send the same to the
Employer to effect payment to the CONTRACTOR.

88.1.4 IGGL shall make all endeavour to make payments of undisputed
amount of the bills submitted based on the joint
measurements within 15 (Fifteen) days from the date of
certification by the Engineer-in-Charge.

88.1.5 Measurements shall be recorded as per the methods of
measurement spelt out in EMPLOYER/CONSULTANT
SPECIFICATIONS / CONTRACT DOCUMENT.
EMPLOYER/CONSULTANT shall be fully responsible for
checking the measurements quantitatively and qualitatively as
recorded in the Measurement Books/ Bills.

88.1.6 While preparing the final bills overall measurements will not be
taken again. Only volume of work executed since the last
measured bill alongwith summary of final measurements will
be considered for the final bill. However, a detailed check
shall be made as to missing measurements and in case there
are any missing items or measurements the same shall be
recorded.

88.1.7 COMPUTERISED BILLING SYSTEM :
IGGL has introduced Computerised Billing System whereby
when the Bills are submitted in IGGL by a Contractor, a
receipt number is generated. The Contractor can know the
status of the Bill through IGGL's website.

88.2 SECURED ADVANCE ON MATERIAL:

Unless otherwise provided elsewhere in the tender, no
“Secured Advance' on security of materials brought to site for
execution of contracted items(s) shall be paid to the Contractor
whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not
covered by the CONTRACT to be adopted for any item of
WORK, mode of measurement as per latest Indian Standard
Specifications shall be followed.
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89 Lumpsum in tender:

90 Running account payments
to be regarded as advance:

91 Notice of claims for
additional payments:

88.4

89.1

90.1

911

91.2

ROUNDING-OFF OF AMOUNTS:

In calculating the amount of each item due to the
CONTRACTOR in every certificate prepared for payment, sum
of less than 50 paise shall be omitted and the total amount on
each certificate shall be rounded off to the nearest rupees, i.e.,
sum of less than 50 paise shall be omitted and sums of 50
paise and more upto one rupee shall be reckoned as one
rupee.

The payment against any Lumpsum item shall be made only
on completion of that item as per the provision of the
CONTRACT after certification by ENGINEER-IN-CHARGE.

All running account payments shall be regarded as payment
by way of advance against the final payment only and not as
payments for WORK actually done and completed and shall
not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission
of the due performance of the CONTRACT, or any part
thereof, in this respect, or of the accurring of any claim by the
CONTRACTOR, nor shall it conclude, determine or affect in
any way the powers of the EMPLOYER under these
conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise, or in any other way
vary or affect the CONTRACT. The final bill shall be submitted
by the CONTRACTOR within one month of the date of
physical completion of the WORK, otherwise, the
ENGINEER-IN-CHARGE's certificate of the measurement and
of total amount payable for the WORK accordingly shall be
final and binding on all parties

Should the CONTRACTOR consider that he is entitled to any
extra payment for any extra/additional WORKS or MATERIAL
change in original SPECIFICATIONS carried out by him in
respect of WORK he shall forthwith give notice in writing to the
ENGINEER-IN-CHARGE that he claims extra payment. Such
notice shall be given to the ENGINEER-IN-CHARGE upon
which CONTRACTOR bases such claims and such notice
shall contain full particulars of the nature of such claim with full
details of amount claimed. Irrespective of any provision in the
CONTRACT to the contrary, the CONTRACTOR must
intimate his intention to lodge claim on the EMPLOYER within
10 (ten) days of the commencement of happening of the event
and quantify the claim within 30 (thirty) days, failing which the
CONTRACTOR will lose his right to claim any
compensation/reimbursement/damages etc. or refer the
matter to arbitration. Failure on the part of CONTRACTOR to
put forward any claim without the necessary particulars as
above within the time above specified shall be an absolute
waiver thereof. No omission by EMPLOYER to reject any such
claim and no delay in dealing therewith shall be waiver by
EMPLOYER of any of this rights in respect thereof.

ENGINEER-IN-CHARGE shall review such claims within a
reasonably period of time and cause to discharge these in a
manner considered appropriate after due deliberations
thereon. However, CONTRACTOR shall be obliged to carry
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on with the WORK during the period in which his claims are
under consideration by the EMPLOYER, irrespective of the
outcome of such claims, where additional payments for
WORKS considered extra are justifiable in accordance with
the CONTRACT provisions, EMPLOYER shall arrange to
release the same in the same manner as for normal WORK
payments.  Such of the extra works so admitted by
EMPLOYER shall be governed by all the terms, conditions,
stipulations and specifications as are applicable for the
CONTRACT. The rates for extra works shall generally be the
unit rates provided for in the CONTRACT. In the event unit
rates for extra works so executed are not available as per
CONTRACT, payments may either be released on day work
basis for which daily/hourly rates for workmen and hourly
rates for equipment rental shall apply, or on the unit rate for
WORK executed shall be derived by interpolation/
extrapolation of unit rates already existing in the CONTRACT.
In all the matters pertaining to applicability of rate and
admittance of otherwise of an extra work claim of
CONTRACTOR the decision of ENGINEER-IN-CHARGE
shall be final and binding.

92 Payment of contractor's bill: 92.1  No payment shall be made for works estimated to cost less
than Rs.10,000/- till the whole of the work shall have been
completed and a certificate of completion given. But in case of
works estimated to cost more than Rs.10,000/-, that
CONTRACTOR on submitting the bill thereof be entitled to
receive a monthly payment proportionate to the part thereof
approved and passed by the ENGINEER-IN-CHARGE, whose
certificate of such approval and passing of the sum so payable
shall be final and conclusive against the CONTRACTOR. This
payment will be made after making necessary
corrections/deductions as stipulated elsewhere in the
CONTRACT DOCUMENT for materials, Contract
Performance Security, taxes etc.

92.2 Payment due to the CONTRACTOR shall be made by the
EMPLOYER by Account Payee cheque forwarding the same
to registered office or the notified office of the CONTRACTOR.
In no case will EMPLOYER be responsible if the cheque is
mislaid or misappropriated by unauthorised person/persons.
In all cases, the CONTRACTOR shall present his bill duly
pre-receipted on proper revenue stamp payment shall be
made in Indian Currency.

92.3 In general payment of final bill shall be made to
CONTRACTOR within 60 days of the submission of bill on
joint measurements, after completion of all the obligations
under the CONTRACT.

93 Receipt for payment: 93.1 Receipt for payment made on account of work when executed
by a firm, must be signed by a person holding due power of
attorney in this respect on behalf of the CONTRACTOR,
except when the CONTRACTOR's are described in their
tender as a limited company in which case the receipts must
be signed in the name of the company by one of its principal
officers or by some other person having authority to give
effectual receipt for the company.
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94 Completion certificate:

94.1

94.2

94.3

APPLICATION FOR COMPLETION CERTIFICATE:

When the CONTRACTOR fulfils his obligation under Clause
81.1 he shall be eligible to apply for COMPLETION
CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the
CONTRACTOR the COMPLETION CERTIFICATE within one
month after receiving any application therefore from the
CONTRACTOR after verifying from the completion documents
and satisfying himself that the WORK has been completed in
accordance with and as set out in the construction and
erection drawings, and the CONTRACT DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION
CERTIFICATE, is eligible to present the final bill for the WORK
executed by him under the terms of CONTRACT.

COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all
respects, the CONTRACTOR shall be furnished with a
certificate by the ENGINEER-IN-CHARGE of such completion,
but no certificate shall be given nor shall the WORK be
deemed to have been executed until all scaffolding, surplus
materials and rubbish is cleared off the SITE completely nor
until the WORK shall have been measured by the
ENGINEER-IN-CHARGE whose measurement shall be
binding and conclusive. The WORKS will not be considered
as complete and taken over by the EMPLOYER, until all the
temporary works, labour and staff colonies are cleared to the
satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of
this clause on or before the date fixed for the completion of the
WORK, the ENGINEER-IN-CHARGE may at the expense of
the CONTRACTOR remove such scaffolding, surplus
materials and rubbish and dispose off the same as he thinks fit
and clean off such dirt as aforesaid, and the CONTRACTOR
shall forthwith pay the amount of all expenses so incurred and
shall have no claim in respect of any such scaffolding or
surplus materials as aforesaid except for any sum actually
realised by the sale thereof.

COMPLETION CERTIFICATE DOCUMENTS:

For the purpose of Clause 94.0 the following documents will
be deemed to form the completion documents:

i) The technical documents according to which the WORK
was carried out.

ii) Six (6) sets of construction drawings showing therein the
modification and correction made during the course of
execution and signed by the ENGINEER-IN-CHARGE.

il COMPLETION CERTIFICATE for ‘embedded and
“covered' up work.

iv) Certificates of final levels as set out for various works.
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95 Final decision and final 95.1
certificate:

96 Certificate and payments on 96.1
evidence of completion:

97 Deductions from the contract 97.1
price:

SECTION-VII

98 Taxes, Duties, Octroi etc: 98.1

v) Certificates of tests performed for various WORKS.

vi) Material appropriation, Statement for the materials issued
by the EMPLOYER for the WORK and list of surplus
materials returned to the EMPLOYER's store duly
supported by necessary documents.

Upon expiry of the period of liability and subject to the
ENGINEER-IN-CHARGE being satisfied that the WORKS
have been duly maintained by the CONTRACTOR during
monsoon or such period as hereinbefore provided in Clause
80 & 81 and that the CONTRACTOR has in all respect duly
made-up any subsidence and performed all his obligations
under the CONTRACT, the ENGINEER-IN- CHARGE shall
(without prejudice to the rights of the EMPLOYER to retain the
provisions of relevant Clause hereof) otherwise give a
certificate herein referred to as the FINAL CERTIFICATE to
that effect and the CONTRACTOR shall not be considered to
have fulfilled the whole of his obligations under CONTRACT
until FINAL CERTIFICATE shall have been given by the
ENGINEER-IN- CHARGE notwithstanding any previous entry
upon the WORK and taking possession, working or using of
the same or any part thereof by the EMPLOYER.

Except the FINAL CERTIFICATE, no other certificates or
payments against a certificate or on general account shall be
taken to be an admission by the EMPLOYER of the due
performance of the CONTRACT or any part thereof or of
occupancy or validity of any claim by the CONTRACTOR.

All costs, damages or expenses which EMPLOYER may have
paid or incurred, which under the provisions of the
CONTRACT, the CONTRACTOR is liable/will be liable, will be
claimed by the EMPLOYER. All such claims shall be billed by
the EMPLOYER to the CONTRACTOR regularly as and when
they fall due. Such claims shall be paid by the
CONTRACTOR within 15 (fifteen) days of the receipt of the
corresponding bills and if not paid by the CONTRACTOR
within the said period, the EMPLOYER may, then, deduct the
amount from any moneys due i.e., Contract Performance
Security or becoming due to the CONTRACTOR under the
CONTRACT or may be recovered by actions of law or
otherwise, if the CONTRACTOR fails to satisfy the
EMPLOYER of such claims.

TAXES AND INSURANCE

The CONTRACTOR agrees to and does hereby accept full
and exclusive liability for the payment of any and all Taxes,
Duties, including Excise duty, octroi etc. now or hereafter
imposed, increased, modified, all the sales taxes, duties,
octrois etc. now in force and hereafter increased, imposed or
modified, from time to time in respect of WORKS and
materials and all contributions and taxes for unemployment
compensation, insurance and old age pensions or annuities
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Sales tax/Turnover tax:

Statutory variations

Insurance:

99.1

100.1

1011

now or hereafter imposed by any Central or State
Government authorities which are imposed with respect to or
covered by the wages, salaries, or other compensations paid
to the persons employed by the CONTRACTOR and the
CONTRACTOR shall be responsible for the compliance of
all SUB-CONTRACTORS, with all applicable Central, State,
Municipal and local law and regulation and requirement of
any Central, State or local Government agency or authority.
CONTRACTOR further agrees to defend, indemnify and
hold EMPLOYER harmless from any liability or penalty
which may be imposed by the Central, State or Local
authorities by reason or any violation by CONTRACTOR or
SUB-CONTRACTOR of such laws, suits or proceedings that
may be brought against the EMPLOYER arising under,
growing out of, or by reason of the work provided for by this
CONTRACT, by third parties, or by Central or State
Government authority or any administrative sub-division
thereof.

Tax deductions will be made as per the rules and regulations
in force in accordance with acts prevailing from time to time.

Tenderer should quote all inclusive prices including the
liability of Sales Tax/Turnover Tax whether on the works
contract as a whole or in respect of bought out components
used by the CONTRACTOR in execution of the
CONTRACT. EMPLOYER shall not be responsible for any
such liability of the CONTRACTOR in respect of this
CONTRACT.

Tenderer should quote prices inclusive of excise-duty and
sales tax applicable on finished product. Any statutory
variations in Excise Duty and sales tax on finished product
during the contractual completion period, shall be to the
Employer's account for which the Contractor will furnish
documentary evidence(s) in support of their claims to IGGL.
However, any increase in the rate of these taxes and
duties (E.D. and S.T.) beyond the contractual completion
period shall be to Contractor's account and any decrease
shall be passed on to IGGL.

GENERAL

CONTRACTOR shall at his own expense arrange secure
and maintain insurance with reputable insurance companies
to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and
maintain insurance as may be necessary and to its full value
for all such amounts to protect the WORKS in progress from
time to time and the interest of EMPLOYER against all risks
as detailed herein. The form and the limit of such insurance,
as defined here in together with the under works thereof in
each case should be as acceptable to the EMPLOYER.
However, irrespective of work acceptance the responsibility
to maintain adequate insurance coverage at all times during
the period of CONTRACT shall be that of CONTRACTOR
alone. CONTRACTOR's failure in this regard shall not
relieve him of any of his responsibilities and obligations
under CONTRACT.
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Any loss or damage to the equipment, during ocean
transportation, port/custom clearance, inland and port
handling, inland transportation, storage, erection and
commissioning till such time the WORK is taken over by
EMPLOYER, shall be to the account of CONTRACTOR.
CONTRACTOR shall be responsible for preferring of all
claims and make good for the damage or loss by way of
repairs and/or replacement of the parts of the Work
damaged or lostt CONTRACTOR shall provide the
EMPLOYER with a copy of all insurance policies and
documents taken out by him in pursuance of the
CONTRACT. Such copies of document shall be submitted
to the EMPLOYER immediately upon the CONTRACTOR
having taken such insurance coverage. CONTRACTOR
shall also inform the EMPLOYER at least 60(Sixty) days in
advance regarding the expiry cancellation and/or changes in
any of such documents and ensure revalidation/renewal etc.,
as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply
required for the purpose of replacement of equipment lost in
transit and/or during erection, shall be made available by the
EMPLOYER. CONTRACTOR shall, however, be
responsible for obtaining requisite licences, port clearances
and other formalities relating to such import. The risks that
are to be covered under the insurance shall include, but not
be limited to the loss or damage in handling, transit, theft,
pilferage, riot, civil commotion, weather conditions, accidents
of all kinds, fire, war risk (during ocean transportation only)
etc. The scope of such insurance shall cover the entire
value of supplies of equipments, plants and materials to be
imported from time to time.

All costs on account of insurance liabilities covered under
CONTRACT will be to CONTRACTOR's account and will be
included in VALUE OF CONTRACT. However, the
EMPLOYER may from time to time, during the currency of
the CONTRACT, ask the CONTRACTOR in writing to limit
the insurance coverage risk and in such a case, the parties
to the CONTRACT will agree for a mutual settlement, for
reduction in VALUE OF CONTRACT to the extent of
reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with
Indian Insurance Companies, including marine Insurance
during ocean transportation.

i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept
full and exclusive liability for the compliance with all
obligations imposed by the Employee State Insurance
Act 1948 and the CONTRACTOR further agrees to
defend, indemnify and hold EMPLOYER harmless for
any liability or penalty which may be imposed by the
Central, State or Local authority by reason of any
asserted violation by CONTRACTOR or
SUB-CONTRACTOR of the Employees' State
Insurance Act, 1948, and also from all claims, suits or
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proceeding that may be brought against the
EMPLOYER arising under, growing out of or by
reasons of the work provided for by this
CONTRACTOR, by third parties or by Central or State
Government authority or any political sub- division
thereof.

The CONTRACTOR agrees to fill in with the
Employee's State Insurance Corporation, the
Declaration Forms, and all forms which may be required
in respect of  the CONTRACTOR's or
SUB- CONTRACTOR's employees, who are employed
in the WORK provided for or those covered by ESI from
time to time under the Agreement. The CONTRACTOR
shall deduct and secure the agreement of the
SUB- CONTRACTOR to deduct the employee's
contribution as per the first schedule of the Employee's
State Insurance Act from wages and affix the
Employees Contribution Card at wages payment
intervals. The CONTRACTOR shall remit and secure
the agreement of SUB-CONTRACTOR to remit to the
State Bank of India, Employee's State Insurance
Corporation Account, the Employee's contribution as
required by the Act. The CONTRACTOR agrees to
maintain all cards and Records as required under the
Act in respect of employees and payments and the
CONTRACTOR shall secure the agreement of the
SUB- CONTRACTOR to maintain such records. Any
expenses incurred for the contributions, making
contributions or maintaining records shall be to the
CONTRACTOR's or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be
necessary from the total VALUE OF CONTRACT until
the CONTRACTOR shall furnish satisfactory proof that
all contributions as required by the Employees State
Insurance Act, 1948, have been paid. This will be
pending on the CONTRACTOR when the ESI Act is
extended to the place of work.

WORKMEN COMPENSATION AND EMPLOYER'S
LIABILITY INSURANCE:

Insurance shall be effected for all the CONTRACTOR's
employees engaged in the performance of this
CONTRACT. If any of the work is sublet, the
CONTRACTOR shall require the SUB-CONTRACTOR
to provide workman's Compensation and employer's
liability insurance for the later's employees if such
employees are not covered under the CONTRACTOR's
Insurance.

ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of
any damages or compensation payable at law in
respect or in consequence of any accident or injury to
any workman or other person in the Employment of the
CONTRACTOR or any SUB-CONTRACTOR save and
except an accident or injury resulting from any act or



General Conditions of Contract

%\3

\
IGG

vi)

default of the EMPLOYER, his agents or servants and
the CONTRACTOR shall indemnify and keep
indemnified the EMPLOYER against all such damages
and compensation (save and except and aforesaid) and
against all claims, demands, proceeding, costs, charges
and expenses, whatsoever in respect or in relation
thereto.

TRANSIT INSURANCE

In respect of all items to be transported by the
CONTRACTOR to the SITE of WORK, the cost of
transit insurance should be borne by the
CONTRACTOR and the quoted price shall be
inclusive of this cost.

COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect
the Contractor against all claims for injuries, disability,
disease and death to members of public including
EMPLOYER's men and damage to the property of
others arising from the use of motor vehicles during
on or off the “site’ operations, irrespective of the
Employership of such vehicles.

COMPREHENSIVE GENERAL LIABILITY
INSURANCE

a) This insurance shall protect the Contractor against
all claims arising from injuries, disabilities,
disease or death of member of public or damage
to property of others due to any act or omission
on the part of the Contractor, his agents, his
employees, his representatives and Sub-
Contractor's or from riots, strikes and civil
commotion.

b) Contractor shall take suitable Group Personal
Accident Insurance Cover for taking care of injury,
damage or any other risks in respect of his
Engineers and other Supervisory staff who are not
covered under Employees State Insurance Act.

c) The policy shall cover third party liability. The third
party (liability shall cover the loss/ disablement of
human life (person not belonging to the Contractor)
and also cover the risk of damage to others
materials/ equipment/ properties during
construction, erection and commissioning at site.
The value of third party liability for compensation for
loss of human life or partial/full disablement shall be
of required statutory value but not less than Rs. 2
lakhs per death, Rs. 1.5 lakhs per full disablement
and Rs. 1 lakh per partial disablement and shall
nevertheless cover such compensation as may be
awarded by Court by Law in India and cover for
damage to others equipment/ property as approved
by the Purchaser. However, third party risk shall be
maximum to Rs. 10(ten) lakhs to death.
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102 Damage to Property or to
any Person or any Third
Party

102.1

vii)

)

i)

i)

d) The Contractor shall also arrange suitable insurance
to cover damage, loss, accidents, risks etc., in
respect of all his plant, equipments and machinery,
erection tools & tackles and all other temporary
attachments brought by him at site to execute the
work.

e) The Contractor shall take out insurance policy in the
joint name of EMPLOYER and Contractor from one
or more nationalised insurance company from any
branch office at Project site.

f) Any such insurance requirements as are hereby
established as the minimum policies and coverages
which Contractor must secure and keep in force
must be complied with, Contrator shall at all times
be free to obtain additional or increased coverages
at Contractor’s sole expenses.

ANY OTHER INSURANCE REQUIRED UNDER LAW
OR REGULATIONS OR BY EMPLOYER:

CONTRACTOR shall also carry and maintain any and
all other insurance(s) which he may be required under
any law or regulation from time to time without any extra
cost to EMPLOYER. He shall also carry and maintain
any other insurance which may be required by the
EMPLOYER.

CONTRACTOR shall be responsible for making good to
the satisfaction of the EMPLOYER any loss or any
damage to structures and properties belonging to the
EMPLOYER or being executed or procured or being
procured by the EMPLOYER or of other agencies within
in the premises of all the work of the EMPLOYER, if
such loss or damage is due to fault and/or the
negligence or willful acts or omission of the
CONTRACTOR, his employees, agents,
representatives or SUB-CONTRACTORS.

The CONTRACTOR shall take sufficient care in moving
his plants, equipments and materials from one place to
another so that they do not cause any damage to any
person or to the property of the EMPLOYER or any
third party including overhead and underground cables
and in the event of any damage resulting to the property
of the EMPLOYER or of a third party during the
movement of the aforesaid plant, equipment or
materials the cost of such damages including eventual
loss of production, operation or services in any plant or
establishment as estimated by the EMPLOYER or
ascertained or demanded by the third party shall be
borne by the CONTRACTOR. Third party liability risk
shall be Rupees One lakh for single accident and
limited to Rupees Ten lakhs.

The CONTRACTOR shall indemnify and keep the
EMPLOYER harmless of all claims for damages to
property other than EMPLOYER's property arising
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103 Labour laws:

SECTION-VIII

103.1 i)

i)

ii)

Vi)

vii)

under or by reason of this agreement, if such claims
result from the fault and/or negligence or willful acts or
omission of the CONTRACTOR, his employees,
agents, representative of SUB-CONTRACTOR.

LABOUR LAWS

No labour below the age of 18 (eighteen) years shall be
employed on the WORK.

The CONTRACTOR shall not pay less than what is
provided under law to labourers engaged by him on the
WORK.

The CONTRACTOR shall at his expense comply with
all labour laws and keep the EMPLOYER indemnified
in respect thereof.

The CONTRACTOR shall pay equal wages for men
and women in accordance with applicable labour
laws.

If the CONTRACTOR is covered under the Contract
labour (Regulation and Abolition) Act, he shall obtain
a licence from licensing authority (i.e. office of the
labour commissioner) by payment of necessary
prescribed fee and the deposit, if any, before starting
the WORK under the CONTRACT. Such fee/deposit
shall be borne by the CONTRACTOR.

The CONTRACTOR shall employ labour in sufficient
numbers either directly or through
SUB- CONTRACTOR's to maintain the required rate of
progress and of quality to ensure workmanship of the
degree specified in the CONTRACT and to the
satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall furnish to the
ENGINEER-IN- CHARGE the distribution return of the
number and description, by trades of the work people
employed on the works. The CONTRACTOR shall also
submit on the 4th and 19th of every month to the
ENGINEER-IN-CHARGE a true statement showing in
respect of the second half of the preceding month and
the first half of the current month (1) the accidents that
occurred during the said fortnight showing the
circumstances under which they happened and the
extent of damage and injury caused by them and (2) the
number of female workers who have been allowed
Maternity Benefit as provided in the Maternity Benefit
Act 1961 on Rules made thereunder and the amount
paid to them.

viii) The CONTRACTOR shall comply with the provisions of

the payment of Wage Act 1936, Employee Provident
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Implementation of
Apprentices Act, 1961:

Fund Act 1952, Minimum Wages Act 1948. Employers
Liability Act 1938. Workmen's Compensation Act 1923,
Industrial Disputes Act 1947, the Maternity Benefit Act
1961 and Contract Labour Regulation and Abolition Act
1970, Employment of Children Act 1938 or any
modifications thereof or any other law relating thereto
and rules made thereunder from time to time.

iX) The ENGINEER-IN-CHARGE shall on a report having
been made by an Inspecting Officer as defined in
Contract Labour (Regulation and Abolition) Act 1970
have the power to deduct from the money due to the
CONTRACTOR any sum required or estimated to be
required for making good the loss suffered by a worker
or workers by reason of non- fulfillment of the
Conditions of the Contract for the benefit of workers,
non-payment of wages or of deductions made from his
or their wages which are not justified by the terms of the
Contract or non-observance of the said regulations.

X) The CONTRACTOR shall indemnify the EMPLOYER
against any payments to be made under and for the
observance of the provisions of the aforesaid Acts
without prejudice to his right to obtain indemnity from
his SUB-CONTRACTOR's. In the event of the
CONTRACTOR committing a default or breach of any
of the provisions of the aforesaid Acts as amended from
time to time, of furnishing any information or submitting
or filling and Form/ Register/ Slip under the provisions
of these Acts which is materially incorrect then on the
report of the inspecting Officers, the CONTRACTOR
shall without prejudice to any other liability pay to the
EMPLOYER a sum not exceeding Rs.50.00 as
Liquidated Damages for every default, breach or
furnishing, making, submitting, filling materially incorrect
statement as may be fixed by the
ENGINEER-IN- CHARGE and in the event of the
CONTRACTOR's default continuing in this respect, the
Liguidated Damages may be enhanced to Rs.50.00 per
day for each day of default subject to a maximum of
one percent of the estimated cost of the WORK put to
tender. The ENGINEER-IN-CHARGE shall deduct
such amount from bills or Contract Performance
Security of the CONTRACTOR and credit the same to
the Welfare Fund constitute under these acts. The
decision of the ENGINEER-IN-CHARGE in this respect
shall be final and binding.

104.1 The CONTRACTOR shall comply with the provisions of the
Apprentices Act, 1961 and the Rules and Orders issued
thereunder from time to time. If he fails to do so, his failure
will be a breach of the CONTRACT and the
ENGINEER-IN-CHARGE may, at his discretion, cancel the
CONTRACT. The CONTRACTOR shall also be liable for
any pecuniary liability arising on account of any violation by
him of the provisions, of the Act.
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105 Contractor to indemnify the 105.1 i) The CONTRACTOR shall indemnify the EMPLOYER
Employer: and every member, office and employee of the
EMPLOYER, also the ENGINEER-IN-CHARGE and his
staff against all actions, proceedings, claims, demands,
costs and expenses whatsoever arising out of or in
connection with the matters referred to in Clause 102.0
and elsewhere and all actions, proceedings, claims,
demands, costs and expenses which may be made
against the EMPLOYER for or in respect of or arising
out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT
DOCUMENT. The EMPLOYER shall not be liable for
or in respect of or arising out of any failure by the
CONTRACTOR in the performance of his obligations
under the CONTRACT DOCUMENT. The EMPLOYER
shall not be liable for or in respect of any demand or
compensation payable by law in respect or in
consequence of any accident or injury to any workmen
or other person. In the employment of the
CONTRACTOR or his SUB-CONTRACTOR the
CONTRACTOR shall indemnify and keep indemnified
the EMPLOYER against all such damages and
compensations and against all claims, damages,
proceedings, costs, charges and expenses whatsoever
in respect thereof or in relation thereto.

i) PAYMENT OF CLAIMS AND DAMAGES:

Should the EMPLOYER have to pay any money in
respect of such claims or demands as aforesaid the
amount so paid and the costs incurred by the
EMPLOYER shall be charged to and paid by the
CONTRACTOR and the CONTRACTOR shall not be at
liberty to dispute or question the right of the
EMPLOYER to make such payments notwithstanding
the same, may have been made without the consent or
authority or in law or otherwise to the contrary.

i) In every case in which by virtue of the provisions of
Section 12, Sub-section (i) of workmen's compensation
Act, 1923 or other applicable provision of Workmen
Compensation Act or any other Act, the EMPLOYER is
obliged to pay compensation to a workman employed
by the CONTRACTOR in execution of the WORK, the
EMPLOYER will recover from the CONTRACTOR the
amount of the compensation so paid, and without
prejudice to the rights of EMPLOYER under Section 12,
Sub- section (2) of the said act, EMPLOYER shall be at
liberty to recover such amount or any part thereof by
deducting it from the Contract Performance Security or
from any sum due to the CONTRACTOR whether
under this CONTRACT or otherwise. The EMPLOYER
shall not be bound to contest any claim made under
Section 12, Sub-section (i) of the said act, except on the
written request of the CONTRACTOR and upon his
giving to the EMPLOYER full security for all costs for
which the EMPLOYER might become liable in
consequence of contesting such claim.
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106 Health and sanitary 106.1
arrangements for workers:

106.2

In respect of all labour directly or indirectly employed in the
WORKS for the performance of the CONTRACTOR's part
of this agreement, the CONTRACTOR shall comply with or
cause to be complied with all the rules and regulations of
the local sanitary and other authorities or as framed by the
EMPLOYER from time to time for the protection of health
and sanitary arrangements for all workers.

The CONTRACTOR shall provide in the labour colony all
amenities such as electricity, water and other sanitary and
health arrangements. The CONTRACTOR shall also
provide necessary surface transportation to the place of
work and back to the colony for their personnel
accommodated in the labour colony.

SECTION-IX  APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

107 Arbitration: 107.1

Unless otherwise specified, the matters where decision of
the Engineer-in-Charge is deemed to be final and binding
as provided in the Agreement and the issues/disputes
which cannot be mutually resolved within a reasonable
time, all disputes shall be referred to arbitration by Sole
Arbitrator.

The Employer [IGGL] shall suggest a panel of

three independent and distinguished persons to the
bidder/contractor/supplier/buyer (as the case may be) to
select any one among them to act as the Sole Arbitrator.

In the event of failure of the other parties to select the
Sole Arbitrator within 30 days from the receipt of the
communication suggesting the panel of arbitrators, the
right of selection of the sole arbitrator by the other party
shall stand forfeited and the EMPLOYER (IGGL) shall
have discretion to proceed with the appointment of the
Sole Arbitrator. The decision of Employer on the
appointment of the sole arbitrator shall be final and
binding on the parties.

The award of sole arbitrator shall be final and binding on
the parties and unless directed/awarded otherwise by the
sole arbitrator, the cost of arbitration proceedings shall
be shared equally by the parties. The Arbitration
proceedings shall be in English language and venue
shall be New Delhi, India.

Subject to the above, the provisions of (Indian)
Arbitration & Conciliation ACT 1996 and the Rules
framed there under shall be applicable. All matter
relating to this contract are subject to the exclusive
jurisdiction of the court situated in the state of Delhi.

Bidders/suppliers/contractors may please note that the
Arbitration & Conciliation Act 1996 was enacted by the



General Conditions of Contract

{
E.E

A\

IGG

108 Jurisdiction:

109 General:

110 Safety regulations:

107.2

Indian Parliament and is based on United Nations
Commission on International Trade Law (UNCITRAL
model law), which were prepared after extensive
consultation with Arbitral Institutions and centers of
International Commercial Arbitration. The United Nations
General Assembly vide resolution 31/98 adopted the
UNCITRAL Arbitration rules on 15 December 1976.

FOR THE SETTLEMENT OF DISPUTES BETWEEN
GOVERNMENT DEPARTMENT AND ANOTHER AND
ONE GOVERNMENT DEPARTMENT AND PUBLIC
ENTERPRISE AND ONE PUBLIC ENTERPRISE AND
ANOTHER THE ARBITRATION SHALL BE AS
FOLLOWS:

“In the event of any dispute or difference between the
parties hereto, such dispute or difference shall be
resolved amicably by mutual consultation or through the
good offices of empowered agencies of the Government.
If such resolution is not possible, then, the unresolved
dispute or difference shall be referred to arbitration of an
arbitrator to be nominated by Secretary, Department of
Legal Affairs ("Law Secretary") in terms of the Office
Memorandum  No.55/3/1/75-CF, dated the 19th
December 1975 issued by the Cabinet Secretariat
(Department of Cabinet Affairs), as modified from time to
time. The Arbitration Act 1940 (10 of 1940) shall not be
applicable to the arbitration under this clause. The award
of the Arbitrator shall be binding upon parties to the
dispute. Provided, however, any party aggrieved by such
award may make a further reference for setting aside or
revision of the award to Law Secretary whose decision
shall bind the parties finally and conclusively.

108.1 The CONTRACT shall be governed by and constructed

according to the laws in force in INDIA. The
CONTRACTOR hereby submits to the jurisdiction of the
Courts situated at DELHI for the purposes of disputes,
actions and proceedings arising out of the CONTRACT, the
courts at DELHI only will have the jurisdiction to hear and
decide such disputed, actions and proceedings.

SECTION-X SAFETY CODES

109.1

110.1

CONTRACTOR shall adhere to safe construction practice
and guard against hazardous, and unsafe working
conditions and shall comply with EMPLOYER's safety rules
as set forth herein. Prior to start of construction,
CONTRACTOR will be furnished copies of EMPLOYER's
"Safety Code" for information and guidance, if it has been
prepared.

i) In respect of all labour, directly employed in the
WORK for the performance of CONTRACTOR's part
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111 First aid and industrial
injuries:

112 General rules:

113 Contractor's barricades:

114 Scaffolding:

111.1

112.1

113.1

114.1

i)

i)

of this agreement, the CONTRACTOR shall at his
own expense arrange for all the safety provisions as
per safety codes of C.P.W.D., Indian Standards
Institution. The Electricity Act, The Mines Act and
such other acts as applicable.

The CONTRACTOR shall observe and abide by all
fire and safety regulations of the EMPLOYER. Before
starting construction work CONTRACTOR shall
consult with  EMPLOYER's safety Engineers or
ENGINEER- IN-CHARGE and must make good to
the satisfaction of the EMPLOYER any loss or
damage due to fire to any portion of the work done or
to be done under this agreement or to any of the
EMPLOYER's existing property.

CONTRACTOR shall maintain first aid facilities for its
employees and those of its SUB-CONTRACTOR.

CONTRACTOR shall make outside arrangements for
ambulance service and for the treatment of industrial
injuries. Names of those providing these services
shall be furnished to EMPLOYER prior to start of
construction and their telephone numbers shall be
prominently posted in CONTRACTOR's field office.

All critical industrial injuries shall be reported promptly
to EMPLOYER, and a copy of CONTRACTOR's
report covering each personal injury requiring the
attention of a physician shall be furnished to the
EMPLOYER.

Smoking within the battery area, tank farm or dock limits is
strictly prohibited. Violators of the no smoking rules shall
be discharged immediately.

i)

if)

i)

CONTRACTOR shall erect and maintain barricades

required in connection with his operation to guard or

protect:-

a) Excavations

b) Hoisting Areas.

c) Areas adjudged hazardous by CONTRACTOR's or
EMPLOYER's inspectors.

d) EMPLOYER's existing property subject to damage
by CONTRACTOR's Operations.

e) Rail Road unloading spots.

CONTRACTOR's employees and those of his
SUB- CONTRACTOR's shall become acquainted with
EMPLOYER's barricading practice and shall respect the
provisions thereof.

Barricades and hazardous areas adjacent to, but not
located in normal routes of travel shall be marked by
red flasher lanterns at nights.

Suitable scaffolding should be provided for workmen for
all works that cannot safely be done from the ground or
from solid construction except such short period work
as can be done safely from ladders. When a ladder is
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115 Excavation and trenching:

i)

i)

v)

used an extra Mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying material as
well, suitable footholds and handholds shall be provided
on the ladder and the ladder shall be given an
inclination not steeper than 1 in 4 (1 horizontal and 4
vertical).

Scaffolding or staging more than 4 metres above the
ground or floor, swing suspended from an overhead
support or erected with stationary support shall have a
guard rail properly attached, bolted, braced and
otherwise retarded at least one metre high above the
floor or platform of such scaffolding or staging and
extending along the entire length of the outside and
ends thereof with only such openings as may be
necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent
it from swaying from the building or structure.

Working platform, gangway and stairway should be so
constructed that they should not sag unduly or
unequally and if the height of platform of the gangway
or the stairway is more than 4 metres above the ground
level or floor level, they should be closely boarded,
should have adequate width and should be suitably
fastened as in i) above.

Every opening in the floor of a building or in a working
platform shall be provided with suitable means to
prevent the fall of persons or materials by providing
suitable fencing of railing whose minimum heights shall
be 1 metre.

Safe-means of access shall be provided to all working
platforms and other working places, every ladder shall
be securely fixed. No portable single ladder shall be
over 9 metres in length while the width between side
rails in rung ladder shall in no case be less than 30 cms
for ladder upto and including 3 metres in length. For
longer ladder this width should be increased 5mm for
each additional foot of length. Uniform steps spacing
shall not exceed 30 cms. Adequate precautions shall
be taken to prevent danger from electrical equipment.
No materials on any of the sites or work shall be so
stacked or placed to cause danger or inconvenience to
any person or public. The CONTRACTOR shall also
provide all necessary fencing and lights to protect the
workers and staff from accidents, and shall be bound to
bear the expenses of defense of every suit, action or
other proceeding of law that may be brought by any
person for injury sustained owing to neglect of the
above precautions and pay any damages and costs
which may be awarded in any such suit or action or
proceeding to any such person or which may with the
consent of the CONTRACTOR be paid to compromise
any claim by any such person.

115.1 All trenches 1.2 metres or more in depth, shall at all times

be supplied with at least one ladder for each 50 metres
length or fraction thereof.
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116 Demolition/general safety:

116.1

Ladder shall be extended from bottom of the trenches to
atleast 1 metre above the surface of the ground. The sides
of the trenches which are 1.5M in depth shall be stepped
back to give suitable slope or securely held by timber
bracing, so as to avoid the danger of sides to collapse.
The excavated materials shall not be placed within 1.5
metres of the edge of the trench or half of the trench width
whichever is more. Cutting shall be done from top to
bottom. Under no circumstances undermining or
under-cutting shall be done.

i) Before any demolition work is commenced and also
during the progress of the demolition work

a) All roads and open areas adjacent to the work site
shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be
a source of danger shall remain electrically
charged.

c) All practical steps shall be taken to prevent danger
to persons employed from risk of fire or explosion
or flooding. No floor, roof or other part of the
building shall be so overloaded with debris or
materials as to render it unsafe.

i) All necessary personal safety equipment as considered
adequate by the ENGINEER-IN-CHARGE, should be
kept available for the use of the persons employed on
the SITE and maintained in condition suitable for
immediate use, and the CONTRACTOR shall take
adequate steps to ensure proper use of equipment by
those concerned.

a) Workers employed on mixing asphaltic materials,
cement and lime mortars shall be provided with
protective footwear and protective gloves.

b) Those engaged in white washing and mixing or
stacking or cement bags or any material which are
injurious to the eyes be provided with protective

goggles.

c) Those engaged in welding and cutting works shall
be provided with protective face & eye shield, hand
gloves, etc.

d) Stone breakers shall be provided with protective
goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewers and
manholes, which are in use, the CONTRACTOR
shall ensure that the manhole covers are opened
and are ventilated atleast for an hour before the
workers are allowed to get into the manholes, and
the manholes so opened shall be cordoned off with
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suitable railing and provided with warning signals or
board to prevent accident to the public.

The CONTRACTOR shall not employ men below
the age of 18 years and women on the work of
painting with products containing lead in any form.
Wherever men above the age of 18 years are
employed on the work of lead painting, the following
precautions should be taken.

1)

2)

3)

No paint containing lead or lead product shall
be used except in the form of paste or
readymade paint.

Suitable face masks should be supplied for use
by the workers when paint is applied in the form
of spray or a surface having lead paint dry
rubbed and scrapped.

Overalls shall be supplied by the
CONTRACTOR to the workmen and adequate
facilities shall be provided to enable the
working painters to wash them during and on
cessation of work.

iif) When the work is done near any place where there is
risk of drowning, all necessary safety equipment
should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any
person in danger and adequate provision should be
made for prompt first aid treatment of all injuries likely
to be sustained during the course of the work.

iv)

Use of hoisting machines and tackles including their
attachments, anchorage and supports shall conform
to the following standards or conditions:

a)

b)

d)

These shall be of good mechanical construction,
sound materials and adequate strength and free
from patent defect and shall be kept in good
working order.

Every rope used in hoisting or lowering materials
or as means of suspension shall be of durable
quality and adequate strength and free from
patent defects.

Every crane driver or hoisting appliance operator
shall be properly qualified and no person under
the age of 21 years should be in charge of any
hoisting machine including any scaffolding, winch
or give signals to the operator.

In case of every hoisting machine and of every
chain ring hook, shackle, swivel, and pulley block
used in hoisting or lowering or as means of
suspension, the safe working load shall be
ascertained by adequate means. Every hoisting
machine and all gears referred to above shall be
plainly marked with the safe working load of the
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Vi)

vii)

conditions under which it is applicable and the
same shall be clearly indicated. No part of any
machine or any gear referred to above in this
paragraph shall be loaded beyond safe working
load except for the purpose of testing.

e) In case of departmental machine, the safe working
load shall be notified by the
ENGINEER-IN-CHARGE. As regards
CONTRACTOR's machines, the CONTRACTOR
shall notify the safe working load of the machine
to the ENGINEER-IN-CHARGE whenever he
brings any machinery to SITE of WORK and get it
verified by the Engineer concerned.

Motors, gears, transmission lines, electric wiring and
other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting
appliances should be provided with such means as to
reduce to minimum the accidental descent of the
load, adequate precautions should be taken to reduce
the minimum risk of any part or parts of a suspended
load becoming accidentally displaced. When workers
are employed on electrical installations which are
already energised, insulating mats, wearing apparel,
such as gloves, sleeves, and boots as may be
necessary should be provided. The workers shall not
wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices
mentioned or described herein shall be maintained in
safe conditions and no scaffolds, ladder or equipment
shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or
near places of work.

These safety provisions should be brought to the
notice of all concerned by displaying on a notice
board at a prominent place at the work-spot. The
person responsible for compliance of the safety code
shall be named therein by the CONTRACTOR.

viii) To ensure effective enforcement of the rules and

regulations relating to safety precautions, the
arrangements made by the CONTRACTOR shall be
open to inspection by the Welfare Officer,
ENGINEER-IN- CHARGE or safety Engineer of the
Administration or their representatives.

Notwithstanding the above clauses there is nothing in
these to exempt the CONTRACTOR for the
operations of any other Act or rules in force in the
Republic of India. The work throughout including any
temporary works shall be carried out in such a
manner as not to interfere in any way whatsoever with
the traffic on any roads or footpath at the site or in the
vicinity thereto or any existing works whether the
property of the Administration or of a third party.



General Conditions of Contract

e\g
\

IGG

117

118

119

120

121

Care in handling inflammable
gas:

Temporary combustible
structures:

Precautions against fire:

Explosives:

Mines act:

117.1

118.1

119.1

120.1

121.1

121.2

In addition to the above, the CONTRACTOR shall
abide by the safety code provision as per C.P.W.D.
Safety code and Indian Standard Safety Code from
time to time.

The CONTRACTOR has to ensure all precautionary
measures and exercise utmost care in handling the
inflammable gas cylinder/inflammable liquids/paints etc. as
required under the law and/or as advised by the fire
Authorities of the EMPLOYER.

Temporary combustible structures will not be built near or
around work site.

The CONTRACTOR will have to provide Fire
Extinguishers, Fire Buckets and drums at worksite as
recommended by ENGINEER-IN-CHARGE. They will have
to ensure all precautionary measures and exercise utmost
care in handling the inflammable gas cylinders/
inflammable liquid/ paints etc. as advised by
ENGINEER-IN-CHARGE. Temporary combustible
structures will not be built near or around the work-site.

Explosives shall not be stored or used on the WORK or on
the SITE by the CONTRACTOR without the permission of
the ENGINEER-IN-CHARGE in writing and then only in the
manner and to the extent to which such permission is
given. When explosives are required for the WORK they
will be stored in a special magazine to be provided at the
cost of the CONTRACTOR in accordance with the
Explosives Rules. The CONTRACTOR shall obtain the
necessary licence for the storage and the use of explosives
and all operations in which or for which explosives are
employed shall be at sole risk and responsibility of the
CONTRACTOR and the CONTRACTOR shall indemnify
the EMPLOYER against any loss or damage resulting
directly or indirectly therefrom.

SAFETY CODE: The CONTRACTOR shall at his own
expense arrange for the safety provisions as required by
the ENGINEER-IN-CHARGE in respect of all labour
directly employed for performance of the WORKS and
shall provide all facilities in connection therewith. In case
the CONTRACTOR fails to make arrangements and
provides necessary facilties as aforesaid, the
ENGINEER-IN- CHARGE shall be entitled to do so and
recover the costs thereof from the CONTRACTOR.

Failure to comply with Safety Code or the provisions
relating to report on accidents and to grant of maternity
benefits to female workers shall make the CONTRACTOR
liable to pay Company Liquidated Damages an amount not
exceeding Rs.50/- for each default or materially incorrect
statement. The decision of the ENGINEER-IN-CHARGE
in such matters based on reports from the Inspecting
Officer or from representatives of ENGINEER-IN-CHARGE
shall be final and binding and deductions for recovery of
such Liquidated Damages may be made from any amount
payable to the CONTRACTOR from all the provisions of
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122 Preservation of place:

123 Outbreak of infectious
diseases:

124 Use of intoxicants:

122.1

1231

124.1

the Mines Act, 1952 or any statutory modifications or
re-enactment thereof the time being in force and any Rules
and Regulations made thereunder in respect of all the
persons employed by him under this CONTRACT and
shall indemnify the EMPLOYER from and against any
claim under the Mines Act or the rules and regulations
framed thereunder by or on behalf of any persons
employed by him or otherwise.

The CONTRACTOR shall take requisite precautions and
use his best endeavours to prevent any riotous or unlawful
behaviour by or amongst his worker and others employed
or the works and for the preservation of peace and
protection of the inhabitants and security of property in the
neighborhood of the WORK. In the event of the
EMPLOYER requiring the maintenance of a Special Police
Force at or in the vicinity of the site during the tenure of
works, the expenses thereof shall be borne by the
CONTRACTOR and if paid by the EMPLOYER shall be
recoverable from the CONTRACTOR.

The CONTRACTOR shall remove from his camp such
labour and their facilities who refuse protective inoculation
and vaccination when called upon to do so by the
ENGINEER-IN-CHARGE's  representative. Should
Cholera, Plague or other infectious diseases break out the
CONTRACTOR shall burn the huts, beddings, clothes and
other belongings or used by the infected parties and
promptly erect new huts on healthy sites as required by the
ENGINEER-IN-CHARGE failing which within the time
specified in the Engineer's requisition, the work may be
done by the EMPLOYER and the cost thereof recovered
from the CONTRACTOR.

The unauthorised sale of spirits or other intoxicants,
beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within
the control of the CONTRACTOR or any of his employee is
forbidden and the CONTRACTOR shall exercise his
influence and authority to the utmost extent to secure strict
compliance with this condition.

In addition to the above, the CONTRACTOR shall abide by
the safety code provision as per C.P.W.D. safety code and
Indian Standard Code framed from time to time.



O

General Conditions of Contract IGC

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS INDRAPRASHTRA GAS GRID LIMITED (hereinafter referred to as IGGL)
which expression shall unless repugnant to the context includes their legal
representatives, successors and assigns having their registered office at 16, Bhikaiji
Cama Place; R.K.Puram New Delhi has entered into a CONTRACT with
(hereinafter referred to as the CONTRACTOR which
expression shall unless repugnant to the context include their legal representatives,
successors and assigns) for on the terms and conditions as
set out, inter-alia, in the CONTRACT NoO.....cocn...... Dated............. and
various documents forming part thereof hereinafter collectively referred to as the
"CONTRACT" which expression shall include all amendments, modifications and/or
variations thereto.

AND WHEREAS

i) IGGL has agreed to supply to the CONTRACTOR, equipment, plants and
materials (finished, semi-finished and raw)for the purpose of EXECUTION of the
said CONTRACT by the CONTRACTOR (the equipment, plants and materials to
be supplied by IGGL to the CONTRACTOR, hereinafter for the sake of brevity

referred to as the "said materials") and pending execution by the CONTRACTOR
of the CONTRACT incorporating the said materials, the said materials shall be
under the custody and charge of the CONTRACTOR and shall be kept, stored,
altered, worked upon and/or fabricated at the sole risk and expense of the
CONTRACTOR.

i) As a pre-condition to the supply of the said materials by IGGL to the
CONTRACTOR, IGGL has required the CONTRACTOR to furnish to IGGL an
Indemnity Bond in the manner and upon terms and conditions hereinafter
indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the
CONTRACTOR hereby irrevocably and unconditionally undertakes to indemnify
and keep indemnified IGGL from and against all loss, damage and destruction
(inclusive but not limited to any or all loss or damage or destruction to or of the
said materials or any item or part thereof by theft, pilferage, fire, flood, storm,
tempest, lightning, explosion, storage, chemical or physical action or reaction,
binding, warping, exposure, rusting, faulty workmanship, faulty fabrication, or
faulty method or technique of fabrication, strike, riot, civil commotion, or other act
or omission or commission whatsoever within or beyond the control of the
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the
misuse or misappropriation by the CONTRACTOR and the Contractor's servants
and/or agents) whatsoever to, or of in the said materials or any part of them
thereof from the date that the same or relative part of item thereof was supplied to
the CONTRACTOR upto and until the date of return to IGGL of the said materials
or relative part of item thereof or completed fabricated works(s) incorporating the
said material and undertake to pay to IGGL forthwith on demand in writing without
protest or demur the value as specified by IGGL of the said material or item or part
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thereof, lost, damaged, destroyed, misused and/or misappropriated, as the case
may be or, together with IGGL'S costs and expenses (inclusive of but not limited
to handling, transportation, cartage, insurance, freight, packing and inspection
costs/or expenses upto) and aggregate limit of
Rs. (Rupees

Only).

AND THE CONTRACTOR hereby agrees with IGGL that:

i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking
and shall remain valid and irrevocable for all claims of IGGL arising
hereunder upto and until the midnight of . However, if
the CONTRACT for which this Indemnity/Undertaking is given is not
completed by this date, the CONTRACTOR hereby agrees to extend
the Indemnity/Undertaking till such time as is required to fulfil the
CONTRACT.

1)) This Indemnity/Undertaking shall not be determined by any change in
constitution or upon insolvency of the CONTRACTOR but shall be in all
respects and for all purposes be binding and operative until payment of all
moneys payable to IGGL in terms of hereof.

iif) The mere statement of allegation made by or on behalf of IGGL in

notice or demand or other writing addressed to the CONTRACTOR as to
any of the said material or item or part thereof having been lost , damaged,
destroyed, misused or misappropriated while in the custody of the
CONTRACTOR and/or prior to completion of the completed fabricated
work(s) and delivery to job site thereof incorporating the said materials
shall be conclusive of the factum of the said material or item or part thereof
having been supplied to the CONTRACTOR and/or the loss, damage,
destruction, misuse or misappropriation thereof, as the case may be, while
in the custody of the CONTRACTOR and/or prior to the completion of the
completed fabricated work(s) and delivery to job site thereof incorporating
the said materials without necessity on the part of IGGL to produce any
documentary proof or other evidence whatsoever in support of this.

iv) The amount stated in any notice of demand addressed by IGGL to the
CONTRACTOR as to the value of such said materials lost, damaged,
destroyed, misused or misappropriated, inclusive relative to the costs and
expenses incurred by IGGL in connection therewith shall be conclusive of
the value of such said materials and the said cost and expenses as also of
the amount liable to be paid to IGGL to produce any voucher, bill or other
documentation or evidence whatsoever in support thereof and such
amount shall be paid without any demur and on demand and no dispute
shall be raised concerning the same.
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The undersigned has full power to execute this Indemnity Bond on behalf of the
CONTRACTOR under the Power of Attorney dated

(SIGNED BY COMPETENT AUTHORITY)
Place:
Dated:

Official seal of the CONTRACTOR
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. IGGL / Dated -----------
Contract Agreement for the work of --------------- of IGGL. made on --------
between (Name and Address)------------- , hereinafter called the “CONTRACTOR”

(which term shall unless excluded by or repugnant to the subject or context include
its successors and permitted assignees) of the one part and IGGL

hereinafter called the “EMPLOYER” (which term shall, unless excluded by or
repugnant to the subject or context include its successors and assignees) of the
other part.

WHEREAS
A. The EMPLOYER being desirous of having provided and executed certain work

mentioned, enumerated or referred to in the Tender Documents including Letter
Inviting Tender, General Tender Notice, General Conditions of Contract, Special
Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of
completion of jobs, Schedule of Rates, Agreed Variations, other documents has
called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK
specified in the Tender Documents and has satisfied himself by careful
examination before submitting his tender as to the nature of the surface, strata,
soil, sub-soil and ground, the form and nature of site and local conditions, the
guantities, nature and magnitude of the work, the availability of labour and
materials necessary for the execution of work, the means of access to SITE, the
supply of power and water thereto and the accommodation he may require and
has made local and independent enquiries and obtained complete information as
to the matters and thing referred to, or implied in the tender documents or having
any connection therewith and has considered the nature and extent of all
probable and possible situations, delays, hindrances or interferences to or with
the execution and completion of the work to be carried out under the
CONTRACT, and has examined and considered all other matters, conditions
and things and probable and possible contingencies, and generally all matters
incidental thereto and ancillary thereof affecting the execution and
completion of the WORK and which might have influenced him in making his
tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General
Conditions of Contract, Special Conditions of Contract, Schedule of Rates,
General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule
for completion of Jobs, Letter of Acceptance of Tender and any statement of
agreed variations with its enclosures copies of which are hereto annexed form
part of this CONTRACT though separately set out herein and are included in
the expression “CONTRACT” wherever herein used.
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AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the
execution of the said WORK at the rates stated in the schedule of quantities of the work
and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon
the terms and subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND
DECLARED AS FOLLOWS:-

1. In consideration of the payment to be made to the CONTRACTOR for the WORK
to be executed by him, the CONTRACTOR hereby covenants with
EMPLOYER that the CONTRACTOR shall and will duly provide, execute and
complete the said work and shall do and perform all other acts and things in the
CONTRACT mentioned or described or which are to be implied there from or
may be reasonably necessary for the completion of the said WORK and at the
said times and in the manner and subject to the terms and conditions or
stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said
WORK, EMPLOYER does hereby agree with the CONTRACTOR that the
EMPLOYER will pay to the CONTRACTOR the respective amounts for the
WORK actually done by him and approved by the EMPLOYER at the Schedule
of Rates and such other sum payable to the CONTRACTOR under provision of
CONTRACT, such payment to be made at such time in such manner as
provided for in the CONTRACT.

AND

3. In consideration of the due provision, execution and completion of the
said WORK the CONTRACTOR does hereby agree to pay such sums as may
be due to the EMPLOYER for the services rendered by the EMPLOYER to
the CONTRACTOR, such as power supply, water supply and others as set
for in the said CONTRACT and such other sums as may become payable to
the EMPLOYER towards the controlled items of consumable materials or
towards loss, damage to the EMPLOYER'S equipment, materials construction
plant and machinery, such payments to be made at such time and in such
manner as is provided in the CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER
and the CONTRACTOR that the CONTRACTOR shall have no right, title or
interest in the SITE made available by the EMPLOYER for execution of the
works or in the building, structures or work executed on the said SITE by the
CONTRACTOR or in the goods, articles, materials etc., brought on the said
SITE (unless the same specifically belongs to the CONTRACTOR) and the
CONTRACTOR shall not have or deemed to have any lien whatsoever
charge for unpaid bills will not be entitled to assume or retain possession or
control of the SITE or structures and the EMPLOYER shall have an absolute
and unfettered right to take full possession of SITE and to remove the
CONTRACTOR, their servants, agents and materials belonging to the
CONTRACTOR and lying on the SITE.
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The CONTRACTOR shall be allowed to enter upon the SITE for execution of
the WORK only as a licensee simpliciter and shall not have any claim, right,
title or interest in the SITE or the structures erected thereon and the
EMPLOYER shall be entitled to terminate such license at any time without
assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or
excavated from the said SITE shall, unless otherwise expressly agreed under this
CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall
have no right to claim over the same and such excavation and materials should be
disposed off on account of the EMPLOYER according to the instruction in writing
issued from time to time by the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the year
first above written.

Signed and Delivered for and on Signed and Delivered for and

on behalf of EMPLOYER. on behalf of the CONTRACTORS.
IGGL (NAME OF THE CONTRACTOR)
Date : Date :

Place: Place:

IN PRESENCE OF TWO WITNESSES

1. 1.
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SPECIAL CONDITION OF CONTRACT

GENERAL

Special Conditions of Contract shall be read in Conjunction with the General
conditions of Contract, specification of work, Drawings and any other
documents forming part of this Contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections
and volumes, every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the Contract
so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears, the provisions of the special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of
Contract and shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the Contractor shall perform
certain work or provide certain facilities, it is understood that the Contractor
shall do so at his own cost and the value of contract shall be deemed to have
included cost of such performance and provisions, so mentioned.

The materials, design, and workmanship shall satisfy the relevant Indian
Standards, the Job Specifications contained herein and Codes referred to.
Where the job specification stipulate requirements in addition to those
contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

In case of an irreconcilable conflict between Indian or other applicable
standards, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings or Schedule of Rates, the following shall prevail to
the extent of such irreconcilable conflict in order of precedence :

) Contract Agreement

i) Detailed Letter of Acceptance along with Statement of Agreed
Variations.

iii)  Fax/ Letter of Intent / Fax of Acceptance.

iv)  Schedule of Rates as enclosures to Letter of Acceptance.

V) Job / Particular Specifications.

vi) Drawings

vii)  Technical / Material Specifications.

viii)  Special Conditions of Contract.

iX)  Instruction to Bidders
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3.0

3.1

3.2

3.3

X) General Conditions of Contract.
xi)  Indian Standards
xii)  Other applicable Standards

It will be the Contractor's responsibility to bring to the notice of Engineer-in-
Charge any irreconcilable conflict in the contract documents before starting the
work (s) or making the supply with reference which the conflict exists.

In the absence of any Specifications covering any material, design of work (s)
the same shall be performed / supplies / executed in accordance with Standard
Engineering Practice as per the instructions / directions of the Engineer-in-
Charge, which will be binding on the Contractor.

SCOPE OF WORK & SCOPE OF SUPPLY

The detailed scope of work shall be as specified in Technical Volume Il of Il &
tender / addendum / corrigendum document. It is however, explicitly
understood that scope described is not limiting, in far as the responsibilities
of the contractor are concerned and shall include, interaiia, carrying out
any and all works and providing any and all facilities as are required to
complete the works in all respect.

SUPPLY OF WATER, POWER & OTHER UTILITIES

The Clause No. 2.3 to 2.5 given in General Conditions of Contract is modified
to following extent:

The Contractor shall be responsible at his own cost for arranging and providing
all the required Water, Power, land required for temporary site office |,
fabrication yard and other utilities, in the quantities and at the times required
for performance of work under the contract. The contract price shall be deemed
to include all costs towards the same.

The Employer/Consultant shall not supply water, power and other utilities.

Contractor shall, if required by him, for the entire duration of the execution of
the work make available near the site, land for construction of Contractor’s
office, Warehouse, Workshops and for any purpose in connection with
providing infrastructure required for the execution of the Contract. The
Contractor shall at his own cost construct all temporary buildings and provide
suitable water supply and sanitary arrangement as required. On completion of
the work undertaken by the Contractor, he shall remove all temporary works
erected by him and have the site cleared as directed by Engineer-in-Charge. If
the Contractor shall fail to comply with these requirements, the Engineer-in-
Charge may at the expense of the Contractor remove such surplus and rubbish
materials and dispose off the same as he deems fit and get the site cleared as
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aforesaid, and the Contractor shall forthwith pay the amount of all expenses so
incurred and shall have no claims in respect of any such surplus material
disposed of as aforesaid.

COMPLETION SCHEDULE /COMPLETION PERIOD

Refer Annexure -3 to SCC
DRAWINGS AND DOCUMENTS

The drawings accompanying the bid document (if any) are of indicative nature
and issued for bidding purpose only. Purpose of these drawing is to enable the
bidder to make an offer in line with the requirements of the
Employer/Consultant. However no extra claim whatsoever, shall be entertained
for variation in the "Approved for Construction” and "Bid document drawings"
regarding any  changes/units.  Construction  shall be as per
drawings/specifications issued/ approved by the Engineer-in-Charge during the
course of execution of work. Detailed construction drawings (wherever
required) on the basis of which actual execution of work is to proceed will be
prepared by the contractor.

The drawings and documents to be submitted by the Contractor to
Employer/Consultant after award of the work as per the requirements enlisted
in the bidding document shall be for Employer/Consultant's review,
information and record. The Contractor shall ensure that drawings and
documents submitted to Employer/Consultant are accompanied by relevant
calculations, data as required and essential for review of the document/
drawings. VCS shall review the drawings/ documents within two weeks from
the date of submission provided the same are accompanied by relevant
calculations, data as required and essential for review.

All documents and drawings including those of Contractors sub-vendor's
manufacturer's etc. shall be submitted to Employer/Consultant after having
been fully vetted in detail, approved and co-opted by the Contractor & shall
bear Contractor seal/ certifications to this effect. All documents/drawings &
submissions made to Employer/Consultant without compliance to this
requirement will not be acceptable and the delay & liability owing to this shall
be to the Contractor's account.

The review of documents and drawings by Employer/Consultant shall not
absolve Contractor from his responsibility to meet the requirements of
specifications, drawings etc. and liabilities for mistakes and deviations. Upon
receiving the comments on the drawing/documents reviewed by
Employer/Consultant, Contractor shall incorporate the comments as required
and ensure their compliance.
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Copies of all detailed working drawing relating to the works shall be kept at the
contractors’ office at the site and shall be made available to the Engineer-in-
charge/ Employer/Consultant at any time during execution of the contract.
However no extra claim what so ever shall be entertained for any variation in
the “approved/issued for construction drawings” and “tender drawings”
regarding any changes/units unless otherwise agreed.

The Contractor shall rectify any inaccuracies, errors and non-compliance to
contractual requirements. Any delay occurring on this shall not construe a
reason for delay/ extension.

COMPLIANCE WITH L AWS

The Contractor shall abide by all applicable rules, regulations, statutes, laws
governing the performance of works in India, including but not limited to the
following:

)} Contract Labour (Regulation & Abolition) Act 1970 & the centre rules,
1971 framed there under.

i) Payment of Wages Act.

iii)  Minimum Wages Act.

iv)  Employer’s Liability Act.

V) Factory Act.

vi)  Apprentices Act.

vii)  Workman’s Compensation Act.

viii)  Industrial Dispute Act.

iX)  Environment Protection Act.

X) Wild life Act.

xi)  Maritime Act.

xii)  Any other Statute, Act, Law as may be applicable.

xiii) PNGRB Act.

GOVERNMENT OF INDIA NOT LIABLE

It is expressly understood and agreed by and between the Contractor and the
Employer/Consultant that the Employer/Consultant is entering into this
agreement solely on its own behalf and not on behalf of any other person or entity.
In particular, it is expressly understood and agreed that the Government of India
is not a party to this agreement and has no liabilities, obligations or rights
there under. It is expressly understood and agreed that the Employer/Consultant
is an independent legal entity with power and authority to enter into contract,
solely in its own behalf under the applicable laws of India and general principal
of Contract Law. The Contractor expressly agrees, acknowledges and
understands that the Employer/Consultant is not an agent,
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b)

representative or delegate of Govt. of India. It is further understood and agreed
that the Govt. of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the contract.
Accordingly, contractor hereby expressly waives, releases and foregoes any
and all actions or claims, including cross claims, impleader claims or counter
claims against the Govt. of India arising out of this contract and covenants not
to sue to Govt. of India as to any manner, claim, cause of action or thing
whatsoever arising of or under this agreement.

REGISTRATION OF THE CONTRACT WITH STATUTORY

AUTHORITIES (FOR FOREIGN BIDDER)
DELETED

LIMITATION OF LIABILITY

The final payment by the Owner/ Consultant in pursuance of the Contract terms
shall not mean release of the Contractor from all of his liabilities under the
Contract. The Contractor shall be liable and committed under this contract to fulfill
all his liabilities and responsibilities, till the time of release of contract
performance guarantee by the Owner/ Consultant.

Notwithstanding anything contrary contained herein, the aggregate total
liability of Contractor under the Contract or otherwise shall be limited to 100%
of Contract value. However, neither party shall be liable to the other party for
any indirect and consequential damages, loss of profit or loss of production.

CONTRACT PERFORMANCE GUARANTEE

Please refer clause no. 38 of ITB (Vol I) and clause no. 24.0 of GCC (General
Condition of Contract).

In addition to clause no.38 of ITB and 24 of GCC following will also apply:-

In the event completion of works is delayed beyond the Scheduled Completion
Date for any reasons whatsoever, the Contractor shall have the validity of the
guarantee suitably extended to cover the period mentioned above.

The Employer/Consultant shall have an unqualified option under this guarantee
to invoke the Banker’s Guarantee and claim the amount there under in the
event of Contractor failing to honour any of the commitments entered into
under this Contract and/or in respect of any amount due from the Contractor to
the Employer/Consultant. In case Contractor fails to furnish the requisite Bank
Guarantee as stipulated above, then the Employer/Consultant shall have the
option to terminate the Notification of Award of Work and forfeit the Bid
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Security/Earnest Money amount and no compensation for the works performed
shall be payable upon such termination.

Upon completion of the Works as per Completion Schedule stipulated in
Contract, the above said guarantee shall be considered to constitute the
Contractor’s warranty/guarantee for the work done by him or for the Works
supplied and performance as per the specifications and any other
conditions against this Contract. The warranty/guarantee shall remain in force
for 12 months from the date of issuance of certificate of Completion and
Acceptance against this  Contract as per GCC. Contractor shall also arrange
for the Performance Guarantee to remain valid until expiration of the guarantee
period for entire works covered under the contract.

In the event of Completion of Project being delayed beyond the Scheduled
Completion Date, the Employer/Consultant may without prejudice to any other
right or remedy available to the Employer/Consultant, operate the Bank
Guarantee to recover the Compensation for delay as per provision of Contract.
The Bank Guarantee amount shall thereupon be increased to the original
amount, or the Contractor may alternatively submit a fresh Bank Guarantee for
the equivalent amount of compensation for delay recovered.

TAXES, DUTIES AND LEVIES IN INDIA

The Contractor agrees to and does hereby accept full and exclusive liability for
the payment of any and all taxes, duties, including GST etc. now in force and
hereafter increased, imposed or modified from time to time in respect of works
and materials and all contributions and taxes for unemployment compensation,
insurance and old age pensions or annuities now or hereafter imposed by any
Central or State Government authorities which are imposed with respect to or
covered by the wages, salaries, or other compensations paid to the persons
employed by the Contractor and the Contractor shall be responsible for the
compliance with all obligations and restrictions imposed by the Labour Law or
any other law affecting employer-employee relationship and the Contractor
further agrees to comply, and to secure the compliance of all subcontractors
with all applicable Central, State, Municipal and local law and regulation, and
requirement of any central, State or Local Government agency or authority.
Contractor further agrees to defend, indemnify and hold Employer/Consultant
harmless from any liability or penalty which may be imposed by the Central, State
or Local authorities by reason of any violation by Contractor or Subcontractor of
such laws, regulations or requirements and also from all claims, suits or
proceedings that may be brought against the Employer/Consultant arising
under, growing out of, or by reason of the work provided for by this Contract,
by third parties, or by Central or State Government authority or any
administrative sub-division thereof. The prices shall also be inclusive of GST
as applicable.
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20.0

Employer/Consultant shall make from Contractors’ bills such tax deductions as
are required as per rules and regulations in force from time to time.

If GST is applicable during site fabrication, the same must be assessed and
deemed to be included by the bidder in the quoted prices. The bidder in this regard
shall arrange all required formalities.

Bidder shall take care of all applicable taxes & duties while submitting their
prices.

Any errors of interpretation of applicability of taxes/ duties by Bidders shall be
to their account.

TAXES, DUTIES AND LEVIES IN FOREIGN COUNTRIES

DELETED

SUBSEQUENT LEGISLATION

All duties, taxes, fees, charges, expenses, etc. (except where otherwise
expressly provided in the Contract) as may be levied/ imposed in consequence
of execution of the works or in relation thereto or in connection therewith as
per the Acts, Laws, Rules, Regulations in force shall be to Contractor's
account. However, any new taxes /duties imposed after the date of submission
of last price bid & up to Contractual Completion date shall be to the IGGL’s
account but such Taxes /duties imposed beyond Contractual Completion date shall
be to the Contractor’s account. However if such new taxes etc. are in
substitute of existing taxes, it will be considered on merit of each case.

STATUTORY VARIATION IN TAXES & DUTIES - DELETED
INCOME TAX & CORPORATE TAX

Please refer clause no. 43 of ITB, Vol I.

CUSTOM DUTY - DELETED

CUSTOM DUTY ON CONSTRUCTION EQUIPMENTS - DELETED
ISSUE OF ESSENTIALITY CERTIFICATE - DELETED

IMPORT LICENCE - DELETED

WITHHOLDING, ACCOUNTING AND TAX REQUIREMENTS




20.1 Contractor agrees for withholding from wages and salaries of its agents
servants or employees all sums required to be withheld by the laws of Republic
of India or any other agency having jurisdiction over the area where Contractor
is conducting operations and to pay the same promptly and directly when due
to the proper authority. Contractor further agrees to comply with all accounting
and reporting requirements of any Nation having jurisdiction over the subject
matter hereof and to conform to such laws and regulations and to pay the cost
of such compliance. If requested, Contractor will furnish the evidence of
payment of applicable taxes, in the country (ies) of the Contractor’s and his
sub-contractor(s} and expatriate employees.

21.0 INTELILECTUAL PROPERTY

21.1 Neither Employer/Consultant nor Contractor nor their personnel, agents nor
any  subcontractor shall divulge to any one (other than persons designated by
the party disclosing the information) any information designated in writing as
confidential and obtained from the disclosing party during the course of
execution of the works so long as and to the extent that the information has not
become part of the public domain. This obligation does not apply to
information furnished or made known to the recipient of the information
without restriction as to its use by third parties or which was in recipient's
possession at the time of disclosure by  the disclosing party. Upon completion
of the works or in the event of termination pursuant to the provisions of the
contract, Contractor shall immediately return to Employer/Consultant all
drawings, plans, specifications and other documents supplied to the Contractor
by or on behalf of Employer/Consultant or prepared by the Contractor solely
for the purpose of the performance of the works, including all copies made
thereof by the Contractor.

22.0 EIRM PRICE

22.1 The quoted prices shall be firm and shall not be subjected to price escalation till
the work is completed in all respects.

23.0 WORKS CONTRACT
23.1 The work covered under this contract shall be treated as “Works Contract".

24.0 PROVIDENT FUND ACT

24.1 The Contractor shall strictly comply with the provisions of Employees
Provident Fund Act and register them with RPFC before commencing work.
The Contractor shall deposit Employees and Employers contributions to the
RPFC every month. The Contractor shall furnish along with each running bill,
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the challan receipt for the payment made to RPFC for the preceding months.

MOBILIZATION ADVANCE-Not Applicable
CHANGE ORDERS /EXTRA WORKS/ DEVIATIONS
A change order will be initiated in case:

) The Owner/Consultant directs the Contractor to include any addition to
the scope of work not covered under this Contract or delete any Work
included in the scope of work under the contract.

i) Contractor requests to delete any part of the work which will not
adversely affect the operational capabilities of the project and if agreed
by the Owner / Consultant and for which cost and time benefits shall be
passed on to the Owner / Consultant.

Any changes required by the Owner / Consultant before giving their approval
to detailed procedure or any other document relating to material procurement.
layout plans etc. for complying with the requirements of bidding document
shall not be construed to be a change in the scope of work under the contract.

Any change order as above comprising an alteration which involves a change
in the cost of works (which sort of alteration is hereinafter called a "Variation™)
shall have impact on the contract value that shall be dealt towards end of
contract. All change orders shall be approved by the Engineer-In-Charge.

If the Contract provides applicable rates for the valuation of the variation in
question the contract price shall be increased or decreased in accordance with
those rates. If the parties agree that the contract does not contain applicable
rates then the parties shall negotiate a revision of the contract price which shall
represent the change in cost of the works caused by the variations. Any change
order must be duly approved by the Owner Consultant in writing.

If there is a difference in opinion between the Contractor and the Owner /
Consultant whether a particular work constitutes a change order or not, the
matter shall be handled in accordance with the procedures set forth in para
26.7.8 and 26.7.9 here below.

Within 10 (Ten) working days of receiving the comments from the Owner /
Consultant on the documents submitted by the Contractor for approval, the
Contractors response in writing stating which item(s) is are potential change(s),
if applicable, will be submitted to the Owner/Consultant.

Procedure




26.7.1 During execution of work if the Contractor observes that any new requirements
which is not specific or intended in the bidding document has been indicated by
Owner / Consultant, they shall discuss the matter with Owner / Consultants
representatives.

26.7.2 In case such requirement arises from the side of the Contractor they would also
discuss the matter with Owner / Consultants Representative.

26.7.3 In either of the two cases above, the representatives of both the parties shall
discuss the project requirement and mutually decide whether the project
requirement constitutes a change order.

26.7.4 If it is mutually agreed that the project requirement inquiry constitutes a
"Change Order" then a joint memorandum will be prepared to confirm a
"Change Order" and basic ideas of necessary agreed modifications.

26.7.5 Contractor will study the work required in accordance with the Joint
memorandum and assess subsequent schedule and cost effect if any.

26.7.6 The results of this study would be discussed mutually to enable Owner /
Consultant to give a final decision whether Contractor should proceed with the
Change Order or not, in the best interest of the Project.

26.7.7 If Owner/Consultants representative accepts the change order in writing then
Contractor shall proceed the work stipulated in the Change order. Time worked
by all workmen employed and a statement showing the description and
quantity of all materials and plant utilized for extra work shall be submitted to
Owner / Consultant. The Owner / Consultant’s representative shall sign and
return to the Contactor the statement, as agreed. At the end of each month the
Contractor shall deliver to the Owner / Consultants representative a priced
statement of the labour, materials and plant used. Whenever any dispute arises
as to cost allocation between the Contractor and the Owner / Consultant, the
voucher shall nevertheless be signed by the Owner / Consultant as a record of time
worked and materials used. List and vouchers so signed will be subject of
negotiations between the Owner / Consultant and the Contractor regarding their
cost allocation.

26.7.8 In case, mutual agreement as above that is whether Project Requirement
constitutes a . change order or not, reached, then Contractor, in the interest of
the project, shall take up the implementation of the work, if advised in writing
to do so by Owner / Consultants representative pending settlement between the
two parties to the effect whether the Project Requirement constitutes a change
order or not as per the terms and conditions of Contract Documents.




26.7.9 The time and cost effect in such a case shall be mutually verified for the
purpose of record. Should it be established that the said work constitutes a
Change Order, the same shall be compensated taking into account the records kept
and in accordance with the contract.

26.7.10Should the amount of Extra Work / Change Order, if any, which the
Contractor may be required to perform by the Owner / Consultant, fairly
entitles the Contractor to extensions of time beyond the scheduled completion
date for completion of either the whole of the work or for such Extra Work
only the Owner/ Consultant and the Contractor shall mutually discuss and
decide the extension of time, if any to be granted to the Contractor.

27.0 CONSTRUCTION EQUIPMENT AND ORGANIZATION

27.1 CONSTRUCTION EQUIPMENT:

27.1.1 The Contractor shall without prejudice to his overall responsibility to execute
and complete the work as per specifications and time schedule, progressively
deploy construction equipments and tools & tackles and shall augment the
same as decided by the Engineer-in-Charge depending on the exigencies of the
work so as to complete all works within the contracted time schedule and
without any additional cost to Employer. No construction equipment shall be
supplied by the Employer. Minimum construction equipments for individual
part as specified in the Bidding Document at Annexure-8 to SCC.

27.1.2 The Employer/Consultant shall not supply any Construction Equipment.
27.2 SITE ORGANIZATION

27.1.7 Subject to the provisions in the contract document and without prejudice to
Contractor’s liabilities and responsibilities to provide adequate qualified
skilled, semi skilled and unskilled personnel on the work, contractor shall
deploy supervisory personnel as specified in this SCC and augment the same as
decided by the Engineer-in-Charge depending upon the site requirement & the
exigencies of work so as to complete all works within the contracted time
schedule and without any additional cost to Employer.

Qualification and experience of Key Supervisory Personnel to be deployed for
this work as given in bid document. Contractor shall submit bio-data of Key
Supervisory Personnel meeting the requirement as given in bid document will
be reviewed and approved by Engineer-in charge.

Bidder shall meet the requirement regarding deployment of minimum
manpower for individual Parts/Priority as specified in the bidding document as
per Annexure-9 to SCC for PCP work. Bidder shall also submit their




27.3

compliance for deployment of manpower along with the bid. Qualification and
Experience of key construction personnel shall be as mentioned in Scope of
work.

Schedule of Labour & Equipment Rates

27.3.1 Hiring / Recovery Rate for Deployment of Manpower attached as Annexure-

10 to SCC shall be used for analyzing rates for extra items and recovery for
non- deployment of manpower.

27.3.2 Equipment Hiring / Recovery Rates attached as Annexure-11 to SCC shall be

28.0

29.0

29.1

used for analyzing rates for extra items and recovery for non-deployment of
equipment.

MECHANISED CONSTRUCTION - DELETED
GENERAL GUIDELINES DURING AND BEFORE ERECTION

INSTALLATION/ERECTION OF PCP SYSTEM

29.1.1 All the installation/erection shall be carried out by suitable capacity equipments

& machines with all applicable safety measures. The contractor shall arrange
for all equipments & machines of suitable capacity required for
installation/erection of PCP equipments and contract price deemed to be
included for the same in respective items without any liability on the part of
Employer/Consultant.

29.1.2 Bidder shall submit erection & installation procedures, various procedures for
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321

33.0

PCP system, schemes, drawings & documents for PCP system.
CONSTRUCTION RIGHT —OF —USE AND PERMITS: N/A
MEASUREMENT OF WORKS

In addition to the provisions of relevant clause of GCC and associated
provisions thereof, the provisions of Annexure-4 to SCC shall also apply

TERMS OF PAYMENT

Basis and Terms of Payment for making “on Account payment” shall be as set
out in Annexure-5 to SCC.

STATUTORY APPROVALS
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Owner shall obtain general in-principle permissions from concerned
authorities, if any having jurisdiction over the site area as necessary for
construction activities. However, for some of the permissions, if not available,
Contractor shall do the follow up with the concerned authorities to  get the
permissions to execute the job in time. However, all the statutory payment
required for such permissions shall be reimbursed by Employer at actuals.

The Contractor shall arrange the inspection of the works by the authorities and
necessary co-ordination and liaison work in this respect shall be the
responsibility of the contractor. However statutory fees paid, if any, for all
inspections and approvals by such authorities shall be reimbursed at actual by
the Employer/Consultant to the contractor on production of documentary
evidence.

Any change/ addition required to be made to meet the requirements of the
statutory authorities shall be carried out by the contractor free of charge. The
inspection and acceptance of the work by statutory authorities shall however,
not absolve the contractor from any of his responsibilities under this contract.

TESTS AND INSPECTION

The Contractor shall carry out the various tests as enumerated in the technical
specifications of this bid document and the technical documents that will be
furnished to him during the performance of the work.

All the tests either on the field or at outside laboratories concerning the
execution of the work and supply of materials by the Contractor shall be
carried out by Contractor at his own cost.

The work is subject to inspection at all times by the Engineer-in-Charge. The
contractor shall carry out all instructions given during inspection and shall
ensure that the work is being carried out according to the technical
specifications of this bid document, the technical documents and the relevant
codes of practice will be furnished to him during the performance of the work.

The Contractor shall provide for purposes of inspection access ladders, lighting
and necessary instruments at his own cost.

Any work not conforming to execution drawings, specifications or codes and
approved methodology / scheme shall be rejected forthwith and the Contractor
shall carryout the rectifications at his own cost.

All results of inspection and tests will be recorded in the inspection reports,
proforma of which will be approved by the Engineer-in-Charge. These reports
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shall form part of the completion documents.

For materials supplied by Employer/Consultant, Contractor shall carryout the
tests, if required by the Engineer-in-Charge, and the Employer/Consultant shall
reimburse the cost of such tests at actual to the Contractor on production of
documentary evidence.

Statutory fees paid to IBR authorities and for repeat tests and inspection due to
failures, repairs etc. such reasons attributable to the Contractor shall be borne
by the Contractor.

Inspection and acceptance of work shall not relieve the Contractor from any of
his responsibilities under this Contract.

INSPECTION OF SUPPLY ITEMS

All inspection and tests on bought out items shall be made as per the
specifications forming part of this contract. Various stages of inspection and
testing shall be identified after receipt of Quality Assurance Programme from
the Contractor/ Manufacturer.

Inspection calls shall be given for associations of Owner/Consultant’s
representative as per mutually agreed programme in prescribed proforma with
15 days margin, giving details of equipment and attaching relevant test
certificates and internal inspection report of the Contractor.  All  drawings,
General Arrangement and other contract drawings, specifications,  catalogues
etc. pertaining to equipment offered for inspection shall be got approved from
Owner /Consultant and copies shall be made available to Owner /Consultant
before hand for undertaking inspection.

The contractor shall ensure full and free access to the inspection Engineer of
Owner /Consultant at the Contractor’s or their sub-contractor’s premises at any
time during contract period to facilitate him to carry out inspection and testing
assignments.

The contractor/ sub-contractor shall provide all instruments, tools, necessary
testing and other inspection facilities to inspection engineer of Owner
/Consultant free of cost for carrying out inspection.

Where facilities for testing do not exist in the Contractor’s/ sub-contractor’s
laboratories, samples and test pieces shall be drawn by the Contractor/ Sub-
Contractor in presence of Inspection Engineer of a Owner /Consultant and duly
sealed by the later and sent for testing in Government approved Test House or
any other testing laboratories approved by the Inspection Engineer at the
Contractor’s cost.
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FINAL INSPECTION

After completion of all tests as per specification the whole work will be subject
to a final inspection to ensure that job has been completed as per requirement.
If any defects noticed in the work attributable to Contractor, the Contractor at
his own cost shall attend these, as and when the Owner /Consultant brings them
to his notice. The Owner /Consultant shall have the right to have these defects
rectified at the risk and cost of the contractor if he fails to attend to these
defects immediately.

COMPENSATION FOR EXTENDED STAY
Please refer Clause no. 33 of ITB.
COMPUTERIZED CONTRACTORS BILLING SYSTEM

Without prejudice to stipulation in General Conditions of Contract, Contractor
should follow following billing system.

The bills will be prepared by the contractors on their own PCs as per the
standard formats and codification scheme proposed by IGGL/VCS. The
contractors will be provided with data entry software to capture the relevant billing
data for subsequent processing. Contractors will submit these data to
IGGL/VCS in an electronic media along with the hard copy of the bill,
necessary enclosures and documents. The contractor will also ensure the
correctness and consistency of data so entered with the hard copy of the bill
submitted for payment.

Employer/Consultant will utilize these data for processing and verification of
the Contractor's bill and payment."

TEMPORARY WORKS

All Temporary and ancillary works, enabling works connected with the work,
including all works which are required for the safety of the existing
installation of Owner such as barrication of existing facilities tec. And as
detailed in bid document shall be responsibility of the Contractor and  the
price shall be responsibility of the Contractor and the price quoted by them
shall be deemed to have included the cost of such works which shall be
removed by the contractor at his cost, immediately after completion of his
work.

DISTINCTION BETWEEN FOUNDATION AND SUPERSTRUCTURE
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Not Applicable

QUALITY ASSURANCE /QUALITY CONTROL

Bidder shall include in his offer the Quality Assurance Programme containing
the overall quality management and procedures, which is required to be
adhered to during the execution of contract. After the award of the contract
detailed quality assurance programme shall be prepared by the contractor for
the execution of contract for various works, which will be mutually discussed
and agreed to.

The Contractor shall establish document and maintain an effective quality
assurance system outlined in recognised codes.

Quality Assurance System plans/procedures of the Contractor shall be
furnished in the form of a QA manual. This document should cover details of
the personnel responsible for the Quality Assurance, plans or procedures to be
followed for quality control in respect of Engineering, Procurement, Supply,
Installation, Testing and Commissioning. The quality assurance system should
indicate organizational approach for quality control and quality assurance of
the construction activities, at all stages of work at site as well as at
manufacture's works and dispatch of materials.

The Employer/Consultant/Consultant or their representative shall reserve the
right to Inspect / witness, review any or all stages of work at shop/site as
deemed necessary for quality assurance.

The contractor has to ensure the deployment of Quality Assurance and Quality
Control Engineer(s) depending upon the quantum of work. This QA/QC group
shall be fully responsible to carryout the work as per standards and all code
requirements. In case Engineer-in-Charge feels that Contractor's QA/QC
Engineer(s) are incompetent or insufficient, contractor has to deploy other
experienced Engineer(s) as per site requirement and to the full satisfaction of
Engineer-In-Charge.

In case contractor fails to follow the instructions of Engineer-in-charge with
respect to above clauses, next payment due to him shall not be released unless
until he complies with the instructions to the full satisfaction of Engineer-in-
charge.

The Contractor shall adhere to the quality assurance system as described in the
Bidding Document.

HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT
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A)

The Contractor, during entire duration of the Contract, shall adhere to HSE
requirement as per spec. enclosed in the bidding document as Annexure-7 to
SCC.

SITE CLEANING

The Contractor shall clean and keep clean the work site from time to time to
the satisfaction of  the Engineer-in-Charge for easy access to work site and to
ensure safe passage, movement  and working.

If the work involves dismantling of any existing structure in whole or part, care
shall be taken to limit the dismantling up to the exact point and/or lines as
directed by the Engineer-in-Charge and any damage caused to the existing
structure beyond the said line or point shall be repaired and restored to the
original condition at the Contractor's cost and risks to the satisfaction of the
Engineer-in-Charge, whose decision shall be final and binding upon the
Contractor.

The Contractor shall be the custodian of the dismantled materials till the
Engineer-in-Charge takes charge thereof.

The Contractor shall dispose off the unserviceable materials, debris etc. to any
area as decided by the Engineer-in-Charge.

The Contractor shall sort out, clear and stack the serviceable materials obtained
from the dismantling/renewal at places as directed by the Engineer-in-Charge.

No extra payment shall be paid on this account.
COMPLETION DOCUMENTS

Notwithstanding the provisions contained in standard specification, upon
completion of work, the Contractor shall complete all of the related drawings
and documents to the "AS BUILT" stage (including all vendor / sub-vendor
drawings for bought out items), all Free-lssue-Material (FIM) documents and
provide the Owner/Consultant, the following:

M One complete bound set of all original documents as mentioned but not
limited to documents listed elsewhere in the bid document.

(i)  Three complete bound sets of documents as mentioned at (i) above,
in original size and in 3 (three) CD-ROMIDVD.

(ili)  Three complete bound sets of Contractor's specification including design
document, procedures, data sheets, inspection reports.




B)

Note:
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(iv)  Three sets of all raw data collected / generated for design, soil resistivity
survey report and additional data collection.

(v)  Three sets of Closure report.

Completion Documents

The following documents shall be submitted in hard binder by the
CONTRACTOR in 3 (Three) sets, as a part of completion documents:

)] Warranty certificates as per DLP (defect liability period).

1)) Original deed OR Lease agreement for acquired/leased land (In favour of
M/s IGGL) for Anode Bed, ROU for cable laying etc shall be handed over
to M/s IGGL.

iii) Test documents & drawings for bought out items.

iv) Installation & testing reports.

V) Interference study & mitigation report.

vi) Pre-commissioning/ Commissioning checklist & reports.
vii)  Detailed commissioning report of pipeline CP system (PCP).
viii)  All other requirements as specified in the respective specifications.

iX) As built drawings.
X) Any other drawing/document/report specified elsewhere in the bidding document

The Contractor shall be eligible to apply for issue of completion
certificate after submission of completion documents as mentioned
above.

COORDINATION WITH OTHER AGENCIES

Work shall be carried out in such a manner that the work of other agencies
operating at the site is not hampered due to any action of the Contractor. Proper
coordination with other agencies will be Contractors responsibility. In case of
any dispute, the decision of Engineer-in-Charge shall be final and binding on
the Contractor.

SETTLEMENT OF DISPUTE BETWEEN TWO PSU’s - DELETED
UNDERGROUND AND OVERHEAD STRUCTURES-DELETED

TEST CERTIFICATES

Bidder shall be required to submit recent test certificates for the material being
used in works room the recognised laboratories. These certificates should

indicate all properties of the materials as required in relevant IS
Standards or International Standards.
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Contractor shall also submit the test certificate with every batch of material
supplied which will be approved by Engineer-in-Charge. No secured advance
will be given for the materials not having test certificate. In case any test is to
be carried out, the same shall be got done in the approved laboratory at the cost
of contractor.

ROYALTY

Contractor's quoted rate should include the royalty on different applicable
items as per the prevailing Government rates. In case, Employer/Consultant is
able to obtain the exemption of Royalty from the State Government, the contractor
shall pass on the same to Owner/Consultant for all the items involving
Royalty.

EXCAVATION BY BLASTING -DELETED
SITE FACILITIES FOR WORKMEN

Following facilities are to be ensured at all work places where workmen are
deployed/engaged by contractor.

)} Arrangement of first aid

i) Arrangement for clean drinking water.

iii)  Toilets

iv)  Canteen where tea & snacks are available

V) Arrangement of Personal protective equipments & safety items.

EXECUTION OF EL ECTRICAL WORKS

The Contractor shall engage an approved electrical agency for execution of
electrical works, holding valid electrical contractor licence. In case contractor
himself executes electrical works then he shall arrange valid electrical
contractor licence before start of electrical works at site. Not withstanding,
contractor shall adhere to all the safety standard as included in bidding
document.

DELETED
MAKE OF MATERIALS

The materials required to be supplied by the contractor under this contract shall
be procured only from Employer/Consultant approved vendors. Where the
makes of materials are not indicated in the Bidding document contractor shall
furnish the details of makes and shall obtain prior approval of Engineer-in-
Charge of vendors/sub-vendors before placing order.
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ADDITIONAL WORKS/ EXTRA WORKS

Employer/Consultant reserves their right to execute any additional works/ extra
works, during the execution of work, either by themselves or by appointing any
other agency, even though such works are incidental to and necessary for the
completion of works awarded to the Contractor. In the event of such decisions
taken by Employer/Consultant Contractor is required to extend necessary
cooperation, and act as per the instructions of Engineer-in-Charge.

RESPONSIBILITY OF CONTRACTOR

It shall be the responsibility of the Contractor to obtain the approval for any
revision and/or modifications decided by the Contractor from the
Employer/Consultant/ Engineer-in-charge before implementation. Also such
revisions and/or  modifications if accepted/ approved by the
Employer/Consultant/Engineer-in-charge shall be carried out at no extra cost to
the Employer/Consultant. Any changes required during and/or after approval
for detailed construction drawings due to functional requirements or for
efficient running of system keeping the basic parameters unchanged and which
has not been indicated by the Contractor in the data/drawings furnished along
with the offer will be carried out by the Contractor at no extra cost to the
Employer/Consultant.

All expenses towards mobilisation at site and demobilisation including
bringing in equipment, clearing the site etc. shall be deemed to be included in
the prices quoted and no separate payments on account of such expenses shall
be entertained.

It shall be entirely the Contractor's responsibility to provide, operate and
maintain all necessary construction equipments, scaffoldings and safety
gadgets, cranes and other lifting tackles, tools and appliances to perform the
work in a workman like and efficient manner and complete all the jobs as per
time schedules.

Preparing approaches and working areas for the movement and operation of the
cranes, levelling the areas for assembly and erection shall also be the responsibility
of the Contractor. The Contractor shall acquaint himself with access
availability, facilities such as railway siding, local labour etc. to provide suitable
allowances in his quotation. The Contractor may have to build temporary
access roads to aid his own work, which shall also be taken care while quoting
for the work.

The procurement and supply in sequence and at the appropriate time of all
materials and consumables shall be entirely the Contractor's responsibility and
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his rates for execution of work will be inclusive of supply of all these items.
CHECKING OF LEVELS

The Contractor shall be responsible for checking levels, orientation plan of all
foundations, foundation bolts, etc., well in advance of taking up the actual
erection work and bring to the notice of Engineer-in-Charge discrepancies, if
any. In case of minor variations in levels etc. the Contractor shall carry out the
necessary rectifications to the foundations within his quoted price.

The Contractor shall also be responsible for checking with templates, wherever
necessary, the disposition of foundation bolts with the corresponding bases of
structure and shall effect rectifications, as directed, within his quoted rate.

ABNORMALLY HIGH RATED ITEMS (AHR ITEMS)

Please refer clause no. 41 of ITB, Vol I.
BANK GUARANTEES

The provision relating to submission of Bank Guarantee from any Nationalized
Bank wherever appearing in above documents stand replaced by the following:

1) Bank guarantees towards Bid Security from any Indian scheduled bank
or a branch of an International bank situated in India and registered with
Reserve Bank of India as scheduled foreign bank in case of Indian
bidder and from any reputed International Bank or Indian scheduled
bank in case of foreign bidder, may be accepted. However, other than
the Nationalized Indian Banks, the banks whose BGs are furnished,
must be commercial banks having net worth in excess of Rs.1000
Million and a declaration to this effect should be made by such
commercial bank either in the bank guarantee itself or separately on a
letter head.

i) Similarly, bank guarantees towards Performance and Advance Payments
may be accepted from any Indian scheduled bank or a branch of an
International bank situated in India and registered with Reserve Bank of
India as scheduled foreign bank in case of Indian bidder as well as
foreign bidder. However, other than the Nationalised Indian Banks, the
banks whose BGs are furnished, must be commercial banks having net
worth in excess of Rs.1000 Million and a declaration to this effect
should be made by such commercial bank either in the bank guarantee
itself or separately on a letter head.

BUILDING AND OTHER CONSTRUCTION WORKER’S ACT
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In order to govern welfare and working conditions of labourers engaged in
construction activities, the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service “RE &CS”) Act, 1996
came into force. RE&CS Act’1996 is applicable in respect of building and
other construction work. Wherever applicable, The SUB-CONTRACTOR shall
strictly comply with the following provisions pertaining to RE &CS Act’1996.

a. The SUB-CONTRACTOR must be registered with the concerned
authorities under the Building and Other Construction Workers’
(RE&CS) Act, 1996 or in case of non-registration; the SUB-
CONTRACTOR should obtain registration within one month of the
award of contract.

b. The SUB-CONTRACTOR shall be responsible to comply with all
provisions of the Building and Other Construction Workers’ (RE&CS)
Act, 1996, the Building and Other Construction Workers’ Welfare Cess
Act, 1996, the Building and other Construction Workers’ (RE&CS)
Rules, 1998 and the Building and Other Construction Workers Welfare
Cess Rules, 1998.

C. Cess as per the prevailing rate, shall be deducted at source from bills of
the SUB-CONTRACTOR by the engineer-in-Charge of the contract and
remitted to the “Secretary, Building and Other Construction Workers
Welfare Board” of the concerned State. The SUB-CONTRACTOR shall
be responsible to submit final assessment return of the cess amount to
the assessing officer after adjusting the cess deducted at source.

DELETED
SINGLE POINT RESPONSIBILITIES

The entire work as per scope of work covered under this contract shall be
awarded on single point responsibility basis.

INSURANCES IN INDIA

In addition to the insurance covers specified in the General Conditions of
Contract to be obtained and maintained by the Contractor, Contractor shall at
his own expense arrange, secure and maintain insurance with reputable
insurance companies to the satisfaction of the Employer/Consultant as may be
necessary and to its full value for all such amounts to protect the works in
progress from time to time and the interest of Employer/Consultant against all
risks as detailed herein. The form and the limit of such insurance as defined
herein together with the under writer works thereof in each case should be as
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acceptable to the Employer/Consultant. However, irrespective of work
acceptance, the responsibility to maintain adequate insurance coverage at all
times during the period of Contract shall be that of Contractor alone.
Contractor’s failure in this regard shall not relieve him of any of his
responsibilities and obligations under Contractor.

Any loss or damage to the equipment during ocean transportation, port/custom
clearance, inland and port handling, inland transportation, storage, erection and
commissioning till such time the Work is taken over by Employer/Consultant,
shall be to the account of Contractor. Contractor shall be responsible for preferring
of all claims and make good for the damage or loss by way of repairs and/or
replacement of the parts of the Work damaged or lost. Contractor shall provide
the Employer/Consultant with a copy of all insurance policies and documents
taken out by him in pursuance of the Contract. Such copies of documents
shall be submitted to the Employer/Consultant immediately upon the
Contractor having taken such insurance coverage. Contractor shall also inform
the Employer/Consultant at least 60 (Sixty) days in advance regarding the expiry
cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the
purpose of replacement of equipment lost in transit and/or during erection, shall
be made available by the Employer/Consultant. Contractor shall, however, be
responsible for obtaining requisite licenses, port clearances and other
formalities relating to such import. The risks that are to be covered under the
insurance shall include, but not be limited to the loss or damage in handling,
transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of
all kinds, fire, war risk (during ocean transportation only) etc. The scope of
such insurance shall cover the entire value of supplies of equipments, plants
and materials to be imported from time to time.

All costs on account of insurance liabilities covered under this Contract will be
to Contractor’s account and will be included in Contract Price. However, the
Employer/Consultant may from time to time, during the currency of the
Contract, ask the Contractor in writing to limit the insurance coverage risk and
in such a case, the parties to the Contract will agree for a mutual settlement, for
reduction in Value of Contract to the extent of reduced premium amounts.

Contractor as far as possible shall cover insurance with Indian Insurance
Companies, including marine Insurance during ocean transportation.

INSURANCE IN FOREIGN COUNTRIES

The Contractor shall at his own cost arrange, secure and maintain separate
insurance cover from the reputable insurance companies, for all such amounts
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and for such periods as may be necessary to protect the works, Contractor and
sub-contractor’s personnel and the interests of the Employer/Consultant as per
applicable laws of land.

The form and the limit of insurance cover taken by Contractor shall be
satisfactory to Employer/Consultant and one copy of all insurance policies and
related documents shall be submitted to Employer/Consultant, immediately on
execution.  Contractor shall inform Employer/Consultant at least 60 days
before any insurance policies expire or are cancelled or changed.

SPARES

Contractor shall procure and supply all spare parts required during
commissioning of the various items / materials supplied by him as enumerated
in the Bidding Document. The quoted lumpsum prices shall be deemed to have
been inclusive of all such provision of commissioning spares, required till
commissioning of such items. Contractor shall make available all the
commissioning spares required at site at least 4 (four) weeks before start of
commissioning. However, listed spares not used during commissioning shall be
handed over to Employer at their designated place. Contractor shall also supply
commissioning spares not listed but required during commissioning within the
contracted price.

In addition to above, special tools & tackles required, if any, for operation &
maintenance shall also be supplied by the Contractor and the quoted prices
shall be deemed to have been inclusive of all such provisions.

BONUS FOR EARLY COMPLETION

The Clause 27.3 of GCC for Bonus for early completion shall not be applicable
in this Contract.

CLEARNACE OF SITE ON COMPLETION

Upon the issue of the taking-over certificate the Contractor shall clear away
and remove from the part of the site to which such taking over certificate
relates all Contractors equipment, surplus material, rubbish and temporary
work of every kind and leave such part of the site and works clean and in a
workmanlike condition to the satisfaction of the Engineer-in-Charge. Provided
that the Contractor shall be entitled to retain on site, until the end of the defects
liability period, such material, Contractors equipment and temporary works as
are required by him for the purpose of fulfilling his obligations during the
defect liability period.
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PRICE REDUCTION SCHEDULE
For Part A or Part B or Part C or Part D

Clause no. 27.0 of GCC, pertaining to Compensation for Delay (Price
Reduction Schedule) stands modified to the following extent:

The contractual completion period is as given in the Invitation for Bids and
subdivided into three parts:

a) AC/DC Interference Study completion including mobilization &
submission of study report- 08 (Months) months from FOA date.

b) Supply, Installation, testing and commissioning of Permanent
Cathodic Protection Works- 18 (Eighteen) Months from FOA date.

c) Post Commissioning activities i.e. AC/DC Interference Mitigation
& validation of mitigation measure report, CPL, CAT & DCVG
Survey as per scope of work - 06 (Six) Months from completion of
activities mentioned in clause (b) above.

68A.1.2The Price Reduction Schedule (PRS) under 68A.1.1 above shall be applied as

69.0

under:

1) “In case of delay in works related to clause 68A.1.1 a) : at the rate of %2 % of
the total contract value per week of delay or part thereof subject to maximum
of 5% of the total contract value.

ii) “In case of delay in works related to clause 68A.1.1 b): at the rate of %2 % of
the total contract value per week of delay or part thereof subject to maximum
of 5% of the total contract value.

ii)“In case of delay in works related to clause 68A.1.1 c): at the rate of %2 % of
the total contract value per week of delay or part thereof subject to maximum
of 5% of the total contract value.

The total liability of the Contractor to Employer/ Consultant under sub clause
no. 68A.1.1 on Compensation for Delay/Price Reduction Schedule shall not
exceed 5% (Five Percent) of contract value. The compensation on account of
any liability(ies) other than above shall be as per provisions of Bidding
Documents.

The value referred in PRS clause is excluding taxes and duties reimbursable by
IGGL.

PRS due to delay in AC/DC Interference Study shall be dealt separate.

STORAGE FACILITIES
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The Contractor shall maintain wherever required an air-conditioned room or
covered room for the storage of the instruments, equipments & materials as
well as for calibration and testing of the instruments at his own cost. The
contractor shall provide these facilities with in the quoted price.

REQUIREMENT OF EMPLOYMENT VISA FOR FOREIGN
NATIONALS — DELETED

REQUIREMENT OF PAN FOR FOREIGN BIDDER — DELETED

DIRECT PAYMENTS TO SUB-VENDORS/ SUPPORTING AGENCIES
OF MAIN CONTRACTOR

"Normally, the payment is to be made to vendor/ contractor only as per
provision of contract. During execution, in case of financial constraints, IGGL
may make direct payment to their sub-vendor/ supporting agencies as an
exception from the amounts due to the vendors/ contractors from any of their
bills under process upon certification by EIC subject to receipt of such request
from the vendor/ contractor. Further, the request for direct payments to the sub-
vendor/ sub-contractor shall be considered in performance evaluation of such
vendor/ contractor. "

SUB-LETTING OF WORKS

"Pursuant to Clause No. 37 of GCC-Works:

The contractor shall not, save with previous consent in writing of the Engineer-
in-charge, sublet, transfer or assign the contract or any part thereof or interest
therein or benefit or advantage thereof in any manner whatsoever. Provided,
nevertheless, that any such consent shall not relieve the contractor from any
obligation, duty or responsibility under the contract. However, subletting of
WHOLE WORKS is prohibited. Vendor/ Contractor shall submit undertaking
to this effect along with each invoice/ bill."

JOINTS MEASUREMENT OF WORK EXECUTED, BILLING,
INVOICE AND PAYMENTS.

Measurement shall be recorded as per the methods of measurement spelt out in
Specification/Contract Documents. The PMC/IGGL site engineer/DGM/CM
will check the measurement as recorded in the Measurement Books/Bills

CONTRACTOR TO ENGAGE CONTRACT MANPOWER
BELONGING TO SCHEDULE CASTES AND WEAKER
SECTIONS OF THE SOCIETY

Please refer clause no. 48 of ITB




76.0 WAY BILL / ROAD PERMIT: Shall be issued by contractor only for
transportation of free issue material from one state to another.

77.0 LOCAL EMPLOYMENT

77.1 In order to encourage local employment contractor shall endeavour to deploy
personnel pass-out from local institutes including execution of non-critical
activities through local agencies. However, preference should be given to
engage more unskilled manpower resources locally to boost local employment.

78.0 LOCAL SKILL DEVELOPMENT

Contractor’s scope shall also include to provide/ conduct a training program to
develop/ enhance skill of local people in association with local technical
(Diploma/ ITI) Institute through their skilled manpower (i.e. Forman, Welder
Grinder, Fitter, NDT Experts etc.) as a part of Govt. of India’s ambitious Skill
Development Program.

79.0 COMPLETION CERTIFICATE

"Engineer-in-charges against the contract shall be RCM of PMC, however, the
completion certificate shall be issued by IGGL. The provisions of GCC are
modified to this extent.”

80.0 PRADHAN MANTRI SURAKSHA BIMA YOJANA (PMSBY) AND
PRADHAN MANTRI JEEVAN JYOTI BIMA YOJANA (PMJJBY)

Contractor shall ensure that all its personnel deployed under this contract have
obtained additional insurance coverage under the Pradhan Mantri Suraksha
Bima Yojana (PMSBY) and Pradhan Mantri Jeevan Jyoti Bima Yojana
(PMJJBY) through the participating banks and submit the proof of such
insurance coverage to the satisfaction of IGGL. The cost of the insurance premium
amount for both the above schemes shall be borne by the contractor giving
evidence/proof to IGGL in this respect and Contractor shall suitably consider
the same in their bid.

Both the schemes are to be regulated continuously on yearly basis and the same
should be renewed on each successive relevant date in subsequent years.

81.0 PLANNING AND DESIGNING IN PURVIEW OF VULNERABILITY
ATLAS OF INDIA: (The following provision shall be considered as a part of
GCC-Works)

Vulnerability Atlas of India (VAI) is comprehensive document which provides
existing hazard scenario for the entire country and presents the digitized
State/UT-wise hazard, maps with respect to earthquakes, winds and floods for
district-wise identification of wvulnerable areas. It also includes additional
digitized maps for thunderstorms, cyclone and landslides. The main purpose of




this Atlas is its use for disaster preparedness and mitigation at policy planning
and project formulation stage.

This Atlas is one of its kind single point source for the various stakeholders
including policy makers, administration, municipal commissioners, urban
managers, engineers, architects, planners, public etc. to ascertain proneness of
any city/location/site to multi-hazard which includes earthquake, wind, floods
thunderstorms, cyclones and landslides. While project formulation, approvals
and implementation of various urban housing , buildings and infrastructures
schemes , this Atlas provides necessary information for risk analysis and hazard
assessment.

The vulnerability Atlas of India has been prepared by Building Materials and
Technology Promotion Council under Ministry of Housing and Urban Affairs,
Government of India and available at their website www.bmtpc.org .

It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-
hazard risk assessment and include the relevant hazard proneness specific to
project location while planning and designing the project in terms of:

1) Seismic zone (Il to V) for earthquakes,

i) Wind velocity (Basic Wind Velocity: 55, 50, 47, 44, 39 & 33 m/s)

iii) Area liable to floods and Probable max. Surge height

iv) Thunderstorms history

v) Number of cyclonic storms/ severe cyclonic storms and max sustained wind
specific to costal region.

vi) Landslides incidences with Annual rainfall normal

vii) District wise Probable Max. Precipitation.



http://www.bmtpc.org/
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ANNEXURE-1 TO SCC
SCOPE OF WORK

Scope of work shall be as detailed in Scope of work, Technical Specifications,
Schedule of Rates & various other parts of this Bidding Document.




SCOPE OF SUPPLY

(ANNEXURE-2 TO SPECIAL CONDITIONS OF CONTRACT)
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ANNEXURE-2 TO SCC
PE OF SUPPLY
Owner’s Scope of Supply-Nil
Contractor’s Scope of Supply
All materials required for successful completion of PCP works in all respects shall
be supplied by the Contractor and the cost of such supply shall be deemed to have

been included in the quoted price without any additional liability on the part of
Owner.




TIME SCHEDULE

(ANNEXURE-3 TO SPECIAL CONDITIONS OF CONTRACT)




ANNEXURE-3 TO SCC

TIME SCHEDULE

Sl
No.

Name of work Completion Schedule

AC/DC Interference Study of the | 8 Months- Total Time Schedule for any or
NEGG Pipeline project (Part-A | more than one #)art shall be 8 Months from the
and B) as per scope of work date of issue of Fax of Acceptance.

Supply, Installation, testing and
commissioning of Permanent
Cathodic Protection Works for
NEGG Pipeline project (Part-A
and B) as per scope of work

24 Months- Total Time Schedule for any or
more than one part shall be 24 Months from
the date of issue of Fax of Acceptance.

(18 months for All works for Permanent
Cathodic Protection works and 6 months for
all works for post commissioning and AC &
DC Interference detection and Mitigation)

Post Commissioning activities
ie. AC/DC Interference
Mitigation, CPL, CAT & DCVG
Survey as per scope of work.
(Part-A and B)

CAMC for complete Cathodic
Protection system of Part A
and Part B of this tendered
IGGL project

05 years from completion of Main warranty.

Note

Upon completion of warranty period of 12 months from date of commissioning,
bidder has to provide Post Warranty Comprehensive Maintenance for 05 Year.

The order of Supply & Commissioning (except CAMC) will be placed with FOA;
however separate order will be placed for CAMC on completion of main
warranty with same terms and condition of contract.

The time of completion as mentioned above is for the total scope of work including
closure of contract (work order) as mentioned in the bidding document and includes
the mobilization period (i.e.3 months from the date of issue of Fax of Acceptance).

The completion schedule shall be reckoned from date of award of contract, which
shall be the date of issue of Fax of Acceptance.

The completion schedule is for all the works including Commissioning of
Permanent Cathodic Protection System, Interference Surveys and Implementation
of mitigation measures for Cathodic Protection System in all respects as per
specifications, codes, drawings and instructions of Engineer-in-Charge.

(STAMP & SIGNATURE OF BIDDER)
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1.6

MEASUREMENT OF WORK

GENERAL

The mode of measurement shall be as mentioned in relevant standard specification
incorporated in the Bidding Document. Any other mode of measurements not
covered in above specifications shall be followed in accordance with relevant BIS
codes/ Schedule of Rates/ Specifications etc. and/ or as decided by Engineer-in-
charge.

Payment will be made on the basis of joint measurements taken by Contractor and
certified by Engineer-in-charge. Measurement shall be based on “Approved for
Construction” drawings, to be the extent that the work conforms to the drawings
and details are adequate.

Wherever work is executed based on instructions of Engineer-in-charge or details
are not adequate in the drawings, physical measurements shall be taken by
Contractor in the presence of Engineer-in-charge.

No other payment either for temporary works connected with this Contractor for
any other item such as weld, shims, packing plates etc. shall be made. Such items
shall be deemed to have been included for in the rates quoted.

Measurement will be made for various items under schedule of rates on the
following basis as indicated in the unit column.

. Weight : MT or Kg
. Length : M (Metre)
. Number : No.

. Volume : Cu.M

. Area : Sq.M

. Spare : Set

All measurements shall be in metric system. All the works in progress will be
jointly measured by the representative of the Engineer-in-charge and the
contractor's authorised agent progressively. Such measurements will be either
recorded/typed by the contractor in the numbered measurement sheets to be
supplied by Engineer-in- Charge / Owner or computerized by Contractor
themselves. The measurements shall be signed in token of acceptance by the
contractor or his authorized representative. The contractor shall submit the bill in
the approved performa in guintuplicate to the Engineer-in-Charge of the work.
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TERMS OF PAYMENT
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ANNEXURE-5 TO SCC

TERMS OF PAYMENT

1.0. TERMS OF PAYMENT
1.1. INTERFERENCE STUDY WORK

e 90 % of work portion value pro-rata basis as per Schedule of rates on submission of invoice in
triplicate as per GST Act along with following documents:

= Invoice covering PRS, if applicable.

= Submission & approval of AC/DC Interference report with recommended mitigation
measures by software modelling

e 10% of work portion value will be paid on submission of invoice in triplicate as per GST Act
along with following documents:

= Invoice covering PRS, if applicable.
= Successful completion of Post Commissioning activities.

= Certificate from Owner / Consultant for receipt of all requisite documents such as (i)
warranty certificate; (ii) as built drawings; (iii) test reports; (iv) reconciliation statement
etc.

1.2. SUPPLIES
1.2.1 5% of supply on submission and approval of PCP design

1.2.2 80 % of Invoice value with 100% of GST will be paid progressively after despatch of PCP
material as per approved Billing Schedule to store (Hired by Bidder) on submission of invoice
in triplicate as per GST Act along with:

(i) Invoice covering PRS, if applicable.

(if) Inspection release note by Purchaser/Consultant along with material test certificates
(MTCs).

(iif) Original LR / GR as applicable.

(iv) Packing List.

(v)  Proof of customs clearance including payment of customs duty for imports permitted in
the contract.

(vi) Indemnity Bond for the total price of delivered items as per format provided in the
Bidding document.

(vii) Confirmation on Adequacy of insurance Coverage as per provisions of Bid document,
as applicable.

(viii) Receipt and acceptance of all material at designated store on submission of Goods
Receipt Voucher (GRV) & Certificate for receipt of all Goods as per PO issued by
Purchaser/Consultant/ Engineer — in -Charge (EIC) at site.

1.2.3 5 % of invoice value will be paid progressively on submission of invoice in triplicate as per
GST Act along with following documents:

(i) Invoice covering PRS, if applicable.
(i)  Successful Installation, testing, commissioning of PCP system.

1.2.4  10% of invoice value will be paid progressively on submission of invoice in triplicate as per
GST Act along with following documents:

(1) Invoice covering PRS, if applicable.
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1.3.2

1.4.

(i)  Successful completion of Post Commissioning activities.

(iii) Certificate from Owner / Consultant for receipt of all requisite documents such as (a)
warranty certificate; (b) as built drawings; (c) test reports; (d) reconciliation statement
etc.

1.3. FOR WORK PORTION (EXCEPT INTERFERENCE STUDY AND

MITIGATION WORK)

90 % of work portion value pro-rata basis as per Schedule of rates on submission of invoice in
triplicate as per GST Act along with following documents:

i) Invoice covering PRS, if applicable
i) Successful Installation, testing, commissioning of PCP system.

10% of work portion value will be paid on submission of invoice in triplicate as per GST Act
along with following documents:

1 Invoice covering PRS, if applicable.

2 Successful completion of Post Commissioning activities.

3 Certificate from Owner / Consultant for receipt of all requisite documents such as (a)
warranty certificate; (b) as built drawings; (c) test reports; (d) reconciliation statement
etc.

CAMC- Annual Maintenance of the PCP work (Comprehensive Annual Maintenance

Contract-CAMC)

a. The composite rate quoted by vendor for 5 years CAMC period shall be split year

wise in the following percentage for payment purpose

YEAR (1): 10% of CAMC cost of 5 years (5% at the start of the AMC year and 5 % after
completion of the AMC)

YEAR (2): 15% of CAMC cost of 5 years (5% at the start of the AMC year and 10% after
completion of the AMC)

YEAR (3): 20% of CAMC cost of 5 years (5% at the start of the AMC year and 15% after
completion of the AMC)

YEAR (4): 25% of CAMC cost of 5 years (5% at the start of the AMC year and 20% after
completion of the AMC)

YEAR (5): 30% of CAMC cost of 5 years( 5% at the start of the AMC year and 25% after
completion of the AMC)

b. Quarterly Payments or part thereof (As per the Pipeline length in KM) will be made
for AMC contracts. Liquidated damages shall be applicable as per the CAMC clause
and summarized below

Sl no | Parameter Scope Time line | Penalty
To ensure that the PCP Penalty of
Fault in the | System is working Within 2-7 Rs 10000/-
PCP system CP | properly and all the X per day will
. . . . working .

a |unit/ No | instruments/ items in the be imposed

. . days of .
protection to | PCP system are in good reportin for delayin

the pipeline working condition and P g execution

integrity of the pipeline is of job.
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maintained. (Scope as per
the scope Matrix)

Non-responsive Encashment
b and delay in the | Scope as per the scope ) of the
activities as per | Matrix performance
the scope Matrix bank
be imposed
for non-

deployment
Non-deployment Shall be of

of Manpower as | As per CAMC scope of available manpower

c all the time
per the work as per the
organogram Bgrci:ébc‘jMC SC%MC
pe of
work for
each part.

Payment terms for extended storage

100% on submission of Bills by Vendor on monthly basis duly certified by Engineer-in-
Charge/Purchaser.

For Lumpsum ltems
For all lumpsum items included in schedule of rates, contractor shall furnish price break-up for
quoted lumpsum prices for the approval of Engineer-in-charge. Payment for such item shall be

made accordingly. In this regard decision of Engineer-in-charge shall be final and binding to
the bidder.

Note: Any further breakup of each activity for the payment purpose can be done depending upon
the site situation/requirement and Recommendation by Engineer — In-Charge and approval of
Construction-In-Charge.

PAYMENT METHODOLOGY

IGGL has introduced the computerized Bill Watch system whereby the contractor will be issued
a receipt at the time of the submission of the bills. The contractor can see the status of their bill
on IGGL’s website.

After receipt of complete RA Bill as per terms and conditions of the contract and duly certified
by Engineer-in-Charge (EIC)/PMC, on-account payment equivalent to seventy percent (70%)
of the net payable certified amount of the RA Bill will be released to the contractor within a
period of 07 working days from submission of certified bill by PMC to IGGL. The balance
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amount will be released within a period of 15 days from submission of certified bill by PMC
to IGGL.”

Employer will release payment through e-payments / cheques only as detailed in the Bidding
Document.

Further break-up of Lumpsum Prices, if deemed necessary for any progressive payment of
individual item may be mutually arrived at between Engineer-in-Charge and the Contractor.

All payments against running bills are advance against the work and shall not be taken as final
acceptance of work / measurement carried out till the final bill.

DEDUCTION AT SOURCE

Owner will release the payment after off-setting all dues to the owner payable by the contract
under the contract. Deduction will be effected at source as per the law in force.
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ABBREVIATIONS:

TPIA THIRD PARTY INSPECTION AGENCY
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LOI Letter of Indent
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ISS International Standard Space

UPS Uninterruptible Power Supply



1.0

2.0

3.0

4.0

5.0

6.0

CONTENTS

8 L0 o 22
REFERENCES .1ttt s st e e a e e 22
RESPONSIBILITY & ORGANISATION ittt ssnassn s ssnssenasenens 22
GENERAL REQUIREMENT ...t 22
ACCIDENT, INCIDENT AND NEAR-MISS REPORTING ......ictiuiiiiiiniiiiniiine i nenseenens 23

HSE REQUIREMENTS AT SITE ..ttt s s s s e asen e 23


file:///Z:/C&amp;P/Indradhanush%20Gas%20Grid%20Limited%20(IGGL)/Work/PCP-PERMANENT%20CATHODIC%20PROTECTION/Input/19.10.2022/VPC-SS-PP-2021%20HSE--.doc%23_Toc1838270
file:///Z:/C&amp;P/Indradhanush%20Gas%20Grid%20Limited%20(IGGL)/Work/PCP-PERMANENT%20CATHODIC%20PROTECTION/Input/19.10.2022/VPC-SS-PP-2021%20HSE--.doc%23_Toc1838271
file:///Z:/C&amp;P/Indradhanush%20Gas%20Grid%20Limited%20(IGGL)/Work/PCP-PERMANENT%20CATHODIC%20PROTECTION/Input/19.10.2022/VPC-SS-PP-2021%20HSE--.doc%23_Toc1838272
file:///Z:/C&amp;P/Indradhanush%20Gas%20Grid%20Limited%20(IGGL)/Work/PCP-PERMANENT%20CATHODIC%20PROTECTION/Input/19.10.2022/VPC-SS-PP-2021%20HSE--.doc%23_Toc1838273
file:///Z:/C&amp;P/Indradhanush%20Gas%20Grid%20Limited%20(IGGL)/Work/PCP-PERMANENT%20CATHODIC%20PROTECTION/Input/19.10.2022/VPC-SS-PP-2021%20HSE--.doc%23_Toc1838274
file:///Z:/C&amp;P/Indradhanush%20Gas%20Grid%20Limited%20(IGGL)/Work/PCP-PERMANENT%20CATHODIC%20PROTECTION/Input/19.10.2022/VPC-SS-PP-2021%20HSE--.doc%23_Toc1838275

1.0

2.0

3.0

4.0
4.1

4.2

4.3

4.4

4.5

4.6
4.7

4.8

4.9

4.10

SCOPE

This specification establishes the Health, safety and Environment (HSE) aspects to
be complied with by the contractor during construction at site.

REFERENCES
This document should be read in conjunction with following.

e General Condition of Contract (GCC)
e Special Condition of Contract (SCC)
e Job Specifications
e Relevant IS codes

e Reporting Formats

RESPONSIBILITY & ORGANISATION

Safety activities at site shall be under control of contractor’'s RCM. He shall be
responsible for implementation of HSE provisions. The nominated or designated
safety engineer/ officer shall assist and perform day to day HSE work as per his
advice.

GENERAL REQUIREMENT
The contractor should follow HSE policy of owner as applicable to construction site.
The contractor shall deploy a full time HSE engineer / officer to coordinate the site.

The HSE officer shall be duly qualified in Industrial Health & Safety management with an
experience of 4 -5 years.

The contractor shall ensure that HSE requirements are clearly understood & faithfully
implemented at all level, at each site.

The contractor shall organize safety awareness programs regularly.

The contractor shall ensure his participation in the every HSE meeting called by
owner/owner representative.

The contractor’s shall conduct daily tool box talk.
The contractor shall submit Monthly HSE reports (Form attached in ANNEXURES).

The contractor shall provide all help and support to the injured person got injury at site
during construction work and arrange compensation as per insurance policy / Act.

The contractor shall adhere consistently to all provisions of HSE. In case of non- compliance
or continuous failure the owner/ owner representative may impose stoppage of work without
any cost time implication to owner. A penalty amount of Rs 1000/- shall be imposed on the
contractor for the serious HSE violation.

Three times of this penalty may count as a serious violation of contractor in line with HSE.
This may affect to new work assignment/award of contractor.
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6.0

6.1

6.2

ACCIDENT, INCIDENT AND NEAR-MISS REPORTING
Accident

Unintended occurrence arising out of and in the course of employment of a person,
which results in to injury with or without damage to plant/equipment/materials.

Incident

means an unplanned and uncontrolled event which results in damage to plant or
equipment or loss of material without causing any injury to persons, like fire, spill,
leak, property damage etc.

Near-miss

An unexpected, unwanted event not causing loss, injury or illness but which under
slightly altered conditions can lead to an accident.

can be defined as “"Any event which under slightly un favorable circumstances, may
have resulted in any of the following:

e Injury, fatal or otherwise or ill health to people

e Loss of property, damage to plant or materials

e Damage to the environment

e A business interruption”

Accident, Incident and Near miss reporting form listed in ANNEXURES

HSE REQUIREMENTS AT SITE
Personnel Protective Equipment’s

The contractors shall provide sufficient numbers of following personal protective
equipment’s (PPEs) to workmen and supervisors/engineers to use them properly at
work site.
Following five numbers of Personnel protective equipment’s are identified as
MANDATORY for all.
e Safety Helmet
e Coverall
e Safety shoes/footwear
e Safety Glasses
e Hand Gloves (as per job requirement)
Other PPEs are depending upon nature of job like
Arc Welding - Welding face shield
Grinding - Grinding face shield
Height work - Full Body harness (above 2 meters)

Ask site supervisor for proper use and selection of protective clothing / equipment for
specialized jobs

Welding

e Ensure that welding machine is in order and approved by site engineer.



6.3

6.4

Ensure that welding cables are in order.

Ensure that welding machine is properly earthed.

Remove all combustible material from welding area to avoid fire

Place a fire extinguisher nearby welding premises.

Ensure welding holder, cable and its lugs in good condition and use only industrial
power socket and plugs (3 Pin) to avoid electricity risk.

Make sure that welding machine is provided with ON/OFF switch and is
earthed/grounding.

Do not over load electrical appliances and cable, Shocked pin etc,

Ground the work piece separately from the welding return connection only.

Gas Cutting

Check the cylinder and its valve or leakage and move out any leaking cylinder
immediately.

Ensure that flash back arresters are installed with torch and NRV (Non-return valve)
on the gas cylinders side.

Ensure cylinders in vertical position (Cylinder trolley) and far away from fall of sparks
and hot metal.

Check the regulator and torches that they are inspected prior to every use.

Check for leaks around regulators, hoses/fittings & nozzle with soap solution.

Check the entire hose length if it is cracked or worn out cut that length of hose or
replace the hose.

Check that flash back arrester used for the purpose is of approved make/specification
only.

Place a fire extinguisher nearby welding premises.

Grinding Operation

Grinding wheels should be stored in dry place.

After expiry date, grinding wheel must be condemned, broken in to pieces.

Power supply cable of adequate current carrying capacity shall be used and it should
be in good workable condition without abrasions, cuts or puncture in outer insulation.
Socket pin provided at supply end and on/off switch in working condition.

Proper earthing of the body in case of metallic body.

Wheel guard properly fitted in position.

Machine body without any damage like crack etc.

Moving part (wheel) must be properly fixed to the machine with the help of spanner.
Grinding wheel must be of suitable size as per the speed of grinding machine.
Grinding wheel without manufacturer’s sticker showing size, speed and expiry date
must be condemned.

Don't use portable grinding machine as bench grinder.

Don't fit over size wheel than recommended size by machine/wheel manufacturer.



6.5

6.6

6.7

e Don't grind small, unstable object without fixing it in the vice.
e Don't over press the grinding wheel against the job for fast removal of metal.
e Put OFF the main switch, while machine is not in use (tea break etc.)

e Don't chip off grinding/cutting wheel for achieving fast cutting rate.
PPEs:

e Use of helmet, face shield or safety goggles (where face shield is not possible.) and
hand gloves.

Use of Power Tools and Cables

e All electrical equipment and tools used by the contractors and their employees shall be
properly checked by contractor’s supervisor before use.

e All power tools must have proper guard at all time.

e Leads /cables must be placed so that they do not create a tripping hazard.

Material Handling and storage

The Contractor will only use crane/Hydra and lifting equipment that has been tested
and certified as fit for purpose by 3rd Party. All crane operators and riggers will be
adequately trained and certified. The Contractor will keep records of tests and
certification of all lifting equipment crane employed on the Works.

Maintenance records shall be routinely inspected by the Contractor and made
available for Safety audits.

LIFTING GEAR: Lifting machine, chains, ropes and lifting tackles used at site shall
conform to the following:

e All parts shall be good construction, sound material and adequate strength and free
from defects.

e Shall be properly maintained, thoroughly examined, load tested by competent person.

¢ No lifting machine and no chain, rope or lifting tackle shall except for purpose of test
be loaded beyond safe working load must be plainly marked on the gear concerned.

e All material must be properly stacked and secured to prevent sliding, falling or
collapse.

e Stairs and passage ways must be kept clear at all time.

Trenches and Excavation

Before commencing any excavation work the Site in charge will ensure that the proposed

works have been adequately assessed and planned to ensure that they are executed safely
and without risks to Health and safety. The factors to be assessed and planned will include:

e The nature and stability of the material being excavated and the need for any support
of walls.

e The effect of excavation on nearby area.

e The foreseeable presence of hazardous contaminants.

e The proximity of mobile plant.

e The provision of edge protection (fall prevention of people and materials)
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6.9

Access and egress

Pipe Transportation and lowering

All drivers shall hold a valid driving license for the class of vehicle.

Securing of the load shall be according to established and approved methods.

All overhangs shall be made clearly visible and restricted to acceptable limits.

Load shall be checked before moving off and after traveling a suitable distance.

All vehicles used by Contractors shall be in worthy condition and in conformance to the
Land Transport requirement.

Use of certified side booms after 3rd Party inspection.

Effective communication should be done among all involved personals.

Signaling shall be done by authorized foreman only.

Ensure appropriate measures are taken for overhead hazards.

Persons are not allowed towards trench side / under the boom at the time of lowering.
Co-ordination of lowering in by a single man only.

Inspection of equipment before use.

All personnel should stay clear of moving equipment.

Use of certified lifting tools and tackles.

Pressure / Leak Testing

Hydraulic and Pneumatic Test

Access to the test area shall be limited to essential personnel only. before the test
commences compliance is required with the following points:

Persons supervising pressure or leak tests must have sufficient knowledge and
experience of testing to fully understand the hazards of the activity and the
precaution, which must be taken.

Effective communication, including formal procedures, must be established between
sites whenever the test envelope extends beyond one site, for example, pipelines.
The area shall be cordoned off (using tape, shields or barriers, etc) at an adequate
distance from the equipment to be tested, as specified on the Permit to Work

Warning signs shall be posted at access ways, at other strategic positions, and on the
equipment to be tested (including the doors of test workshops or other designated
areas

Pressuring equipment shall be provided with suitably calibrated pressure control /
regulator devices.

Pressuring equipment shall not be left unattended at any time during the test.
Pressuring equipment shall be isolated from the equipment under test and where
practicable disconnected, when the test pressure has been reached.

Care must be taken to ensure that materials of construction have the required ductility
at the test temperature to prevent brittle fracture.

A safety valve should be fitted to the equipment/system being tested, set to relieve at

a pressure that will prevent over pressurization
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6.11

Sufficient venting / draining points shall be provided in order to prevent trapping of
pressurizing medium behind non-return valves, check valves, between isolation valves,
or within dead legs of the pressure envelope

The equipment/plant to be pressure tested must be subjected to thorough examination
prior to testing. It may be necessary to 100% inspect all welds using visual,
radiographic or other NDT techniques

The gas supply must be isolated when test pressure has been achieved

The pressure envelope must contain sufficient vents, to a safe location.

De-pressurization after pneumatic testing must be gradual

Scaffolding and Ladder

All working platform must be constructed with the specific requirement of job.

All portable ladders must be in good condition as per the site norms.

If the working platform is not permanent then safety belt must be used.

There shall be firm foundation for all scaffoldings. All scaffolding shall be made of
sound material.

Scaffolding material shall be inspected and used, only if found in good condition.
Provide metal base plate is used under all upright or standard scaffoldings. Correct
type of couplers shall be used for all connections.

Plumb and level scaffoldings as erection proceeds, so that braces will fit without
forcing. Fasten all braces securely.

Working platforms shall be provided with guards. This should consist of top rail, mid
rail, and toe board. The toe board shall be of minimum height 100 mm, while the mid
rail and top rail shall be at heights of 600 mm and 1200 mm respectively.

Do not use ladders or makeshift devices on top of scaffoldings to increase the height.
Shall be placed at least 75 deg. to the floor.

Ladder shall extend 3” to 4” above the point of Landing and topmost 3 rungs shall not
be used.

Ladder is checked visually for defects before every use.

Ladders shall not be used in a horizontal position as runways or scaffoldings.

Ladders shall not be placed in front of a door that opens toward the ladder unless the
door is locked, blocked or guarded.

Fall arrestor to be used where ever applicable.

Work Permit Procedure

For working at more than 10’ height the permission must be obtained from site in-
charge.

For doing any Hot work in the fire risk areas the permission must be obtained from site
in charge or safety officer.

For any Excavation work it must be ensured that there are no under group utilities like
cables, Water pipeline etc.

For any work inside confined space, entry permit must be obtained from site engineer.



6.12 Barricades and Warning Signs

Area where work is being carried out above man height or below 1’ ground depth must
be barricaded.

Follow the instruction of all types of warning signs like "NO SMOKING” "NO ENTRY"
“"DANGER” “Work at height”

6.13 Emergency Plan and Procedures

All Contractor’'s employees should be aware of site Emergency control plan

Periodic drill to train employees for their awareness & information should be followed.

6.14 Road Safety Norms

For roadside working site to be barricaded as per approved barricading norms Penalty
clause for road safety & barricading shall be applicable as per relevant clause of
commercial part of tender.

Only eligible driver can drive required vehicle inside site

Speed limit norms of site must be followed

No riding or travelling on the back of open-end vehicle, fork lift or trailers should be

done.

6.15 Labour Welfare & Legal Requirement

IS :

IS :

IS :

IS :

IS

IS :

IS

All mandatory provisions with regard to safety as prescribed under contract Labour
(Abolition & Regulation) Act 1970 and Rules made there under are applicable.
Workmen compensation insurance and registration under ESI should be maintained.
Time to time, all rules and regulations suggested by safety committee of site must be

followed and implemented

ANNEXURE - A

RELEVANT IS-CODES FOR PERSONNEL PROTECTION

2925 - 1984 : Industrial Safety Helmets.
4770 - 1968 : Rubber gloves for electrical purposes
6994 - 1973 (Part - I) : Industrial Safety Gloves (Leather & Cotton)
1989 - 1986 (Part - I & III) : Leather safety boots and shoes
: 3738 - 1975 : Rubber knee boots
5557 - 1969 : Industrial and Safety rubber knee boots
: 6519 - 1971 : Code of practice for selection, care and repair

of Safety footwear



IS :

IS :

IS :

IS :

11226 - 1985
5983 - 1978
9167 - 1979
3521 - 1983

Leather Safety footwear having
moulding sole

Eye protectors

Ear protectors.

Industrial Safety belts and harness

direct



1.0: HEALTHY, SAFETY & ENVIRONMENT (HSE) PLAN

ANNEXURE - B

FORMAT - 1.0

Project: Contractor:
Date: T
(To be prepared & submitted by each Construction Agency)
Activity Procedure/ Code of Performing Function CuI::;Irlrtl:ru;:lli:;v 7
Description W.I./ Guidelines Conformance Performance Checker Approver . .
Audit Requirements
PREPARED BY REVIEWED APPROVED BY




2.0 MONTHLY CHECKLIST CUM COMPLIANCE REPORT REGARDING HSE (1/6)

Project: Contractor

Date: Owner

Inspection By:

Note: write 'NC’ (Not Concern) wherever any of the items are not applicable

Item Yes No Remarks Action
HOUSEKEEPING
Waste containers provided and
used
Sanitary facilities adequate and
Clean
Passageways and Walkways
Clear
General neatness of working
areas

Proper Material Storage

Wooden Boards properly stacked
and nails removed

Cords, leads out of walk and
traffic ways

Scraps removed from the work
site

Other

PERSONNEL PROTECTIVE
EQUIPMENT

Goggles: Shields

Face protection

Hearing protection

Safety Shoes provided

Hand protection

Respiratory Masks etc.

Safety Belts

Safety Helmets

Other

EXCAVATIONS / OPENINGS

Excavation permit

Excavated earth kept away from
edge

Dewatering pump kept away
from edge

Safe access into excavated area




Opening properly covered or
barricaded

Excavations shored

Excavations barricaded

Overnight lighting provided

Other

MONTHLY CHECKLIST CUM COMPLIANCE REPORT REGARDING HSE (2/6)

Item

Yes

No

Remark

Action

Welding Cutting

Valid not work permit

Flashback arrester provided for
cylinders

Power cable not crossing the
welding cable

Adequate earthing provided

No combustible materials kept near
welding & cutting works

Gas cylinder chained upright & kept
in trolleys

Cables and hoses not obstructing

Screens or shields used

Flammable materials protected

Fire extinguisher (s) accessible

Other

SCAFFOLDING

Fully decked platform

Guard and intermediate rails in
place

Toe boards in place & tied properly

Adequate shoring

Adequate access

Other

LADDERS

Extension side rails I'm above

Top of landing

Properly secured at top & bottom

Angle + 70° from horizontal

Other




MONTHLY CHECKLIST CUM COMPLIANCE REPORT REGARDING HSE (3/6)

Item

Yes

No

Remark

Action

HOISTS, CRANES AND DERRICKS

Condition of cables and sheaves OK

Condition of slings, chains, hooks
and eyes OK

Inspection and maintenance logs
maintained

Outriggers used

Singh/ barricades provided

Signals observed and understood

Qualified operators

Other

MACHINERY, TOOLS AND
EQUIPMENT

Proper instruction

Safety devices

Proper cords

Inspections and maintenance

Other

VEHICLE AND TRAFFIC

Rules and regulations observed

Inspection and maintenance

Licensed drivers

Others




MONTHLY CHECKLIST CUM COMPLIANCE REPORT REGARDING HSE (4/6)

Item

Yes

No

Remark

Action

TEMPORARY FACILITIES

Emergency instruction posted

Fire extinguishers provided

Fire-aid equipment

Secured against storm damage

General nemeses

In accordance with electrical
requirements

Other

Fire Prevention

Personnel instructed

Fire extinguishers checked

No smoking in prohibited areas

Hydrants clear

Other

ELECTRICAL

Proper wiring &earthing

ELCB’s provided

Ground fault circuit interrupters

Protection against damage

Prevention of tripping hazards

Proper electrical cable joints

Light poles secured

Clear way to power distribution
board

Proper rating of fuses




MONTHLY CHECKLIST CUM COMPLIANCE REPORT REGARDING HSE (5/6)

Item

Yes

No

Remark

Action

HANDLING AND STORAGE OF
MATERIALS

Properly stored or stacked

Passageways clear

Other

FLAMMABLE GASES AND LIQUIDS

Containers clearly identified

Proper storage

Fire extinguishers nearby

Other

WORKING AT HEIGHT

Erection plan

Safety nets

Safety belts tied properly

Illumination

No loose material at height

No body under working area

All openings covered

Other

ENVIRONMENT

Chemical and other Effluents
properly disposed

Cleaning liquid of pipes disposed of
properly

Seawater used for hydrotesting
disposed off as per agreed
proceeding

Lubricant Waste/ Engine oils
properly disposed

Waster from Canteen office,
sanitation etc. disposed properly

Disposal of surplus earth stripping
materials, Oily rags and
combustible materials done

properly

Green belt protection.




MONTHLY CHECKLIST CUM COMPLIANCE REPORT REGARDING HSE (6/6)

Item

Yes

No

Remark Action

HEALTH CHECK

Hygienic conditions at labour
camps OL

Availability of First Aid facilities

Proper sanitation at site, office and
labour camps

Arrangements of medical facility

Measures for dealing with illness

Availability of potable drinking
waters for workmen & staff

Provision of cretches for children

ERECTION

Slings/ D’shakle checked

Signal Man

Tag line for guiding the load

Protecting the slings from sharp
edges

No loose materials at height

Ladder & platform welding
inspected

No one under the suspended load

Stay rope

SWL

Signature of Resident
Engineer with Seal




Monthly Health, Safety & Environmental (HSE) Report

(To be submitted by each Contractor)

Actual work start date:

For the month of:

Project:

Report No.:

Name of the Contractor:

Status as on:

Name of Work:

Name of Safety officer:

Item

This Month

Cumulative

Total strength (Staff -
Workmen)

Number of HSE meeting
organised at site

Number of HSE awareness
programmes conducted at site

Whether workmen
compensation policy taken

Y/N

Whether workmen
compensation policy valid

Y/N

Whether workmen registered
under ESI Act

Y/N

Number of Fatal Accident

Number of Loss Time Accident
(Other than Fatal)

Other accident (non loss time)

Total No. of accident

Total man-hours worked

Man-hour loss due to fire and
accident

Compensation cases raised with
insurance

Compensation cases resolved
and paid to workmen

Remark

Date: / /

RCM/SITE-IN-CHARGE

1 COPY

1 COPY

Safety Officer/RCM

(Signature and name)




SUPPLEMENTARY ACCIDENT, INCIDENT&NEAR MISS REPORT

Project: Supplementary to Report No.:

(Copy enclosed)

Site: Date:

Contractor:

NAME OF THE INJURED......ccciiiiiiiiiiii ettt .
FATHER'S NAME. ... .ottt e e
SUB-CONTRACTOR M/S....iiiiiiieitt ettt
DATE & TIME OF ACCIDENT ......coitiiiiieititee sttt sttt
LOCATION. .. e e

BRIEF DESCRIPTION & CAUSE OF A ACCIDENT

NATURE OF INJURY / DAMAGE

COMMENTS FROM MEDICAL PRACTITIONER WHO ATTENDED THE VICITIM/INJURED

SUGGESTED IMPROVEMENT IN THE WORKING CONDITION IF ANY

LOSS OF MANHOURS AND IMPACT ON SITE WORKS

ANY OTHER COMMENT BY SAFETY OFFICER

Date: / / / SIGNATURE OF CONTRACTOR WITH
SEAL
To : OWNER 1 COPY

RCM/SITE-IN-CHARGE 1 COPY




ACCIDENT REPORT
(To be submitted by Contractor after every accident within 2 hours of accident)

Report
No.

Date:

Name of Site:
COTRACTOR

NAME OF THE INJURED .....ooiiiii e e e
FATHER'S NAME. ... .ot
SUB-CONTRACTOR M/S....iiiiiiieet ettt .
DATE & TIME OF ACCIDENT ......oiiiiiii et
LOCATION. ...ttt ettt ettt ea ettt ettt nre e

BRIEF DESCRIPTION OF ACCIDENT

CAUSE OF ACCIDENT

NATURE OF INJURY / DAMAGE

MEDICAL AID PROVIDED / ACTIONS TAKEN

INTIMATION TO LOCAL AUTHORITIES

Date: / / / SIGNATURE OF CONTRACTOR WITH
SEAL

To : OWNER 1 COPY
RCM/SITE-IN-CHARGE 1 COPY




CONDITIONS FOR ISSUE AND
RECONCILIATION OF
MATERIAL (ANNEXURE - 7 to SCC)




1.0

VOID

ANNEXURE-7 TO SCC




MINIMUM NO. OF MAJOR EQUIPMENTS/
MOBILISATION EQUIPMENT SCHEDULE
TO BE DEPLOYED

(Annexure- 8 of Special Condition of Contract)




ANNEXURE-8 TO SCC

LIST OF MINIMUM EQUIPMENT TO BE DEPLOYED BY THE BIDDER
DURING PROJECT

QTY QTY
,3!)" Equipment Description (Nos.) (Nos.)
Part-A Eart-
1. | Thermit weld kit 1 1
2. | Pin Brazing Machine 1 1
3. | Cable crimping tool 2 2
4. | CIPL Survey —Instrument (Required 1 1
* | during post commissioning surveys)
5| CAT Survey Instrument (Required 1 1
* | during post'commissioning surveys)
6. | DCVG Survey instrument (Required 1 1
* | during post commissioning surveys)
7 Data loggers (Required during post 5 5
* | commissioning surveys)
8. | Soil resistivity instrument 1 1
9. | Insulation tester 1 1
10. | Continuity tester 1 1
11. | Multi-meter 2 2
12. | CAR/JEEP 2 2

Bidder is required to mobilize the above minimum critical equipment in good
working condition and suitable for installation of PCP system & associated
work. Bidder is required to augment the above equipment with additional
numbers / categories of equipment as per actual requirement and instruction
of Engineer-In-Charge without any additional financial implication to client.

Bidder shall replace any defective / damaged equipment promptly to
complete the work without any time & cost implication to the client / owner.

After completion of certain activities, in case equipment are not required the
same can be demobilized with prior approval of Engineer-In-Charge.




LIST OF MINIMUM EQUIPMENT TO BE DEPLOYED BY THE BIDDER
DURING CAMC

QTY QTY
l?ll(.) Equipment Description (Nos ) (Nos )
' Part-A Eart-
1. Thermit weld kit 1 1
2. Pin Brazing Machine 1 1
3. Cable crimping tool 2 2
4 CIPL Survey —Instrument (Required during 1 1
' post commissioning surveys)
5 CAT Survey Instrument (Required during post 1 1
' commissioning surveys)
6 DCVG Survey instrument (Required during 1 1
' post commissioning surveys)
7 Data loggers (Required during post 5 5
' commissioning surveys)
8. Soil resistivity instrument 1 1
9. Insulation tester 1 1
10. | Continuity tester 1 1
11. Multi-meter 2 2
12. CAR/JEEP 1 1




MINIMUM NO. OF SKILLED MANPOWER
TO BE DEPLOYED

(Annexure-9 of Special Condition of Contract)




ANNEXURE-9 TO SCC

MINIMUM NUMBER OF SKILLED MANPOWER TO BE
DEPLOYED FOR PCP WORK

Sl. No DESCRIPTION TOTAL REQUIREMENT
Overall Project In-charge (One each for Part-

1. A, Part-B) 1 for each part

5 Discipline Engineer (One each for Part-A, 1 for each part
Part-B)

3. Safety officer (One each for Part-A, Part-B) 1 for each part

4, Skilled/Unskilled workers AS REQD

NOTES:-

The details of minimum manpower required to be mobilized by the execution contractor to
complete the work within schedule for each part is given above andit is not exhaustive. Contractor
is required to augment the above list with additional numbers/categories of workmen as required
and directed by Engineer-In charge to complete the work within the completion time schedule and
quotedprice.

The Manpower as identified above, should have required qualification and adequate relevant
experience.

MINIMUM NUMBER OF SKILLED MANPOWER TO BE DEPLOYED
FOR CAMC

Sl. No DESCRIPTION TOTAL REQUIREMENT

Overall Project In-charge (One each

L for Part-A, Part-B, Part-C & Part-D) 1 for each part at Office
AMC- In-charge/ Discipline Engineer .
2. (One each for Part-A, Part-B, Part-C & 1.for each part (Resident at
Site)
Part-D)
3. Technicians - Electrical 2 for each part (Resident at

Site)

4, Skilled/Unskilled workers AS REQD




ANNEXURE-OA TO SCC

EXPERIENCE CRITERIA FOR KEY PERSONNEL TO BE DEPLOYED
DURING EXECUTION OF WORK
The Bidder must provide a detailed organisational chart indicating the organisation or
personnel and equipment for each phase of the Works. CVs of main key persons shall be
submitted by the Contractor along with bid and replacement of any of these key persons after
LOA issuance shall be approved by Owner / Owner's representative. Key persons shall be
deployed during the entire duration of the work till completion of all works. Non deployment

of key persons will be subject to recovery as defined elsewhere in the bid.

Following key persons to be deployed during construction:

g| Qualification No. of Key
' Position & Experience Personnel
No. -
Knowledge (minimum)
B.E. in (Electrical, Chemical or
Construction . Metallurgical Engineering) & at
Degree In . :
Manager / Electrical/ least 10 year Experience in the
1 Construction In- Chemical or Cathodic Protection and shall be | 1 No. for
' Charge /RCM/ . NACE certified level-11/111 each Part
: Metallurgical .
Overall Project Enaineerin personnel & shall be available
In-charge g 9| for entire time schedule of the
project.
B.E. or Diploma in (Electrical,
Degree / . .
) : Chemical or Metallurgical
. Diploma in : !
Discipline . Engineering) & at least 5 year
. Electrical/ ) - ; 1 No. for
2. Engineer/ Spread . Experience in the Cathodic
Chemical or ; : each Part
Incharge . protection and shall be available
Metallurgical L
. . for entire time schedule of the
Engineering .
project.
- ITIIn At least 3 years of experience in | 2 No. for
3 Technicians Electrical Cathodic Protection each Part
At least 3 years of experience
Degree / for Degree holder and 5 years 1 No. for
) . for Diploma holder in Safety
. Diploma in . . part-A 1
4, Safety Officer . : Management in construction of
Engineering/ S No. for
Safety cross-country pl_pell_ne part-B
(Hydrocarbon pipeline),
hydrocarbon processing plant.




HIRING / RECOVERY RATE FOR
DEPLOYMENT OF MANPOWER

(Annexure-10 of Special Condition of Contract)




ANNEXURE =10 TO SCC

HIRING / RECOVERY RATE FOR DEPLOYMENT OF MANPOWER

The Labour rates are “all inclusive”. These rates include but are not limited to all
payroll costs and allowances, payroll taxes, fringe benefits, protective and/or special
clothing, construction supplies required for work of a nature included in this contract,
overhead, profit insurance, transportation and travel time.

The rates are inclusive of providing hand tools and consumables such as electrodes,
filler wire, gases, grinding wheels where the concerned category of labour is
expected to use in execution of the job but exclusive of all major equipment and
machineries.

The normal time labour rates shall apply for all hours worked upto eight (8) hours in
a day and overtime rates shall apply for all hours worked in excess of eight (8) hours
in one working day, Sunday and Public Holidays. The payment for part of the day
shall be made on pro-rata basis.

Rates per dav of Rate per hour for
Classification P Y OT, Sunday &
SI. No. Normal Hours .
Personnel (in Rs.) Holiday
' (in Rs.)
1. Foreman 2475 430
2. Supervisor 2475 430
3. Discipline Engineer 3300 650
4, UT Interpreter 2500 750
5. Overall Project In-charge 5000 1000
QA/QC / Safety /
6. Planning/ NDT Engineer 5000 750
/
7. Technicians 2475 430

(STAMP & SIGNATURE OF
BIDDER)




NOTES:-
1

2

Rates are final and Tenderer is to sign only without deviation.

In case of foreign bidder, conversion rate applicable on one day prior to price
bid opening date published by the State Bank of India will be considered.
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ANNEXURE-11 TO SCC

EQUIPMENT HIRING/RECOVERY RATES

HIRING/RECOVERY
SL RATES(IN INR) PER
NO DESCRIPTION OF EQUIPMENT DAY(MINIMUM 8
' HOURS) INCLUDING
CONSUMABLES
1. Thermit weld kit Rs. 1500
2. Pin Brazing Machine Rs. 3500
3. Cable crimping tool Rs. 1500
CIPL Survey —Instrument (Required
4. during post commissioning surveys) Rs. 4000
CAT Survey Instrument (Required
5. during post commissioning Rs. 4000
surveys)
DCVG Survey instrument (Required
6. during post commissioning surveys) Rs. 4000
Data loggers (Required during post
7. commissioning surveys) Rs. 1500
8. Soil resistivity instrument Rs. 1500
9. Insulation tester Rs. 350
10. Continuity tester Rs. 350
11. Multi meter Rs. 500

NOTES:-

(STAMP & SIGNATURE OF
BIDDER)

Rates are final and Tenderer is to sign only without deviation.

In case of foreign bidder, conversion rate applicable on one day prior to price
bid opening date published by the State Bank of India will be considered.




SECTION - VI
SPECIFICATIONS, SCOPE OF
WORK AND DRAWING
(Refer Technical Volume of the Tender

Document)




SECTION - VII
SCHEDULE OF RATES
Attached Separately
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