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SECTION-I 

"INVITATION FOR BID (IFB)” 
 

Ref No: 05/51/23VC/IGGL/001(i)-5 Date:25.04.2024 
To, 

 
[PROSPECTIVE BIDDERS] 

SUB: TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS FOR RT 
NRL FOR FEEDER LINE UNDER NORTH EAST GAS GRID (NEGG) PROJECT OF 
M/S INDRADHANUSH GAS GRID LIMITED (IGGL) ON OPEN DOMESTIC 
COMPETITIVE BIDDING BASIS 

 

Dear Sir/Madam, 
 

1.0 INDRADHANUSH GAS GRID LIMITED (IGGL), a Joint Venture (JV) of IOCL, ONGC, 
GAIL, OIL and NRL, having its registered office at Guwahati in the State of Assam, has 
appointed MECON Limited (hereinafter referred to as “MECON”) as EPMC for “NORTH 
-EAST GAS GRID PIPELINE PROJECT”. MECON Ltd. on behalf of Indradhanush 
Gas Grid Limited invites bids from bidders for the subject supply/job, in complete 
accordance with the following details and enclosed Tender Documents. 
Bids submitted online on e-tendering CPP portal of Government 
(https://etenders.gov.in/eprocure/app) shall only be considered for processing. 
 

2.0 The brief details of the tender are as under: 
 

(A) 
NAME OF WORK / BRIEF 
SCOPE OF WORK/JOB 

TENDER DOCUMENT FOR INCOMING 
POWER CABLE LAYING WORKS FOR RT NRL
FOR FEEDER LINE UNDER NORTH EAST GAS 
GRID (NEGG) PROJECT OF M/S 
INDRADHANUSH GAS GRID LIMITED (IGGL)

(B) TENDER NO. & DATE 
05/51/23VC/IGGL/001(i)-5 
Tender ID :  2024_IGGL_194099 
Date  : 25.04.2024     

(C) TYPE OF BIDDING SYSTEM 

 
 
 
 
 
 
 
 

OPEN DOMESTIC COMPETITIVE BIDDING

SINGLE BID 
SYSTEM 

 

TWO BID 
SYSTEM 

 

𝐗 

√ 
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(D) 
TYPE OF TENDER 
 

 
 
 
 
 
 
 

Tender ID : 2024_IGGL_194099        

E-TENDER 
 

 

MANUAL 
 

 

(E) 
COMPLETION/CONTRACT 
PERIOD 
 

Completion period for Supply of all Items including 
for installation/ Erection of cable trays, laying & 
termination of cables, Testing, & Commissioning 
including site acceptance test and handling over of 
system, site mobilization, work permit etc. – Within 
03 months from the date of FOA. 

(F) 
BID SECURITY / EARNEST 
MONEY DEPOSIT (EMD) 

 
 
 
 
 
 
 

Amount: INR 2.36 Lakhs 
 
Note: 
MSE bidders need to submit EMD/Bid Security as 
per relevant clauses of tender (cl. 16 of ITB, etc), 
failing which bid shall be treated as ‘Bid not 
accompanied with EMD’ and shall be rejected. 
 
(Refer clause no.16 of ITB)

APPLICABLE 
 

 

NOT 
APPLICABLE 

 

(F1) 
DECLARATION FOR BID 
SECURITY 

Start-Ups and CPSEs (to whom exemption is allowed
as per extant guidelines in vogue) are required to
submit Declaration for Bid Security as per proforma
at Form F-2A

(G) 
AVAILABILITY OF TENDER 
DOCUMENT ON WEBSITE(S) 

From 25.04.2024 to 15.05.2024 (1400 Hrs, IST) on 
following websites: 
 
(i) IGGL’s Tender Website – https://iggl.co.in 
(ii) Govt. CPP Portal - https://etenders.gov.in 
(iii) Govt. e-Procurement System of National 

Informatics Center (GePNIC) portal[e-
tender portal] 
https://etenders.gov.in/eprocure/app  

(iv) MECON’s Tender Website:- 

√ 

𝐗 

√ 

𝐗 
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www.meconlimited.co.in  

(H) 
DATE, TIME  & VENUE OF PRE-
BID MEETING 

Date :  02.05.2024 
Time : 1500 Hrs (IST) 

Shall be conducted through Video Conferencing  
Details of VC via Google Meet - 
Google Meet joining info 

Video call link:  
https://meet.google.com/tvu-pzqh-vad  

(HA) VOID  

(I) 
DUE DATE & TIME OF BID-
SUBMISSION (ON OR BEFORE) 

Date :  15.05.2024 
Time :Upto 1400 Hrs (IST) 

(J) 
DATE AND TIME OF UN-
PRICED BID OPENING 

Date :  16.05.2024 
Time : At 1500 Hrs (IST) 

Shall be conducted through Video Conferencing  
Details of VC via Google Meet - 
Google Meet joining info 
Video call link:  
https://meet.google.com/foj-etov-smf  

(K) 

 
CONTACT DETAILS OF TENDER
DEALING OFFICER 

Rakesh Sharma, Sr. GM (Contracts)   
MECON Limited  
15th Floor, Scope Minor, District Centre, Laxmi 
Nagar, Delhi – 110092, India 
Ph. No. +91-11-22401100/ 22401103 
Fax No. +91-11-22401203/22041214 

Email : cont-delhi@mecon.co.in 

(L) 
 
DEALING IGGL’S OFFICE 
ADDRESS 

Indradhanush Gas Grid Limited  
 7th Floor , NRL Centre , G S Road, Christian Basti 
, Guwahati , Assam – 781005 

In case the days specified above happens to be a holiday in IGGL, the next working day shall 
be implied w.r.t. bid opening and pre bid meeting, etc. 

 
3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB (Section-III). The 

IFB is an integral and inseparable part of the Tender Document. 
 

4.0 In case of E-Tender, bid must be submitted only on https://etenders.gov.in/eprocure/app . 
Further, the following documents in addition to uploading the bid on e-tender portal shall 
also be submitted in Original (in physical form) within 7 (seven) days from the bid due date 
provided the scanned copies of the same have been uploaded in e-tender by the bidder along 
with e-bid within the due date and time to the address mentioned in Bidding Data Sheet 
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(BDS) [Annexure-IV to Section-III]:- 
i) EMD/Bid Security / Declaration for Bid Security (As applicable) 
ii) Line of Credit (If applicable) 
iii) Integrity Pact (if, applicable) 
iv) Power of Attorney 

 
5.0 Bidder(s) are advised to submit their bid strictly as per terms and conditions of the Tender 

Documents and not to stipulate any deviations/exceptions. 

6.0 Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote against this 
Tender Document, may download the complete Tender Document along with its 
amendment(s) if any from websites as mentioned at 2.0 (G) of IFB and submit their Bid 
complete in all respect as per terms & conditions of Tender Document on or before the 
Bid Due Date & Time. 

7.0 Bid(s) received from bidders to whom tender/information regarding this Tender Document 
has been issued as well as offers received from the bidder(s) by downloading Tender 
Document from above mentioned website(s) shall be taken into consideration for 
evaluation & award provided that the Bid is found responsive subject to provisions 
contained in Clause No. 2 of ITB (Section-III). 

 

The Tender Document calls for offers on single point “Sole Bidder” responsibility basis 
(except where Consortium bid is allowed pursuant to clause no. 3.0 of ITB) and in total 
compliance of Scope of Supply /Specification(s) as specified in Tender Document. 

8.0 Any revision, clarification, corrigendum, time extension, etc. to this Tender Document will 
be hosted on the above mentioned website(s) only. Bidders are requested to visit the 
website regularly to keep themselves updated. 

 
9.0 All the bidders including those who are not willing to submit their bid, are required to 

submit F-5 (Acknowledgement cum Consent letter) duly filled within 7 days from the date 
of receipt of tender information. 

 
10.0 SAP generated Request for Quotation (RFQ), if any shall also form an integral part of the 

Tender Document. 

 
This is not an Order. 
For & on behalf of 
Indradhanush Gas Grid Limited 
(Authorized Signatory) 

 
Name  : Rakesh Sharma 
Designation : Sr. GM (Contracts) 
E-mail ID : cont-delhi@mecon.co.in 
Contact No. : +91-11-22401100/ 22401103

Page 7 of 308



8

              

 

 
 

CUT-OUT SLIP 

DO NOT OPEN - THIS IS A QUOTATION 
 

 
Tender Ref. No.  : 05/51/23VC/IGGL/001(i)-5 

      (Tender ID no. 2024_IGGL_194099) 
 
 

Description : TENDER DOCUMENT FOR INCOMING POWER 
 CABLE LAYING WORKS FOR RT NRL UNDER NORTH 
 EAST GAS GRID (NEGG) PROJECT OF M/S 
 INDRADHANUSH GAS GRID LIMITED (IGGL)  

 
Bid Due Date& Time : On 15.05.2024 at 1400 Hrs  

 
 
From: To: 

 
 

 
……………………………………

…………………………………
… 

The Sr. General Manager  ( Contracts) 
MECON LIMITED 
15TH FLOOR, NORTH TOWER, 
SCOPE MINAR,  
LAXMI NAGAR, 
DELHI – 110092 
Ph No.: 91-11-22401100/ 22401103 
Fax No.: 91-11-22041214 

Email : cont-delhi@mecon.co.in 

 
(To be pasted on the envelope containing Physical documents) 

======================================= 
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SECTION-II 
 

BID EVALUATION CRITERIA & EVALUATION METHODOLOGY 
 

BID EVALUATION CRITERIA 
 
A. Technical Criteria   
 
A.1 The bidder should have successfully executed/ completed similar work in last 7 (seven) years to be 

reckoned from the bid due date, as per either of the following: 

I. 
One (1) similar (*) 
completed works each 
costing not less than the 
following amount (In 
INR, in Lakhs ) 

OR 

II. 
Two (2) similar (*) 
completed works each 
costing not less than the 
following amount  
(In INR, in Lakhs )

OR

III. 
Three (3) similar (*) 
completed works each 
costing not less than the 
following amount  
(In INR, in Lakhs )

94.40 59.00 47.20 

*Definition of Similar completed Works: Electrical work (any works related to Electrical such as plant 
electrics, building electrics, substations works, DG/ Transformer installation, Electrical cable 
laying, termination and trenching, Electrical earthing / Lightening protection work etc.) including 
electrical cable laying in hydrocarbon industry. 

 
Note to A 

(i) In case more than one contract are emanating against one tender, all such individual contracts 
are to be considered as single contract for evaluation of credential of a bidder for meeting their 
experience criteria.   

 
(ii) A Job executed by a Bidder for its own plant/project cannot be considered as experience for 

the purpose of meeting BEC of the tender. However, jobs executed for subsidiary/Fellow 
subsidiary/Holding company will be considered as experience for the purpose of meeting BEC 
subject to submission of tax paid invoice(s) duly certified by Statutory Auditor of the Bidder 
towards payments of statutory tax in support of the job executed for subsidiary/Fellow 
subsidiary/Holding company. Such Bidders to submit these documents in addition to the 
documents specified to meet BEC. 

 
(iii) In case the bidder has an experience as a consortium member and such member has executed 

earlier a job with in its scope as a member of the consortium, which is required as experience 
as per the qualification criteria in clause no. A.1, will be considered. Documentary evidences 
as stipulated in bidding document are to be submitted to establish such experience. 

 
(iv) In case the Bidder does not meet the criteria specified above and is quoting based on the 

experience of Foreign based another company (Supporting Company), then Bidder can still be 
qualified, provided supporting company meets the criteria as per Clause “H” below. 
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(v) Experience of bidder acquired as a subcontractor can be accepted against BEC on 
submission of completion/execution certificate from end user issued to such bidder along 
with other specified documents. 

(vi) Consortium bids are not acceptable. 

A. FINANCIAL 

B.1 Annual turnover  

The minimum Average Annual Financial Turnover (i.e. Revenue from Operations) of the bidder as 
per their audited annual financial statements during the three immediate preceding financial years 
shall be Rs. 59 lakhs  

 (*) In case the date of constitution/incorporation of the bidder is less than 3 years old, the average 
turnover in respect of the completed financial years after the date of constitution/ incorporation shall 
be taken into account for minimum Average Annual Financial Turnover criteria. 

B.2 Net Worth  

Net worth of the bidder should be positive as per the immediate preceding audited financial statement 
of last financial year.  

For the purpose of net worth for this tender, the same shall be defined in “Format for Chartered 
Accountant Certificate / Certified Public Accountant (CPA) for Financial Capability of the Bidder” 
enclosed in the tender document. 

 
B.3 Working Capital  

The minimum working capital of the bidder as per the audited annual financial statement of last 
financial year shall be Rs. 11.80 lakhs  

 
Note to clause no. B:  

  
(i) If the bidder’s working capital is negative or inadequate, the bidder shall submit a letter 

from their bank having net worth not less than Rs.100 crores (or equivalent in USD), 
confirming the availability of line of credit for  working capital amount mentioned herein 
above. The line of credit letter from bank to be submitted strictly as per format at F-9.  

 
Declaration Letter/Certificate for line of credit due to short fall of working capital shall be from 

single bank only. Letters from multiple banks shall not be applicable. However, banking 
syndicate will also be acceptable wherein a group of banks can jointly provide line of credit 
to the bidder. 

The bank shall be required to issue the letter for declaration/ certificate of line of credit on their 
letter head along with the contact details of the issuing authority like email id, contact 
number etc. 

The original document for ‘Line of Credit’ should be submitted along with other physical 
documents required as per tender conditions, or in response to commercial query, failing 
which bid shall be rejected 

(ii) Average Annual Turnover:  Preceding 3 financial years mentioned in aforesaid BEC refer 
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to immediate 3 preceding financial years wherever the closing date of the bid is after 
30th September of the relevant financial year. In case the tenders having the due date 
for submission of bid up to 30th September (or as amended by Government time to time) of 
the relevant financial year, and audited financial results of the immediate 3 preceding 
financial years are not available, the audited financial results of the 3 years immediately 
prior to that will be considered.  

 
In case the date of constitution/incorporation of the bidder is less than 3 years old, the average 

turnover in respect of the completed financial years after the date of constitution/ 
incorporation shall be taken into account for minimum Average Annual Financial Turnover 
criteria. 

 
(iii) Net Worth/Working Capital: Immediate preceding financial year mentioned in aforesaid 

BEC refer to audited financial results for the immediate preceding financial year wherever 
the closing date of the bid is after 30th Sept. of the relevant financial year. In case the tenders 
having the due date for submission of bid up to 30th September of the relevant financial 
year, and audited financial results of the immediate preceding financial year is not available, 
in such case the audited financial results of the year immediately prior to that year will be 
considered. Bidder is to submit Audited Financial Statement of immediate preceding 
financial years (as mentioned above) along with format F-10 accordingly for Net worth / 
Working Capital.  

 
C. Exchange rate for Conversion of Currency for evaluation of documents submitted by bidders for 

BEC which are in other currency than specified in BEC shall be as follows: 

(a) BEC (Technical Criteria): Bill Selling (foreign exchange) Rate of State Bank of India as 
prevailing on the date of award of order/contract submitted by bidder. 

(b) BEC (Financial Criteria):   
 

(i) For Annual Turnover: 
 

The average of Bill Selling (foreign exchange) Rate of State Bank of India as 
prevailing on the First date and Last date of the respective Financial Year. 
 

(ii) For Net-Worth & Working Capital: 
 

The Bill Selling (foreign exchange) Rate of State Bank of India as prevailing on the 
Last date of the respective Financial Year. 

(c) In case, the SBI Selling rate is not available as on the date of conversion as specified above for 
respective cases, the exchange rate for conversion of currency shall be taken from the internet, 
such as: 

https://www.xe.com/currencyconverter 
https://economictimes.indiatimes.com/markets/forex/currency-converter 
https://www.oanda.com/currency/converter 

 
D. Only documents (Purchase Order, Completion certificate, Execution Certificate etc.) which have 
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been referred/ specified in the bid shall be considered in reply to queries during evaluation of 
Bids. After submission of bid, only related shortfall documents will be asked for in TQ/CQ and 
considered for evaluation. For example, if the bidder has submitted a contract without its 
completion/ performance certificate, the certificate will be asked for and considered. However, no 
new reference/ PO/WO/LOA is to be submitted by bidder in response to TQ/CQ so as to qualify 
and such documents will not be considered by IGGL for evaluation of Bid.  
 
Any shortfall information / documents on the Audited Annual Report / Financial Statement of the 
Bidder and/or line of credit for working capital issued on or before the final bid due date can only 
be sought against Commercial queries (CQs).  Any information/ documents issued post final bid 
due date shall not be considered for evaluation 

 
Experience of bidder acquired as a subcontractor can be accepted against submission of certificate 
from end user by such bidder along with other specified documents. 

 
E. RELAXATION OF PRIOR TURNOVER AND PRIOR EXPERIENCE FOR STARTUPS 

(AS DEFINED IN GAZETTE NOTIFICATION NO. D.L-33004/99 DATED 18.02.2016 AND 
23.05.2017 OF MINISTRY OF COMMERCE AND INDUSTRY), AS AMENDMED TIME 
TO TIME 

 
 Since the subject package is not falling under list of service indicated in operation guidelines for 

relaxation of prior turnover & experience norms for startup and also works falls under critical 
security operations and equipments category, it is proposed that relaxation of prior experience & 
prior turnover for startups is not envisaged. 

 
F. DOCUMENTS TO BE SUBMITTED FOR COMPLIANCE TO BEC 

 Documents / Documentary Evidence required to be provided (upload in e-portal) by participating 
bidder along with the un-priced bid to qualify/ meet the requirements of BEC: 

BEC 
Clause no. 

Description Documents required for qualification 

A Documents Required-Technical Criteria 
A.1 Experience criteria  (a) Detailed work order along with Schedule of Rates.

(b) Completion certificate issued by end user / Owner 
(or their consultant who has been duly authorized by 
owner to issue such certificate) OR Execution 
certificate (issued by the end user/ owner/authorized 
consultant) in place of completion certificate for 
meeting the stipulated experience criteria provided 
that the asset for which the said execution certificate 
has been issued is ready for commercial use 
i.e. “Electrical cable laying and commissioning” has 
been completed. 
 
Note: The completion certificates / execution 
certificate shall have details like work order no.; date, 
brief scope of work, completion date etc. 
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BEC 
Clause no. 

Description Documents required for qualification 

Note (ii) 
to A.1 

Job executed for 
Subsidiary / Fellow 
subsidiary /Holding 

company 

Tax paid invoice(s) duly certified by statutory auditor 
of the bidder towards payments of statutory tax in 
support of the job executed for Subsidiary / Fellow 
subsidiary /Holding company.

Note 
(iii) to 

A.1 

Experience criteria 
in case of single 
bidder, having 
experience of a 

consortium member 

(a) Same documents as mentioned in A.1 above. 
(b) Consortium Agreement / MOU clearly 

defining the scope and responsibility. 
Note:  The completion certificates shall have details 
like work order no. / Date, brief scope of work, 
completion date etc. 

B Documents Required-Financial Criteria 
B.1 BEC (Financial) A certificate for financial capability of the bidder from 

Practicing CA/CPA on letterhead with UDIN in 
prescribed format [Format F-10] as provided in the 
Tender Document

B.2 Average Annual 
Turn-over 

Bidder(s) shall submit following documents: 
a) A certificate for financial capability of the bidder 

from Practicing CA/CPA on letterhead with UDIN 
in prescribed format [Format F-10] as provided in 
the Tender Document. 

b) Copy of Audited Annual Financial Statement 
[Balance Sheet and Profit & Loss Account 
statements including Auditor’s Report] of three (3) 
preceding Financial Year(s).  

Further, in case bidder is meeting the Average Annual 
Turnover criteria of BEC based on Audited Financial 
Statement of any one of the preceding 3 financial years 
(as mentioned above), the same shall suffice and 
bidder may submit format F-10 accordingly. 

B.3 Net Worth Bidder(s) shall submit following documents: 
a) A certificate for financial capability of the bidder 

from Practicing CA/CPA on letterhead with 
UDIN in prescribed format [Format F-10] as 
provided in the Tender Document. 

Copy of Audited Annual Financial Statement 
[Balance Sheet and Profit & Loss Account statements 
including Auditor’s Report] of three (3) preceding 
Financial Year(s). 

B.4 Working Capital Bidder(s) shall submit following documents: 
a) A certificate for financial capability of the bidder 

from Practicing CA/CPA on letterhead with 
UDIN in prescribed format [Format F-10] as 
provided in the Tender Document. 

b) Copy of Audited Annual Financial Statement 
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BEC 
Clause no. 

Description Documents required for qualification 

[Balance Sheet and Profit & Loss Account 
statements including Auditor’s Report] of three 
(3) preceding Financial Year(s).  

Note: If the bidder’s working capital is negative or 
inadequate, the bidder shall submit a letter from their 
bank having net worth not less than Rs.100 crores (or 
equivalent in USD), confirming the availability of line 
of credit for working capital amount mentioned herein 
above.  
The line of credit letter from bank to be submitted 
strictly as per format at F-9.  
Declaration Letter/Certificate for line of credit due to 
shortfall of working capital shall be from single bank 
only. Letters from multiple banks shall not be 
applicable. However, banking syndicate will also be 
acceptable wherein a group of banks can jointly 
provide line of credit to the bidder. 
The bank shall be required to issue the letter for 
declaration/ certificate of line of credit on their letter 
head along with the contact details of the issuing 
authority like email id, contact number etc. 
The original document for “Line of Credit” should 
be submitted along with other physical documents 
required as per terms and conditions of tender.

Bidder shall furnish the duly filled and signed Check list for submission of documents for 
qualification for Bid Evaluation Criteria (BEC) as per format F-8 (B).  

G. AUTHENTICATION OF DOCUMENTS TO BE SUBMITTED IN SUPPORT OF BEC: 
 

(i) Technical Criteria of BEC:  

 All documents in support of Technical Criteria of BEC to be furnished by the Bidder shall necessarily 
be duly certified/ attested by Chartered Engineer and Notary Public with legible stamp.  

(ii) Financial Criteria of BEC:  

 Bidder shall submit “Details of financial capability of Bidder” in prescribed format (F-10) duly 
signed and stamped by a Chartered Accountant/CPA.   

 Further, copy of audited annual financial statements submitted in bid shall be duly certified/ attested 
by Notary Public with legible stamp.  

In absence of requisite documents, IGGL/ MECON reserve the right to reject the bid without making 
any reference to the bidder. 
 
H. Eligibility criteria in case bid is submitted on the basis of technical experience of FOREIGN 

BASED ANOTHER COMPANY (SUPPORTING COMPANY) which holds more than fifty 
percent of the paid up share capital of the bidder company or vice versa: 
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Offers of those bidders (not under consortium arrangement) who themselves do not meet the 
technical experience criteria as stipulated in the BEC and are quoting based on the experience of 
Foreign based another company (Supporting Company) can also be considered.  In such case the 
supporting company should hold more than fifty percent of the paid up share capital of the bidding 
company or vice versa. 

However, the supporting company should on its own meet the technical experience as stipulated in 
the BEC and should not rely on any other company or through any other arrangement like Technical 
collaboration agreement.   

In that case as the bidding company is dependent upon the technical experience of another company 
with a view to ensure commitment and involvement of the companies involved for successful 
execution of the contract, the participating bidder should enclose the following Agreements/ 
Guarantees/ Undertakings along with the techno-commercial bid: 

(i) An Agreement (as per format enclosed at Appendix- A1 to Section II) between the bidder 
and the supporting company. 

(ii) Guarantee (as per format enclosed at Appendix- A2 to Section II) by the supporting 
company to IGGL for fulfilling the obligation under the Agreement along with certificate 
issued by Company Secretary as per Appendix- A2A to Section II.  

(iii) Undertaking by Supporting Company to provide a Performance Bank Guarantee (as per 
format and instructions enclosed at Appendix- A3 to Section II), equivalent to 50% of the 
value of the PBG which is to be submitted by the bidding company, in case of being the 
successful bidder.  
In cases where foreign based supporting company does not have Permanent Establishment 
in India as per Indian Income Tax Act, the bidding company can furnish Performance Bank 
Guarantee for an amount which is sum of PBG amount to be submitted by the bidder and 
additional PBG amount required to be submitted by the supporting company subject to the 
condition that supporting company have 100% paid up equity share capital of the bidder 
either directly or through intermediate subsidiaries or vice versa. 

In such case bidding company shall furnish an undertaking that their foreign based 
supporting company is not having any Permanent Establishment in India in terms of Income 
Tax Act of India.   

(iv) Undertaking from the supporting company to the effect that in addition to invoking the PBG 
submitted by the bidding company, the PBG provided by supporting company shall be 
invoked by IGGL due to non-performance of the bidding company. 
Note: 

1.0 In case Supporting Company fails to submit Bank Guarantee as per (iii) above, EMD/SD 
submitted by the bidder shall be forfeited. 

2.0 The Financial BEC of tender is to be met by bidder on their own.  
3.0 The Supporting Company shall meet conditions of ‘Eligible Bidder’, as per clause no. 2 

of Section-III (ITB). 
4.0 The clause J as below shall be applicable to above supporting company also. 
 

I. Apart from above, Bidder must submit all other relevant documents/ information as specified 
in the Scope of Work/SCC for Technical Evaluation of bid or specified elsewhere in the 

Page 16 of 308



17

              

 

Tender Document, towards proof of its responsiveness. 
 

J. PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER WITH INDIA 
 
1. OM no. 7/10/2021-PPD(1) dated 23.02.2023, Department of Expenditure, Ministry of 

Finance, Govt. of India refers. The same are available at website 
https://doe.gov.in/procurement-policy-divisions. 

 
2. Any bidder from a country which shares a land border with India will be eligible to bid 

in this tender only if the bidder is registered with the Competent Authority. For details of 
competent authority refer to Annexure I of Order (Public Procurement no. 4) dated 
23.02.2023. 

 Further,  any  bidder  (including  bidder  from India) having specified Transfer of 
Technology (ToT) arrangement with an entity from a country which shares a land border 
with India, shall also require to be registered with the same competent authority. 

 
 

Further the above will not apply to bidders from those countries (even if sharing a land border with 
India) to which the Government of India has extended lines of creditor in which the Government 
of India is engaged in development projects. Updated lists of countries to which lines of credit have 
been extended or in which development projects are undertaken are given in the website of the 
Ministry of External Affairs, Govt. of India 

 
3. "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in 

certain contexts) for purpose of this provision means any person or firm or company, 
including any member of a consortium or joint venture (that is an association of several 
persons, or firms or companies), every artificial juridical person not falling in any of the 
descriptions of bidders stated hereinbefore, including any agency, branch or office 
controlled by such person, participating in a procurement process. 

 
4. "Bidder from a country which shares a land border with India" for the purpose of this: 

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or registered in 

such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture falls 

under any of the above 
 
5. "Beneficial owner" for the purpose of above (4) will be as under: 

i. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person(s), 
has a controlling ownership interest or who exercises control through other means. 

  Explanation— 
a) "Controlling ownership interest" means ownership of, or entitlement to, more than 
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twenty-five per cent of shares or capital or profits of the  company; 
b) "Control" shall include the right to appoint the majority of the directors or to 

control the management or policy decisions, including by virtue of their 
shareholding or management rights or shareholders agreements or voting  
agreements; 

ii) In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more juridical person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 

 
iii) In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical 
person, has ownership of or entitlement to more than fifteen percent of the property or 
capital or profits of such association or body of individuals; 

iv) Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official; 

v) In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through 
a chain of control or ownership. 

 
6. "Agent" for the purpose of this Order is a person employed to do any act for another, or to represent 

another in dealings with third persons 
Note : 

(i) A person who procures and supplies finished goods from an entity from a country which 
shares a land border with India will, regardless of the nature of his legal or commercial 
relationship with the producer of the goods, be deemed to be an Agent for the purpose of 
this Order. 

(ii) However, a bidder who only procures raw material, components etc. from an entity from a 
country which shares a land border with India and then manufactures or converts them into 
other goods will not be treated as an Agent.] 

 
7. ''Transfer of Technology" means dissemination and transfer of all forms of commercially usable 

knowledge such as transfer of know-how, skills, technical expertise, designs, processes and 
procedures, trade secrets, which enables the acquirer of such technology to perform activities using 
the transferred technology independently. (Matters of interpretation of this term shall be referred to 
the Registration Committee constituted by the Department for Promotion of Industry and Internal 
Trade, and the interpretation of the Committee shall be final.) 

 
8. "Specified Transfer of Technology" means a transfer of technology in the sectors and/ or 

technologies, specified at Schedule-I, II & III of this order. 
 

K. EVALUATION METHODOLOGY  
 

1.1 The “Schedule of rates” quoted by eligible bidders shall be taken up for evaluation. 

1.2 The total price quoted by the bidder inclusive of all taxes & duties and GST based on prices filled 
by the bidder in the ‘Schedule of Rates’ format shall be considered for evaluation and award on 
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Lowest evaluated bid/L-1 basis. 

1.3 The evaluation of all techno-commercially acceptable bids, to arrive at the lowest evaluated bid, 
shall be carried out by adding following: 

(i) Total quoted price/ Final Amount, inclusive of all taxes & duties except GST.  

(ii) GST applicable on Sl. No. (i) above. 

 Preferences: Purchase Preference for Make in India (MII) policyshall be applicable as per 
Government Guideline in vogue. 

 
 Note: 
 In case any unregistered bidder is submitting their bid, Bids will be evaluated as per quoted prices 

without loading of GST (CGST & SGST/UTGST or IGST), if not quoted. 
 
L. RESTRICTING PARTICIPATION OF NCLT REFERRED BIDDERS 

 
 i.  Offer from the following type of bidders / members of consortium will not be  considered: 
  a)  Bidders who are undergoing insolvency resolution process or liquidation or bankruptcy 

proceeding under Insolvency and Bankruptcy Code, 2016 (Code). 
  b)  Bidders whose resolution process or liquidation or bankruptcy proceeding is   
  initiated under the Code at any stage of evaluation of bid. 
 ii.  It will be responsibility of the bidder/contractor/vendor to inform IGGL/PMC within 15 

(Fifteen) days from the date of order of insolvency resolution process or liquidation or 
bankruptcy proceeding passed by the Adjudicating Authority namely National Company Law 
Tribunal (NCLT) or Debt Recovery Tribunal (DRT) under the Code.  

 iii. If bidder fails to share the information regarding their status of insolvency resolution process or 
liquidation or bankruptcy proceeding in their bid or at any latter stage, their offer is liable to be 
rejected by IGGL/PMC. 

 iv.  IGGL/PMC reserve the right to cancel / terminate the contract without any liability on the part 
of IGGL/PMC immediately on the commencement of insolvency resolution process or 
liquidation or bankruptcy proceeding of any party under the contract.  

 
A declaration in this regard shall be furnished by the bidder as per proforma enclosed as Annexure-I to 
Section-II. 
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Form-I-A to Section-II 

UNDERTAKING ON LETTERHEAD 
 

To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5 (Tender ID No. 2024_IGGL_194099) 

 
REF: OM No. 7/10/2021-PPD(l) dated 23.02.2023 of Dept of Expenditure, Ministry of Finance, 
Government of India (https://doe.gov.in/procurement-policy-divisions ) 
 

Dear Sir 

We, M/s  (Name of Bidder), have read the clause regarding restrictions 
on Procurement from a Bidder of a country which shares a land border with India as 
mentioned in the tender document in line with the above referred guidelines dated 
23.02.2023 for Procurement from a bidder which shares a land border with India and We 
certify that 

(i) Bidder is not from such a country [ ] 

(ii) If the Bidder is from such a country [ ] 
which shares a land border with India, has been registered 
with the Competent Authority. 

 

(Evidence of valid registration by the 
Competent Authority to be attached by the bidder) 

(Bidder is to tick appropriate option (✓or X) above). 
We hereby certify that we fulfill all requirements in this regard and is eligible to be considered 
against the subject tender. 
 

 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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Form-I-B to Section-II 
UNDERTAKING ON LETTERHEAD 

(Applicable in case of Transfer of Technology cases only) 
 

To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5 (Tender ID No. 2024_IGGL_194099) 

 
REF: OM No. 7/10/2021-PPD (1) dated 23.02.2023 of Dept of Expenditure, Ministry of 
Finance, Government of India  (https://doe.gov.in/procurement-policy-divisions)  
 
Dear Sir 

 
We, M/s____________ (Name of Bidder), have read the clause regarding restrictions on 
Procurement from a Bidder of a Country having Transfer of Technology (ToT) 
arrangement as mentioned in the tender document in line with the above referred guidelines 
dated 23.02.2023 for Procurement from a bidder which shares a land border with India and 
We certify that 
 

(i) The Bidder does not have ToT with such a country  [ ] 
 

(i) If the Bidder is having ToT from such a country  [     ] 
which share a land border with India, has been registered    
  
with the Competent Authority.  

      (Evidence of valid registration by the  
     Competent Authority to be attached by the bidder) 

 
 (Bidder is to tick appropriate option ( ) above). 
 
We hereby certify that we fulfill all requirements in this regard and is eligible to be 
considered against the subject tender.  
 

 
 

Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal:  
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Form-II to Section-II 
 

CERTIFICATE FOR TENDERS FOR WORKS INVOLVING  POSSIBILITY OF SUB-
CONTRACTING 

 
To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5 (Tender ID No. 2024_IGGL_194099) 

 
REF: OM No. 7/10/2021-PPD(1) dated 23.02.2023 of Dept of Expenditure, Ministry of 
Finance, Government of India (https://doe.gov.in/procurement-policy-divisions)  
 
Dear Sir 
We, M/s____________ (Name of Bidder), have read the clause regarding restrictions on 
Procurement from a Bidder of a country which shares a land border with India and on sub-
contracting to contractors from such countries as mentioned in the tender document in line 
with the above referred guidelines dated 23.02.2023 for Procurement from a bidder which 
shares a land border with India and We certify that 
 

(i) Bidder is not from such a country     [ ] 
 

(ii) If the Bidder is from such a country    [     ] 
which share a land border with India, has been registered    
  
with the Competent Authority.  

      (Evidence of valid registration by the  
     Competent Authority to be attached by the bidder) 

 
(Bidder is to tick appropriate option () above). 

 
We further certify that we will not sub-contract any work to a contractor from such countries 
unless such contractor is registered with the Competent Authority.  
 
We hereby certify that we fulfill all requirements in this regard and is eligible to be 
considered.  
 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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Schedule I 
 
List of Category-I Sensitive sectors: 
 

 
Sr. No. 

 
Sector 

 
(i) 

 
Atomic Energy 

 
(ii) 

 
Brocasting/ Print and Digital Media

 
(iii) 

 
Defense 

 
(iv) 

 
Space 

 
(v) 

 
Telecommunications

 
 

Schedule II 
 
List of Category-II Sensitive sectors: 
 
 
Sr. No. 

 
Sector 

(i) Power and Energy (including exploration/ generation/transmission/ 
distribution/pipeline)

(ii) Banking and Finance including Insurance 
 

(iii) 
Civil Aviation 

 
(iv) 

Construction of ports and dams &river valley projects 

 
(v) 

 
Electronics and Microelectronics

 
(vi) 

 
Meteorology and Ocean Observation

 
(vii) 

 
Mining and extraction (including deep sea projects)

 
(viii) 

 
Railways 

 
(ix) 

 
Pharmaceuticals & Medical Devices

 
(x) 

 
Agriculture 

 
(xi) 

 
Health 

(xii) 
 

Urban Transportation
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Schedule III 

 
List of Sensitive Technologies: 
 
 
Sr. 
No. 

 
Sensitive Technologies 

(i) Additive Manufacturing (e.g. 30 Printing) 

(ii) 
Any equipment  having electronic programmable components or autonomous 
systems (e.g. SCADA systems) 
 

 
(iii) 

Any technology   used for  uploading  and  streaming  of  data  including 
broadcasting, satellite communication etc. 
 

 
(iv) 

Chemical Technologies 
 

 
(v) 

Biotechnologies including Genetic Engineering and Biological Technologies 
 

 
(vi) 

Information and Communication Technologies 
 

 
(vii) 

Software 
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Annexure-I to Section-II 

DECLARATION ON PROCEEDINGS UNDER INSOLVENCY AND BANKRUPTCY 
CODE 2016 

To, 
 M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5 (Tender ID No. 2024_IGGL_194099) 
 
Dear Sir, 
  
I/ We hereby declare that I/We, M/s________________________, declare that: 
  

(i)             I/We am/are not undergoing insolvency resolution process or liquidation or 
bankruptcy proceeding as on date. 

 
OR 

 
(ii)           I/We am/are undergoing insolvency resolution process or liquidation or 

bankruptcy proceeding as on date as per details mentioned below. 
  
(a)  ____________________________________________________________ 

  
(b)  ____________________________________________________________ 

  
(c)  ___________________________________________________________ 

(Attach details in separate sheet) 
  
(iii) Further, I / We also confirms that in case there is any change in status of this 

declaration at any stage of tendering / execution (in case of award), the same will be 
promptly informed to IGGL. 

 
Note: Strike out either (i) or (ii) as applicable. 
                

It is understood that if this declaration is found to be false, Indradhanush Gas Grid Limited shall 
have the right to reject my/our bid, and forfeit the EMD/CPS. If the bid has resulted in a contract, the 
contract will be liable for termination without prejudice to any other right or remedy (including 
black listing or holiday listing) available to Indradhanush Gas Grid Limited 
 
Place:                                                                     [Signature of Authorized Signatory of Bidder] 
Date:      Name: 
      Designation 
      Seal: 
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Appendix-A1 to Section II 
FORMAT OF AGREEMENT TO BE EXECUTED BETWEEN BIDDER AND THEIR 
FOREIGN BASED SUPPORTING COMPANY ON INDIAN NON-JUDICIAL STAMP 
PAPER OF REQUISITE VALUE DULY NOTARIZED.  
 
This agreement made this ___ day of ____ month ____ year by and between M/s. 
____________________ (Fill in Bidder’s full name, constitution and registered office address) 
___________ hereinafter referred to as bidder on the first part and M/s. ___________ (Fill in full 
name, constitution and registered office address  company which hold more than fifty percent of 
the paid up share capital of the bidding company or vice versa)  hereinafter referred to as 
“Supporting Company”  of the second part.  
 
Whereas 
 
M/s. Indradhanush Gas Grid Limited (hereinafter referred to as IGGL) has invited offers vide their 
tender No. _____________ for _______________and M/s. __________________ (Bidder) 
intends to bid against the said tender and desires to have technical support of M/s. 
________________ [Supporting Company]  
 
And whereas Supporting Company represents that they have gone through and understood the 
requirements of the subject tender and are capable and committed to provide the services as 
required by the bidder for successful execution of the contract, if awarded to the bidder.  
 
Now, it is hereby agreed to by and between the parties as follows:  
 

a) M/s.____________ (Bidder) will submit an offer to IGGL for the full scope of 
work as envisaged in the tender document as a main bidder and liaise IGGL directly 
for any clarifications etc. in this context.  

 
b) M/s. _________[Supporting Company] undertakes to provide technical support 

and expertise, expert manpower and project management including financial 
support, if so required, to the bidder to discharge its obligations as per the Scope of 
Work of the tender / Contract for which offer has been made by the bidder and 
accepted  the IGGL. 

 
c) The Bidder/ Supporting Company holds more than 50% paid up equity capital of 

the Supporting Company/ Bidder.  
 
d) This agreement will remain valid till validity of bidder's offer to IGGL including 

extension if any and till satisfactory performance of the contract, the same is 
awarded by IGGL to the bidder. 

 
e) Supporting Company undertakes that this agreement shall remain enforceable even 

if their stake in Bidder is diminished during the execution of works under the 
contract between the Bidder and IGGL.  

 
f) The bidder shall have the overall responsibility of satisfactory execution of the 

contract awarded by IGGL, however without prejudice to any rights that IGGL 
might have against the Supporting Company  

 
g) It is further agreed that, if contract pursuant to Supporting Company shall be jointly 
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and severely responsible to IGGL for  the performance of works during contract 
period and for the satisfactory execution of the contract, and for all the 
consequences for non-performance thereof.  

 
 
In witness whereof the parties hereto have executed this agreement on the date mentioned above.  
 
For and on behalf of                                                                For and on behalf of  
(Bidder)                                                                                  (Supporting Company) 
M/s.         M/s.  
 
Witness:                                                            Witness:  
1)         1)                         
2)        2)                                   
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Appendix-A2 to Section II 
 

GUARANTEE BY THE FOREIGN BASED SUPPORTING COMPANY/ GUARANTOR  
              (to be executed on plain paper) 

 
THIS DEED OF GUARANTEE executed at ……….. this …….. day of ……… by M/s 
………………………… (mention complete name) a company duly established and existing under 
the laws of …………………. (insert country), having its Registered Office at 
……………………………………… hereinafter called “the Guarantor and/ or the Supporting 
Company” which expression shall, unless excluded by or repugnant to the subject or context 
thereof, be deemed to include its successors and permitted assignees.  
 

FOR  
 

M/s ………………………… (bidder) a company duly established and existing under the laws of 
…………………. (insert country), having its Registered Office at 
……………………………………… hereinafter called the “Bidder” which expression shall, 
unless excluded by or repugnant to the subject or context thereof, be deemed to include its 
successors and permitted assignees. 
 

TOWARDS  
 

M/s Indradhanush Gas Grid Limited, a company duly registered under the law of India having its 
Registered Office at 7th Floor, NRL Centre , G.S. Road, Christian Basti ,Guwahati , Assam – 
781005, and having Purchase center at …………… hereinafter called “IGGL” which expression 
shall unless excluded by or repugnant to the context thereof, be deemed to include its successor 
and assignees 
 

WHEREAS IGGL has invited tender number ………………… for …….. on ………….., and the 
bidder has submitted it bid number…………… in response to the above mentioned tender invited 
by IGGL.  
 

AND WHEREAS the bidder/ Guarantor Company holds more than 50% paid up equity capital of 
the Supporting Company/ Bidder .  
 

AND WHEREAS one of the condition for acceptance of Bidder’s  bid against said tender  is that  
in case the bidder is seeking to qualify upon the technical credentials of its Guarantor Company, 
then the bidder shall    arrange a guarantee from its Guarantor Company guaranteeing due and  
satisfactory performance of the  work covered under the said  tender including any change therein  
as may be deemed appropriate by the IGGL at any stage. 
 

The Guarantor represents that they have gone through and understood the requirement of the above 
said tender and are capable of and committed to provide technical and such other supports as may 
be required by the Bidder for successful execution of the same. 
 

The Bidder and the Guarantor have entered into an agreement dated ……… as per which the 
Guarantor shall be providing technical, financial and such other supports as may be necessary for 
performance of the work under the tender, if the contract is awarded to the Bidder.  
 

Accordingly, at the request of the Bidder and in consideration of and as a requirement for the 
IGGL to enter into agreement(s) with the Bidder, the Guarantor hereby  guarantees and undertakes 
that upon award of Contract to Bidder against bid number ……………, made by the Bidder under 
tender number………………: 
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1. The Guarantor unconditionally agrees  that  in case  of non-performance by the 
Bidder of any of its obligations in any respect, the Guarantor shall, immediately on 
receipt of notice of demand by the IGGL , take  up the job without any demur or 
objection, in continuation and without loss of time and without any cost to the 
IGGL and duly perform the obligations of the Bidder to the satisfaction of the 
IGGL. 

2. The Guarantor agrees that the Guarantee contained herein shall remain valid till the 
satisfactory execution and completion of the work (including discharge of the 
warranty obligations) awarded to the Bidder. 

3. The Guarantor shall be jointly and severally responsible to IGGL for satisfactory 
performance of works during contract period and for the satisfactory execution of 
the contract, and for all consequences for non-performance thereof.  

4. The  liability  of  the  Guarantor,  under  the  Guarantee, is limited of the Bidder for 
non- performance under the contract entered between IGGL and the Bidder.  This 
will, however, be in addition to the forfeiture of the Performance and Advance 
Guarantees furnished by the Bidder. 

5. The Guarantor agrees to execute a Corporate Guarantee in favour of IGGL, 
guaranteeing the performance of obligations by the Bidder, in case the Contract is 
awarded to the Bidder by IGGL. 

6. The Guarantor represents that this Guarantee has been issued after due observance 
of the appropriate laws in force in India. The Guarantor hereby undertakes that the 
Guarantor shall obtain and maintain in full force and effect all the governmental 
and other approvals and consents that are necessary and do all other acts and things 
necessary or desirable in connection therewith or for the due performance of the 
Guarantor’s obligations towards IGGL. 

7. Any dispute arising out of or in connection with this contract, including any 
question regarding its existence, validity or termination, shall be referred to and 
finally resolved by arbitration. It is further agreed that Claims by and against the 
Guarantor, the Bidder and IGGL under the different contract to be entered pursuant 
to their relationship can be brought under a single reference and there shall be no 
bar on the consolidation of such proceedings before the same arbitral tribunal. The 
governing law shall be the laws of India and seat of arbitration shall be Guwahati, 
Assam, India . The language of arbitration shall be English. 

8. The Guarantor hereby declares and represents that this Guarantee has been given 
without any undue influence or coercion, and that the Guarantor has fully 
understood the implications of the same. 

9. In case of award of contract to the bidder, the Guarantor shall provide Performance 
Bank Security to IGGL, equivalent to 50% of the value of Performance Bank 
Security to be submitted by the bidding company, in the prescribed format within 
15 days from the date of Fax of Acceptance, as guarantee for performance by the 
bidder/Supplier. The Guarantor hereby expressly agrees that if in the opinion of 
IGGL, the Bidder / Supplier has failed to perform its obligations under the contract 
in any manner, IGGL shall have unfettered right to invoke the said Bank  guarantee. 
The guarantor hereby agrees that decision of IGGL about performance of the bidder 
/ Supplier shall be final and shall not be questioned by the Guarantor.  Guarantor 
shall have no objection to invocation of the Performance Bank Guarantee submitted 
by the Guarantor 
 

OR 
(applicable, subject to meeting the conditions stipulated in BEC in respect of 
additional Performance Bank Security) 
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In case of award of contract to the bidder, the bidder on behalf of the Guarantor 
shall provide additional Performance Bank Security to IGGL, equivalent to 50% of 
the value of Performance bank Security to be submitted by the bidding company, 
in the prescribed format within 15 days from the date of Fax of Acceptance, as 
guarantee for performance by the bidder/Supplier. The Guarantor hereby expressly 
agrees that if in the opinion of IGGL, the Bidder / Supplier has failed to perform 
its obligations under the contract in any manner, IGGL shall have unfettered right 
to invoke the said Bank guarantee. The Guarantor hereby agrees that decision of 
IGGL  about performance of the bidder / Supplier shall be final and shall not be 
questioned by the Guarantor. Guarantor shall have no objection to invocation of 
the Performance Bank Security submitted by the Bidder on behalf The Guarantor 
represents and confirms that the Guarantor has the legal capacity, power and 
authority to issue this Guarantee and that giving of this Guarantee and the 
performance and observations of the obligations hereunder do not contravene any 
existing laws. 

 

(Strike through the clause whichever is not applicable) 
 

10. The Guarantor represents and confirms that the Guarantor has the legal capacity, 
power and authority to issue this Guarantee and that giving of this Guarantee and 
the performance and observations of the obligations hereunder do not contravene 
any existing laws. 

 

For & on behalf of (Supporting Company) 
M/s __________________________ 

 

Signature__________________ 
Name_____________________ 
Designation ________________ 
official seal_________________ 

Witness: 
1.Signature________________ 
Full Name _________________ 
Address___________________ 
 
2.Signature________________ 
Full Name _________________ 
Address___________________ 
 
INSTRUCTIONS FOR FURNISHING GUARANTEE  
 
1.   The official(s) executing the guarantee should affix full signature(s) on each page. 
2.  Resolution passed by Board of Directors of the guarantor company authorizing the 

signatory(ies) to execute the guarantee, duly certified by Company Secretary should be 
furnished along with Guarantee. 
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3.  THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED  THROUGH 
 SFMS PLATFORM AS PER FOLLOWING DETAILS:  
 
 “BG issuance message (IFN 760 / IFN760COV For issuance of BG and IFN 767 / IFN 

767 COV FOR Amendment of BG) is to be transmitted through SFMS to beneficiary’s 
bank as below:  

 Name of Bank: Axis Bank  
 Branch: Guwahati  
 Branch Address: Chhibber House, Ground Floor, G.S Road, Guwahati -781005  
 IFSC: UTIB0000140  
 SWIFT Code: AXISINBB140  
 
 The issuing bank while issuing/amending the BG, should ensure that the below 

information is correctly captured in the message i.e., IFN 760 / IFN 760COV / IFN 767/ 
IFN 767COV: 

Field Number Particulars 

7037 IGGL938956645 
 
 NOTE: THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 

THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS:  
 (i) IFN 760 / IFN 760COV FOR ISSUANCE OF BANK GUARANTEE  
 (ii) IFN 767 / IFN 767 COV FOR AMENDMENT OF BANK GUARANTEE  
 (iii) THE ABOVE MESSAGE / INTIMATION SHALL BE SENT THROUGH SFMS 
 BY THE BG ISSUING BANK TO AXIS BANK, GUWAHATI BRANCH, IFS CODE – 
 UTIB0000140; BRANCH ADDRESS: Axis Bank, Chhibber House, Ground Floor, G.S 
 Road, Guwahati -781005  
 (iv) THE SUPPLIER SHALL SUBMIT TO IGGL THE COPY OF SFMS MESSAGE 
 AS SENT BY THE ISSUING BANK ALONG WITH THE ORIGINAL BANK 
 GUARANTEE  
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Appendix-A2A to Section II 
 

CERTIFICATE ISSUED BY COMPANY SECRETARY OF THE GUARANTOR 
COMPANY 

 
“Obligations contained in deed of guarantee No. ______ furnished against tender No. 
______ are enforceable against the Guarantor Company and the same do not, in any way, 
contravene any law of the country of which the Guarantor Company is the subject.” 
 

 The above certificate should be enclosed alongwith the Guarantee. 
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Appendix-A3 to Section II 
 

PROFORMA OF "BANK GUARANTEE" TOWARDS PERFORMANCE SECURITY / 
SECURITY DEPOSIT BY FOREIGN BASED SUPPORTING COMPANY OF THE 

BIDDING COMPANY  
CONTRACT PERFORMANCE SECURITY /SECURITY DEPOSIT 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

To, 
To, 
M/sIndradhanush Gas Grid Limited
___________________ 

 

Bank Guarantee No.  
 

Date of BG 
 

BG Valid up to (Expiry date) 
 

Claim period up to (indicate date 
of expiry of claim period which 
includes minimum three months 
from the expiry date) 

 

Stamp Sl. No./e-Stamp Certificate 
No.   

Dear Sir(s), 

M/s. __________________________________________________________________ having 
registered office at _______________________ (herein after called the “SUPPLIER” which 
expression shall wherever the context so require include its successors and assignees) have been 
placed/ awarded the job/work of _______________________________________________ vide 
PO/LOA  /FOA No. _______________________________dated______ (herein after called 
CONTRACT) for Indradhanush Gas Grid Limited having registered office at 7th Floor, NRL 
Centre , G.S. Road, Christian Basti ,Guwahati , Assam – 781005 (herein after called the “IGGL” 
which expression shall wherever the context so require include its successors and assignees). 
 
Further, M/s _____________ (Name of the Supporting company) having its registered/head office at 
______________________ based on whose experience/technical strength, the SUPPLIER has 
qualified for award of contract (hereinafter referred to as the 'SUPPORTING COMPANY') which 
expression shall, unless repugnant to the context or meaning thereof include all its successors, 
administrators, executors and assignees) has agreed to provide complete technical and other support 
to the SUPPLIER  for successful completion of the contract as mentioned above, entered between 
IGGL and the  SUPPLIER and IGGL having agreed that the 'SUPPORTING COMPANY' shall 
furnish to IGGL a 
performance guarantee for Indian Rupees/US$ .............. towards providing complete 
financial and other support to the SUPPLIER for successful completion of the contract  as mentioned 
above, 
 
The said M/s.______________________________________________ (Supporting Company)  has 
approached us and at their request and in consideration of the premises we having our office at 
______________________________ have agreed to give such guarantee as hereinafter mentioned. 
 
2.  We (name of the bank) ______________________________ registered under the laws of 

_______ having head/registered office at __________________________ 
(hereinafter referred to as "the Bank", which expression shall, unless repugnant to the context 
or meaning thereof, include all its successors, administrators, executors and permitted 
assignees) do hereby guarantee and undertake to pay immediately on first demand in writing 
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any/all moneys to the extent of Indian Rs./US$ (in figures) __________ (Indian Rupees/US 
Dollars (in words)_____________________________) without any demur, reservation, 
contest or protest and/or without any reference to the 'SUPPORTING COMPANY'. Any such 
demand made by IGGL on the Bank by serving a written notice shall be conclusive and 
binding, without any proof, on the bank as regards the amount due and payable, 
notwithstanding any dispute(s) pending before any Court, Tribunal, Arbitrator or any other 
authority and/or any other matter or thing whatsoever, as liability under these presents being 
absolute and unequivocal. We agree that the guarantee herein contained shall be irrevocable 
and shall continue to be enforceable until it is discharged by IGGL  in writing. This guarantee 
shall not be determined, discharged or affected by the liquidation, winding up, dissolution or 
insolvency of the 'SUPPORTING COMPANY' and shall remain valid, binding and operative 
against the bank. 

3.  The Bank also agrees that IGGL at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance, without proceeding against the 
'SUPPORTING COMPANY' and notwithstanding any security or other guarantee that IGGL  
may have in relation to the 'SUPPORTING COMPANY’s liabilities. 

4.  The Bank further agrees that IGGL shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said CONTRACT  or to extend time of performance by the said SUPPLIER 
from time to time or to postpone for any time or from time to time exercise of any of the 
powers vested in IGGL against the said SUPPLIER/ and to forbear or enforce any of the 
terms and conditions relating to the said agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said SUPPLIER or 
for any forbearance, act or omission on the part of IGGL or any indulgence by IGGL to the 
said SUPPLIER(s) or any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

5.  The Bank further agrees that the Guarantee herein contained shall remain in full force during 
the period that is taken for the performance of the CONTRACT and all dues of IGGL under 
or by virtue of this CONTRACT have been fully paid and its claim satisfied or discharged or 
till IGGL discharges this guarantee in writing, whichever is earlier. 

6.  This Guarantee shall not be discharged by any change in our constitution, in theconstitution 
of IGGL or that of the 'SUPPORTING COMPANY'. 

7.  The Bank confirms that this guarantee has been issued with observance of appropriate laws 
of the country of issue. 

8.  The Bank also agrees that this guarantee shall be governed and construed in accordance with 
Indian Laws and subject to the exclusive jurisdiction of Indian Courts of the place from where 
the purchase CONTRACT has been placed. 

9.  Notwithstanding anything contained hereinabove, our liability under this Guarantee is limited 
to Indian Rs./US$ (in figures) _________________ (Indian Rupees/US Dollars (in words) 
________________ only) and our guarantee shall remain in force until (indicate the date of 
expiry of bank guarantee) _________. 

10. We have power to issue this guarantee in your favor under Memorandum and Articles of 
Association and the undersigned has full power to do under the Power of Attorney, dated 
___________ granted to him by the Bank. 

11. Notwithstanding anything contained herein: 
12.   

 a) The Bank’s liability under this Guarantee shall not exceed (currency in figures) . . . . . . 
. . . . . . . . . . (currency in words only ) . . . . . 
 b) This Guarantee shall remain in force upto ___________ (this date should be expiry date 
of defect liability period of the Contract) and any extension(s) thereof; and  

13.  

c) The Bank shall be released and discharged from all liability under this Guarantee unless 
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a written claim or demand is issued to the Bank on or before the midnight of 
………………….(indicate date of expiry of claim period which includes minimum three 
months from the expiry of this Bank Guarantee) and if extended, the date of expiry of the 
last extension of this Guarantee.  If a claim has been received by us within the said date, all 
the rights of IGGL under this Guarantee shall be valid and shall not cease until we have 
satisfied that claim. 

 
Details of next Higher Authority of the Officials who have issued the Bank Guarantee:  
Name …………………………….  
Designation ………………….. 

 
 

         Yours faithfully, 
        _______________ 
      Bank by its Constituted Attorney 

 
 

        Signature of a person duly 
        Authorized to sign on behalf of the 

Bank 
E-mail :  

Telephone/Mobile No. :  
 

INSTRUCTIONS FOR FURNISHING  
"PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK GUARANTEE" 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as 
per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing 
bank. In case of foreign bank, the said Bank Guarantee to be issued by its correspondent 
bank in India on requisite non-judicial stamp paper and place of Bid to be considered as 
Guwahati Assam, India . 

2. A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank 
Guarantee and all future communication relating to the Bank Guarantee shall be forwarded 
to Purchaser as per format appended below. 

3. The Bank Guarantee shall be from any Indian scheduled bank (excluding Co-operative 
banks and Regional Rural bank) or a branch of an International bank situated in India and 
registered with Reserve bank of India as scheduled foreign bank. However, in case of bank 
guarantees from banks other than the Nationalised Indian banks, the bank must be a 
commercial bank having net worth in excess of Rs 100 crores and a declaration to this 
effect shall be made by such commercial bank either in the Bank Guarantee itself or 
separately on its letterhead.  

4. THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 
THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS:  
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 “BG issuance message (IFN 760 / IFN760COV For issuance of BG and IFN 767 / IFN 
767 COV FOR Amendment of BG) is to be transmitted through SFMS to beneficiary’s 
bank as below:  

 Name of Bank: Axis Bank  
 Branch: Guwahati  
 Branch Address: Chhibber House, Ground Floor, G.S Road, Guwahati -781005  
 IFSC: UTIB0000140  
 SWIFT Code: AXISINBB140  
 The issuing bank while issuing/amending the BG, should ensure that the below 

information is correctly captured in the message i.e., IFN 760 / IFN 760COV / IFN 767/ 
IFN 767COV: 

Field Number Particulars 

7037 IGGL938956645 
 NOTE: THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 

THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS:  
 (i) IFN 760 / IFN 760COV FOR ISSUANCE OF BANK GUARANTEE  
 (ii) IFN 767 / IFN 767 COV FOR AMENDMENT OF BANK GUARANTEE  
 (iii) THE ABOVE MESSAGE / INTIMATION SHALL BE SENT THROUGH SFMS 
 BY THE BG ISSUING BANK TO AXIS BANK, GUWAHATI BRANCH, IFS CODE – 
 UTIB0000140; BRANCH ADDRESS: Axis Bank, Chhibber House, Ground Floor, G.S 
 Road, Guwahati -781005  
 (iv) THE SUPPLIER SHALL SUBMIT TO IGGL THE COPY OF SFMS MESSAGE 
 AS SENT BY THE ISSUING BANK ALONG WITH THE ORIGINAL BANK 
 GUARANTEE  
 

MATTER TO BE MENTIONED IN COVERING LETTER TO BE SUBMITTED BY VENDOR ALONG WITH BANK 
GUARANTEE 

 
1 
  

BANK GUARANTEE NO :  

2 VENDOR NAME / VENDOR CODE : NAME   

   VENDOR CODE   

   

3 BANK GUARANTEE AMOUNT : 

   

4 LOA / PO NO. : 

   

5 NATURE OF BANK GUARANTEE :   

  
(Please Tick   ( √ )  Whichever is 
Applicable  

 
PERFORMANCE 
BANK 
GUARANTEE

SECURITY 
DEPOSIT 

EMD ADVANCE 

     

6 
  
  
  
  
  

BG ISSUED BANK DETAILS 

 

(A) EMAIL  ID       :   

(B) ADDRESS        :  

(C) PHONE NO    : 
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SECTION-III 

 
INSTRUCTION TO 

BIDDERS  
(TO BE READ IN CONJUNCTION WITH 

BIDDING DATA SHEET (BDS) 
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SECTION-III 
INSTRUCTION TO BIDDERS 

 
INDEX 

[A] GENERAL: 
 1. SCOPE OF BID 
 2. ELIGIBLE BIDDERS 
 3. BIDS FROM CONSORTIUM 
 4. ONE BID PER BIDDER 
 5. COST OF BIDDING  
 6. SITE-VISIT 
 

[B] BIDDING DOCUMENTS: 
 7. CONTENTS OF BIDDING DOCUMENTS 
 8. CLARIFICATION OF TENDER DOCUMENTS 
 9. AMENDMENT OF BIDDING DOCUMENTS 
 

[C] PREPARATION OF BIDS: 
10.  LANGUAGE OF BID 
11. DOCUMENTS COMPRISING THE BID 
12. BID PRICES 
13 GST (CGST & SGST/ UTGST or IGST ) 
14. BID CURRENCIES 
15. BID VALIDITY 
16. EARNEST MONEY  DEPOSIT / BID SECURITY 
17. PRE-BID MEETING 
18. FORMAT AND SIGNING OF BID 
19. ZERO DEVIATION & REJECTION CRITERIA 
20. E-PAYMENT 
 

[D] SUBMISSION OF BIDS: 
21. SUBMISSION,SEALING AND MARKING OF BIDS 
22. DEADLINE FOR SUBMISSION OF BIDS 
23. LATE BIDS 
24. MODIFICATION AND WITHDRAWAL OF BIDS 
 

[E] BID OPENING AND EVALUATION: 
25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY 

OR ALL BIDS  
26. BID OPENING 
27. CONFIDENTIALITY 
28. CONTACTING THE EMPLOYER 
29. EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 
30.  CORRECTION OF ERRORS 
31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 
32.  EVALUATION AND COMPARISON OF BIDS 
33. COMPENSATION FOR EXTENDED STAY  
34.   PURCHASE PREFERENCE 
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[F] AWARD OF CONTRACT: 
35.  AWARD 
36.  NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA] 
37.  SIGNING OF AGREEMENT 
38. CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 
39. PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
40. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISE 
41. AHR ITEMS 
42. VENDOR EVALUATION PROCEDURE 
43. INCOME TAX & CORPORATE TAX 
44. DISPUTE RESOLUTION MECHANISM 
45. DISPUTES BETWEEN CPSE’S/GOVERNMENT DEPARTMENT’S/ 

ORGANIZATIONS 
46.  INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND MATERIALS 

PROVIDERS) 
47. PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL 

MEANS 
48.  CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING 

TO SCHEDULED CASTES AND WEAKER SECTIONS OF THE 
SOCIETY 

49.  PROVISION FOR STARTUPS 
50. PROVISION REGARDING INVOICE FOR REDUCED VALUE OR 

CREDIT NOTE TOWARDS PRS 
51. UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING 

CHARTERED ACCOUNTANTS   
52. DOCUMENTS FOR PAYMENT 
53.  PRICE REDUCTION SCHEDULE 
54. SUBLETTING AND ASSIGNMENT 
 

[G] ANNEXURES: 
1. ANNEXURE-I: PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
2. ANNEXURE-II: VENDOR PERFORMANCE EVALUATION 

PROCEDURE  
3. ANNEXURE-III : ADDENDUM TO INSTRUCTIONS TO BIDDERS 

(INSTRUCTION FOR PARTICIPATION IN E-TENDER) 
4.     ANNEXURE-IV:  BIDDING DATA SHEET (BDS) 
5. ANNEXURE-V: POLICY TO PROVIDE PURCHASE PREFERENCE AS 

PER PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), 
ORDER 2017 
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INSTRUCTIONS TO BIDDERS [ITB] 

(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS) 
[A] – GENERAL 

 
1 SCOPE OF BID 
 
1.1 The Employer as defined in the "General Conditions of Contract [GCC]", wishes to 

receive Bids as described in the Invitation For Bid (the “Tender Document /Bid 
Document”)issued by Employer. Employer/Owner/IGGL occurring herein under shall be 
considered synonymous. 

1.2 SCOPE OF BID: The scope of work/ Services shall be as defined in the Tender documents. 
1.3 The successful bidder will be expected to complete the scope of Bid within the period 

stated in Special Conditions of Contract. 
1.4 Throughout the Tender Documents, the terms 'Bid', 'Tender'& ‘Offer’ and their derivatives 

[Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 'Day' means 'Calendar 
Day' and 'Singular' also means 'Plural'. 

 
2 ELIGIBLE BIDDERS 
 
2.1 The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt/ 

Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to Bidders [ITB], 
Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/ Coercive Practices).  

2.2 The Bidder is not put on  ‘Holiday’ by IGGL or Public Sector Project Management 
Consultant (like EIL, Mecon  only due to “poor performance” or “corrupt and fraudulent 
practices”)  or banned/blacklisted by Government department/ Public Sector on due date 
of submission of bid. Further, neither bidder nor their allied agency/(ies) (as defined in the 
Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices)  are 
on banning list of IGGL or the Ministry of Petroleum and Natural Gas. 
If the bidding documents were issued inadvertently/ downloaded from website, offers 
submitted by such bidders shall not be considered for opening/ evaluation/Award and will 
be returned immediately to such bidders.   
In case there is any change in status of the declaration prior to award of contract, the same 
has to be promptly informed to IGGL by the bidder.  
It shall be the sole responsibility of the bidder to inform about their status regarding para 
1 of clause 2.2 herein above on due date of submission of bid and during the course of 
finalization of the tender. Concealment of the facts shall tantamount to misrepresentation 
of facts and shall lead to action against such Bidders as per clause 39 of ITB. 

 2.3 The Bidder should not be under any liquidation court receivership or similar proceedings 
on due date of submission of bid.  In case there is any change in status of the declaration 
prior to award of contract, the same has to be promptly informed to IGGL by the bidder.  
It shall be the sole responsibility of the bidder to inform IGGL there status on above on 
due date of submission of bid and during the course of finalization of the tender. 
Concealment of the facts shall tantamount to misrepresentation of facts and shall lead to 
action against such Bidders as per clause no.39 of ITB.  

2.4 Bidder shall not be affiliated with a firm or entity: 
(i) that has provided consulting services related to the work to the Employer during 

the preparatory stages of the work or of the project of which the works/services 
forms a part of or 

(ii) that has been hired (proposed to be hired) by the Employer as an Engineer/ 
Consultant for the contract. 
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2.5 Neither the firm/entity appointed as the Project Management Consultant (PMC) for a 
contract nor its affiliates/ JV’S/ Subsidiaries shall be allowed to participate in the tendering 
process unless it is the sole Licensor/Licensor nominated agent/ vendor.  

2.6 Pursuant to qualification criteria set forth in the bidding document, the Bidder shall furnish 
all necessary supporting documentary evidence to establish Bidder’s claim of meeting 
qualification criteria.    

2.7 Power of Attorney: 
Power of Attorney (POA) to be issued by the bidder in favour of the authorised 
employee(s), in respect of the particular tender, for purpose of signing the documents 
including bid, all subsequent communications, agreements, documents etc. pertaining to 
the tender and act and take any and all decision on behalf of the bidder (including 
Consortium). Any consequence resulting due to such signing shall be binding on the 
Bidder (including Consortium). 
(I) In case of a Single Bidder, the Power of Attorney shall be issued as per the 

constitution of the bidder as below: 
 

a) In case of Proprietorship: by Proprietor  
b) In case of Partnership: by all Partners or Managing Partner 
c) In case of Limited Liability Partnership: by any bidder’s employee 

authorized in terms of Deed of LLP  
d) In case of Public / Limited Company: PoA in favourof authorized 

employee(s) by Board of Directors through Board Resolution or by the 
designated officer authorized by Board to do so. Such Board Resolution 
should be duly countersigned by Company Secretary / MD / CMD / CEO. 

 

(II) In case of a Consortium, Power of Attorney shall be issued both by Leader as well 
as Consortium Member(s) of the Consortium as per procedure defined herein above 
in favour of employee of Leader of Consortium. 
 

The Power of Attorney should be valid till award of contract / order to successful bidder. 
 
2.8 In case of change of constitution of bidder after submission of bid, the same shall be 

informed by the bidder to IGGL promptly. Failure to same shall be considered as 
misrepresentation by the bidder. 

 

3 BIDS FROM "CONSORTIUM" Not Applicable 
 

3.1 Bids from consortium of two or more members (maximum three including leader) are 
acceptable provided that they fulfill the qualification criteria and requirements stated in 
the Bidding Documents. Participating Consortium shall submit the Agreement as per the 
format F-11clearly defining the scope and responsibility of each member. Members of 
consortium shall assume responsibility jointly & severally.   The EMD shall be submitted 
by the Bidder (Consortium). 

3.2 The Consortium Agreement must clearly define the leader/ lead partner, who shall be 
responsible for timely completion of work/ services and shall receive/ send instructions 
for and on behalf of the consortium during the period the bid is under evaluation as well 
as during the execution of contract. 

3.3 All the members shall authorize the representative from the lead partner by submitting a 
Power of attorney (on a non judicial stamp paper of appropriate value) signed by legally 
authorized signatories of all the member(s). Such authorization must be accompanied with 
the bid. The authorized signatory shall sign all the documents relating to the tender/ 
contract. However, in case of award, payment shall be made to the consortium.  

3.4 A consortium once established at the time of submitting the Bid shall not be allowed to be 
altered with respect to constituting members of the Consortium or their respective roles/ 
scope of work, except if and when required in writing by owner. If during the evaluation 
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of bids, a consortium proposes any alteration/ changes in the orientation of consortium or 
replacements or inclusions or exclusions of any partner(s)/ member(s) which had 
originally submitted the bid, bid from such a consortium shall be liable for rejection. 

3.5 Any member of the consortium/ shall not be eligible either in an individual capacity or be 
a part of any other consortium to participate in this tender. Further, no member of the 
consortium/ JV shall be on  ‘Holiday’ by IGGL or Public Sector Project Management 
Consultant (like EIL, Mecon  only due to “poor performance” or “corrupt and fraudulent 
practices”)  or banned/blacklisted by Government department/ Public Sector on due date 
of submission of bid. Offer submitted by such consortium shall not be considered for 
opening/ evaluation/Award. 

 
4 ONE BID PER BIDDER 
 

4.1 A Bidder shall submit only 'one [01] Bid' in the same Bidding Process either as single 
entity or as a member of any consortium (wherever consortium bid is allowed). A Bidder 
who submits or participates in more than 'one [01] Bid' will cause all the proposals in 
which the Bidder has participated to be disqualified. 

4.2 A bidder shall not have conflict of interest with other bidders. Such conflict of interest can 
lead to anti-competitive practices. The bidder found to have a conflict of interest shall be 
disqualified. A bidder shall be considered to have a conflict of interest with one or more 
bidders in this bidding process, if: 

a) they have controlling partner (s) in common; or  
b) they receive or have received any direct or indirect subsidy/ financial stake from any of 

them; or  
c) they have the same legal representative/authorized signatory/agent for purposes of this bid; 

or  
d) they have relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 
Bidder; or  

e) Bidder participates in more than one bid in bidding process. Participation by a Bidder in 
more than one Bid will result in the disqualification of all bids in which the parties are 
involved. However, this does not limit the inclusion of the components/ sub-assembly/ 
Assemblies from one bidding manufacturer in more than one bid.  

f) a Bidder or any of its affiliates participated as a consultant in the preparation of the design 
or technical specifications of the contract that is the subject of the Bid; 

g) In case of a holding company having more than one independently manufacturing units, 
or more than one unit having common business ownership/management, only one unit 
should quote. Similar restrictions would apply to closely related sister companies. Bidders 
must proactively declare such sister/ common business/ management units in same/ similar 
line of business. 
Bidders are required to submit a confirmation for no conflict of interest with other bidders 
in Format F-5..  
Failure to comply this clause during tendering process will disqualify all such bidders from 
process of evaluation of bids. 

4.3 Alternative Bids shall not be considered. 
4.4 The provisions mentioned at sl. no. 4.1 and 4.2 shall not be applicable wherein bidders are 

quoting for different Items / Sections / Parts / Groups/ SOR items of the same tender which 
specifies evaluation on Items / Sections / Parts / Groups/ SOR items basis. 
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5 COST OF BIDDING  
 

The Bidder shall bear all costs associated with the preparation and submission of the Bid 
including but not limited to Documentation Charges, Bank charges, all courier charges, 
translation charges, authentication charges and any associated charges including taxes & 
duties thereon.  Further, IGGL will in no case, be responsible or liable for these costs, 
regardless of the outcome of the bidding process. 

 
6 SITE VISIT 
 
6.1 The Bidder is advised to visit and examine the site of works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 
preparing the Bid and entering into a Contract for the required job. The costs of visiting 
the site shall be borne by the Bidder. 

6.2 The Bidder or any of its personnel or agents shall be granted permission by the Employer 
to enter upon its premises and land for the purpose of such visits, but only upon the express 
conditions that the Bidder, its personnel and agents will release and indemnify the 
Employer and its personnel, agents from and against all liabilities in respect thereof, and 
will be responsible for death or injury, loss or damage to property, and any other loss, 
damage, costs, and expenses incurred as a result of inspection. 

6.3 The Bidder shall not be entitled to hold any claim against IGGL for non-compliance due 
to lack of any kind of pre-requisite information as it is the sole responsibility of the Bidder 
to obtain all the necessary information with regard to site, surrounding, working 
conditions, weather etc. on its own before submission of the bid. 

[B] – BIDDING DOCUMENTS 
 

7 CONTENTS OF BIDDING DOCUMENTS 

7.1 The contents of Bidding Documents / Tender Documents are those stated below, and 
should be read in conjunction with any 'Addendum / Corrigendum and Clarification(s)' 
issued in accordance with "ITB: Clause-8 &9": 
 Section-I   : Invitation for Bid [IFB]* 
 Section-II       : BID EVALUATION CRITERIA [BEC] & Evaluation methodology 
 Section-III  : Instructions to Bidders [ITB],  Annexure, Forms & Format** 
 Section-IV  : General Conditions of Contract [GCC]*** 
 Section-V  : Special Conditions of Contract [SCC] 
 Section-VI   : Schedule of Rates  
 
*Request for Quotation’, wherever applicable, shall also form part of the Bidding Document.  
 
**The subject tender is based on standard formats and applicability of some specific clauses 

may be seen in Annexure-IV to Section-III i.e. BDS (Bidding Data Sheet). 
For participation in e-tender, instructions are mentioned at Annexure-III to Section-III. 
 

7.2 The Bidder is expected to examine all instructions, forms, terms & conditions in the 
Bidding Documents. The "Request for Quotation [RFQ] &Invitation for Bid (IFB)" 
together with all its attachments thereto, shall be considered to be read, understood and 
accepted by the Bidders. Failure to furnish all information required by the Bidding 
Documents or submission of a Bid not substantially responsive to the Bidding Documents 
in every respect will be at Bidder's risk and may result in the rejection of his Bid. 
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8 CLARIFICATION OF TENDER DOCUMENTS 
 

8.1 A prospective Bidder requiring any clarification(s) of the Bidding Documents may notify 
IGGL in writing  by email at IGGL's mailing address indicated in the BDS no later than 
02 (two) days prior to pre-bid meeting (in cases where pre-bid meeting is scheduled) or 05 
(five) days prior to the due date of submission of bid in cases where pre-bid meeting is not 
scheduled. IGGL reserves the right to ignore the bidders request for clarification if 
received after the aforesaid period. IGGL may respond in writing to the request for 
clarification. IGGL's response including an explanation of the query, but without 
identifying the source of the query will be uploaded on e-tender portal/ communicated to 
prospective bidders by e-mail. 

8.2 Any clarification or information required by the Bidder but same not received by the 
Employer at clause 8.1 (refer BDS for address) above is liable to be considered as "no 
clarification / information required".  

 
9 AMENDMENT OF BIDDING DOCUMENTS 
 
9.1 At any time prior to the 'Bid Due Date', Employer may, for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective Bidder, modify the 
Bidding Documents by addenda/ corrigendum. 

9.2 Any corrigendum thus issued shall be integral part of the Tender Document and shall be 
hosted on the websites as provided at clause no. 2.0 (G) of IFB  /communicated to 
prospective bidders by e-mail. Bidders have to take into account all such corrigendum 
before submitting their Bid. 

9.3 The Employer, if consider necessary, may extend the Bid Due Date in order to allow the 
Bidders a reasonable time to furnish their most competitive bid taking into account the 
addenda/corrigendum issued thereof.  

 

[C] – PREPARATION OF BIDS 
 

10 LANGUAGE OF BID: 
  

The bid prepared by the Bidder and all correspondence, drawing(s), document(s), 
certificate(s) etc. relating to the Bid exchanged by Bidder and IGGL shall be written in 
English language only. In case a document, certificate, printed literature etc. furnished by 
the Bidder in a language other than English, the same should be accompanied by an 
English translation duly authenticated by the Indian Chamber of Commerce, in which case, 
for the purpose of interpretation of the Bid, the English translation shall govern.   

 
11. DOCUMENTS COMPRISING THE BID 
 
11.1 IN CASE OF MANUAL TENDERING 
 

In case the Bids are invited under the Manual two Bid system. The Bid prepared by the 
Bidder shall comprise the following components sealed in 2 different envelopes:  

 
11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID" shall contain the 

following: 
(a) 'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed contents 

with index. 
(b) 'Bidder's General Information', as per 'Form F-1'. 
(c) Copies of documents, as specified in tender document 
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(d) Copy of Schedule of Rate (SOR) with prices blanked out mentioning quoted / not 
quoted (as applicable) written against each item as a confirmation that the prices 
are quoted in requisite format. 

(e) 'Letter of Authority’ on the Letter Head, as per 'Form F-3' 
(f) 'Agreed Terms and Conditions', as per 'Form F-5' 
(g) 'Acknowledgement Cum Consent Letter', as per 'Form F-6' 
(h) Duly attested documents in accordance with the "Bid Evaluation Criteria[BEC]" 

establishing the qualification. 
(i) Copy of Power of Attorney /copy of Board Resolution, in favour of the authorized 

signatory of the Bid, as per clause no.2.7 of ITB 
(j)     EMD in original (in case of manual tendering) / copy of EMD (in case of e-Tender), 

as per Clause 16 of ITB. Declaration for Bid Security as per  provision of ITB. 
(k) Void 
(l) Undertaking as per Form-2 to Annexure-V to Section-III and Certification from the 

statutory auditor or cost auditor of the company (in the case of companies) or from 
a practicing cost accountant or practicing chartered accountant (in respect of other 
than companies) as per Form-3 to Annexure-V to Section-III (Applicable for all 
bidders irrespective of seeking purchase preference or not).  

(m)    Undertaking as per Form-I to Section-II regarding Provisions for Procurement 
from a Bidder which shares a land border with India 

 (n) All forms and Formats including Annexures 
(o)    ‘Integrity Pact’ as per ‘Form F-14’ 
(p) ‘Indemnity Bond’ as per ‘Form F-15’ 
(q) Tender Document, its Corrigendum/Amendment/Clarification(s) duly signed on 

each page (in case of manual tendering)/ digitally signed (in case of e-Tender) by 
the Authorized Signatory holding POA. 

(r) Additional document specified in BDS, SCC, Scope of Supply or mentioned 
elsewhere in the Tender Document, its Corrigendum/Amendment/Clarification(s). 

(s)       Any other information/details required as per Bidding Document   

 
Note: All the pages of the Bid must be signed by the "Authorized Signatory" of the Bidder 
holding POA. 
 
 

11.1.2    ENVELOPE-II: Price Bid  
i) The Prices are to be submitted strictly as per the Schedule of Rate of the bidding 

documents. IGGL shall not be responsible for any failure on the part of the bidder 
to follow the instructions. 

ii) Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR 
format or anywhere else in the offer. In case Bidder(s) intend to offer any 
Rebate/Discount, they should include the same in the item rate(s) itself under the 
“Schedule of Rates (SOR)” and indicate the discounted unit rate(s) only.  

iii) If any unconditional rebate has been offered in the quoted rate the same shall be 
considered in arriving at evaluated price. However no cognizance shall be taken 
for any conditional discount for the purpose of evaluation of the bids. 

iv) In case, it is observed that any of the bidder(s) has/have offered suo-moto 
Discount/Rebate after opening of unpriced bid but before opening of price bids 
such discount /rebate(s) shall not be considered for evaluation. However, in the 
event of the bidder emerging as the lowest evaluated bidder without considering 
the discount/rebate(s), then such discount/rebate(s) offered by the bidder shall be 
considered for Award of Work and the same will be conclusive and binding on the 
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bidder. 
v) In the event as a result of techno-commercial discussions or pursuant to seeking 

clarifications / confirmations from bidders, while evaluating the un-priced part of 
the bid, any of the bidders submits a sealed envelope stating that it contains revised 
prices; such bidder(s) will be requested to withdraw the revised prices failing which 
the bid will not be considered for further evaluation.  

 
11.1.3 In case of bids invited under Single Bid System (clause no. 2.0(C) of IFB refers), all the 

documents as specified at Clause 11.1.1 & 11.1.2 of ITB can be submitted in single 
envelope /folder, as per instructions of Tender Document. 
 

11.2 IN CASE OF E-TENDERING: 
 Bidders are requested to refer instructions for participating in e-Tendering (Annexure-I to 

Section III), Bidders manual kit and FAQs available in e-portal and bids submitted 
manually shall be rejected. All pages of the Bid must be digitally signed by the "authorized 
signatory" of the Bidder holding Power of Attorney. The Bid must be submitted on e-
tender portal (https://etenders.gov.in/eprocure/app) as follows: 

 
11.2.1 PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID” comprising all the above 

documents mentioned at 11.1.1 along with copy of EMD/Bid Security/Declaration for Bid 
Security, copy of Power of Attorney, copy of integrity pact and copy of line of credit (if 
applicable) should be uploaded in the technical bid in e-tender portal. 
 
Further, Bidders must submit the original " EMD, Power of Attorney, Integrity Pact 
(wherever applicable), Line of Credit (if applicable) and any other documents specified in 
the Tender Document to the address mentioned in IFB, in a sealed envelope, superscribing 
the details of Tender Document (i.e. tender number & tender for) within 7 days from the 
date of un-priced bid opening.  
Bidders are required to submit the EMD in original by Due Date and Time of Bid 
Submission or upload a scanned copy of the same in the Part-I of the Bid. If the Bidder is 
unable to submit EMD in original by Due Date and Time of Bid Submission, the Bidder 
is required to upload a scanned copy of the EMD in Part-I of Bid, provided the original 
EMD, copy of which has been uploaded, is received within 7 days from the Due Date of 
Bid Opening, failing which the Bid will be rejected irrespective of their status/ranking in 
tendering process and notwithstanding the fact that a copy of EMD was earlier uploaded 
by the Bidder. 

11.2.2 PART-II: PRICE BID 
The Prices are to be filled strictly in the Schedule of Rate of the bidding documents and 
provision mentioned at para 11.1.2 hereinabove and to upload in Financial bid in the e-
tender portal.  

11.3 In case of bids invited under single bid system, a single envelope containing all documents 
specified at Clause 11.1.1 & 11.1.2 of ITB above form the BID. All corresponding 
conditions specified at Clause 11.1.1 & 11.1.2 of ITB shall become applicable in such a 
case. 

 
12 BID PRICES 
 
12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 

works as described in Bidding Documents, based on the rates and prices submitted by the 
Bidder and accepted by the Employer. The prices quoted by the Bidders will be inclusive 
of all taxes except GST (CGST & SGST/UTGST or IGST).  
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12.2 Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of Tender 
document. If quoted in separate typed sheets and any variation in item description, unit or 
quantity is noticed; the Bid is liable to be rejected. 

12.3 Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for the 
performance of the completed item considering all parts of the Bidding Document. In case 
any activity though specifically not covered in description of item under "SOR" but is 
required to complete the works as per Specifications, Scope of Work / Service, Standards, 
General Conditions of Contract (“GCC"), Special Conditions of Contract ("SCC") or any 
other part of Bidding Document, the prices quoted shall deemed to be inclusive of cost 
incurred for such activity. 

12.4 All duties, taxes and other levies [if any] payable by the Contractor under the Contract, or 
for any other cause except final GST (CGST & SGST/ UTGST or IGST) shall be 
included in the rates / prices and the total bid-price submitted by the Bidder. 
Bidder shall indicate applicable rate of GST (CGST & SGST/ UTGST or IGST) in SOR. 

12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid till completion of the 
Contract and will not be subject to variation on any account unless any price 
escalation/variation is allowed elsewhere in the Tender Document. 

12.6 The Bidder shall quote the prices in 'figures' & words. There should not be any discrepancy 
between the prices indicated in figures and the price indicated in words. In case of any 
discrepancy, the same shall be dealt as per clause no. 30 of ITB. 

12.7 Bidder shall also mention the Service Accounting Codes (SAC) / Harmonized System 
of Nomenclature (HSN) at the designated place in SOR. 

 

13 GST (CGST & SGST/ UTGST or IGST) 
 

13.1 Bidders are required to submit copy of the GST Registration Certificate while submitting 
the bids wherever GST (CGST & SGST/UTGST or IGST) is applicable. 

13.2 Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST 
or IGST or UTGST). Please note that the responsibility of payment of GST (CGST & 
SGST or IGST or UTGST) lies with the Contractor only. Contractor providing taxable 
service shall issue an e-Invoice/Invoice/Bill, as the case may be as per rules/ regulation of 
GST.  Further, returns and details required to be filled under GST laws & rules should be 
timely filed by Contractor with requisite details. 
Payments to Contractor for claiming GST (CGST & SGST/UTGST or IGST) amount 
will be made provided the above formalities are fulfilled. Further, IGGL may seek copies 
of challan and certificate from Chartered Accountant for deposit of GST (CGST & 
SGST/UTGST or IGST) collected from Owner.  

13.3 In case CBIC (Central Board of Indirect Taxes and Customs)/ any tax authority / any 
equivalent government agency brings to the notice of IGGL that the Contractor has not 
remitted the amount towards GST (CGST & SGST/UTGST or IGST) collected from 
IGGL to the government exchequer, then, that Contactor shall be put under Holiday list of 
IGGL for period of six months after following the due procedure. This action will be in 
addition to the right of recovery of financial implication arising on IGGL. 

13.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than due 
to change in turnover, payable on the contract value during contract period, the Contractor 
shall submit a copy of the 'Government Notification' to evidence the rate as applicable on 
the Bid due date and on the date of revision.  
Beyond the contract period, in case IGGL is not entitled for input tax credit of GST 
(CGST & SGST/UTGST or IGST), then any increase in the rate of GST (CGST & 
SGST/UTGST or IGST)   beyond the contractual delivery period shall be to Contractor’s 
account whereas any decrease in the rate GST (CGST & SGST/UTGST or IGST) shall 
be passed on to the Owner.  
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Beyond the contract period, in case IGGL is entitled for input tax credit of GST (CGST 
& SGST/UTGST or IGST), then statutory variation in quoted GST (CGST & 
SGST/UTGST or IGST) on supply and on incidental services, shall be to IGGL’s 
account.  
Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation, 
should be raised within two [02] months from the date of issue of 'Government 
Notification' for payment of differential (in %) GST (CGST & SGST/UTGST or IGST), 
otherwise claim in respect of above shall not be entertained for payment of arrears. 
The base date for the purpose of applying statutory variation shall be the Bid Due Date. 

13.5 Where IGGL is entitled to avail the input tax credit of GST (CGST & SGST/UTGST or 
IGST):-  

13.5.1 Owner/IGGL will reimburse the GST (CGST & SGST/UTGST or IGST) to the 
Contractor at actuals against submission of E-Invoices/Invoices as per format specified in 
rules/ regulation of GST to enable Owner/IGGL to claim input tax credit of  GST (CGST 
& SGST/UTGST or IGST) paid. In case of any variation in the executed quantities, the 
amount on which the GST (CGST & SGST/UTGST or IGST) is applicable shall be 
modified in same proportion.  Returns and details required to be filled under GST laws & 
rules should be timely filed by supplier with requisite details. 

13.5.2 The input tax credit of quoted GST (CGST & SGST/UTGST or IGST) shall be 
considered for evaluation of bids, as per evaluation criteria of tender document. 

13.6 Where IGGL is not entitled to avail/take the full input tax credit of GST (CGST & 
SGST/UTGST or IGST):-  

13.6.1 Owner/IGGL will reimburse GST (CGST & SGST/UTGST or IGST) to the Contractor 
at actuals against submission of E-Invoices/Invoices as per format specified in rules/ 
regulation of GST subject to the ceiling amount of GST (CGST & SGST/UTGST or 
IGST) as quoted by the bidder, subject to any statutory variations, except variations arising 
due to change in turnover. In case of any variation in the executed quantities (If directed 
and/or certified by the Engineer-In-Charge) the ceiling amount on which GST (CGST & 
SGST/UTGST or IGST) is applicable will be modified on pro-rata basis.  

13.6.2 The bids will be evaluated based on total price including quoted GST (CGST & 
SGST/UTGST or IGST).  

13.7 IGGL will prefer to deal with registered supplier of goods/ services under GST. Therefore, 
bidders are requested to get themselves registered under GST, it not registered yet.  
However, in case any unregistered bidder is submitting their bid, Bids will be evaluated 
as per quoted prices without loading of GST (CGST & SGST/UTGST or IGST), if not 
quoted. their prices will be loaded with applicable GST (CGST & SGST/UTGST or IGST) 
while evaluation of bid (if applicable as per Govt. Act/ Law in vogue).  Where IGGL is 
entitled for input credit of GST (CGST & SGST/UTGST or IGST), the same will be 
considered for evaluation of bid as per evaluation methodology of tender document. 
Further, an unregistered bidder is required to mention its Income Tax PAN in bid 
document. Further, an unregistered bidder is required to mention its Income Tax PAN in 
bid document.. 

13.8 In case IGGL is required to pay entire/certain portion of applicable GST (CGST & 
SGST/UTGST or IGST)  and remaining portion, if any, is to be deposited by Bidder 
directly as per GST (CGST & SGST/UTGST or IGST)  laws, entire applicable 
rate/amount of GST (CGST & SGST/UTGST or IGST) to be indicated by bidder in the 
SOR. 
Where IGGL has the obligation to discharge GST (CGST & SGST/UTGST or IGST)  
liability under reverse charge mechanism and IGGL has paid or is /liable to pay   GST 
(CGST & SGST/UTGST or IGST)  to the Government on which interest or penalties 
becomes payable as per GST laws for any reason which  is not  attributable to IGGL or  
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ITC with respect to such payments  is  not available to IGGL for any reason which  is not  
attributable to IGGL, then IGGL shall be entitled to  deduct/ setoff / recover such  amounts  
against any amounts paid or payable by IGGL to Contractor / Supplier. 

13.9 Contractor shall ensure timely submission of correct invoice(s)/e-invoice(s), as per GST 
rules/ regulation, with all required supporting document(s) within a period specified in 
Contract to enable IGGL to avail input credit of GST (CGST & SGST/UTGST or IGST). 
Further, returns and details required to be filled under GST laws & rules should be timely 
filed by Contractor with requisite details. 
If input tax credit is not available to IGGL for any reason not attributable to IGGL, then 
IGGL shall not be obligated or liable to pay or reimburse GST (CGST & SGST/UTGST 
or IGST) claimed in the invoice(s) and shall be entitled to deduct / setoff / recover such 
GST amount (CGST & SGST/UTGST or IGST) or Input Tax Credit amount together with 
penalties and interest, if any, against any amounts paid or becomes payable by IGGL in 
future to the Contractor under this contract or under any other contract. 

13.10 Anti-profiteering clause 
 As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction in 

rate of tax or from input tax credit to the consumer by way of commensurate reduction in 
prices. The Contractor may note the above and quote their prices accordingly.  

13.11 In case the GST rating of contractor on the GST portal / Govt. official website is negative 
/ black listed, then the bids may be rejected by IGGL. Further, in case rating of bidder is 
negative / black listed after award of work, then IGGL shall not be obligated or liable to 
pay or reimburse GST to such cand shall also be entitled to deduct / recover such GST 
along with all penalties / interest, if any, incurred by IGGL. 

13.12 GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which 
subsumed various indirect taxes and duties applicable before 01.07.2017. Accordingly, the 
provisions of General Condition of Contract relating to taxes and duties which are 
subsumed in GST are modified to aforesaid provisions mentioned in clause no. 12 and 13 
of ITB.  

13.13 GST, as quoted by the bidder in Schedule of Rates, shall be deemed as final and binding 
for the purpose of bid evaluation (applicable for tenders where bidder quotes the GST 
rates). In case a bidder enters “zero/blank” GST or an erroneous GST, the bid evaluation 
for finalizing the L1 bidder will be done considering the “Zero” or quoted GST rate, as the 
case may be. No request for change in GST will be entertained after submission of bids. 
In cases where the successful bidder quotes a wrong GST rate, for releasing the order, the 
following methodology will be followed: 
 In case the actual GST rate applicable is lower than the quoted GST rate, the actual 

GST rate will be added to the quoted basic prices. The final cash outflow will be 
based on actual GST rate. 

 In case the actual GST rate applicable is more than the quoted GST rate, the basic 
prices quoted will be reduced proportionately, keeping the final cash outflow the 
same as the overall quoted amount. 

 Based on the Total Cash Outflow calculated as above, IGGL shall place orders. 
 
13.14 Wherever TDS under GST Laws has been deducted from the invoices raised / payments 

made to the Contractors, as per the provisions of the GST law / Rules, Contractors should 
accept the corresponding GST-TDS amount populated in the relevant screen on GST 
common portal (www.gst.gov.in). Further, Vendors should also download the GST TDS 
certificate from GST common portal (reference path: Services > User Services > 
View/Download Certificates option). 

13.15 Provision w.r.t. E- Invoicing requirement as per GST laws: 
 Supplier who is required to comply with the requirements of E-invoice for B2B 
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transactions as per the requirement of GST Law will ensure the compliance of requirement 
of E Invoicing under GST law. If the invoice issued without following this process, such 
invoice can-not be processed for payment by IGGL as no ITC is allowed on such invoices.  

 Therefore, all the payments to such supplier who is liable to comply with e-invoice as per 
GST Laws shall be made against the proper e-invoice(s) only. Further, returns and details 
required to be filled under GST laws & rules against such e-invoices should be timely filed 
by Supplier of  Goods with requisite details. 

 If input tax credit is not available to IGGL for any reason attributable to  supplier (both for 
E-invoicing cases and non-E-invoicing cases), then IGGL shall not be obligated or liable 
to pay or reimburse GST (CGST & SGST/UTGST or IGST) claimed in the invoice(s) and 
shall be entitled to deduct / setoff / recover such GST amount (CGST & SGST/UTGST or 
IGST) or Input Tax Credit amount together with penalties and interest, if any, by adjusting 
against any amounts paid or becomes payable in future to the supplier under this contract 
or under any other contract. 
 
To ensure compliance, undertaking in requisite format is to be submitted by supplier 
as per format F-17 along with documents for release of payment. 
 

13.16  New Taxes & duties: Any new taxes & duties, if imposed by the State/ Central Govt. of 
India after the due date of bid submission but before the Contractual Completion Date, 
shall be reimbursed to the Service Provider on submission of copy of notification(s) issued 
from State/ Central Govt. Authorities along with documentary evidence for proof of 
payment of such taxes & duties, but only after ascertaining it’s applicability with respect 
to the Contract. 

13.17 Full payment including GST will be released at the time of processing of invoice for 
payment, where the GST amount reflects in Form GSTR-2A of IGGL. However, in case 
where the GST amount doesn't reflect in Form GSTR-2A of IGGL, the amount of GST 
will be released after reflection of GST amount of corresponding invoice in Form GSTR-
2A of IGGL. 

 
14 BID CURRENCIES:  
  

Bidders must submit bid in Indian Rupees only. 
 
15 BID VALIDITY 
 
15.1 Bids shall be kept valid for period specified in BDS from the final Due date of submission 

of bid'. A Bid valid for a shorter period may be rejected by IGGL as 'non-responsive'. 
15.2 In exceptional circumstances, prior to expiry of the original 'Bid Validity Period', the 

Employer may request the Bidders to extend the 'Period of Bid Validity' for a specified 
additional period. The request and the responses thereto shall be made in writing or by 
email. A Bidder may refuse the request without forfeiture of his EMD / Bid Security.  

 
A Bidder agreeing to the request will not be required or permitted to modify his Bid, but 
will be required to extend the validity of its EMD for the period of the extension and in 
accordance with "ITB: Clause-16" in all respects. 

 
16 EARNEST MONEY DEPOSIT 
 
16.1 Bid must be accompanied with earnest money (i.e Earnest Money Deposit (EMD) also 

known as Bid Security) in the form of ‘Demand Draft’ / ‘Banker’s Cheque’/ 
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‘Insurance Surety Bond’ / ‘Fixed Deposit Receipt’[in favour of Indradhanush Gas 
Grid Limited payable at place mentioned in  BDS] or ‘Bank Guarantee’ strictly as per 
the format given in form F 2 of the Tender Document. Bidder shall ensure that EMD  
submitted in the form of  ‘Bank Guarantee’ should have a validity of at least ‘two [02] 
months’ beyond the validity of the Bid. EMD submitted in the form of ‘Demand Draft’ 
or ‘Banker’s Cheque’ should be valid for three months. 
Bid not accompanied with EMD, or EMD not in requisite format shall be liable for 
rejection. The EMD shall be submitted in Indian Rupees only.  
 
NOTE: THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 
 THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS:  

 
 “BG issuance message (IFN 760 / IFN760COV For issuance of BG and IFN 767 / IFN 

767 COV FOR Amendment of BG) is to be transmitted through SFMS to beneficiary’s 
bank as below:  

 Name of Bank: Axis Bank  
 Branch: Guwahati  
 Branch Address: Chhibber House, Ground Floor, G.S Road, Guwahati -781005  
 IFSC: UTIB0000140  
 SWIFT Code: AXISINBB140  
 
 The issuing bank while issuing/amending the BG, should ensure that the below 

information is correctly captured in the message i.e., IFN 760 / IFN 760COV / IFN 767/ 
IFN 767COV: 

Field Number Particulars 

7037 IGGL938956645 
 
 NOTE: THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 

THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS:  
 (i) IFN 760 / IFN 760COV FOR ISSUANCE OF BANK GUARANTEE  
 (ii) IFN 767 / IFN 767 COV FOR AMENDMENT OF BANK GUARANTEE  
 (iii) THE ABOVE MESSAGE / INTIMATION SHALL BE SENT THROUGH SFMS 
 BY THE BG ISSUING BANK TO AXIS BANK, GUWAHATI BRANCH, IFS CODE – 
 UTIB0000140; BRANCH ADDRESS: Axis Bank, Chhibber House, Ground Floor, G.S 
 Road, Guwahati -781005  
 (iv) THE SUPPLIER SHALL SUBMIT TO IGGL THE COPY OF SFMS MESSAGE 
 AS SENT BY THE ISSUING BANK ALONG WITH THE ORIGINAL BANK 
 GUARANTEE  

 
16.2 The bidder can also submit the EMD through online banking transaction i.e. 

IMPS/NEFT/RTGS etc. For this purpose, the details of IGGL’s Bank Account are 
mentioned under BDS. While remitting, the bidder must indicate EMD and tender/E-
tender no. under remarks. Bidders shall be required to submit/ upload the successful 
transaction details along-with their bid/e-bid in addition to forwarding the details to 
dealing officer through email/letter with tender reference number immediately after 
remittance of EMD. In absence of submitting/ uploading the remittance details, the bid is 
likely to be considered as bid not accompanied with EMD. Further, in case of the online 
transaction, submission of EMD in original is not applicable. 

16.3 IGGL shall not be liable to pay any documentation charges, Bank charges, commission,  
interest etc. on the amount of EMD. In case EMD is in the form of a ‘Bank Guarantee’, 
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the same shall be from any Indian scheduled Bank (excluding Co-operative banks and 
Regional Rural bank) or a branch of an International Bank situated in India and registered 
with ‘Reserve Bank of India’ as Scheduled Foreign Bank. However, in case of ‘Bank 
Guarantee’ from Banks other than the Nationalized Indian Banks, the Bank must be 
commercial Bank having net worth in excess of Rs. 100 Crores [Rupees One Hundred 
Crores] and a declaration to this effect should be made by such commercial Bank either in 
the ‘Bank Guarantee’ itself or separately on its letterhead. Purchaser will verify the BG 
from issuing bank. 

 
16.4 Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3” may be 

rejected by IGGL as non-responsive. 
16.5 Unsuccessful Bidder’s EMD will be discharged/ returned as promptly as possible, but not 

later than ‘thirty [30] days’ after finalization of tendering process. 
16.6 The successful Bidder’s EMD will be discharged upon the Bidder’s acknowledging the 

‘Award’ and signing the ‘Agreement’ (if applicable) and furnishing the ‘Contract 
Performance Security (CPS)/ Security Deposit’ pursuant to clause no. 38 of ITB.  

16.7 Notwithstanding anything contained herein, the EMD  may also be forfeited in any of the 
following cases: 
(a) If a Bidder withdraws his Bid during the ‘Period of Bid Validity’ 
(b)      If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice 
(c) If the Bidder modifies Bid during the period of bid validity (after Due Date and 

Time for Bid Submission). 
(d) Violates any other condition, mentioned elsewhere in the Tender Document, which 

may lead to forfeiture of EMD.   
(e) In the case of a successful Bidder, if the Bidder fails to: 

(i) to acknowledge receipt of the “Notification of Award” /  Fax of 
Acceptance[FOA]”,  

(ii) to furnish “Contract Performance Security / Security Deposit”, in 
accordance with “ITB: Clause-38” 

(iii) to accept ‘arithmetical corrections’ as per provision of the clause 30 of ITB. 
16.8 In case EMD is in the form of ‘Bank Guarantee’, the same must indicate the Tender 

Document No. and the name of Tender Document for which the Bidder is quoting. This is 
essential to have proper correlation at a later date.  

16.9 MSE bidders need to submit EMD/Bid Security as per relevant clauses of tender (cl. 
16 of ITB, etc), failing which bid shall be treated as ‘Bid not accompanied with EMD’ 
and shall be rejected. The Government Departments/PSUs are also exempted from the 
payment of EMD.  Further, Startups are also exempted from the payment of EMD.  

16.10 In case of forfeiture of EMD/ Bid Security, the forfeited amount will be considered 
inclusive of tax and tax invoice will be issued by IGGL. The forfeiture amount will be 
subject to final decision of IGGL based on other terms and conditions of order/ contract.” 

16.11 EMD/Bid Bond will not be accepted in case the same has reference of ‘remitter’/’financer’ 
other than bidder on the aforementioned financial instrument of EMD/ Bid Bond submitted 
by the bidder and bid of such bidder will be summarily rejected. 

 
16A DECLARATION FOR BID SECURITY 
 
 Start-Ups and CPSEs (to whom exemption is allowed as per extant guidelines in vogue) 

are required to submit Declaration for Bid Security as per proforma at Form F-2A. 
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17 PRE-BID MEETING (IF APPLICABLE) 
 
17.1 The Bidder(s) or his designated representative are invited to attend a "Pre-Bid Meeting" 

which will be held at address specified in IFB. It is expected that a bidder shall not depute 
more than 02 representatives for the meeting.   

17.2 Purpose of the meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage and give hands-on e-tendering. 

17.3 Text of the questions raised and the responses given, together with any responses prepared 
after the meeting, will be uploaded on e-tender portal against the Tenderas specified in 
"ITB: Clause-8. Any modification of the Contents of Bidding Documents listed in "ITB: 
Clause-7.1", that may become necessary as a result of the Pre-Bid Meeting shall be made 
by the Employer exclusively through the issue of an Corrigendum pursuant to "ITB: 
Clause-9", and not through the minutes of the Pre-Bid Meeting. 

17.4 Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of Bidder. 
 
18 FORMAT AND SIGNING OF BID 
 
18.1 The original and all copies of the Bid shall be typed or written in indelible ink [in the case 

of copies, photocopies are also acceptable] and shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder (as per POA). The name and position held by 
each person signing, must be typed or printed below the signature. All pages of the Bid 
except for unamendable printed literature where entry(s) or amendment(s) have been made 
shall be initialed by the person or persons signing the Bid. 

18.2 The Bid shall contain no alterations, omissions, or additions, unless such corrections are 
initialed by the person or persons signing the Bid. 

18.3 In case of e-tendering, digitally signed documents to be uploaded as detailed in addendum 
to ITB (Annexure-III to Section III). 

 
19 Zero Deviation And Rejection Criteria 
 
19.1  ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents" may 

lead to rejection of bid. IGGL will accept bids based on terms & conditions of "Bidding 
Documents" only. Bidder may note IGGL will determine the substantial responsiveness 
of each bid to the Bidding Documents pursuant to provision contained in clause 29 of ITB. 
For purpose of this, a substantially responsive bid is one which conforms to all terms and 
conditions of the Bidding Documents without deviations or reservations. IGGL's 
determination of a bid's responsiveness is based on the content of the bid itself without 
recourse to extrinsic evidence.  

Bidder is requested not to take any deviation(s)/exception(s) to the terms & conditions of  
Tender Document, and submit all requisite documents as mentioned in this Tender 
Document, failing which their Bid will be liable for rejection. If a Bidder does not reply 
to the queries in the permitted time frame then its Bid shall be evaluated based on the 
documents available in the Bid. 
 
 
 

As a principle, clarifications from bidders after opening of tenders will not be sought. 
However, where clarifications / documents from the bidders on important aspects are 
absolutely necessary for finalization of tender, clarifications from bidder can be asked. 
The request for clarification shall be given in email/portal, asking the bidder to respond by 
a specified date, and also mentioning therein that, if the bidder does not comply or respond 
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by the date, his tender will be liable to be rejected. Depending on the outcome, such tenders 
are to be ignored or considered further. No change in prices or substance of the bid 
including specifications, shall be offered or permitted. No post-bid clarification at the 
initiative of the bidder shall be entertained. The shortfall information/ documents should 
be sought only in case of historical documents which pre-existed bids and which have not 
undergone change since then.   
 

19.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the following 
clauses of Tender document shall lead to summarily rejection of Bid: 
(a) Firm Price 
(b) Earnest Money Deposit / Bid Security/Bid Security declaration, as applicable 
(c) Specifications & Scope of Work  
(d) Schedule of Rates / Price Schedule / Price Basis 
(e) Duration / Period of Contract/ Completion schedule 
(f) Period of Validity of Bid 
(g) Price Reduction Schedule  
(h) Contract Performance Security   
(i) Guarantee / Defect Liability Period   
(j) Arbitration / Resolution of Dispute/Jurisdiction of Court 
(k) Force Majeure & Applicable Laws 
(l)     Integrity Pact, if Applicable  
(m) Any other condition specifically mentioned in the tender document elsewhere that 

non-compliance of the clause lead to rejection of bid 
Note: Further, it is once again reminded not to mention any condition in the Bid which is 
contradictory to the terms and conditions of Tender document. 
 

20 E-PAYMENT 
  

Indradhanush Gas Grid Limited has initiated payments to Contractors electronically, and 
to facilitate the payments electronically through 'e-banking'.  
 

[D] – SUBMISSION OF BIDS 
 
21 SUBMISSION, SEALING AND MARKING OF BIDS  
 
21.1 In case of e-tendering, bids shall be submitted through e-tender mode in the manner 

specified elsewhere in tender document. No Manual/ Hard Copy (Original) offer shall be 
acceptable. Physical documents shall be addressed to the owner at address specified in 
IFB. 

21.2 In case of manual tendering bid must be submitted in sealed envelope. If the envelope is 
not sealed & marked as per Clause No. 11 of ITB, the employer will assume no 
responsibility for misplacement or pre-mature opening of the bid. 

21.3 All the bids shall be addressed to the owner at address specified in IFB. 
21.4 Bids submitted under the name of AGENT/ REPRESENTATIVE/ RETAINER/ 

ASSOCIATE etc. on behalf of a bidder/affiliate shall not be accepted. 
 
22 DEADLINE FOR SUBMISSION OF BIDS 
 
22.1 In case of e-bidding, the bids must be submitted through e-tender mode not later than the 

date and time specified in the tender documents/BDS. 
22.2 In case of manual tendering EMD along with bid must be submitted within the due date & 
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time, as specified in Clause no. 2.0 (I) of IFB and place mentioned in BDS. 
22.3 IGGL may, in exceptional circumstances and at its discretion, extend the deadline for 

submission of Bids (8.0 and/or 9  of ITB refers). In which case all rights and obligations 
of IGGL and the Bidders, previously subject to the original deadline will thereafter be 
subject to the deadline as extended. Notice for extension of due date of submission of bid 
will be uploaded on e-tender portal/ communicated to the bidders.  

 
23 LATE BIDS 
 
23.1 Any bids received after the notified date and time of closing of tenders will be treated as 

late bids.  
23.2 In case of e-tendering, e-tendering system of GePNIC shall close immediately after the  due date 
 for submission of bid and no bids can be submitted thereafter  
23.3 EMD /physical documents received to address other than one specifically stipulated in the 

Tender Document will not be considered for evaluation/opening/award if not received to 
the specified destination within stipulated date & time. 

23.4 Unsolicited Bids or Bids received to address other than one specifically stipulated in the 
tender document will not be considered for evaluation/opening/award if not received to 
the specified destination within stipulated date & time. 

 
24 MODIFICATION AND WITHDRAWAL OF BIDS 
 
24.1 Modification and withdrawal of bids shall be as follows:- 
 
24.1.1 IN CASE OF E- TENDERING 
 
 The bidder may withdraw or modify its bid after bid submission but before the due date 

and time for submission as per tender document. 
 
24.1.2 IN CASE OF MANUAL BIDDING 
 
 The bidder may withdraw or modify its bid after bid submission but before the due date 

for submission as per tender document provided that the written notice of the modification/ 
substitution/ withdrawal in received by IGGL prior to the deadline for submission of bid. 

24.2 The modification shall also be prepared, sealed, marked and dispatched in accordance with 
the provisions of the clause 11, 21 & 22 of ITB with relevant ‘Cut-Out Slip’ duly pasted 
and mentioning on top of the envelope as “MODIFICATION”. In case of withdrawal of 
bid, the Envelope containing withdrawal letter duly superscribing the envelope as 
“WITHDRAWAL” and “Tender Document number :….”/ communication regarding 
withdrawal of bid with “Tender Document number :….”/ must reach concerned dealing 
official of IGGL within Due date & Time of submission of Bid. No bid shall be modified/ 
withdrawn after the Due Date & Time for Bid submission. 

24.3 Any withdrawal/ modification/substitution of Bid in the interval between the Due Date & 
Time for Bid submission and the expiration of the period of bid validity specified by the 
Bidder in their Bid shall result in the Bidder’s forfeiture of EMD pursuant to clause 16 of 
ITB invocation of action as per Bid Security declaration and rejection of Bid. 

24.4 The latest Bid submitted by the Bidder before Bid Due Date & Time shall be considered 
for evaluation and all other Bid(s) shall be considered to be unconditionally withdrawn. 
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[E] – BID OPENING AND EVALUATION 
 

25 Employer's Right To Accept Any Bid And To Reject Any Or All Bids 
 

25.1 IGGL reserves the right to accept or reject any Bid, and to annul the Bidding process and 
reject all Bids, at any time prior to award of Contract, without thereby incurring any liability 
to the affected Bidder(s) or any obligations to inform the affected Bidder(s) of the ground 
for IGGL's action. However, Bidder if so desire may seek the reason (in writing) for 
rejection of their Bid to which IGGL shall respond quickly. 

 

25.2 A bidder is to be permitted to send his representation in writing to dealing officer specified 
in tender for rejection of bid. But, such representation has to be sent upto 10(ten) days from 
the date of Notification of Award/FOA.A decision on representation will be taken by IGGL 
within 15 (fifteen) days of the receipt of the representation. Only a directly affected bidder 
can represent in this regard: 
i)    Only a bidder who has participated in tender can make such representation 
ii)   In case technical bid has been evaluated before the opening of the financial bid, an 

application for review in relation to the financial bid may be filed only by a bidder 
whose technical bid is found to be acceptable 

25.3 However, following decisions of IGGL shall not be subject to review: 
a)   Determination of the need for procurement; 
b)   Selection of the mode of procurement or bidding system; 
c)   Choice of selection procedure; 
d)   Provisions limiting participation of bidders in the procurement process; 
e)   The decision to enter into negotiations with the L1 bidder; 
f)   Cancellation   of the   procurement process except where it is intended to 

subsequently re-tender the same requirements; 
g)   Issues related to ambiguity in contract terms may not be taken up after a contract 

has been signed, all such issues should be highlighted before consummation of the 
contract by the vendor/ contractor; and 

h)   Complaints against specifications except under the premise that they are either 
vague or too specific so as to limit competition may be permissible. 

 
26 BID OPENING 
 
26.1 Unpriced Bid Opening : 
 IGGL will open bids, in the presence of bidders’ designated representatives who choose 

to attend, at date, time and location stipulated in the BDS.  The bidders’ representatives, 
who are present shall sign a bid opening register evidencing their attendance.  

 
26.2 Priced Bid Opening: 
26.2.1 IGGL will open the price bids of those Bidders who meet the qualification requirement 

and whose bid is determined to be technically and commercially responsive. Techno-
commercial bid evaluation status will be are to be informed to all bidders (including 
informing the techno-commercially not qualified Bidders). Price bids are to be opened in 
the presence of only techno-commercially acceptable bidders, who are willing to attend 
the bid opening, at a pre-publicised date, time and place or on the portal in case of e-
procurement. The bidder’s name, bid price, discount (if any) and any such details 
considered appropriate shall be read out during the price bid opening. Offers should not, 
repeat not, be circulated amongst the bidder's representative. Bidders selected for opening 
of their price bid shall be informed about the date & time of price bid opening. Bidders 
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may depute their authorized representative to witness the price bid opening. The Bidders’ 
representatives, who are present shall sign a Price Bid Opening Register evidencing their 
attendance and may be required to be present even on a short notice.  
    

26.2.2 The price bids of those Bidders who were not found to be techno-commercially responsive 
shall not be opened in both manual tendering and e-tendering.  

26.3 In case of bids invited under the single bid system, bid shall be opened on the specified 
due date & time. 

 
27 CONFIDENTIALITY 
  

Information relating to the examination, clarification, evaluation and comparison of bids, 
and recommendations for the award of a contract, shall not be disclosed to bidders or any 
other person not officially concerned with such a process until the award to the successful 
bidder. 
 

28 CONTACTING THE EMPLOYER 
 
28.1 From the time of bid opening to the time of contract award, no bidder shall contact IGGL 

on any matter related to the bid, except on request and prior written permission. 
 

28.2 Any effort by the bidder to influence IGGL in bid evaluation, bid comparison or contract 
award decisions will vitiate the process and will result in the rejection of the bidder's bid 
and action shall be initiated as per the IGGL’s procedure for action in case Corrupt / 
Fraudulent / Collusive / Coercive practices in this regard apart from forfeiture of EMD/ 
Bid Security, if any. 

 
29 Examination Of Bids And Determination Of Responsiveness 
 
29.1 The employer’s determination of a bid’s responsiveness is based on the content of the bid 

only. Prior to the detailed evaluation of Bids, the Employer will determine whether each 
Bid:- 
(a) Meets the "Bid Evaluation Criteria"  of the Bidding Documents; 
(b) Has been properly signed; 
(c) Is accompanied by the required 'Earnest Money / Bid Security / Bid Security 

Declaration'; 
(d) Is substantially responsive to the requirements of the Bidding Documents; and 
(e) Provides any clarification and/or substantiation that the Employer may require to 

determine responsiveness pursuant to "ITB: Clause-29.2" 
29.2 A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bidding Documents without material deviations or reservations or 
omissions for this purpose employer defines the foregoing terms below:- 
a)  “Deviation” is departure from the requirement specified in the tender documents. 
b)  “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirement in the tender documents.  
c)  “Omission” is the failure to submit part or all of the information or documentation 

required in the tender document for evaluation of bid. 
 

29.3 A material deviation, reservation or omission is one that, 
a)   If accepted would, 

i)   Affect in any substantial way the scope, quality, or performance of the job 
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as specified in tender documents. 
ii)  Limit, in any substantial way, inconsistent with the Tender Document, the 

Employer’s rights or the tenderer’s obligations under the proposed 
Contract. 

b) If rectified, would unfairly affect the competitive position of other bidders 
presenting substantially responsive bids. 

29.4 The employer shall examine all aspects of the bid to confirm that all requirements have 
been met without any material deviation, reservation or omission. 

29.5 Tenders that do not meet the basic requirements specified in the bid documents are to be 
treated as unresponsive {both during Techno-commercial evaluation and Financial 
Evaluation incase of Two  Bid System ) and will be ignored. All tenders received will 
first be scrutinized to see whether the tenders meet the basic requirements as incorporated 
in the Bid  document and to identify unresponsive tenders, if any. Unresponsive offers 
may not subsequently be made responsive by correction or withdrawal of the non-
conforming stipulation. Some important points on the basis of which a tender may be 
declared as unresponsive and be ignored during the initial scrutiny are: 

 

i)    The tender is not in the prescribed format or is unsigned or not signed as per the 
stipulations in the bid document; 

ii)    The required EMD has not been provided or exemption from EMD is claimed without 
acceptable proof of exemption; 

iii)  The bidder is not eligible to participate in the bid as per laid down eligibility criteria 
iv)  The bid departs from the essential requirements specified in the bidding document(for 

example, the tenderer has not agreed to give there quired contract performance 
security);or 

v)    Against a schedule in the list of requirements in the tender enquiry, the tenderer has 
not quoted for the entire requirement as specified in that schedule (example: in a 
schedule, it has been stipulated that the tenderer will supply the equipment, install and 
commission it and also train the IGGL’s personnel for operating the equipment. The 
tenderer has, however, quoted only for supply of the equipment). 

 
30 CORRECTION OF ERRORS 
 
30.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors in Price Schedule/Schedule of Rates (SOR) will be corrected by 
the Employer as follows: 

 
(i) When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the Bidder (i.e. by multiplying the 
quantity and rate) shall be taken as correct.  

(ii) When the rate quoted by the Bidder in figures and words tallies but the amount is 
incorrect, the rate quoted by the bidder shall be taken as correct and not the amount. 
The amount shall be re-calculated/ corrected accordingly.  

(iii) In case a Price Schedule/ Schedule of Rate is having provisions of sub-total and 
grand total and there is a difference between “sum of sub totals” and “grand total”, 
“sum of sub totals” shall be taken as correct. 

 
 

(iv) When it is not possible to ascertain the correct rate, in the manner prescribed above, 
the rate as quoted in words shall be adopted and the amount worked out, for 
comparison purposes. 
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(v) In case any bidder does not quote for any item(s) of “Schedule of Rates” and the 
estimated price impact is more than 10% of the quoted price, then the bid will be 
rejected. If such price impact of unquoted items is 10% or less of his quoted price, 
then the unquoted item(s) shall be loaded  highest of the price quoted by the other 
bidders . If such bidder happens to be lowest evaluated bidder, price of unquoted 
items shall be considered as included in the quoted bid price. 

 
30.2 The discrepancy in bid shall be conveyed to the bidder asking to respond by a target date 

and if the bidder does not agree with observation, its Bid is liable to be rejected, and the 
EMD shall be forfeited / actions shall be invoked as per Declaration for Bid Security. 

 
30.3 The above provision of Correction of Error shall not be applicable for E-tendering. 
 
31 CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 

Not Applicable. All bids submitted must be in the currency specified at clause 14 of ITB. 
 

32 EVALUATION AND COMPARISON OF BIDS 

 Bid shall be evaluated as per evaluation criteria mentioned in Section-II of bidding 
documents on lowest bid. 
In case of a tie at the lowest bid (L1) position between two or more bidders, the order/LoA 
will be placed on the bidder who has higher/ highest turnover in last audited financial year.  
In case there is a tie at the lowest bid (L1) position between only startup bidders and none 
of them has past turnover,   the order/LoA will be placed on the startup who is registered 
earlier with Department for Promotion of Industry and Internal Trade. 

33 COMPENSATION FOR EXTENDED STAY   

33.1 In the event of the time of completions of work getting delayed beyond the time schedule 
indicated in the bidding document plus a grace period equivalent to 1/5th of the time 
schedule or 2 months whichever is more, due to reasons solely attributable to Employer, 
the Contractor shall be paid compensation for extended stay (ESC) to maintain necessary 
organizational set up and construction tools, tackles, equipment etc. at site of work. 

33.2 The bidder is required to specify the rate for ESC on per month basis in the “PRICE 
PART” of his bid, which shall be considered for loading on total quoted price during price 
bid evaluation. The loading shall be done of a period of 1/5th of the time schedule or 1 
month whichever is less. In case bidder does not indicate the rate for ESC in price part of 
his bid, it will be presumed that no ESC is required by the bidder and evaluation shall be 
carried out accordingly. 

 
34 PURCHASE PREFERENCE 

Purchase Preference as per Policy to Provide Purchase Preference as per Public Procurement 
(Preference to Make in India), Order 2017/ Domestically Manufactured Telecom Products 
(DMTP)shall be allowed as per Government instructions in vogue, as applicable from time 
to time.  
The Policy to Provide Purchase Preference as per Public Procurement (Preference to Make 
in India), Order 2017 is enclosed as Annexure V to ITB herewith. 
Bidders are required to select the applicable purchase preference (i.e. preference category) 
option while submitting the bid on GePNIC portal. However, evaluation and applicability 
of purchase preference policy will be based on the confirmations & documents submitted 
by the bidder in the their bid irrespective of selection made on GePNIC portal 
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 [F] – AWARD OF CONTRACT 

35 AWARD 
Subject to "ITB: Clause-29", IGGL will award the Contract to the successful Bidder whose 
Bid has been determined to be substantially responsive and has been determined as the 
lowest provided that bidder, is determined to be qualified to satisfactorily perform the 
Contract.  
“IGGL intent to place the contract directly on the address from where Goods are 
produced/dispatched or Services are rendered. In case, bidder wants contract at some 
other address or supply of Goods/ Services from multiple locations, bidder is required  to 
provide in their bid address on which order is to be placed”.  
IGGL will place the Contract directly on the successful bidder from whom the bid has 
been received & evaluated and will not place order on other entities such as subsidiary, 
business associate or partner, dealer/distributor etc. of the Bidder. 

 
36 NOTIFICATION OF AWARD / FAX OF ACCEPTANCE 
 
36.1 Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for acceptance of the 

Bid will be intimated to the successful Bidder by IGGL either byE - mail /Letter or like 
means defined as the “Fax of Acceptance (FOA)”. The Contract shall enter into force on 
the date of FOA and the same shall be binding on IGGL and successful Bidder (i.e. 
Contractor).  The Notification of Award/FOA will constitute the formation of a Contract. 
The detailed Letter of Acceptance shall be issued thereafter incorporating terms & 
conditions of Tender Document, Corrigendum, Clarification(s), Bid and agreed 
variation(s)/acceptable deviation(s), if any. IGGL may choose to issue Notification of 
Award in form of detailed Letter of Acceptance without issuing FOA and in such case the 
Contract shall enter into force on the date of detailed Letter of Acceptance only. 

36.2 Contract period shall commence from the date of "Notification of Award" or as mentioned 
in the Notification of Award. The "Notification of Award" will constitute the formation of 
a Contract, until the Contract has been effected pursuant to signing of Contract Agreement 
as per "ITB: Clause-37".  

36.3 Upon the successful Bidder's / Contractor's furnishing of 'Contract Performance Security 
/ Security Deposit', pursuant to "ITB: Clause-38", IGGL will promptly discharge his 
'Earnest Money Deposit / Bid Security', pursuant to "ITB: Clause-16" 

36.4 The Order/ contract value mentioned above is subject to Price Reduction Schedule clause. 
36.5 IGGL will award the Contract to the successful Bidder, who, within 03 days' of receipt of 

the same, shall sign and return the acknowledged copy to IGGL. 

37 SIGNING OF AGREEMENT 

37.1 The successful Bidder/Contractor shall be required to execute an 'Agreement' (in case the 
individual contract value as specified in Notification of Award is more than INR 10 Lakhs 
exclusive of GST) in the proforma given in this Bidding Document on a 'non-judicial 
stamp paper' of appropriate value [cost of the 'stamp-paper' shall be borne by the successful 
Bidder/Contractor] and of 'State of India' specified in Bidding Data Sheet (BDS)only, 
within 'fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the Tender by the 
successful Bidder/Contractor failure on the part of the successful Bidder/Contractor to sign 
the 'Agreement' within the above stipulated period, shall constitute sufficient grounds for 
forfeiture of EMD/Security Deposit / Action as per Bid Security declaration. 

37.3 Bidders can request Bilingual (Hindi & English) Contract Agreement. The format for 
signing Contract Agreement in English is attached with this Bidding Document. 
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38 CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT  [CPS/SD] 

38.1 Within 30 days of the receipt of the notification of award/ Fax of Acceptance from IGGL, 
the successful bidder shall furnish the Contract Performance Security (CPS) in accordance 
with of General Conditions of the Contract. The CPS shall be in the form of either Banker’s 
Cheque or Demand Draft or or Insurance Surety Bond or Fixed Deposit Receipt or Bank 
Guarantee or Letter of Credit and shall be in the currency of the Contract. However, CPS 
shall not be applicable in cases wherein the individual contract value as specified in 
Notification of Award is less than INR 5 Lakh (exclusive of GST). 

38.2 The contract performance security shall be for an amount equal to specified in Bidding 
Data Sheet (BDS)towards faithful performance of the contractual obligations and 
performance of equipment. For the purpose of CPS, Contract/order value shall be 
exclusive of GST (CGST & SGST/UTGST or IGST). 

 
SD / CPBG @ 10% of Total Order / Contract value within 30 days of FOA/notification of 
award. 

OR 
Initial security deposit (ISD) @ 5% of Total Contract value within 30 days of FOA/ 
notification of award and deduction @ 10% of the RA bill subsequently from the RA bills 
till the total amount of security deposit (including ISD and deducted amount) reaches 10% 
of Total Contract value. 
 
Bank Guarantee towards CPS shall be from any Indian scheduled bank (excluding Co- 
operative banks and Regional Rural bank)or a branch of an International bank situated in 
India and registered with Reserve bank of India as scheduled foreign bank. However, in 
case of bank guarantees from banks other than the Nationalized Indian banks, the bank 
must be a commercial bank having net worth in excess of Rs 100 crores and a declaration 
to this effect should be made by such commercial bank either in the Bank Guarantee itself 
or separately on its letterhead. This bank guarantee shall be valid for a period of three 
months beyond the DLP specified in Bid Data Sheet. 

38.3 Failure of the successful bidder to comply with the requirements of this article shall 
constitute sufficient grounds for consideration of the annulment of the award and forfeiture 
of the EMD / action as per declaration for Bid Security.  

38.4 The CPS has to cover the entire contract value including extra works/services also. As 
long as the CPS submitted at the time of award take cares the extra works/ services 
executed and total executed value are within the awarded contract price, there is no need 
for additional CPS. As soon as the total executed value is likely to burst the ceiling of 
awarded contract price, the contractor should furnish additional CPS.   

38.5 Further, Ministry of Finance (MOF) Department of financial service has issued direction 
for submission of Bank Guarantee through online vide letter ref number F.No.7/112/2011-
BOA dated 17th July 2012. The successful bidder can submit CPS online through issuing 
bank to IGGL directly as per the above direction including its revisions, if any. In such 
cases confirmation will not be sought from issuing banker by IGGL. 

38.6 In addition to existing specified form (i.e. Demand Draft (DD)/ Banker’s Cheque/ Bank 
Guarantee/Letter of Credit) mentioned in tender documents for submission of Security 
Deposit/ Contract Performance Security, the successful bidder can also submit the Security 
Deposit/ Contract Performance Security through online banking transaction i.e. 
IMPS/NEFT/RTGS/SWIFT etc. For this purpose, the details of IGGL’s Bank Account is  
mentioned in BDS. Further, in case a successful Bidder is willing to furnish CPS through 
SWIFT, the details may be obtained from Purchase Officer immediately after receipt of 
FOA. 
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While remitting such online transaction, the bidder must indicate “Security Deposit/ 
Contract Performance Security against FOA/DLOA no. _______(contractor to 
specify the FOA/DLOA No.)” under remarks column of such transaction of respective 
bank portal. The contractor/vendor shall be required to submit the successful transaction 
details to the dealing officer immediately through email/letter and necessarily within 30 
days from the date of Fax of Acceptance. 

38.7 In case of forfeiture of Contract Performance Security/ Security Deposit in terms of GCC, 
the forfeited amount will be considered inclusive of tax and tax invoice will be issued by 
IGGL. The forfeiture amount will be subject to final decision of IGGL based on other 
terms and conditions of order/ contract. 

38.8 The Contractor will also submit covering letter along with CPS as per format at F-4. 
38.9 CPBG/Security Deposit will not be accepted in case the same has reference of 

‘remitter’/’financer’ other than bidder on the aforementioned financial instrument of 
CPBG/ Security Deposit submitted by the Contractor. 

38.10 The first payment to vendor is to be released only after submission of CPS / Security 
Deposit (SD). 

38.11 Before the CPS / Security Deposit (SD) is released a "No Claim Certificate" is to be 
submitted by the supplier/vendor.  

38.12 In case, IGGL allows additional time for submission of CPBG/SD beyond  30 days, a 
penal interest of Marginal Cost of Fund based Lending Rate (MCLR) for one year 
charged by SBI (applicable on due date of submission of CPBG/SD i.e. 30th day after 
issuance of FOA/Notification of award) plus 4.0% p.a (on CPBG/SD amount) shall be 
charged for delay beyond 30 days i.e. from 31st days after issuance of FOA. 

38.13 THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED  THROUGH 
SFMS PLATFORM AS PER FOLLOWING DETAILS:  
“BG issuance message (IFN 760 / IFN760COV For issuance of BG and IFN 767 / IFN 
767 COV FOR Amendment of BG) is to be transmitted through SFMS to beneficiary’s 
bank as below: 
Name of Bank: Axis Bank Branch: Guwahati 
Branch Address: Chhibber House, Ground Floor, G.S Road, Guwahati -781005 IFSC: 
UTIB0000140 
SWIFT Code: AXISINBB140 
The issuing bank while issuing/amending the BG, should ensure that the below 
information is correctly captured in the message i.e., IFN 760 / IFN 760COV / IFN 767/ 
IFN 767COV: 
 

Field Number Particulars 

7037 IGGL938956645 
NOTE: THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 
THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS: 
(i) IFN 760 / IFN 760COV FOR ISSUANCE OF BANK GUARANTEE 
(ii) IFN 767 / IFN 767 COV FOR AMENDMENT OF BANK GUARANTEE 
(iii) THE ABOVE MESSAGE / INTIMATION SHALL BE SENT THROUGH SFMS 
 BY THE BG ISSUING BANK TO AXIS BANK, GUWAHATI BRANCH, IFS CODE 
 –UTIB0000140; BRANCH ADDRESS: Axis Bank, Chhibber House, Ground Floor, 
 G.S Road, Guwahati -781005 
(iv) THE SUPPLIER SHALL SUBMIT TO IGGL THE COPY OF SFMS MESSAGE 
 AS SENT BY THE ISSUING BANK ALONG WITH THE ORIGINAL BANK 
 GUARANTEE 
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39 PROCEDURE FOR ACTION IN CASE CORRUPT/ 
FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES 

 
39.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is enclosed 

at Annexure-I. 
39.2 The Fraud Prevision Policy document is available on IGGL’s website (https://iggl.co.in). 
39.3 Name and contact details of nodal officer- Refer BDS for details 
  
39.4 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING 

OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ CONSULTANTS 
INDULGED IN FRAUDULENT/ COERCIVE PRACTICES 

 Notwithstanding anything contained contrary in GCC and other "CONTRACT 
DOCUMENTS", in case it  is found that the Contractors / Bidders indulged in fraudulent/ 
coercive practices at the time of bidding, during execution of the contract etc., and/or on 
other grounds as mentioned in IGGL’s “Procedure for action in case 
Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-I to Section-III), the 
contractor/bidder shall be banned (in terms of aforesaid procedure) from the date of 
issuance of such order by Indradhanush Gas Grid Limited, to such Contractors/Bidders. 

 The Contractor/ Bidder understands and agrees that in such cases where  Contractor/ 
Bidder has been banned (in terms of  aforesaid procedure) from the date of issuance of 
such order by Indradhanush Gas Grid Limited, such decision of Indradhanush Gas Grid 
Limited shall be final and binding on such Contractor/ Bidder and the ‘Arbitration clause’ 
in the GCC and other "CONTRACT DOCUMENTS"  shall not be applicable for any 
consequential issue /dispute arising in the matter. 

 
40 Public Procurement Policy For Micro And Small Enterprises 

The Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 
2012 is not applicable for tender for procurement of Works. 
 

 MSE bidders need to submit EMD/Bid Security as per relevant clauses of tender 
(cl. 16 of ITB, etc), failing which bid shall be treated as ‘Bid not accompanied with 
EMD’ and shall be rejected. Exemption of EMD and benefits of purchase 
preference is not applicable to participating MSE’s being a works tender. 

 
41 AHR ITEMS 

In item rate contract where the quoted rates for the items exceed 50% of the estimate rates, 
such items will be considered as Abnormally High Rates (AHR) items and payment of 
AHR items beyond the SOR stipulated quantities shall be made at the lowest amongst the 
following rates: 
I) Rates as per SOR, quoted by the Contractor. 
II) Rate of the item, which shall be derived as follows: 

a. Based on rates of Machine and labour as available from the contract (which 
includes contractor’s supervision, profit, overheads and other expenses). 

b. In case rates are not available in the contract, rates will be calculated based 
on prevailing market rates of machine, material and labour plus 15% to 
cover contractor’s supervision profit, overhead & other expenses. 

 
42 VENDOR  PERFORMANCE EVALUATION 
 
 Shall be as stipulated Annexure II to ITB herewith. 
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43 INCOME TAX & CORPORATE TAX 
 
43.1 Income tax deduction shall be made from all payments made to the contractor as per the 

rules and regulations in force and in accordance with the Income Tax Act prevailing from 
time to time. 

43.2 Corporate Tax liability, if any, shall be to the contractor’s account. 
43.3 TDS  

(i) TDS, wherever applicable, shall be deducted as per applicable act/law/rule. 
 

(ii) Higher rate of TDS for non-filers of ITR 
As per Section 206AB of Income Tax Act, 1961, in case of any vendor/customer 
who does not filed their Income Tax Return for both of the two previous years 
preceding to current year and aggregate amount of TDS is more than or equal to 
50,000/- in each of those previous two years (or limit defined by Govt. from time 
to time), then TDS will be deducted at the higher of following rates:  
(I)      Twice the rate mentioned in relevant TDS section. 
(II)      Twice the rate or rates in force 
(III)     5% 

 
43.4 MENTIONING OF PAN NO. IN INVOICE/BILL  
 

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is 
mandatory for procurement of goods / services/works/consultancy services exceeding Rs. 
2 Lacs per transaction or as amended from time to time.  
Accordingly, contractor should mention their PAN no. in their invoice/ bill for any 
transaction exceeding Rs. 2 lakhsor as amended from time to time. As provided in the 
notification, in case contractor do not have PAN no., they have to submit declaration in 
Form 60 along with invoice/ bill for each transaction.    
Payment of contractor shall be processed only after fulfilment of above requirement 

 
44 DISPUTE RESOLUTION MECHANISM 
 
44.1 QUARTERLY CLOSURE OF THE CONTRACT  
 

During execution of orders, various issues may arise. In order to timely detect and to 
address the contractual issue(s) during the execution of contracts, IGGL has introduced a 
mechanism of Quarterly Closure of the contract, under which all the related issues 
/disputes will be monitored and addressed on quarterly basis for resolution. Vendor 
(hereinafter referred ‘Vendor’)should first refer any issues/disputes to Engineer-in-
Charge(EIC) for LOA/contracts/ Dealing C&P Executive for Purchase Orders and co-
operate them for smooth execution of the contract and to timely address the issues, if any. 
For applicability of ‘Quarterly Closure’, please refer BDS. 
 

 
44.2 CONCILIATION AND ARBITRATION 
 

1.0 CONCILIATION  
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 Indradhanush Gas Grid Limited (IGGL) has framed the Conciliation Rules 2019 in 
conformity with Part – III of the Arbitration and Conciliation Act 1996 as amended 
from time to time for speedier, cost effective and amicable settlement of disputes 
through conciliation. All issue(s)/dispute(s) arising under the Contract, which 
cannot be mutually resolved within a reasonable time, may be referred for 
conciliation in accordance with IGGL Conciliation Rules 2019 as amended from 
time to time. A copy of the said rules have been made available on IGGL’s web 
site i.e. https://iggl.co.in. 

 
 Where invitation for Conciliation has been accepted by the other party, the Parties 

shall attempt to settle such dispute(s) amicably under Part-III of the Arbitration and 
Conciliation Act, 1996 and Indradhanush Gas Grid Limited (IGGL) Conciliation 
Rules, 2019. It would be only after exhausting the option of Conciliation as an 
Alternate Dispute Resolution Mechanism that the Parties hereto shall invoke 
Arbitration Clause. For the purpose of this clause, the option of ‘Conciliation’ shall 
be deemed to have been exhausted, even in case of rejection of ‘Conciliation’ by 
any of the Parties 

 

 
2.0 ARBITRATION   
 

 All issue(s)/dispute(s) excluding the matters that have been specified as excepted 
matters and listed at clause no. 2.5 and which cannot be resolved through 
Conciliation, such issue(s)/dispute(s) shall be referred to arbitration for 
adjudication by Sole Arbitrator.  

 

 The party invoking the Arbitration shall have the option to either opt for Ad-hoc 
Arbitration as provided at Clause 2.1 below or Institutionalized Arbitration as 
provided at Clause 2.2 below, the remaining clauses from  2.3 to  2.7 shall apply to 
both Ad-hoc and Institutional Arbitration:- 

 
2.1  On invocation of the Arbitration clause by either party, IGGL shall suggest 

a panel of three independent and distinguished persons (Retd Supreme Court 
& High Court Judges only) to the other party from the Panel of Arbitrators 
maintained by ‘Delhi International Arbitration Centre (DIAC) to select any 
one among them to act as the Sole Arbitrator. In the event of failure of the 
other party to select the Sole Arbitrator within 30 days from the receipt of 
the communication from IGGL suggesting the panel of arbitrators, the right 
of selection of the sole arbitrator by the other party shall stand forfeited and 
IGGL shall appoint the Sole Arbitrator from the suggested panel of three 
Arbitrators for adjudication of dispute(s). The decision of IGGL on the 
appointment of the sole arbitrator shall be final and binding on the other 
party. The fees payable to Sole Arbitrator shall be governed by the fee 
Schedule of ‘‘Delhi International Arbitration Centre’. 

       OR  
2.2 If a dispute arises out of or in connection with this contract, the party 

invoking the Arbitration shall submit that dispute to any one of the Arbitral 
Institutions i.e. ICADR/ICA/DIAC/SFCA and that dispute shall be 
adjudicated in accordance with their respective Arbitration Rules. The 
matter shall be adjudicated by a Sole Arbitrator who shall necessarily be a 
Retd. Supreme Court/High Court Judge to be appointed/nominated by the 
respective institution. The cost/expenses pertaining to the said Arbitration 
shall also be governed in accordance with the Rules of the respective Arbitral 
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Institution. The decision of the party invoking the Arbitration for reference 
of dispute to a specific Arbitral institution for adjudication of that dispute 
shall be final and binding on both the parties and shall not be subject to any 
change thereafter. The institution once selected at the time of invocation of 
dispute shall remain unchanged. 

 
2.3  The cost of arbitration proceedings shall be shared equally by the parties.  
 

2.4  The Arbitration proceedings shall be in English language and the seat, venue 
and place of Arbitration shall be Guwahati, Assam, India only.  

 

2.5  Subject to the above, the provisions of Arbitration & Conciliation Act 1996 
and any amendment thereof shall be applicable. All matter relating to this 
Contract and arising out of invocation of Arbitration clause are subject to the 
exclusive jurisdiction of the Court(s) situated at Guwahati, Assam, India.  

 

2.6  List of Excepted matters: 
 

a) Dispute(s)/issue(s) involving claims below Rs 25 lakhs and above Rs 
25 crores.  

b) Dispute(s)/issue(s) relating to indulgence of Supplier/Vendor/Bidder 
in corrupt/fraudulent/collusive/coercive practices and/or the same is 
under investigation by CBI or Vigilance or any other investigating 
agency or Government.  

c) Dispute(s)/issue(s) wherein the decision of Engineer-In-
Charge/owner/IGGL has been made final and binding in terms of the 
Contract.   

 

2.7  Disputes involving claims below Rs 25 Lakhs and above Rs. 25 crores:- 
Parties mutually agree that dispute(s)/issue(s) involving claims below Rs 25 
Lakhs and above Rs 25 crores shall not be subject matter of Arbitration and 
are subject to the exclusive jurisdiction of the Court(s) situated at Guwahati, 
Assam, India.  

  3.0 GOVERNING LAW AND JURISDICTION: 
   The Contract shall be governed by and construed in accordance with the 
   laws in force in India. The Parties hereby submit to the exclusive  
   jurisdiction of the Courts situated at Guwahati, Assam, India for  
   adjudication of disputes, injunctive reliefs, actions and proceedings, if 
   any, arising out of this Contract. 
 
 

45. DISPUTES BETWEEN CPSE’S / GOVERNMENT DEPARTMENT’S/ 
ORGANIZATIONS 

 
 

Subject to conciliation as provided above, in the event of any dispute (other than those 
related to taxation matters) or difference relating to the interpretation and application of 
the provisions of commercial contract(s) between Central Public Sector Enterprises 
(CPSEs/ Port Trusts inter-se and also between CPSEs and Government Departments 
/Organizations), such dispute or difference shall be taken up by either party for resolution 
through AMRCD as mentioned in OPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-
05-2018. 
 

 

Any party aggrieved with the decision of the Committee at the First level (tier) may prefer 
an appeal before the Cabinet Secretary at the Second level (tier) within 15 days from the 
date of receipt of decision of the Committee at First level, through it's administrative 
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Ministry/Department, whose decision will be final and binding on all concerned. 
 
The above provisions mentioned at clause no. 44.2 to 44.3 & 45 supersede provisions 
relating to Conciliation, Arbitration, Governing Law & Jurisdiction and Disputes between 
CPSE’s/ Government Department’s/ Organizations mentioned in General Conditions of 
Contract (GCC) and elsewhere in tender document 
.  

46.0 INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND MATERIALS 
PROVIDERS) 

 
INAM-Pro (Platform for infrastructure and materials providers) is a web based platform 
for infrastructure provides and materials suppliers and was developed by Ministry of Road 
Transport and Highways (MoRT&H) with a view to reduce project execution delays on 
account of supply shortages and inspire greater confidence in contractors to procure 
cement to start with directly from the manufacturers. Presently, numerous cement 
companies are registered in the portal and offering cement for sale on the portal with a 
commitment period of 3 years. These companies have bound themselves by ceiling rates 
for the entire commitment period, wherein they are allowed to reduce or increase their 
cement rates any number of times within the ceiling rate, but are not permitted to exceed 
the said ceiling rate.  
MoRT&H is expanding the reach of this web-portal by increasing both the product width 
as well as the product depth. They are working on incorporating 60 plus product categories. 
The product range will span from large machineries like Earth Movers and Concrete 
Mixers, to even the smallest items like road studs. MoRT&H intend to turn it into a portal 
which services every infrastructure development related need of a modern contractor. 

 IGGL’s contractors may use this innovative platform, wherever applicable. The usage of 
web – Portal is a completely voluntary exercise. The platform, however, can serve as a 
benchmark for comparison of offered prices and products. 

 
47 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS 

To promote cashless transactions, the onward payments by Contractors to their employees, 
service providers, sub-contractors and suppliers may be made through Cards and Digital 
means to the extent possible 

 
48 CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO 

SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY 
 
 While engaging the contractual manpower, Contractors are required to make efforts to 

provide opportunity of employment to the people belonging to Scheduled Castes and 
weaker sections of the society also in order to have a   fair representation of these sections. 

 
49.   PROVISIONS FOR STARTUPS (AS DEFINED IN GAZETTE NOTIFICATION 

NO. D.L-33004/99 DATED 18.02.2016 AND 23.05.2017 OF MINISTRY OF 
COMMERCE AND INDUSTRY AND AS AMENDED FROM TIME TO TIME)  

 
Not Applicable  
 

50. PROVISION REGARDING INVOICE FOR REDUCED VALUE OR CREDIT 
NOTE TOWARDS PRS 

 
PRS is the reduction in the consideration / contract value for the services covered under 
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this contract. In case of delay in execution of contract, service provider should raise invoice 
for reduced value as per Price Reduction Schedule Clause (PRS clause). If service provider 
has raised the invoice for full value, then service provider should issue Credit Note towards 
the applicable PRS amount with applicable taxes. 
In such cases if service provider fails to submit the invoice with reduced value or does not 
issue credit note as mentioned above, IGGL will release the payment to service provider 
after giving effect of the PRS clause with corresponding reduction of taxes charged on 
service provider’s invoice, to avoid delay in payment. 
In case any financial implication arises on IGGL due to issuance of invoice without 
reduction in price or non-issuance of Credit Note, the same shall be to the account of 
service provider. IGGL shall be entitled to deduct / setoff / recover such GST amount 
(CGST & SGST/UTGST or IGST) together with penalties and interest, if any, against any 
amounts paid or becomes payable by IGGL in future to the service provider under this 
contract or under any other contract. 
 

51. UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING 
CHARTERED ACCOUNTANTS 

 
 Practicing Chartered Accountants shall generate Unique Document Identification Number 

(UDIN) for all certificates issued by them as per provisions of Tender Document. 
 However, UDIN may not be required for documents being attested by Chartered 

Accountants in terms of provisions of Tender Document.  
 
52. DOCUMENTS FOR PAYMENT: 

 

Payment terms shall be as mentioned in GCC-Works/SCC.  
 
However, for release of payment, Contractor is required to submit invoice along with 
other documents as mentioned in SCC. The final bill is to be submitted within one 
month after completion. 
Further, IGGL is in process of implementing Vendor Invoice Management (VIM). 
After implementation of same (to be communicated separately), Contractor/ Vendor 
to forward the invoice on VIM Collection Center or upload digital invoice on Portal 
(details of same will be provided separately).  The copy of invoice and all other 
document mentioned above or in order/ contract is to be forwarded to address provided 
in order/contract.  
 

53. PRICE REDUCTION SCHEDULE 
Price Reduction will be applicable @ ½ % of the total executed value per week of delay or part 
thereof in supply/completion of work subject to a maximum (ceiling) of 5% of total executed value 
for orders of materials, works, and service contracts. 
 

54. SUB-LETTING OF WORKS 
The following is added to the Clause no. 37 of General Conditions of Contract (GCC)- 
Works: 
(i) Procurement of material, hire of equipment or engagement of labour will not 

mean sub-contracting.  
(ii) Sub-contracting by the contractor without the approval of IGGL shall be a 

breach of contract, unless explicitly permitted in the contract. 
(iii) However, If specified in SCC Sub-contracting for Specialized Items of Work is 

allowed upto certain percentage of work. 
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 Annexure-I to Section-III 
 

PROCEDURE FOR ACTION IN CASE CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE 
PRACTICES 

 
A Definitions: 

 
A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, anything of value 

to improperly influence the actions in selection process or in contract execution. 
“Corrupt Practice” also includes any omission for misrepresentation that may mislead or attempt to mislead 
so that financial or other benefit may be obtained or an obligation avoided. 

A2 “Fraudulent Practice” means and include any act or omission committed by a agency or with his connivance 
or by his agent by misrepresenting/ submitting false documents and/ or false information or concealment of 
facts or to deceive in order to influence a selection process or during execution of contract/ order. 

A3 “Collusive Practice amongst bidders (prior to or after bid submission)”  means a scheme or arrangement 
designed to establish bid prices at artificial non-competitive levels and to deprive the Employer of the benefits 
of free and open competition.  

A.4 “Coercive practice” means impairing or harming or  threatening to impair or harm  directly or indirectly, any 
agency or its property to influence the improperly actions of an agency, obstruction of any investigation or 
auditing of a procurement process. 

A.5 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 
A.6 ”Appellate Authority” shall mean Committee of Directors consisting of Director (Finance) and Director (BD) 

for works centers under Director (Projects). For all other cases committee of Directors shall consist of Director 
(Finance) & Director (Projects).  

A.7   “Competent Authority” shall mean the authority, who is competent to take final decision for Suspension of 
business dealing with an Agency/ (ies) and Banning  of business dealings with Agency/ (ies) and shall be the 
“Director” concerned. 

A.8 “Allied Agency” shall mean all concerns which come within the sphere of effective influence of the 
banned/suspended agency shall be treated as allied agency. In determining this, the following factors may be 
taken into consideration: 
a)   Whether the management is common; 
b)   Majority interest in the management is held by the partners or directors of banned/ suspended agency; 
c)   Substantial or majority shares are owned by the banned/ suspended agency and by virtue of this it has 

a controlling voice. 
d)   Directly or indirectly controls, or is controlled by or is under common control with another bidder. 
e)   All successor agency will also be considered as allied agency. 

A.9 “Investigating Agency” shall mean any department or unit of IGGL investigating into the conduct of Agency/ 
party and shall include the Vigilance Department of the IGGL, Central Bureau of Investigation, State Police 
or any other agency set up by the Central or state government having power to investigate.  

A.10 "Obstructive practice": materially impede the procuring entity's investigation into allegations of one or more 
of the above mentioned practices either by deliberately destroying, falsifying, altering; or by concealing of 
evidence material to the investigation; or by making false statements to investigators and/ or by threatening, 
harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or by impeding IGGL's rights of audit or access to 
information. 

 
B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive practice  
 
B.1 Irregularities noticed during the evaluation of the bids : 
 

If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in corrupt/fraudulent 
/collusive/coercive practice, the bid of such Bidder (s)  shall be rejected and its Earnest Money Deposit 
(EMD) shall be forfeited.  
Further, such agency shall be banned for future business with IGGL for a period specified in para B 2.2 
below from the date of issue of banning order. 

 
B.2 Irregularities noticed after award of contract 
 

 (i) During execution of contract: 
 

If an agency, is found to have indulged in corrupt/fraudulent/  collusive/coercive practices, action 
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shall be initiated for putting the agency on banning list. 
 

After conclusion of process and issuance of Speaking order for putting party on banning list, the 
order (s)/ contract (s) where it is concluded that such irregularities have been committed shall be 
terminated and Contract cum Performance Bank Guarantee (CPBG) submitted by agency against 
such order (s)/ contract (s) shall also be forfeited.  Further such order/ contract will be closed 
following the due procedure in this regard.  
 
The amount that may have become due to the contractor on account of work already executed by 
him shall be payable to the contractor and this amount shall be subject to adjustment against any 
amounts due from the contractor under the terms of the contract. No risk and cost provision will be 
enforced in such cases.  
 
Suspension of order/ contract:  

 
Further, only in the following situations, the concerned order (s)/ contract(s) (where 
Corrupt/Fraudulent/ Collusive/ Coercive Practices are observed) and payment shall be suspended 
after issuance of Suspension cum Show Cause Notice:  
 
(i) Head of Corporate Vigilance Department/CVO based on the investigation by them, 

recommend for specific immediate action against the agency. 
(ii) Head of Corporate Vigilance Department/CVO based on the input from investigating 

agency, forward for specific immediate action against the agency. 
 

Suspension cum Show Cause Notice being issued in above cases after approval of the competent 
authority (as per provisions mentioned under Clause no. D) shall also include the provision for 
suspension of Order (s)/ Contract (s) and payment. Accordingly, after issuance of Suspension cum 
Show Cause Notice, the formal communication for suspension of Order (s)/ Contract (s) and payment 
with immediate effect will be issued by the concerned person of IGGL. 

 
During suspension, Contractor/ Service Providers will be allowed to visit the plant/ site for upkeep of 
their items/ equipment, IGGL’s issued materials (in case custody of same is not taken over), 
demobilizing the site on confirmation of EIC, etc.  
 
In addition to above, Recovery of payments (other than due payments) including balance advance 
payments, if any, made by along with interest thereon at the prevailing rate shall be recovered. 

 
(ii) After execution of contract and during Defect liability period (DLP)/ Warranty/Guarantee 

Period:   
 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after execution of 
contract and during DLP/ Warranty/Guarantee Period,   the agency  shall be banned for future 
business with IGGL for a period specified in para B 2.2 below from the date of issue of banning 
order.    
Further, the Contract cum Performance Bank Guarantee (CPBG)/Contract Performance Security 
(CPS) submitted by agency against such order (s)/ contract (s) shall be forfeited.  

 
(iii) After expiry of  Defect liability period (DLP)/ Warranty/Guarantee Period   

 
If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after expiry of  

Defect liability period (DLP)/ Warranty/Guarantee Period,   the agency  shall be banned for future 
business with IGGL for a period specified in para B 2.2 below from the date of issue of banning 
order.    
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B.2.2 Period of Banning 
 

The period of banning of agencies indulged in Corrupt/Fraudulent/Collusive/Coercive Practices shall 
be as under and to be reckoned from the date of banning order: 

 
S. 
No. 

Description Period of banning 
from the date of 
issuance of Banning 
order 

1 Misrepresentation/False information other than pertaining to BEC 
of tender but having impact on the selection process.   
For example, if an agency confirms not being in holiday in 
IGGL/PSU’s PMC or banned by PSUs/ Govt. Dept., liquidation, 
bankruptcy & etc. and subsequently it is found otherwise, such 
acts shall be considered in this category.

06 Months 

2 
 
 
 
2.1 
 
 
 

Corrupt/Fraudulent (except mentioned sl. no. 1 above) 
/Collusive/Coercive Practices 
 
If an agency again commits Corrupt/Fraudulent (except mentioned 
sl. no. 1 above) /Collusive/ Coercive Practices in subsequent cases 
after their banning, such situation of repeated offense to be dealt 
with more severity  

01 year 
 
 
 
2 years (in addition to 
the period already 
served) 

3 Indulged in unauthorized disposal of materials provided by IGGL 2 years  
4 If act of vendor/ contractor is a threat to the National Security 2 years  

C Effect of banning on other ongoing contracts/ tenders 
 
C.1 If an agency is put on Banning, such agency should not be considered in ongoing tenders/future tenders.   
C.2 However, if such an agency is already executing other order (s)/ contract (s) where no corrupt/fraudulent/ 

collusive/coercive practice is found, the agency should be allowed to continue till its completion without any 
further increase in scope except those incidental to original scope mentioned in the contract.  

C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the case under process: 
C.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by the agency 

shall be ignored.  
C.3.2   after opening Technical bid but before opening the Price bid, the Price bid of the agency shall not be opened 

and BG/EMD submitted by the agency shall be returned to the agency. 
C.3.3  after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency shall be 

ignored & will not be further evaluated. .In case such agency is lowest (L-1), next lowest bidder shall be 
considered as L-1.. 

 
D. Procedure for Suspension of Bidder 
 

  D.1 Initiation of Suspension  
 

Action for suspension business dealing with any agency/(ies) shall be initiated by Corporate C&P Department when 
 

(i) Corporate Vigilance Department based on the fact of the case gathered during investigation by them 
recommend for specific immediate action against the agency. 

(ii) Corporate Vigilance Department based on the input from Investigating agency, forward for specific 
immediate action against the agency. 

(iii) Non performance of Vendor/Supplier/Contractor/Consultant leading to termination of Contract/ 
Order. 

 
  D.2     Suspension Procedure:  

 
D.2.1     The order of suspension would operate initially for a period not more than six months and is to be 

communicated to the agency and also to Corporate Vigilance Department. Period of suspension can be 
extended with the approval of the Competent Authority by one month at a time with a ceiling of six 
months pending a conclusive decision to put the agency on banning list.  

D.2.2     During the period of suspension, no new business dealing may be held with the agency. 
D.2.3     Period of suspension shall be accounted for in the final order passed for banning of business with the 
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agency. 
D.2.4  The decision regarding suspension of business dealings should also be communicated to the agency. 
D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which can result in banning 

of business dealings, proposal for issuance of suspension order and show cause notice shall be put up to 
the Competent Authority.  The suspension order and show cause notice must include that (i) the agency 
is put on suspension list and (ii) why action should not be taken for banning the agency for future 
business from IGGL. 
The competent authority to approve the suspension will be same as that for according approval for 
banning.  

 
D 3      Effect of Suspension of business:   
 

      Effect of suspension on other on-going/future tenders will be as under: 
 
D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency appears in the 

Suspension List. 
D.3.2 If an agency is put on the Suspension List during tendering: 
D.3.2.1    after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by the 

agency shall be ignored.  
D.3.2.2    after opening Technical bid but before opening the Price bid, the Price bid of the agency shall not be 

opened and BG/EMD submitted by the agency shall be returned to the agency. 
 D.3.2.3  after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency shall be 

ignored & will not be further evaluated. In case such agency is lowest  (L-1), next lowest bidder shall 
be considered  as L-1. .  

D.3.3  The existing contract (s)/ order (s) under execution shall continue. 
D.3.4 Tenders invited for procurement of goods, works and services shall have provision that the bidder shall 

submit a undertaking to the effect that (i) neither the bidder themselves nor their allied agency/(ies) are 
on banning list of IGGL or  the Ministry of Petroleum  and Natural Gas and (ii)  bidder is not banned by 
any Government department/ Public Sector. 

  
F. Appeal against the Decision of the Competent Authority:  

 
F.1 The agency may file an appeal against the order of the Competent Authority for putting the agency on 

banning list. The appeal shall be filed to Appellate Authority. Such an appeal shall be preferred within one 
month from the of receipt of banning order.  

F.2 Appellate Authority would consider the appeal and pass appropriate order which shall be communicated to 
the party as well as the Competent Authority.  

F.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate Authority.  
 

G. Wherever there is contradiction with respect to terms of ‘Integrity pact’ , GCC and ‘Procedure for action in 
case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the provisions of ‘Procedure for action in case of 
Corrupt/Fraudulent/ Collusive/Coercive Practice’ shall prevail. 
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Annexure-II to Section III 
 

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/ 
CONTRACTORS/ CONSULTANTS 

 
1.0 GENERAL 
 
 A system for evaluation of Vendors/ Suppliers/Contractors/ Consultants and their performance is a key 

process and important to support an effective purchasing & contracting function of an organization. 
 Performance of all participating Vendors/ Suppliers/Contractors/ Consultants need to be closely monitored 

to ensure timely receipt of supplies from a Vendor, completion of an assignment by a Consultant or complete 
execution of order by a contractor within scheduled completion period.  For timely execution of projects and 
meeting the operation & maintenance requirement of operating plants, it is necessary to monitor the 
execution of order or contracts right from the award stage to completion stage and take corrective measures 
in time. 

 
2.0 OBJECTIVE 
 
 The objective of Evaluation of Performance aims to recognize, and develop reliable Vendors/ 

Suppliers/Contractors/ Consultants so that they consistently meet or exceed expectations and requirements.  
 The purpose of this procedure is to put in place a system to monitor performance of Vendors/ 

Suppliers/Contractors/ Consultants associated with IGGL so as to ensure timely completion of various 
projects, timely receipt of supplies including completion of works & services for operation and maintenance 
of operating plants and quality standards in all respects. 

 
3.0 METHODOLOGY 
 
 i) Preparation of Performance Rating Data Sheet 

Performance rating data Sheet for each and every Vendor/ Supplier/Contractor/Consultant for all 
orders/Contracts with a value of Rs. 50 Lakhs and above is recommended to be drawn up.  Further, 
Performance rating data Sheet for orders/contracts of Vendor/Supplier/Contractor/ Consultant who 
are on watch list/holiday list/ banning list shall be prepared irrespective of order/ contract value. 
These data sheets are to be separately prepared for orders/ contracts related to Projects and O&M. 
Format, Parameters, Process, responsibility for preparation of Performance Rating Data Sheet are 
separately mentioned. 

 ii) Measurement of Performance 
 Based on the parameters defined in Data Sheet, Performance of concerned Vendor/ 

Supplier/Contractor/ Consultant  would be computed and graded accordingly.  The measurement of 
the performance of the Party would be its ability to achieve the minimum scoring of 60% points in 
the given parameters.  

 iii) Initiation of Measures: 
Depending upon the Grading of Performance, corrective measures would be initiated by taking up 
the matter with concerned Vendor/ Supplier/Contractor/ Consultant.  Response of Vendor/ 
Supplier/Contractor/ Consultant  would be considered before deciding further course of action. 

 iv) Implementation of Corrective Measures: 
 Based on the response of Vendor/ Supplier/Contractor/ Consultant, concerned Engineer-in-Charge 

for the Projects and/or OIC in case of O&M would recommend for continuation or discontinuation 
of such party from the business of IGGL.   

v) Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated and, if required, 
corrective action will be taken for improvement in future. 

 
4.0 EXCLUSIONS: 
 

The following would be excluded from the scope of evaluation of performance of Vendors/ 
Suppliers/Contractors/ Consultants : 
 
i) Orders/Contracts below the value of Rs. 50 Lakhs if Vendor/ Supplier/Contractor/ Consultant is not 

on watch list/ holiday list/ banning list. 
ii) Orders for Misc./Administrative items/ Non stock Non valuated items (PO with material code 

ending with 9). 
However, concerned Engineer-in-Charge /OICs will continue to monitor such cases so as to minimize the 
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impact on Projects/O&M plants due to non performance of Vendors/ Suppliers/Contractors/ Consultants in 
all such cases. 

 
5.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/ 

CONTRACTORS/ CONSULTANTS 
 
5.1 FOR PROJECTS 
 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case of PROJECTS 
shall be done immediately with commissioning of any Project. 

ii) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-charge shall prepare a 
Performance Rating Data Sheet (Format at Annexure-1) for all Orders and Contracts. 

iii) Depending upon the Performance Rating, following action shall be initiated by Engineer-in-
charge/Project-in-charge: 

   
Sl.No. Performance 

Rating 
Action 

1 POOR Seek explanation for Poor performance 
2 FAIR Seek explanation for Fair performance 
3 GOOD Letter to the concerned for improving 

performance in future
4 VERY GOOD No further action

 
iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined.  In case of 

satisfactory reply, Performance Rating data Sheet to be closed with a letter to the concerned for 
improving performance in future. 

v) When no reply is received or reasons indicated are unsatisfactory, the following actions need to be 
taken: 

 
A) Where performance rating is “POOR” (as per Performance Rating carried out after 

execution of Order/ Contract and where no reply/ unsatisfactory reply is received from 
party against the letter seeking the explanation from Vendor/Supplier/Contractor/ 
Consultant along with sharing the performance rating) 

 
Recommend such defaulting Vendor / Supplier / Contractor / Consultant for the following 
action:  
1. Poor Performance on account of Quality (if marks obtained against Quality 

parameter is less than 20):   
(a) First Instance: Holiday (Red Card) for OneYear 
(b) Subsequent instance (s) in other ongoing order (s)/ contract (s) or 

new order (s) /contact (s) on such Vendor/ Supplier/ Contractor/ 
Consultant: Holiday (Red Card) for Two Years 

 
2. Poor Performance on account of other than Quality (if marks obtained against 

Quality parameter is more than 20):   
(a) First such instance: Advisory notice(Yellow Card) shall be issued and 

Vendor/Supplier/Contractor/ Consultant shall be put on watch list for a 
period of Two(2) Years. 

(b) Second such instance in other ongoing order (s)/ contract (s) or new 
order (s) /contact (s) on such Vendor/ Supplier/ Contractor/ 
Consultant: Putting on Holiday (Red Card) for a period of One Year 

 (c) Subsequent instances (more than two) in other ongoing order (s)/ 
contract (s) or new order (s) /contact (s) on such Vendor/ Supplier/ 
Contractor/ Consultant: Putting on Holiday (Red Card) for a period 
of Two Years. 

 
 

B) Where Poor/Non-Performance leading to termination of contract or  Offloading of contract 
due to poor performance attributable to Vendor/Supplier/ Contractor/Consultant (under 
clause no. 32 (C) of GCC-Works)   
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(a) First instance: Advisory notice (Yellow Card) shall be issued and 
Vendor/Supplier/Contractor /Consultant shall be put on watch list for a period of 
Two(2) Years. 

 Further such vendor will not be allowed to participate in the re-tender of the same 
supply/work/services of that location which has terminated / offloaded. 
Moreover, it will be ensured that all other action as per provision of contract 
including forfeiture of Contract Performance Security (CPS) etc. are undertaken.  

 However, such vendor will be allowed to participate in all other tenders and to 
execute other ongoing order/ contract (s) or new contract/ order (s).  

 The Yellow card will be automatically revoked after a period of twoyears unless 
the same is converted into Red Card due to subsequence instances of poor/ non-
performance in other ongoing order (s)/ contract (s) or new order (s) /contact (s) 
on such Vendor/ Supplier/ Contractor/ Consultant.  

(b) Second instances in other ongoing order (s)/ contract (s) or new order (s) /contact 
(s) on such Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for 
period of One Year and they shall also to be considered for Suspension.  

(c) Subsequent instances (more than two) in other ongoing order (s)/ contract (s) 
or new order (s) /contact (s) on such Vendor/ Supplier/ Contractor/ Consultant: 
Holiday (Red Card) for period of Two Years and they shall also to be 
considered for Suspension. 

 
  (C) Where Performance rating is “FAIR”: 

Issuance of warning to such defaulting Vendor/ Supplier/Contractor/ Consultant to 
improve their performance. 

 
5.2      FOR CONSULTANCY JOBS 
 
 Monitoring and Evaluation of consultancy jobs will be carried out in the same way as  described in para 5.1 

for Projects. 
 
5.3 FOR OPERATION & MAINTENANCE 
 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case of Operation and 
Maintenance shall be done immediately after execution of order/ contract.  

ii) After execution of orders a Performance Rating Data Sheet (Format at Annexure-2) shall be 
prepared for Orders by Site C&P and for Contracts/Services by respective Engineer-In-Charge. 

iii) Depending upon Performance Rating, following action shall be initiated by EIC: 
  

Sl. No. Performance Rating Action 

1 POOR Seek explanation for Poor performance  
2. FAIR Seek explanation for Fair performance 
3 GOOD Letter to the concerned for improving 

performance in future.
4 VERY GOOD No further action

 
iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined. In case of 

satisfactory reply, Performance Rating data Sheet to be closed with a letter to the concerned for 
improving performance in future.  

v) When no reply is received or reasons indicated are unsatisfactory, the following actions need to be 
taken: 

 
A) Where performance rating is “POOR” (as per Performance Rating carried out after 

execution of Order/ Contract and where no reply/ unsatisfactory reply is received from 
party against the letter seeking the explanation from Vendor/Supplier/Contractor/ 
Consultant along with sharing the performance rating) 
Recommend such defaulting Vendor / Supplier / Contractor / Consultant for the following 
action:  

1. Poor Performance on account of Quality (if marks obtained against Quality 
parameter is less than 20):    
(a)  First Instance: Holiday (Red Card) for One Year 
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(b) Subsequent instance (s) in other ongoing order (s)/ contract (s) or 
new order (s) /contact (s) on such Vendor/ Supplier/ Contractor/ 
Consultant: Holiday (Red Card) for Two Years 

 
2. Poor Performance on account of other than Quality (if marks obtained against 

Quality parameter is more than 20):   
(a) First such instance: Advisory notice(Yellow Card) shall be issued and 

Vendor/Supplier/Contractor/ Consultant shall be put on watch list for a 
period of Two(2) Years. 

(b) Second such instance in other ongoing order (s)/ contract (s) or new 
order (s) /contact (s) on such Vendor/ Supplier/ Contractor/ 
Consultant: Putting on Holiday (Red Card) for a period of One Year 

 (c) Subsequent instances (more than two) in other ongoing order (s)/ 
contract (s) or new order (s) /contact (s) on such Vendor/ Supplier/ 
Contractor/ Consultant: Putting on Holiday (Red Card) for a period 
of Two Years. 

 
B) Where Poor/Non-Performance leading to termination of contract or  Offloading of contract 

due to poor performance attributable to Vendor/Supplier/ Contractor/Consultant (under 
clause no. 32 (C) of GCC-Works)   
(a) First instance: Advisory notice (Yellow Card) shall be issued and 

Vendor/Supplier/Contractor /Consultant shall be put on watch list for a period of 
Two(2) Years. 

 Further such vendor will not be allowed to participate in the re-tender of the same 
supply/work/services of that location which has terminated / offloaded. 
Moreover, it will be ensured that all other action as per provision of contract 
including forfeiture of Contract Performance Security (CPS) etc. are undertaken.  

 However, such vendor will be allowed to participate in all other tenders and to 
execute other ongoing order/ contract (s) or new contract/ order (s).  

 The Yellow card will be automatically revoked after a period of two years unless 
the same is converted into Red Card due to subsequence instances of poor/ non-
performance in other ongoing order (s)/ contract (s) or new order (s) /contact (s) 
on such Vendor/ Supplier/ Contractor/ Consultant.  

 
(b) Second instances in other ongoing order (s)/ contract (s) or new order (s) /contact 

(s) on such Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for 
period of One Year and they shall also to be considered for Suspension.  

 
(c) Subsequent instances (more than two) in other ongoing order (s)/ contract (s) 

or new order (s) /contact (s) on such Vendor/ Supplier/ Contractor/ Consultant: 
Holiday (Red Card) for period of Two Years and they shall also to be 
considered for Suspension. 

  (C) Where Performance rating is “FAIR” 
 Issuance of warning to such defaulting Vendors/Contractors/Consultants to improve their 

performance. 
 
6.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 
 
6.1 An order for Holiday passed for a certain specified period shall deemed to have been automatically revoked 

on the expiry of that specified period and it will not be necessary to issue a specific formal order of 
revocation. 
Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to quality, and new order is 
placed on bidder after  restoration of Vendor/ Supplier/Contractor/ Consultant, such order will be properly 
monitored during execution stage by the concerned site.  

7.0 EFFECT OF HOLIDAY 
 

7.1  If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/ Supplier/Contractor/ 
Consultant shall not be considered in ongoing tenders/future tenders.   

7.2  However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any other order/ contract and 
their performance is satisfactory in terms of the relevant contract, should be allowed to continue till its 
completion without any further  increase in scope except those incidental to original scope mentioned in the 
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contract. In such a case CPBG will not be forfeited and payment will be made as per provisions of concerned 
contract.  However, this would be without prejudice to other terms and conditions of the contract.  

7.3.  Effect on other ongoing tendering:  
7.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by the party shall 

be ignored.  
7.3.2   after opening Technical bid but before opening the Price bid, the Price bid of the party shall not be opened 

and BG/EMD submitted by the party shall be returned to the party. 
7.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of the party shall be ignored 

& will not be further evaluated. In case such agency is lowest (L-1), next lowest bidder shall be considered  
as L-1..  

8.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the procedure, the holding 
company, subsidiary, joint venture, sister concerns, group division of the errant Vendor/ Supplier/Contractor/ 
Consultant shall not be considered for putting on holiday list. 
Any bidder, put on holiday, will not be allowed to bid through consortium route also in new tender during 
the period of holiday. 

9.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against the tender process 
with the intention of delaying or defeating any procurement or causing loss to IGGL or any other bidder, 
such bidder will be put on holiday for a period of six months, if such complaint is proved to be vexatious, 
frivolous or malicious, after following the due procedure.   
 

10.  APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY: 
 

(a) The party may file an appeal against the order of the Competent Authority for putting the party on 
Holiday list. The appeal shall be filed to Appellate Authority. Such an appeal shall be preferred 
within one month from the of receipt of Holiday order.  

(b) Appellate  Authority would consider the appeal and pass appropriate order which shall be 
communicated to the party as well as the Competent Authority.  

(c) Appeal process may be completed within 45 days of filing of appeal with the Appellate Authority.  
(d)    “Appellate Authority” shall mean Committee of Directors consisting of Director (Finance) and 

Director (BD) for works centers under Director (Projects). For all other cases committee of 
Directors shall consist of Director (Finance) & Director (Projects). 

 
11. ERRANT BIDDER  
 

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for any mistake 
committed by him in bidding or withdrawal of bid or modification of bid or varying any term in regard 
thereof leading to re-tendering, IGGL shall forfeit EMD if paid by the bidder and such bidders shall be 
debarred from participation in retendering of the same job(s)/item(s). 
Further, such bidder will be put on Watch List (Yellow Card) for a period of two years after following the 
due procedure. However, during the period in watch list such vendor will be allowed to participate in all 
other tenders and to execute other ongoing order/ contract (s) or new contract/ order (s). 

 

In case of subsequent instances of default in other tender(s) during aforesaid watch list period, the action 
shall be initiated as per provision of sl. no. 2 of para A of Clause no. 5.1 (v) and 5.3 (v). 

 

The Yellow card will be automatically revoked after specified period unless the same is converted into Red 
Card 

 

12. In case CBIC (Central Board of Indirect Taxes and Customs)/ any tax authority / any equivalent government 
agency brings to the notice of IGGL that the Supplier has not remitted the amount towards GST (CGST & 
SGST/UTGST or IGST) collected from IGGL to the government exchequer, then, that Supplier shall be put 
under Holiday list of IGGL for period of six months after following the due procedure. This action will be 
in addition to the right of recovery of financial implication arising on IGGL. 
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Annexure-1 
Indradhanush Gas Grid Limited 

PERFORMANCE RATING DATA SHEET 
(FOR PROJECTS/ CONSULTANCY JOBS) 

 
i) Project/Work Centre   : 
ii) Order/ Contract No. & date  : 
iii) Brief description of Items  : 
 Works/Assignment 
iv) Order/Contract value (Rs.)  : 
v) Name of Vendor/Supplier/  : 
 Contractor/ Consultant 
vi) Contracted delivery/   : 
 Completion Schedule 
vii) Actual delivery/    : 
 Completion date 
 

Performance 
Parameter 

Delivery/ Completion 
Performance

Quality 
Performance

Reliability 
Performance# 

Total 

Maximum Marks 40 40 20 100
Marks Allocated 
 

    

Note:  
Remarks (if any) 
  PERFORMANCE RATING (**)     
Note : 
(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or deviation beyond contract 

payment term or seeking direct payment to the sub-vendor/sub-contractor due to financial constraints, then 
‘0’ marks should be allotted against Reliability Performance.  

(*) Allocation of marks should be as per enclosed instructions 
(**) Performance rating shall be classified as under : 
 

Sl. 
No. 

Range (Marks) Rating Signature of 
Authorised Signatory: 
 
Name: 
 
Designation: 

1 60 & below POOR
2 61-75 FAIR
3 76-90 GOOD
4 More than 90 VERY 

GOOD
 

 
Instructions for allocation of marks 

 
1. Marks are to be allocated as under : 
 
 1.1 DELIVERY/ COMPLETION PERFORMANCE     40 Marks 
 
  Delivery Period/  Delay in Weeks     Marks 
  Completion Schedule 
 
  a) Upto 3 months  Before CDD     40 
      Delay upto 4 weeks   35 
       ”     8 weeks   30 
       ”     10 weeks   25 
       ”     12 weeks   20 
       ”     16 weeks   15 
      More than  16 weeks   0 
  
  b) Above 3 months  Before CDD    40 
      Delay upto 4 weeks   35 
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       ”     8 weeks   30 
       ”     10 weeks   25 
       ”     16 weeks   20 
       ”     20 weeks   15 
       ”     24 weeks   10 
      More than  24 weeks   0 
 
 1.2 QUALITY PERFORMANCE      40 Marks 
 
  For Normal Cases : No Defects/ No Deviation/ No failure:   40 marks 
 
  i) Rejection/Defects  Marks to be allocated on   10 marks 
      prorata basis for acceptable 
      quantity as compared to total 
      quantity for normal cases 
  ii) When quality   Failure of severe nature   0 marks 
      failure endanger  - Moderate nature    5 marks 
      system integration  - low severe nature   10-25 marks 
      and safety of the  
      system 
  iii) Number of   1. No deviation    5 marks 
        deviations   2. No. of deviations < 2   2 marks 
      3. No. of deviations > 2   0 marks 
 
  
1.3 RELIABILITY PERFORMANCE      20 Marks 
 
   

A. FOR WORKS/CONTRACTS 
 

 

i) Submission of order acceptance, agreement, PBG, Drawings 
and other documents within time 
 

4 marks 

ii) Mobilization of resources as per Contract and in time 
 

4 marks 

iii) Liquidation of Check-list points 4 marks 
 

iv) Compliance to statutory and HS&E requirements 
 
or 
 
Reliability of Estimates/Design/Drawing etc. in case of 
Consultancy jobs 
 

4 marks 

v) Timely submission of estimates and other documents for 
Extra, Substituted & AHR items 
 

4 marks 

B. FOR SUPPLIES 
 

 

i) Submission of order acceptance, PBG, Drawings and other 
documents within time 
 

5 marks 
 

ii) Attending complaints and requests for after sales service/ 
warranty repairs and/ or query/ advice (upto the evaluation 
period). 
 

5 marks 

iii) Response to various correspondence and conformance to 
standards like ISO

5 marks 
 

iv) Submission of all required documents including Test 
Certificates at the time of supply

5 marks 
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Annexure-2 
Indradhanush Gas Grid Limited 

PERFORMANCE RATING DATA SHEET 
(FOR O&M) 

 
i) Location    : 
ii) Order/ Contract No. & date  : 
iii) Brief description of Items  : 
 Works/Assignment 
iv) Order/Contract value (Rs.)  : 
v) Name of Vendor/Supplier/  : 
 Contractor/ Consultant 
vi) Contracted delivery/   : 
 Completion Schedule 
vii) Actual delivery/    : 
 Completion date 
 

Performance Parameter Delivery Performance Quality Performance Reliability Performance# Total
Maximum Marks 40 40 20 100

Marks Allocated 
(*) 

    

Remarks (if any) 
  PERFORMANCE RATING (**)     
Note : 
(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or deviation beyond contract 

payment term or seeking direct payment to the sub-vendor/sub-contractor due to financial constraints, then 
‘0’ marks should be allotted against Reliability Performance 

(*) Allocation of marks should be as per enclosed instructions 
(**) Performance rating shall be classified as under : 
 

Sl. 
No. 

Range (Marks) Rating Signature of 
Authorised Signatory: 
 
Name: 
 
Designation: 

1 60 & below POOR
2 61-75 FAIR
3 76-90 GOOD
4 More than 90 VERY 

GOOD
 

Instructions for allocation of marks (For O&M) 
 
1. Marks are to be allocated as under : 
 
 1.1 DELIVERY/ COMPLETION PERFORMANCE     40 Marks 
 
  Delivery Period/  Delay in Weeks     Marks 
  Completion Schedule 
 
  a) Upto 3 months  Before CDD     40 
      Delay upto 4 weeks   35 
       ”     8 weeks   30 
       ”     10 weeks   25 
       ”     12 weeks   20 
       ”     16 weeks   15 
      More than  16 weeks   0 
  
  b) Above 3 months  Before CDD    40 
      Delay upto 4 weeks   35 
       ”     8 weeks   30 
       ”     10 weeks   25 
       ”     16 weeks   20 
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       ”     20 weeks   15 
       ”     24 weeks   10 
      More than  24 weeks   0 
 
 1.2 QUALITY PERFORMANCE      40 Marks 
 
  For Normal Cases : No Defects/ No Deviation/ No failure:   40 marks 
 
  i) Rejection/Defects  Marks to be allocated on   10 marks 
      prorata basis for acceptable 
      quantity as compared to total 
      quantity for normal cases 
  ii) When quality   Failure of severe nature   0 marks 
      failure endanger  - Moderate nature    5 marks 
      system integration  - low severe nature   10-25 marks 
      and safety of the  
      system 
  iii) Number of   1. No deviation    5 marks 
        deviations   2. No. of deviations < 2   2 marks 
      3. No. of deviations > 2   0 marks 
 
  
1.3 RELIABILITY PERFORMANCE      20 Marks 
 
   

A. FOR WORKS/CONTRACTS 
 

 

i) Submission of order acceptance, agreement, PBG, Drawings 
and other documents within time 
 

4 marks 

ii) Mobilization of resources as per Contract and in time 
 

4 marks 

iii) Liquidation of Check-list points 4 marks 
 

iv) Compliance to statutory and HS&E requirements 
 
or 
 
Reliability of Estimates/Design/Drawing etc. in case of 
Consultancy jobs 
 

4 marks 

v) Timely submission of estimates and other documents for 
Extra, Substituted & AHR items 
 

4 marks 

B. FOR SUPPLIES 
 

 

i) Submission of order acceptance, PBG, Drawings and other 
documents within time 
 

5 marks 
 

ii) Attending complaints and requests for after sales service/ 
warranty repairs and/ or query/ advice (upto the evaluation 
period). 
 

5 marks 

iii) Response to various correspondence and conformance to 
standards like ISO

5 marks 
 

iv) Submission of all required documents including Test 
Certificates at the time of supply 
 

5 marks 
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Annexure-III to Section-III 
 

ADDENDUM TO INSTRUCTIONS TO BIDDERS 
(INSTRUCTIONS FOR PARTICIPATION IN E-TENDER) 

 

Available on Govt. CPP Portal- https://etenders.gov.in/eprocure/app 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page 
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ANNEXURE-IV to Section-III 
BIDDING DATA SHEET (BDS)  

 

(TO BE FILLED BY THE CONCERNED DEALING OFFICER BEFORE ISSUANCE 
OF TENDER) 

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:  

A.  GENERAL 
ITB  clause  Description  

1.1 
 

The Employer/Owner is: Indradhanush Gas Grid Limited 

2.1 The name of the Works/Services to be performed is: TENDER DOCUMENT 
FOR INCOMING POWER CABLE LAYING WORKS FOR RT NRL FOR 
NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
 

3 BIDS FROM CONSORTIUM/ JOINT VENTURE 
 

APPLICABLE 

NOT APPLICABLE

  
B.  BIDDING DOCUMENT

ITB  clause  Description 
8.1 For clarification purposes only, the communication address is: 

Attention: Rakesh Sharma, Sr. GM (Contracts) 
Street Address: MECON LIMITED 
Floor/Room number: 15th Floor, Scope Minor, District Centre , Laxmi Nagar 
City: Delhi 
ZIP Code: 110092 
Country: India 
Tel no.: 011-22401112/ 22401143 
Email : cont-delhi@mecon.co.in

C.  PREPARATION OF BIDS 
ITB  clause  Description  

11.1.1 (u) 
 
 
 
 

Additional documents to be submitted by the Bidder with its Part-I (Techno-
commercial/ Unpriced bid) : SCC/Scope of Work refers 
NIL 

12 
 

Additional Provision for Schedule of Rate/ Bid Price are as under:  
NIL 

X

√
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12 & 13 Whether  IGGL will be able to avail input tax credit in the instant tender  
 
 
 
 
 
 

Details of Buyer:  
Services to be rendered at Indradhanush Gas Grid Limited,  

Complete Address -  Shall be intimated at the time 
of award.

PAN No. AAECI9589F
GST no.  18AAECI9589F1ZZ (Assam)   

16AAECI9589F1Z3 (Tripura) 
17AAECI9589F1Z1 (Meghalaya) 
15AAECI9589F1Z5 (Mizoram) 
14AAECI9589F1Z7 (Manipur) 
13AAECI9589F1Z9 (Nagaland) 
12AAECI9589F1ZB (Arunachal Pradesh) 
19AAECI9589F1ZX (West Bengal) 
11AAECI9589F1ZD (Sikkim) 

IGGL Bank details Account Holder’s Name: INDRADHANUSH 
GAS GRID LIMITED (IGGL) 
Bank Name: State Bank of India  
Account No.: CURRENT A/C NO.  
37967639273    
IFSC Code: SBIN0003030 
BRANCH: DISPUR 

 

YES 
 

NO 
 

14  The currency of the Bid shall be INR  

15 The bid validity period shall be 03 (Three) Months from final 'Bid Due Date'. 

16.1, 16.10 and 
38.6 

In case 'Earnest Money / Bid Security' or “Contract Performance Security” 
is in the form of 'Demand Draft' or 'Banker's Cheque' or ‘Insurance Surety 
Bond’ / ‘Fixed Deposit Receipt’, the same should be favor of Indradhanush Gas 
Grid Limited, payable at Guwahati, Assam 
 
In case of submission through online banking transaction i.e. IMPS / NEFT / 
RTGS / SWIFT, etc, the details of IGGL’s Bank account are as under: 
Account Holder’s Name: INDRADHANUSH GAS GRID LIMITED (IGGL)  
Account Number: CURRENT A/C NO. 37967639273 
 IFSC Code: SBIN0003030  
BRANCH: DISPUR  
Bank Name: State Bank of India 
Bidder to mention reference no. “EMD/……….” in narration while remitting the 
EMD / Bid Security amount and to mention reference no. “CPS/……….” in 
narration while remitting the CPS amount in IGGL’s Bank Account.

 
D.  SUBMISSION AND OPENING OF BIDS 

ITB  clause  Description 

𝑋 

√
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18 In addition to the original of the Bid, the number of copies required is one. Not 
applicable in case of e-tendering. 

22 The E-Tender No. of this bidding process is: 2024_IGGL_194099
22.3, 26 and 4.0 
of IFB 

For bid submission purposes only (Manual) or the submission of physical 
document as per clause no. 4.0 of IFB, and Bid Opening Purpose the Owner’s 
address is : 

Attention: Rakesh  Sharma, Sr.GM (Contracts) 
Street Address: MECON LIMITED 
Floor/Room number: 15th Floor, Scope Minor, District Centre , Laxmi Nagar 
City: Delhi 
ZIP Code: 110092 
Country: India

E.  EVALUATION, AND COMPARISON OF BIDS 
ITB  clause  Description 

32 Evaluation Methodology is mentioned in Section-II.
33 Compensation for Extended Stay: 

 

APPLICABLE 
 

NOT APPLICABLE 
 
 

34 The following Purchase Preference Policy will be applicable as per provisions 
mentioned in tender: 
 

i) Policy to Provide Purchase Preference as per Public Procurement (Preference to 
Make in India), Order 2017 
 

F.  AWARD OF CONTRACT 
ITB  clause  Description 

37 State of India of which stamp paper is required for Contract Agreement: Assam 
_____________________________

38 Contract Performance Security/ Security Deposit  

APPLICABLE 

NOT APPLICABLE 

 
The value/ amount of Contract Performance Security/ Security Deposit: 
Procurement of Works (including LSTK/ EPC Contracts) except 
Rate Contracts:   
 
SD / CPBG @ 10% of Total Order / Contract value within 30 days of FOA  / 
notification of award. 

OR 

X

√ 

√ 

X 
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Initial security deposit (ISD) @ 5% of Total Contract value within 30 days of 
FOA / notification of award and deduction @ 10% of the RA bill subsequently 
from the RA bills till the total amount of security deposit (including ISD and 
deducted amount) reaches 10% of Total Contract value. 
 
Order value as mentioned above will be exclusive of GST. 

 
39.2 Name and contact details of nodal officer are as under:  

Shri. Kulajit Talukdar 
Email: kulajit.talukdar@iggl.co.in  

Annexure-V to 
Section-III (PP-
LC Policy) 

Whether tendered item is non-split able or not-divisible : 
 

YES 

 
NO 

41 Provision of AHR Item : 
 

APPLICABLE 
 

NOT APPLICABLE 

44.1 Quarterly Closure of Contract 
  

APPLICABLE 
 

NOT APPLICABLE 
 

 
Clause no. 27.3 
of GCC  

Bonus for Early Completion:  

 
 
 

APPLICABLE 
 

NOT APPLICABLE 
 

49 
 
 
 
 
 

Applicability of provisions relating to Startups:  

APPLICABLE 
 

√ 

X 

√ 

X 

X 

√ 

x 

√

X 
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NOT APPLICABLE 
 

SCC Documents required for accepting the Works: 
 
Refer cl.no. 24 of SCC. 

 

 

 

 

  

√ 
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ANNEXURE-V TO SECTION-III 
POLICY TO PROVIDE PURCHASE PREFERENCE AS PER PUBLIC PROCUREMENT 
(PREFERENCE TO MAKE IN INDIA), ORDER 2017 
 
1.0 Ministry of Petroleum & Natural Gas vide Notification No. FP-20013/2/2017-FP-PNG-

Part(4) (E-41432)  dated 26.04.2022 has notified that Public Procurement (Preference to 
Make in India), Order 2017 (PPP-MII) issued by DPIIT and as amended from time to time 
shall be applicable to all the Public Sector Undertakings  and their wholly owned 
subsidiaries under MoP&NG with certain modifications.  

 
2.0 The Public Procurement (Preference to Make in India), Order 2017 (PPP-MII) issued by 

DPIIT to encourage ‘Make in India’ and promote manufacturing & production of goods 
and services in India with a view to enhancing income and employment. 

 
3.0 DEFINITIONS:- 
 
(i) Local Content means the amount of value added in India which shall, unless otherwise 

prescribed by the Nodal Ministry, be the total value of item procured (excluding net 
domestic indirect taxes) minus the value of imported content in the item (including all 
custom duties) as a proportion of the total value, in percent.  

 
Further Local value addition through services such as transportation, insurance, 
installation, commissioning, training, and after sale support like AMC/CMC etc. shall be 
considered in local content calculation. 

 
(ii)  ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, meets the minimum local content of equal to or more than 
50%. 

 
‘Class-II local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, meets the minimum local content of more than 20% but 
less than 50%. 

 
‘Non - Local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than or equal to 20%. 

 
(iii) L1 mean the lowest tender or lowest bid or the lowest quotation received in a tender, 

bidding process orother procurement solicitation as adjudged in the evaluation process as 
per tender or other procurement solicitation.  

 
(iv) Margin of Purchase Preference:   means the maximum extent to which the price quoted 

by a Class-I local supplier may be above the L1 for purpose of purchase Preference.  
 
(v) Nodal Ministry means the Ministry of Petroleum & Natural Gas 
 
(vi) Procuring Entity means Indradhanush Gas Grid Limited (IGGL) 
 
(vi) Works means all the works as per Rule 130 of GFR-2017also include ‘turnkey works’ 
 
4.0 Margin of Purchase Preference: The margin of purchase preference shall be 20%.  
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5.0 ELIGIBILITY OF ‘CLASS-I LOCAL SUPPLIER’/ ‘CLASS-II LOCAL 

SUPPLIER’/ ‘NON-LOCAL SUPPLIERS’ FOR DIFFERENT TYPES 
OFPROCUREMENT 

 
(a) In procurement of all goods, services or works in respect of which the Nodal 

Ministry/Departmenthascommunicatedthatthereissufficientlocalcapacityandlocal 
competition, only' Class-I local supplier', shall be eligible to bid irrespective of 
purchase value. 

 
(b) Only ‘Class-I local supplier’ and ‘Class-II local supplier’, shall be eligible to bid 

in procurements undertaken by procuring entities, except when Global tender 
enquiry/ International Competitive bidding has been issued. In global tender 
enquiries/ International Competitive bidding  ‘Non local suppliers' shall 
alsobeeligibletobidalongwith‘Class-Ilocalsuppliers'and‘Class-IIlocalsuppliers'. 

 
(c) Works includes Engineering, Procurement and Construction (EPC) contracts and 

services include System Integrator (SI) contracts 
 

(d) HP-HT Operations in upstream oil and gas business activities shall be exempted 
from this order. 

 
6.0 PURCHASE PREFERENCE METHODOLOGY UNDER PPP-MII (SUBJECT TO 

QUANTITY DISTRIBUTION APPLICABLE TO MSES AS PER  PUBLIC 
PROCUREMENT POLICY FOR  MSE 2012, REFER EXAMPLES GIVEN 
BELOW): 

  
(a) Purchase preference shall be given to ‘Class-I local supplier’ in procurements in the 

manner specified here under. 
 

(b) In the procurements of goods or works which are cover by para 5 (b) above and which 
are divisible in nature, the ‘Class-I local supplier’ shall get purchase preference over 
‘Class-II local supplier’ as well as ‘Non-local supplier’, as per following procedure: 

 
i. Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I 

local supplier’, the contract for full quantity will be awarded to L1. 
 
ii. If L1 bid is not a ‘Class-I local supplier’, 50% of the order quantity shall be 

awarded to L1. Thereafter, the lowest bidder among the 'Class-I local supplier' 
will be invited to match the L1 price for the remaining 50% quantity subject to 
the Class-I local supplier's quoted price falling within the margin of purchase 
preference, and contract for that quantity shall be awarded to such ‘Class-I local 
supplier’ subject to matching the L1 price. In case such lowest eligible ‘Class-I 
local supplier' fails to match the L1 price or accepts less than the offered 
quantity, the next higher ‘Class-I local supplier’ within the margin of purchase 
preference shall be invited to match the L1 price for remaining quantity and so 
on, and contract shall be awarded accordingly. In case some quantity is still left 
uncovered on Class-I local suppliers, then such balance quantity may also be 
ordered on the L1 bidder. 
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(c) In the procurements of goods or works which are covered by para 5 (b) and which are 
not divisible in nature, and in procurement of services where the bid is evaluated on 
price alone, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II 
local supplier‘ as well as ‘Non-local supplier', as per following procedure: 

 
i. Among all qualified bids, the lowest bid will be termed as L1. If L1 is 

‘Class-I local supplier’, the contract will be awarded to L1. 
 

ii. If L1 is not ‘Class-I local supplier', the lowest bidder among the ‘Class-I 
local supplier', will be invited to match the L1 price subject to Class-I local 
supplier's quoted price falling within the margin of purchase preference, 
and the contract shall be awarded to such 'Class-I local supplier' subject to 
matching the L1 price. 

 
iii. In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 

price, the ‘Class-I local supplier’ with the next higher bid within the margin 
of purchase preference shall be invited to match the L1 price and so on and 
contract shall be awarded accordingly. In case none of the ’Class-I local 
supplier’ within the margin of purchase preference matches the L1 price, 
the contract may be awarded to the L1 bidder. 

 
iv. “Class-II local supplier" will not get purchase preference in any 

procurement. 
 
d) Applicability in tenders where contract is to be awarded to multiple bidders - In 

tenders where contract is awarded to multiple bidders subject to matching  of L1 rates or 
otherwise which are covered by para 5 (b), the  'Class-I  local  supplier'  shall  get  purchase  
preference  over  'Class II-  local supplier'  as well as 'Non-local supplier', as per following 
procedure: 

 
i)        If 'Class-I Local suppliers' qualify  for award of contract  for at least 50% of the 

tendered  quantity in any  tender, the  contract  may  be  awarded   to  all  the  
qualified bidders  as per award criteria stipulated in the bid documents.  However, 
in case 'Class -I Local suppliers' do not qualify  for award of contract  for at least  
50%  of the tendered quantity, purchase preference  should be given to the 'Class-
I local supplier' over 'Class-II local suppliers'/ 'Non local suppliers' provided that 
their quoted rate falls  within 20% margin  of purchase preference  of the highest  
quoted  bidder  considered  for  award  of contract  so  as  to  ensure   that  the  
'Class-I  Local  suppliers'  taken   in  totality   are considered  for award of contract 
for at least 50% of the tendered quantity. 

 
ii)        First purchase  preference  has to be given to the lowest  quoting 'Class-I local 

supplier', whose quoted rates fall within 20% margin of purchase preference, 
subject to its  meeting  the  prescribed   criteria  for  award  of  contract  as  also  
the  constraint  of maximum  quantity  that can be sourced  from any single supplier. 
If the lowest quoting 'Class-I  local supplier', does  not qualify  for purchase  
preference  because  of aforesaid constraints  or does not accept the offered 
quantity, an opportunity may be given to next higher 'Class-I local supplier',  falling 
within 20% margin of purchase  preference, and so on. 

 
7.0 In case a bidder (Class-I Local supplier) is eligible to seek benefit under Policy for 
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Preference under Public Procurement (Preference to Make in India), Order 2017 as well as 
Public Procurement Policy for MSE 2012 (PPP for MSE 2012), then the bidder should 
categorically confirm its option to choose benefits against only one of the two policies i.e. 
either PPP-MII and MSE policy in Form-I. The option once exercised cannot be modified 
subsequently.  

 
Purchase preference benefits shall be extended to the bidder based on the declared option 
subject to the bidder meeting the requirements contained in that purchase preference 
policy. 

 
In case a MSEs bidder opts for purchase preference based on PPP-MII, such bidder shall 
not be entitled to claim purchase preference benefit available to MSE Bidders under PPP-
2012. However, the exemptions from furnishing Bidding Document fee and Bid 
security/EMD shall continue to be available to such MSE Bidder.  

 
While for evaluating a particular bid that bidder’s option (to avail any one out of two 
applicable purchase preference policies, i.e., PPP-MII or PPP-2012) will be considered, 
for price matching opportunities and distribution of quantities among bidders, the 
precedence shall be in the following order:-  

 
(i)       Public Procurement Policy for MSE 2012 
(ii) Public Procurement (Preference to Make in India), Order 2017 

 
8.0 Example to deal Various situations in case a bidder is eligible to seek benefit under 

Public Procurement (Preference to Make in India), Order 2017 as well as Public 
Procurement Policy for  MSE 2012 (PPP for MSE 2012)  : 

 
(I) Non divisible item 

L1 bidder is non MSE, Non Local supplier/ Class-II local supplier as per PPP-MII 
L2 bidder is Class-I Local supplier as per PPP-MII  (prices within 20%) 
L3 bidder is MSE bidder (prices within 15%) 
MSE bidder shall be given preference to match the L1 price. If bidder matches the 
L1 price, order shall be placed on him, otherwise, option for matching the L1 price 
shall be given to L2 bidder (PPP-MII). 

 
(II) Divisible item-Case 1 

  
L1 bidder is non MSE, Non Local supplier/ Class-II local supplier as per PPP-MII 
L2 bidder is Class-I Local supplier as per PPP-MII (within 20%) 
L3 bidder is MSE bidder (within 15%) 
MSE bidder shall be given preference to match the L1 price. If bidder matches the 
L1 price, order shall be placed on him for the quantity specified in the bidding 
document for MSEs (i.e. 25% of the tendered quantity). For 50% of tendered 
quantity option for matching the L1 price shall be given to L2 bidder (Class-I Local 
supplier as per PPP-MII). Balance quantity (i.e. 25% of the tendered quantity) shall 
be awarded to original L1 bidder. 

 
(III) Divisible item-Case 2 

  
L1 bidder is non MSE, Non Local supplier/ Class-II as per PPP-MII 
L2 bidder is Class-I Local supplier as per PPP-MII (within 20%) 
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L3 bidder is MSE bidder (within 15%) 
L4 bidder is MSE bidder (within 15%)) 
MSE bidders shall be given preference to match the L1 price. If bidders matched 
the L1 price, order shall be placed on each of them for 12.5% of the tendered 
quantity. In case L3 or L4 bidder refuses, the order shall be placed on remaining 
MSE bidder who matches the L1 prices for 25% of the quantity. For 50% of 
tendered quantity option for matching the L1 price shall be given to L2 bidder 
(Class-I Local supplier as per PPP-MII). Balance quantity (i.e. 25% of the tendered 
quantity) shall be awarded to original L1 bidder. 

 
(IV) In case L1 bidder is MSE bidder, the entire work shall be awarded to him without 

resorting to purchase preference to Class-I Local supplier as per PPP-MII. 
 

(V) In case L1 bidder is a Local supplier as per PPP-MII, purchase preference shall be 
resorted to MSE bidder as per PPP 2012 only. 

 
8.0 VERIFICATION OF LOCAL CONTENT/ DOMESTIC VALUE ADDITION 
 
a.  The ‘Class-I local supplier’/ ‘Class-II local supplier’ at the time of tender, bidding or 

solicitation shall require to indicate percentage of local content and provide self-
certification (as per proforma at Form-2) that the item offered meets the minimum local 
content for ‘Class-I local supplier’/ ‘Class-II local supplier’ as the case may be and shall 
give details of the location(s) at which the local value addition is made.  

 
b.  In cases of procurement for a value in excess of Rs. 10 crores, in addition to Form-2 ‘Class-

I local supplier’/ ‘Class-II local supplier’ shall be required to provide a certificate from the 
statutory auditor or cost auditor of the company (in the case of companies) or from a 
practicing cost accountant or practicing chartered accountant (in respect of suppliers other 
than companies) giving the percentage of local content as per proforma at Form -3.  

 
c.  In case a complaint is received by the procuring agency relating to implementation of this 

order including the claim of a bidder regarding local content/ domestic value addition, the 
same shall be referred to Competent Auhtority who is empowered to look into procurement 
related complaints.  

 
d.  Nodal Ministry may constitute committees with internal and external experts for 

independent verification of self-declarations and auditor's/accountant's certificates on 
random basis and in the case of complaints.  A complaint fee of Rs.2 Lakh or 1% of the 
value of the domestically manufactured products being procured (subject to a maximum 
of Rs. 5 Lakh), whichever is higher, shall be paid by Demand Draft to be deposited with 
IGGL. In case, the complaint is found to be incorrect, the complaint fee shall be forfeited. 
In case, the complaint is upheld and found to be substantially correct, deposited fee of the 
complainant would be refunded without any interest. 

 
 
e.  In case of false declarations, IGGL shall initiate action for banning such 

manufacturer/supplier/service provider as per as per IGGL’s extant “Procedure for action 
in case Corrupt/Fraudulent/Collusive/Coercive Practices” 

 
f.  A supplier who has been debarred by any procuring entity for violation of this Order shall 
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not be eligible for preference under this Order  for procurement by any other procuring  
entity  for the duration of the debarment.  The debarment for such other procuring entities 
shall take effect prospectively from the date on which it comes to the notice of other 
procurement entities, in the manner prescribed under paragraph g below. 

 
g.  The Department of Expenditure shall issue suitable instructions   for the effective and 

smooth operation of this process,  so that: 
 

i.   The fact and duration of debarment for violation  of this Order by any 
procuring entity  are  promptly  brought  to  the  notice  of    the  Member-
Convenor  of  the Standing   Committee   and   the   Department    of   
Expenditure  through    the concerned  Ministry  /Department  or in some 
other manner; 

ii.   on a  periodical basis  such  cases  are  consolidated  and  a centralized  list 
or decentralized lists of such suppliers  with the period of debarment is 
maintained and displayed on website(s); 

iii.  in respect  of procuring entities other than the one which has carried out the 
debarment,  the   debarment    takes   effect   prospectively  from   the   date   
of uploading on the website(s) in the such a manner  that ongoing 
procurements are not disrupted. 

 
9.0 RECIPROCITY CLAUSE 
 

i. When  a Nodal Ministry/Department identifies  that Indian suppliers  of an 
item are not allowed to participate and/ or compete in procurement by any 
foreign government, due  to restrictive tender conditions  which have direct or 
indirect effect   of  barring   Indian   companies   such  as  registration  in the  
procuring country, execution of projects of specific value in the procuring  
country etc., it shall provide such details  to all its procuring  entities including   
CMDs/CEOs of PSEs/PSUs,  State Governments and other procurement 
agencies  under their administrative control and GeM for appropriate 
reciprocal action. 

ii.  Entities     of    countries     which     have    been    identified     by    the    nodal 
Ministry/Department as not allowing Indian companies to participate in their 
Government procurement  for any item related to that nodal Ministry shall not 
be  allowed  to participate  in Government  procurement in India  for  all items 
related  to  that  nodal   Ministry/   Department,   except   for  the  list  of  items 
published by the Ministry/  Department permitting their participation. 

iii.   The term 'entity' of a country shall have the same meaning  as under the  FDI 
Policy of DPIIT as amended from time to time. 
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FORM-1 

 
UNDERTAKING FOR APPLICABILITY OF POLICY  

(APPLICABLE FOR MSEs and CLASS-I LOCAL SUPPLIER ONLY)  
 

 
 

NOT APPLICABLE  
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FORM-2 
 

SELF CERTIFICATION BY BIDDER WHO CLASS-I LOCAL SUPPLIER/ CLASS-II 
LOCAL SUPPLIER TOWARDS MANDATORY MINIMUM LOCAL CONTENT/ 

DOMESTIC VALUE ADDITION 
(APPLICABLE FOR ALL BIDDERS INCLUDING MSEs) 

 
To, 
 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5 (Tender ID No. 2024_IGGL_194099) 
 
Dear Sir 
 
We, M/s____________ (Name of Bidder) confirm that as per the definition of policy we are:   
 
Class-I Local supplier   [ ] 
 
Class-II Local Supplier  [ ] 
 
(Bidder is to tick appropriate option ( ) above). 
 
It is further confirm that M/s____________ (Name of Bidder)  meet the mandatory minimum 
Local content/Domestic Value Addition requirement  for Class-I Local supplier/ Class-II Local 
supplier (as the case may be) under Public Procurement (Preference to Make in India), Order 2017 
(PPP-MII) and has value addition of  ………………………%. 
 
The details of the location (s) at which the local value addition is made is as under:  
 
…………………………… 
…………………………... 
…………………………… 
 
 
We further confirm that in case we fail to meet the minimum local content/domestic value addition, 
the same shall be treated false information and IGGL will take action as per provision of tender 
document.  
 
 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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FORM-3 
CERTIFICATE BY STATUTORY AUDITOR/COST AUDITOR/ CHARTERED 
ACCOUNTANT OF BIDDER TOWARDS MANDATORY MINIMUM LOCAL 

CONTENT/ DOMESTIC VALUE ADDITION 
 

(APPLICABLE FOR ALL BIDDERS INCLUDING MSEs) 
 
To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5 (Tender ID No. 2024_IGGL_194099) 
 
Dear Sir 
 
“We __________ the statutory auditor/ cost auditor/chartered accountant (not an employee of the 
company) of M/s._______ (Name of the bidder) hereby certify that as per definition specified in 
policy, M/s._______ (Name of the bidder) is  
 
Class-I Local supplier   [ ] 
 
Class-II Local Supplier  [ ] 
 
(Bidder is to tick appropriate option () above). 
 
It is further confirm that M/s____________ (Name of Bidder)  quoted vide offer No. _______ 
dated ________ against tender No.________ meet the mandatory minimum Local 
content/Domestic Value Addition requirement specified for Class-I Local supplier/ Class-II Local 
supplier (as the case may be) under Policy for Public Procurement (Preference to Make in India), 
Order 2017 (PPP-MII) and has value addition of ………………………% .  
 
Name of Audit Firm:     [Signature of Authorized Signatory] 
      Name: 
Date:                                                               Designation: 
       
Seal: 
                                                                        Membership no.   
 
Note:  
(i) This certificate it to be furnished by the statutory auditor or cost auditor of the company 

(in the case of companies) or from a practicing cost accountant or practicing chartered 
accountant (in respect of suppliers other than companies) 

(ii) The above format is indicative, the statutory auditor/ cost auditor/ cost accountant can 
modify the format without changing the intent of certification.  
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FORMS & FORMAT  
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LIST OF FORMS & FORMAT  
 

Form No. Description 

F-1 BIDDER’S GENERAL INFORMATION 

F-2 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST 
MONEY " 

F-2A PROFORMA OF DECLARATION FOR BID SECURITY 

F-3 LETTER OF AUTHORITY 

F-4 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT 
PERFORMANCE SECURITY / SECURITY DEPOSIT" 

F-5 AGREED TERMS & CONDITIONS 

F-6 ACKNOWLEDGEMENT CUM CONSENT LETTER 

F-7 BIDDER’S EXPERIENCE 

F-8 CHECK LIST 

F-8B CHECK LIST FOR BID EVALUATION CRITERIA (BEC) 
QUALIFYING DOCUMENTS 

F-9 FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER’S WORKING CAPITAL IS INADEQUATE 

F-10 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE 
FOR FINANCIAL CAPABILITY OF THE BIDDER 

F-11 FORMAT FOR CONSORTIUM/JV AGREEMENT 

F-12 BIDDER'S QUERIES FOR PRE BID MEETING 

 F-13 E-BANKING FORMAT 

F-14 INTEGRITY PACT 

F-15 INDEMNITY BOND 

F-16 FREQUENTLY ASKED QUESTIONS (FAQs) 

F-17 UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC 
INVOICE (E-INVOICE AS PER GST LAWS)

F-18 FORMAT FOR NO CLAIM CERTIFICATE FOR RELEASE OF 
CPS/SECURITY DEPOSIT

F-19 PROFORMA FOR POWER OF ATTORNEY 

F-20 CERTIFICATE BY CHARTERED ACOUNTANT FOR OWNED 
EQUIPMENT

F-21 CERTIFICATE BY CHARTERED ENGINEER FOR OWNED 
EQUIPMENT

F-22 SAMPLE FORMAT OF COMPLETION CERTIFICATE 

F-23 PROFORMA OF BANK GUARANTEE FOR MOBILISATION 
ADVANCE
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Form No. Description 

F-24 UNDERTAKING REGARDING SUBMISSION CONTRACT 
PERFORMANCE SECURITY/ SD WITHIN STIPULATED TIME 
LINE  

F-25 RA BILL CHECK LIST 
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F-1 
BIDDER'S GENERAL INFORMATION 

To, 
 M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5 (Tender ID No. 2024_IGGL_194099) 

1 Bidder Name M/s…………………….. 

2 Status of Firm  Proprietorship Firm/Partnership firm/ Limited 
Liability Partnership (LLP) firm/Public Limited/ 
Pvt.  Limited/ Govt. Dept. / PSU/ Others 

 
If Others Specify:_________________ 
 
[Enclose relevant certificates / partnership 
deed/certificate of Registration, as applicable]

3a Name of Proprietor/ Partners/ Directors  
of the firm/company   

1.  
2.  

3.
3b Name of Power of Attorney holders of 

bidder  

4 Number of Years in Operation 

5 Address of Registered Office:     
 City:

District:
State:
PIN/ZIP:

 
6 

Bidder’s address where order/contract 
is to be placed  
 

 

City: 

District:
State:
PIN/ZIP: 

7 Office responsible for executing the 
contract with  GST no. * 
(In case supply of  works are from 
multiple locations, addresses and GST 
no. of all such locations are to be 
provided). 

 
City: 
District: 
State: 
PIN/ZIP: 
GST No.: 

8 Telephone Number/ Mobile no. of 
address where order is to be placed 

_____________________ 
(Country Code)       (Area Code)      (Telephone 
No.)

9 E-mail address 
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10 Website 

11 MobileNumber: 

12 ISO Certification, if any {If yes, please furnish details} 

13 PAN No. 
 

14 GST No.(refer sl. no. 7above) 
 

15 EPF Registration No. 
 

16 ESI code No. 
 

17 Whether Micro or Small Enterprise Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB:Clause No. 40) 

Whether MSE is owned by SC/ST 
Entrepreneur(s) 

Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB:Clause No. 40) 

Whether MSE is owned by Women   Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB:Clause No. 40) 

Void  

18 Whether Bidder is Startups or not Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB: Clause No.50 ) 

In case of Start-up confirm the 
following: 
(i) Date of its incorporation/ 

registration  
[The certificate shall only be 
valid for the entity upto ten years 
from the date of its 
incorporation/ registration] 

(ii) Whether turnover for any 
financial years since 
incorporation/ registration has 
exceed Rs.100 Crores.

 

Note: * IGGL intent to place the contract directly on the address from where Works are to be 
supplied. In case, bidder wants contract at some other address or Works are to supplied from 
multiple locations, bidder is required to provide in their bid, the address on which contract is to 
be placed.  

 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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FORMAT F-2 

PROFORMA OF "BANK GUARANTEE"  
FOR "EARNEST MONEY / BID SECURITY"  
(To be stamped in accordance with the Stamp Act) 

 
To, 
M/s Indradhanush Gas Grid 

Limited 
___________________ 

 

Bank Guarantee No.  
 

Date of BG 
 

BG Valid up to  
 

Claim period up to (There should 
be three months gap between 
expiry date of BG & Claim period) 

 

Stamp Sl. No./e-Stamp Certificate 
No.  

 
 
Dear Sir(s), 

 
In accordance with Letter Inviting Tender under your reference No __________________ M/s. ________________   
having  their Registered / Head Office at _____________ (hereinafter called the Tenderer), wish to participate in the  
said tender for_______________________________________ 
 
As an irrevocable Bank Guarantee against Earnest Money for the amount of ______________ is required to 
be submitted by the Tenderer as a condition precedent for participation in the said tender which amount is 
liable to be forfeited on the happening of any contingencies mentioned in the Tender Document. 
 
We, the ____________________________________ Bank at _____________________________having our 
Head Office ________________________________________________________ (Local Address) 
guarantee and undertake to pay immediately on demand without any recourse to the tenderers by 
Indradhanush Gas Grid Limited , the amount ________________ ____________________ without any 
reservation, protest, demur and recourse. Any such demand made by IGGL, shall be conclusive and binding 
on us irrespective of any dispute or difference raised by the Tenderer. 
 
This guarantee shall be irrevocable and shall remain valid up to ____________ [this date should be two (02) 
months beyond the validity of the bid].If any further extension of this guarantee is required, the same shall be 
extended to such required period on receiving instructions from M/s. 
_____________________________________________ whose behalf this guarantee is issued. 
 
In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this ___________day 
of ____________ 20__ at ____________. 
 
Notwithstanding anything contained herein: 

9.   

a) The Bank’s liability under this Guarantee shall not exceed (currency in figures) . . . . . . . . . . . . . . . . 
(currency in words only ) . . . . . 
b) This Guarantee shall remain in force upto ___________ (this expiry date of BG should be two months 
beyond the validity of bid) and any extension(s) thereof; and  
c) The Bank shall be released and discharged from all liability under this Guarantee unless a written claim 
or demand is issued to the Bank on or before the midnight of ………………….(indicate date of expiry of 
claim period which includes minimum three months from the expiry of this Bank Guarantee) and if 
extended, the date of expiry of the last extension of this Guarantee.  If a claim has been received by us 
within the said date, all the rights of IGGL under this Guarantee shall be valid and shall not cease until we 
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have satisfied that claim. 
 
Details of next Higher Authority of the Officials who have issued the Bank Guarantee:  
 
Name …………………………….  
Designation ………………….. 
 
 
 
WITNESS: 
 
(SIGNATURE)       (SIGNATURE) 
(NAME)       (NAME) 
        Designation with Bank Stamp 
 
(OFFICIAL ADDRESS)   Attorney as per     

     Power of Attorney No. ________ 
      Date: ________________________ 

 
 
-------------------------------------------------------------------------------------------------------- 
 

INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" BY 
"BANK GUARANTEE" 

 
1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as per "Stamp 

Duty" applicable. The non-judicial stamp paper should be in the name of the issuing Bank.  
2. The expiry date should be arrived at in accordance with "ITB: Clause-16.1". 
3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB:Clause-

16.2". 
4. A letter from the issuing Bank of the requisite Bank Guarantee confirming that said Bank 

Guarantee / all future communication relating to the Bank Guarantee shall be forwarded to 
the Employer at its address as mentioned at "ITB". 

5. Bidders must indicate the full postal address of the Bank along with the Bank's E-mail / 
Phone from where the Earnest Money Bond has been issuedas per proforma provided 
below. 

6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer confirming 
its net worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred Crores] or 
equivalent alongwith documentary evidenceor in the Bank Guarantee itself. 

7. THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 
THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS:  

  “BG issuance message (IFN 760 / IFN760COV For issuance of BG and IFN 767 / IFN 
767 COV FOR Amendment of BG) is to be transmitted through SFMS to beneficiary’s 
bank as below:  

 Name of Bank: Axis Bank  
 Branch: Guwahati  
 Branch Address: Chhibber House, Ground Floor, G.S Road, Guwahati -781005  
 IFSC: UTIB0000140  
 SWIFT Code: AXISINBB140  
 The issuing bank while issuing/amending the BG, should ensure that the below 

information is correctly captured in the message i.e., IFN 760 / IFN 760COV / IFN 767/ 
IFN 767COV: 
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Field Number Particulars 

7037 IGGL938956645 
 NOTE: THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 

THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS:  
 (i) IFN 760 / IFN 760COV FOR ISSUANCE OF BANK GUARANTEE  
 (ii) IFN 767 / IFN 767 COV FOR AMENDMENT OF BANK GUARANTEE  
 (iii) THE ABOVE MESSAGE / INTIMATION SHALL BE SENT THROUGH SFMS 
 BY THE BG ISSUING BANK TO AXIS BANK, GUWAHATI BRANCH, IFS CODE – 
 UTIB0000140; BRANCH ADDRESS: Axis Bank, Chhibber House, Ground Floor, G.S 
 Road, Guwahati -781005  
 (iv) THE SUPPLIER SHALL SUBMIT TO IGGL THE COPY OF SFMS MESSAGE 
 AS SENT BY THE ISSUING BANK ALONG WITH THE ORIGINAL BANK 
 GUARANTEE  
 

MATTER TO BE MENTIONED IN COVERING LETTER TO BE SUBMITTED 
BY VENDOR ALONG WITH BANK GUARANTEE 

1 
  

BANK GUARANTEE NO :  

2 
VENDOR NAME / VENDOR 
CODE : NAME   

   VENDOR CODE   

   

3 
BANK GUARANTEE 
AMOUNT : 

   
4 TENDER NO : 

   

5 
NATURE OF BANK 
GUARANTEE :   

  

(Please Tick   ( √ )  Whichever is 
Applicable  

PERFORMANC
E BANK 

GUARANTEE 

SECURIT
Y 

DEPOSIT 
EM
D 

ADVANC
E 

    
6 
  
  
  
  
  

BG ISSUED BANK DETAILS 

 

(A) EMAIL  ID       :   

(B) ADDRESS        :   

(C) PHONE NO    : 
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FORMAT F-2A 
DECLARATION FOR BID SECURITY  

 
To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 
 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5 (Tender ID No. 2024_IGGL_194099) 
   

 
Dear Sir 
 
After examining / reviewing provisions of above referred tender documents (including all 
corrigendum/ Addenda), we M/s____________ (Name of Bidder) have submitted our  offer/ bid 
no. ………………….  
 
We, M/s____________ (Name of Bidder) hereby understand that, according to your conditions, 
we are submitting this Declaration for Bid Security. 
 
We understand that we will be put on watch list/holiday/ banning list (as per polices of IGGL in 
this regard), if we are in breach of our obligation(s) as per following: 
 
(a)  have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 
 
(b)  having been notified of the acceptance of our Bid by the IGGL during the period    of bid 

validity: 
(i)  fail or refuse to execute the Contract, if required, or 
(ii)  fail or refuse to furnish the Contract Performance Security, in accordance 

provisions of tender document.  
(iii)  fail or refuse to accept ‘arithmetical corrections’ as per provision of  tender 

document. 
 

(c)  having indulged in corrupt/fraudulent /collusive/coercive practice as per procedure. 
 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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F-3 
LETTER OF AUTHORITY 

 
[Pro forma for Letter of Authority for Attending  'Pre-Bid Meetings' /'Un-priced Bid Opening' / 

'Price Bid Opening'] 
 
Ref:         Date: 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5  (Tender ID No. 2024_IGGL_194099) 
 
Dear Sir, 
I/We, _____________________________________ hereby authorize the following 
representative(s) for attending any 'Meetings [Pre-Bid Meeting]', 'Un-priced Bid Opening', and 
'Price Bid Opening' against the above Tender Documents: 
 
[1] Name & Designation ____________________ Signature ___________________ 

Phone/Cell:  
 E-mail: ………………………………….. @ ……………………………… 
 
[2] Name & Designation ____________________ Signature ___________________ 
 Phone/Cell:  
 E-mail: ……………………………………….. @ ……………………………… 
 
We confirm that we shall be bound by all commitments made by aforementioned authorised 
representative(s). 
 

 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
 
Note:   

(i) This "Letter of Authority" should be on the "letterhead" of the Bidder and should be 
signed by a person competent and having the 'Power of Attorney' to bind the Bidder. 
Not more than 'two [02] persons per Bidder' are permitted to attend 'Pre-Bid Meetings' 
/'Un-priced Bid Opening' / 'Price Bid Opening'. 

(ii) Bidder’s authorized representative is required to carry a copy of this authority letter 
while attending the 'Pre-Bid Meetings' /'Un-priced Bid Opening. 

 
 
 
 

 
 
 
 

Page 106 of 308



 

 
------------------------------------------------------------------------------------------------------------------------------- 

 - 107 -                                                
 

F-4 
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE 

SECURITY / SECURITY DEPOSIT" 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
To, 
M/s Indradhanush Gas Grid 

Limited 
___________________ 

 

Bank Guarantee No.  
 

Date of BG 
 

BG Valid up to  
 

Claim period up to (There should 
be three months gap between 
expiry date of BG & Claim period) 

 

Stamp Sl. No./e-Stamp Certificate 
No.  

Dear Sir(s), 
M/s. __________________________________________________________________ having 
registered office at _______________________ (herein after called the “contractor” which 
expression shall wherever the context so require include its successors and assignees) have been 
placed/ awarded the job/work of _______________________________________________ vide 
LOA  /FOA No. _______________________________dated______ for Indradhanush Gas Grid 
Limited  having registered office at 7th Floor, NRL Centre , G.S. Road, Christian Basti ,Guwahati 
, Assam – 781005 (herein after called the “IGGL” which expression shall wherever the context so 
require include its successors and assignees). 
 
The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs. 
____________________ (Rupees _________________________________________) as full 
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract 
Performance Guarantee includes guarantee executed by Nationalized Bank/Scheduled Commercial 
Bank, undertaking full responsibility to indemnify Indradhanush Gas Grid Limited, in case of default. 
 
The said M/s._______________________________________________ has approached us and at 
their request and in consideration of the premises we having our office at 
______________________________ have agreed to give such guarantee as hereinafter mentioned. 
1. We _________________________________________________________________ 

hereby undertake to give the irrevocable & unconditional guarantee to you that if default shall 
be made by M/s. __________________________________ in performing any of the terms 
and conditions of the tender/order/contract or in payment of any money payable to 
Indradhanush Gas Grid Limited we shall on first demand pay without demur, contest, protest 
and/ or without any recourse to the contractor  to IGGL in such manner as IGGL may direct 
the said amount of Rupees _____________________________ only or such portion thereof 
not exceeding the said sum as you may require from time to time. 

2. You will have the full liberty without reference to us and without affecting this guarantee, 
postpone for any time or from time to time the exercise of any of the powers and rights 
conferred on you under the order/contract with the said                                                         M/s. 
_______________________________ and to enforce or to forbear from endorsing any 
powers or rights or by reason of time being given to the said 
M/s.__________________________ and such postponement forbearance would not have the 
effect of releasing the bank from its obligation under this debt. 
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3. Your right to recover the said sum of Rs. ______________________________________ 
(Rupees _______________________________________) from us in manner aforesaid is 
absolute & unequivocal and will not be affected or suspended by reason of the fact that any 
dispute or disputes have been raised by the said M/s. ___________________________ and/or 
that any dispute or disputes are pending before any officer, tribunal or court or arbitrator or 
any other authority/forum and any demand made by you in the bank shall be conclusive and 
binding. The bank shall not be released of its obligations under these presents by any exercise 
by you of its liberty with reference to matter aforesaid or any of their or by reason or any other 
act of omission or commission on your part or any other indulgence shown by you or by any 
other matter or changed what so ever which under law would, but for this provision, have the 
effect of releasing the bank. 

4. The guarantee herein contained shall not be determined or affected by the liquidation or 
winding up dissolution or changes of constitution or insolvency of the said contractor but 
shall in all respects and for all purposes be binding and operative until payment of all money 
due to you in respect of such liabilities is paid. 

5. The bank undertakes not to revoke this guarantee during its currency without your previous 
consent and further agrees that the guarantee shall continue to be enforceable until it is 
discharged by IGGL in writing. However, if for any reason, the contractor is unable to 
complete the work within the period stipulated in the order/contract and in case of extension 
of the date of delivery/completion resulting extension of defect liability period/guarantee 
period of the contractor fails to perform the work fully, the bank hereby agrees to further 
extend this guarantee at the instance of the contractor till such time as may be determined by 
IGGL. If any further extension of this guarantee is required, the same shall be extended to 
such required period on receiving instruction from M/s.  
___________________________________________________ (contractor) on whose 
behalf this guarantee is issued. 

6.       Bank also agrees that IGGL at its option shall be entitled to enforce this Guarantee against 
the bank (as principal debtor) in the first instant, without proceeding against the contractor 
and notwithstanding any security or other guarantee that IGGL may have in relation to the 
contractor’s liabilities. 

7. The amount under the Bank Guarantee is payable forthwith without any delay by Bank 
upon the written demand raised by IGGL. Any dispute arising out of or in relation to the 
said Bank Guarantee shall be subject to the exclusive jurisdiction of courts at Guwahati.  

8. Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the 
Contractor up to a total amount of __________(amount of guarantees in words and figures) 
and we undertake to pay you, upon your first written demand declaring the Contractor to 
be in default under the order/contract and without caveat or argument, any sum or sums 
within the limits of (amounts of guarantee) as aforesaid, without your needing to prove or 
show grounds or reasons for your demand or the sum specified therein.  

9. We have power to issue this guarantee in your favor under Memorandum and Articles of 
Association and the undersigned has full power to do under the Power of Attorney, dated 
___________ granted to him by the Bank. 

10. Notwithstanding anything contained herein: 
11.   

a) The Bank’s liability under this Guarantee shall not exceed (currency in figures) . . . . . . . . 
. . . . . . . . (currency in words only ) . . . . . 
b) This Guarantee shall remain in force upto ___________ (this date should be expiry date 
of defect liability period of the Contract) and any extension(s) thereof; and  

12.  

c) The Bank shall be released and discharged from all liability under this Guarantee unless 
a written claim or demand is issued to the Bank on or before the midnight of 
………………….(indicate date of expiry of claim period which includes minimum three 
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months from the expiry of this Bank Guarantee) and if extended, the date of expiry of the 
last extension of this Guarantee.  If a claim has been received by us within the said date, all 
the rights of IGGL under this Guarantee shall be valid and shall not cease until we have 
satisfied that claim. 
Details of next Higher Authority of the Officials who have issued the Bank Guarantee:  

 
Name …………………………….  
Designation ………………….. 

         Yours faithfully, 
        _______________ 
      Bank by its Constituted Attorney 

 
 

        Signature of a person duly 
        Authorized to sign on behalf of the 

Bank 
 

INSTRUCTIONS FOR FURNISHING  
"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK 

GUARANTEE" 
 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as 
per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing 
bank.  

2. The Bank Guarantee by Bidders will be given from bank as specified in cl.no. 38.3 of ITB 
[Section-III] of Tender Document. 

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank 
Guarantee and all future communication relating to the Bank Guarantee shall be forwarded 
to Employer. 

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and copy to 
Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00 
[Rupees One Hundred Crores] or its equivalent in foreign currency alongwith documentary 
evidence OR in the Bank Guarantee itself.  

5. Contractor shall submit attached cover letter (Annexure) while submitting Contract 
Performance Security. 

 
6. THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 

THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS:  

 “BG issuance message (IFN 760 / IFN760COV For issuance of BG and IFN 767 / IFN 767 
COV FOR Amendment of BG) is to be transmitted through SFMS to beneficiary’s bank as 
below:  
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 Name of Bank: Axis Bank  
 Branch: Guwahati  
 Branch Address: Chhibber House, Ground Floor, G.S Road, Guwahati -781005  
 IFSC: UTIB0000140  
 SWIFT Code: AXISINBB140  
 
 The issuing bank while issuing/amending the BG, should ensure that the below 

information is correctly captured in the message i.e., IFN 760 / IFN 760COV / IFN 767/ 
IFN 767COV: 

Field Number Particulars 

7037 IGGL938956645 
 NOTE: THE BANK GUARANTEE ISSUED BY THE BANK MUST BE ROUTED 

THROUGH SFMS PLATFORM AS PER FOLLOWING DETAILS:  
 (i) IFN 760 / IFN 760COV FOR ISSUANCE OF BANK GUARANTEE  
 (ii) IFN 767 / IFN 767 COV FOR AMENDMENT OF BANK GUARANTEE  
 (iii) THE ABOVE MESSAGE / INTIMATION SHALL BE SENT THROUGH SFMS 
 BY THE BG ISSUING BANK TO AXIS BANK, GUWAHATI BRANCH, IFS CODE – 
 UTIB0000140; BRANCH ADDRESS: Axis Bank, Chhibber House, Ground Floor, G.S 
 Road, Guwahati -781005  
 (iv) THE SUPPLIER SHALL SUBMIT TO IGGL THE COPY OF SFMS MESSAGE 
 AS SENT BY THE ISSUING BANK ALONG WITH THE ORIGINAL BANK 
 GUARANTEE  
 

MATTER TO BE MENTIONED IN COVERING LETTER TO BE SUBMITTED BY VENDOR ALONG WITH BANK 
GUARANTEE 

1 
  

BANK GUARANTEE NO :  

2 VENDOR NAME / VENDOR CODE : NAME   
   VENDOR CODE   

   

3 BANK GUARANTEE AMOUNT :

   

4 PURCHASE ORDER/ LOA NO : 

   

5 NATURE OF BANK GUARANTEE :   

  

(Please Tick   ( √ )  Whichever is 
Applicable  

PERFORMANCE 
BANK 

GUARANTEE 
SECURITY 
DEPOSIT EMD ADVANCE 

    
6 
  
  
  
  
  

BG ISSUED BANK DETAILS 

(A) EMAIL  ID       :   

(B) ADDRESS        :   

(C) PHONE NO    : 
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F-5 
AGREED TERMS & CONDITIONS 

To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5  (Tender ID No. 2024_IGGL_194099) 
 
This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and should be 
returned along with Un-priced Bid. Clauses confirmed hereunder need not be repeated in the Bid. 
 

Sl. DESCRIPTION BIDDER'S 
CONFIRMATION

1 Bidder's name, Vendor Code of IGGL (if any) and address 

 
(FOA/Order shall be released in this name)

Bidder's name : 
IGGL’s Vendor Code: 
Address: 

2.  Bidder confirms the currency of quoted prices is in Indian 
Rupees.  

3. Bidder confirms quoted prices will remain firm and fixed till 
complete execution of the order (except where price 
escalation/variation is allowed in the Tender).

 

4 Bidder confirms that they have quoted GST (CGST & SGST/ 
UTGST or IGST )in Price Schedule/ SOR of Price bid.  

4.1 Whether in the instant tender services/works are covered in 
reverse charge rule of GST (CGST & SGST/UTGST or 
IGST) 
If yes, Bidder confirms that they have quoted rate of 
applicable GST (CGST & SGST/ UTGST or IGST) in Price 
Schedule / Schedule of Rates of Price Bid

Yes/ No 

 

 

4.2 Bidder confirms that they have mentioned Harmonized 
System Nomenclature (HSN)/Service Accounting Code 
(SAC) in Price Bid 

 

4.3 Bidder hereby confirms that the quoted prices are in 
compliance with the Section 171 of CGST Act/ SGST Act as 
mentioned as clause no. 13.10 of ITB (Anti-profiteering 
clause). 

 

4.4 Whether bidder is liable to raise E-Invoice as per GST Act. 

If yes, bidder will raise E-Invoice and confirm compliance to 
provision of tender in this regard.  

5.  Bidder confirms acceptance of relevant Terms of Payment 
specified in the Bid Document.  

6. Bidder confirms that Contract Performance Security will be 
furnished as per Bid Document within 30 days of FOA in case 
of successful bidder. 

 

7. Bidder confirms that Contract Performance Security shall be 
from any Indian scheduled bank (excluding Co-operative 
banks and Regional Rural bank) or a branch of an 
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Sl. DESCRIPTION BIDDER'S 
CONFIRMATION 

International bank situated in India and registered with 
Reserve bank of India as scheduled foreign bank. However, in 
case of bank guarantees from banks other than the 
Nationalised Indian banks, the bank must be a commercial 
bank having net worth in excess of Rs 100 crores and a 
declaration to this effect shall be made by such commercial 
bank either in the Bank Guarantee itself or separately on its 
letterhead. 

8. Bidders confirms compliance to Completion Schedule as 
specified in Bid document and the same shall be reckoned 
from the date of Fax of Acceptance. 

 

9. Bidders confirms acceptance of Price Reduction Schedule for 
delay in completion schedule specified in Bid document. 

 

In case of delay, the bills / invoices shall be submitted after 
reducing the price reduction  due to delay(refer PRS Clause).

 

10. a) Bidder confirms acceptance of all terms and conditions of 
Bid Document (all sections). 

b) Bidder confirms that printed terms and conditions of 
bidder are not applicable.

 

11. 

 

 

 

Bidder confirms their offer is valid for period specified in 
BDS from Final/Extended due date of opening of Techno-
commercial Bids. 

 

12. Bidder have furnished EMD/Bid Security details as under: 
a) EMD/ Bid Security No. & date 
b) Value 
c) Validity 
d) Bank Address/e-mail ID/Mobile no. [in case of BG] 

OR 
Bidder furnishes bid security declaration [applicable for 
MSEs, Start-Ups and CPSEs (to whom exemption is allowed 
as per extant guidelines in vogue)]

 

13. As per requirement of tender, bidder (having status as Pvt. 
Ltd. or Limited company) must upload bid duly digitally 
signed on e-portal through class-3B digital signature (DS). In 
case, class of DS or name of employee or name of employer 
is not visible in the digitally signed documents, the bid 
digitally signed as submitted by the person shall be binding on 
the bidder. 

 

14. Bidder confirms that  
(i) none of Directors (in Board of Director) of bidder is a 
relative of any Director (in Board of Director)  of IGGL  
or 
(ii) the bidder is not a firm in which any Director (in Board of 
Director) of IGGL or their relative is a partner.
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Sl. DESCRIPTION BIDDER'S 
CONFIRMATION 

15. All correspondence must be in ENGLISH language only. 
 

16. The contents of this Tender Document have not been modified 
or altered by Bidder. In case, it is found that the tender 
document has been modified / altered by the bidder, the bid 
submitted by them shall be liable for rejection.

 

17. Bidder confirms that all Bank charges associated with 
Bidder’s Bank regarding release of payment etc. shall be 
borne by Bidder. 

 

18. NO DEVIATION CONFIRMATION:  

It may be note that any 'deviation / exception' in any form may 
result in rejection of bid. Therefore, bidder confirms that they 
have not taken any 'exception / deviation' anywhere in the bid. 
In case any 'deviation / exception' is mentioned or noticed, 
bidder’s  bid may be rejected. 

 

19. If the Bidder becomes a successful Bidder pursuant to the 
provisions of the Tender Document, the following 
Confirmation shall be automatically become enforceable: 

"We agree and acknowledge that the Employer is entering into 
the Contract/Agreement solely on its own behalf and not on 
behalf of any other person or entity. In particular, it is 
expressly understood & agreed that the Government of India 
is not a party to the Contract/Agreement and has no liabilities, 
obligations or rights thereunder. It is expressly understood and 
agreed that the Purchaser is authorized to enter into 
Contract/Agreement, solely on its own behalf under the 
applicable laws of India. We expressly agree, acknowledge 
and understand that the Purchaser is not an agent, 
representative or delegate of the Government of India. It is 
further understood and agreed that the Government of India is 
not and shall not be liable for any acts, omissions, 
commissions, breaches or other wrongs arising out of the 
Agreement. Accordingly, we hereby expressly waive, release 
and forego any and all actions or claims, including cross 
claims, VIP claims or counter claims against the Government 
of India arising out of the Agreement and covenants not to sue 
to Government of India as to any manner, claim, cause of 
action or things whatsoever arising of or under the 
Agreement." 

 

20. Bidder to ensure all documents as per tender including clause 
11 of Section III and all Formats are included in their bid  

21. Bidder understands that Tender Document is not exhaustive. 
In case any activity though specifically not covered in 
description of 'Schedule of Rates' but is required to complete 
the work as per Scope of Work, Conditions of Contract, or 
any other part of Bidding document, the quoted rates will 
deemed to be inclusive of cost incurred for such activities 
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Sl. DESCRIPTION BIDDER'S 
CONFIRMATION 

unless otherwise specifically excluded. Bidder confirms to 
perform for fulfilment of the contract and completeness of the 
supplies in all respect within the scheduled time frame and 
quoted price. 

22. Bidder hereby confirms that they are not on ‘Holiday’ by 
IGGL or Public Sector Project Management Consultant (like 
EIL, Mecon only due to “poor performance” or “corrupt and 
fraudulent practices”) or banned by Government department/ 
Public Sector on due date of submission of bid. 
 
Further, Bidder confirms that neither they nor their allied 
agency/(ies) (as defined in the Procedure for Action in case of 
Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on 
banning list of IGGL or the Ministry of Petroleum and Natural 
Gas. 
 
Bidder also confirms that they are not under any liquidation, 
court receivership or similar proceedings or 'bankruptcy'.   
 
In case it comes to the notice of IGGL that the bidder has 
given wrong declaration in this regard, the same shall be dealt 
as ‘fraudulent practices’ and action shall be initiated as per the 
Procedure for action in case of 
Corrupt/Fraudulent/Collusive/Coercive Practices. 
 
Further, Bidder also confirms that in case there is any change 
in status of the declaration prior to award of contract, the same 
will be promptly informed to IGGL by them. 

 

23. Bidder confirms that they have read and understood the 
General Conditions of Contract & no 'exception / deviation' 
anywhere has been taken in the same and that they shall abide 
by provisions of relevant GCC-Works.

 

24. Bidder certifies that they would adhere to the Fraud 
Prevention Policy of IGGL [available on IGGL’s website] and 
shall not indulge themselves or allow others (working in 
IGGL) to indulge in fraudulent activities and that they would 
immediately apprise IGGL  of the fraud/suspected fraud as 
soon as it comes to their notice. 
Concealment of facts regarding their involvement in 
fraudulent activities in connection with the business 
transaction(s) of IGGL is liable to be treated as crime and 
dealt with by the procedures of IGGL as applicable from time 
to time. 

 

25. Bidder confirms that (i) any variation in GST at the time of 
supplies for any reasons, other than statutory, including 
variations due to turnover, shall be borne by them and (ii) any 
error of interpretation of applicability of rate of GST (CGST 
& SGST/ UTGST or IGST) on components of an item and/or 
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Sl. DESCRIPTION BIDDER'S 
CONFIRMATION 

various items of tender by them shall be dealt as per clause no. 
13.13 of Section-III. 

26. Bidders confirm to submit signed copy of Integrity Pact 
(wherever included in tender).  

 
If Bidder is a partnership concern or a consortium, this 
agreement must be signed by all partners or consortium 
members. 

 

27. Bidder confirms that there is no conflict of interest with other 
bidders, as per clause no.4.2 of Section-III (ITB) of Tender 
Document. 

 

28. Bidder confirms that, in case of contradiction between the 
confirmations provided in this format and to the terms & 
conditions mentioned elsewhere in the offer, the 
confirmations given in this format shall prevail.

 

 
 
 

Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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F-6 

ACKNOWLEDGEMENT CUM CONSENT LETTER 
 
(On receipt of tender document/information regarding the tender, Bidder shall acknowledge 
the receipt and confirm his intention to bid or reason for non-participation against the 
enquiry /tender through e-mail to concerned executive in IGGL  issued the tender, by filling 
up the Format) 
 
To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5  (Tender ID No. 2024_IGGL_194099) 
 
Dear Sir, 
 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 
subject item/job and/or the information regarding the subject tender. 
 
 We intend to bid as requested for the subject item/job and furnish following details with 

respect to our quoting office: 
 

Postal Address with Pin Code : .................... 
Telephone Number   : .................... 
Contact Person   : .................... 
E-mail Address   : .................... 
Mobile No.    : .................... 
Date     : .................... 
Seal/Stamp    : .................... 
 

 We are unable to bid for the reason given below: 
 

Reasons for non-submission of bid: 
_____________________________________________________________________ 
 
Agency’s Name    : .................... 
Signature     : .................... 
Name      : .................... 
Designation     : .................... 
Date      : .................... 
Seal/Stamp     : .................... 
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F-7 
BIDDER’S EXPERIENCE 

To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS 
FOR RT NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5  (Tender ID No. 2024_IGGL_194099) 
 

Sl. 
No 

Descrip
tion 
of   the 
Service
s 

LOA 
/WO 
No. 
and 
date 

Full Postal 
Address & 
phone nos. of 
Client. Name, 
designation 
and address of 
Engineer/ 
Officer-in-
Charge (for 
cases other 
than 
purchase) 

Value of 
Contract/Order 
(Specify 
Currency 
Amount) 

Date of 
Commen
cement of 
Services  

Scheduled 
Completio
n 
Time  (Mo
nths) 

Date of 
Actual 
Comple
tion 

Reasons 
for delay 
in 
executio
n, if any 

(1) (2) (3) (5) (6) (7) (8) (9) (10)

     

     

     

     
 

Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 

 
Note: As per cl.no.D of Section-II, only documents (Work Order, Completion certificate, 
Execution Certificate etc.) which have been referred/ specified in the bid shall be considered 
in reply to queries during evaluation of Bids. 
 
 

 

Page 117 of 308



 
------------------------------------------------------------------------------------------------------------------------------- 

118 
 
 

F-8 (A) 
CHECK LIST 

Bidders are requested to duly fill in the checklist. This checklist gives only certain important 
items to facilitate the bidder to make sure that the necessary data/information as called for in the 
bid document has been submitted by them along with their offer. This, however, does not relieve 
the bidder of his responsibilities to make sure that his offer is otherwise complete in all respects. 
 

Please ensure compliance and tick (√) against following points: 
 

S. No. DESCRIPTION CHECK 
BOX 

REFERENCE 
PAGE NO. OF THE 
BID SUBMITTED 

1.0 Digitally Signing (in case of e-bidding)/ Signing and Stamping 
(in case of manual bidding) on each sheet of offer, original 
bidding  document including SCC, ITB, GCC ,SOR drawings, 
corrigendum  (if any) 

  

2.0 Confirm that the following details have been submitted in the 
Un-priced  part of  the bid 

  

i Covering Letter, Letter of Submission  

ii EMD / Declaration for Bid Security [as applicable] as per 
provisions of Tender 

  

iii Digitally signed (in case of e-tendering) or ‘signed & stamped (in 
case of Manual tender) tender document along with drawings and 
addendum (if any) 

  

iv Power of Attorney in the name of person signing the bid.  

v Confirm submission of document alongwith unpriced bid as per 
bid requirement (including cl.no.11.1.1 of Section-III).

  

3.0 Confirm that all format duly filled in are enclosed with the bid 
duly Digitally Signed (in case of e-bidding)/ Signed and 
Stamped (in case of manual bidding) by authorised person(s)

  

4.0 Confirm that the price part as per Price Schedule format 
submitted with Bidding Document/ uploaded in case of e-bid.   

  

5.0 Void   

6.0 Confirm that Undertaking as per Form-2  to Annexure-V to 
Section-III and Certification from the statutory auditor or cost 
auditor of the company (in the case of companies) or from a 
practicing cost accountant or practicing chartered accountant (in 
respect of other than companies) as per Form-3  to Annexure-V 
to Section-II Iare submitted.  (Applicable for all bidders 
including MSEs bidders) 
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7.0 Confirm that Undertaking as per Form-1to Section-II have been 
submitted by the bidder (Guidelines from Procurement from a 
Country sharing a Land Border with India)

  

8.0 Confirm submission of Checklist against Bid Evaluation Criteria 
as per format F-8(B) 

  

 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
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F-8(B) 
CHECKLIST FOR BID EVALUATION CRITERIA (BEC) QUALIFYING DOCUMENTS  

(refer Section II of Tender document) 
 

BEC 
Clause 

No. 

Description Documents required for qualification Documents Submitted 
by Bidder  

Documents 
attested as per 
Section-II of 

Tender 

Reference 
Page No. of the 
Bid submitted 

 

Technical BEC  

A.1 Experience criteria  (a) Detailed work order along with Schedule of Rates. 
(b) Completion certificate issued by end user / Owner (or 
their consultant who has been duly authorized by owner 
to issue such certificate) OR Execution certificate (issued 
by the end user/ owner/authorized consultant) in place of 
completion certificate for meeting the stipulated 
experience criteria provided that the asset for which the 
said execution certificate has been issued is ready for 
commercial use i.e. “Electrical cable laying and 
commissioning” has been completed. 
 
Note: The completion certificates / execution certificate 
shall have details like work order no.; date, brief scope of 
work, completion date etc. 

 
 
 
 
 
 
 

 
Yes/No  

Note 
(ii) to 
A.1 

Job executed for 
Subsidiary / Fellow 
subsidiary /Holding 
company 

Tax paid invoice(s) duly certified by statutory auditor 
of the bidder towards payments of statutory tax in 
support of the job executed for Subsidiary / Fellow 
subsidiary /Holding company. 

 Yes/No  
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Note 
(iii) to 

A.1 

Experience criteria 
in case of single 
bidder, having 
experience of a 
consortium member 

(c) Same documents as mentioned in A.1 above. 
(d) Consortium Agreement / MOU clearly defining 

the scope and responsibility. 
Note:  The completion certificates shall have details like 
work order no. / Date, brief scope of work, completion 
date etc.  

   

 Financial BEC  
1. Average Annual 

Turn-over 
Bidder(s) shall submit following documents: 
c) A certificate for financial capability of the bidder from 

Practicing CA/CPA on letterhead with UDIN in 
prescribed format [Format F-10] as provided in the 
Tender Document. 

d) Copy of Audited Annual Financial Statement [Balance 
Sheet and Profit & Loss Account statements including 
Auditor’s Report] of three (3) preceding Financial 
Year(s).  

Further, in case bidder is meeting the Average Annual 
Turnover criteria of BEC based on Audited Financial 
Statement of any one of the preceding 3 financial years 
(as mentioned above), the same shall suffice and bidder 
may submit format F-10 accordingly.

Submitted  

 
(Mention specific 
year…………… ) 

Yes/No 
 

2. Net Worth Bidder(s) shall submit following documents: 
b) A certificate for financial capability of the bidder 

from Practicing CA/CPA on letterhead with UDIN in 
prescribed format [Format F-10] as provided in the 
Tender Document. 

Copy of Audited Annual Financial Statement [Balance 
Sheet and Profit & Loss Account statements including 
Auditor’s Report] of three (3) preceding Financial 
Year(s).  

Submitted  

 
(Mention specific year 
……………) 

Yes/No 
 

3. Working Capital Bidder(s) shall submit following documents: 
c) A certificate for financial capability of the bidder 

from Practicing CA/CPA on letterhead with UDIN in 

Submitted  

 

Yes/No 
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prescribed format [Format F-10] as provided in the 
Tender Document. 

d) Copy of Audited Annual Financial Statement 
[Balance Sheet and Profit & Loss Account statements 
including Auditor’s Report] of three (3) preceding 
Financial Year(s).  

 
Note: If the bidder’s working capital is negative or 
inadequate, the bidder shall submit a letter from their 
bank having net worth not less than Rs.100 crores (or 
equivalent in USD), confirming the availability of line of 
credit for working capital amount mentioned herein 
above. 
  
The line of credit letter from bank to be submitted strictly 
as per format at F-9.  
 
Declaration Letter/Certificate for line of credit due to 
shortfall of working capital shall be from single bank 
only. Letters from multiple banks shall not be applicable. 
However, banking syndicate will also be acceptable 
wherein a group of banks can jointly provide line of 
credit to the bidder. 
 
The bank shall be required to issue the letter for 
declaration/ certificate of line of credit on their letter head 
along with the contact details of the issuing authority like 
email id, contact number etc. 
 
The original document for “Line of Credit” should be 
submitted along with other physical documents 
required as per terms and conditions of tender.

(Mention specific 
year…………… ) 

 

 
Submitted/ Not 
Applicable  
(Bidder to tick 
appropriate option) 
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4. Format for Details 
of financial 
capability of 
Bidder 

A certificate for financial capability of the bidder from 
Practicing CA/CPA on letterhead with UDIN in 
prescribed format [Format F-10] as provided in the 
Tender Document 

Submitted 
  

  
 

Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal
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F-9 
FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S WORKING CAPITAL IS 

INADEQUATE/NEGATIVE 
(To be provided on Bank’s letter head) 

                                                                                                                               Date: 
To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 
 
Dear Sir, 
 
This is to certify that M/s ………………………………….. (name of the Bidder with address) 
(hereinafter referred to as Customer) is an existing Customer of our Bank. 
 
The Customer has informed that they wish to bid for IGGL’s Tender No. 
.................................................. dated …………… for ……………………………………..(Name 
of the supply/work/services/consultancy) and as per the terms of the said Tender Document they 
have to furnish a certificate from their Bank confirming the availability of line of credit. 
 
Accordingly M/s ………………………….. (name of the Bank with address) confirms availability 
of line of credit to M/s …………………….. (name of the Bidder) for at least an amount of Rs. 
_________  
 
It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or Equivalent 
USD) and the undersigned is authorized to issue this certificate. 
 
Yours truly 
 
for …………………………… (Name & address of Bank) 
 
(Authorized signatory) 
Name of the signatory : 
Designation   : 
Email Id   : 
Contact No.   : 
Stamp  
 
Note: 
This Declaration Letter for line of credit shall be from single bank only. Letters from multiple 
banks shall not be applicable. However, banking syndicate will be acceptable wherein a group of 
banks can jointly provide line of credit to the bidder. 
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F-10 
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED 

PUBLIC ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE 
BIDDER 

[ 
We have verified the Audited Financial Statements and other relevant records of 
M/s……………………………… (Name of the bidder) and certify the following: 
 

A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS: 
 

Year Amount (Currency) 
Year 1: 
Year 2: 
Year 3: 
Total (A) 
Average Annual Financial Turnover 
during the last three financial years 
(A/3) 

 

  

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT: 
 

Description Year _____ 

 Amount (Currency) 
1. Net Worth 

 

C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIAL STATEMENT : 
 

Description Year _____ 

 Amount (Currency) 
1. Current Assets  
2. Current Liabilities  
3. Working Capital  
(Current Assets-Current liabilities) 

 

 

*Refer Instructions 
Note:  
1.0 It is further certified that the above mentioned applicable figures are matching with the 

returns filed with Registrar of Companies (ROC) [Applicable only in case of Indian 
Companies] 

2.0  We confirm that above figures are after referring instructions at page 2 of 2 of F-10.  
3.0 Practicing Chartered Accountants shall generate Unique Document Identification Number 

(UDIN) for all certificates issued by them 
 

Name of Audit Firm:      [Signature of Authorized Signatory] 
Chartered Accountant/CPA                Name: 
Date:                                                                Designation: 

        Seal: 
Membership No.:                                                       UDIN: 

(Page 1 of 2) 
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Instructions: 
 
1. The Separate Pro-forma shall be used for each member in case of JV/ Consortium.  

 
2. The financial year would be the same as one normally followed by the bidder for its Annual 

Report. 
 

3. The bidder shall provide the audited annual financial statements as required for this Tender 
document. Failure to do so would result in the Proposal being considered as non- 
responsive. 
 

4. For the purpose of this Tender document:  
 
(i) Annual Turnover shall be “Revenue from Operations” as per Profit & Loss 

account of audited annual financial statements 
(ii) Working Capital shall be “Current Assets less Current liabilities” and  
(iii) Net Worth shall be Aggregate value of the paid-up share capital and all reserves 

created out of the profits and securities premium amount, after deducting the 
aggregate value of the accumulated losses, deferred expenditure and miscellaneous 
expenditure not written off, if any, but does not include reserves created out of 
revaluation of assets, write-back of depreciation and amalgamation.  
 

In case the date of constitution/incorporation of the bidder is less than 3 years old, the 
average turnover in respect of the completed financial years after the date of constitution/ 
incorporation  shall be taken into account for minimum Average Annual Financial 
Turnover criteria. 

5. Above figures shall be calculated after considering the qualification, if any, made by 
the statutory auditor on the audited financial statements of the bidder including 
quantified financial implication. 

 
6. This certificate is to be submitted on the letter head of Chartered Accountant/CPA.  
 
 

(Page 2 of 2) 
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F-11 
FORMAT FOR CONSORTIUM AGREEMENT 

(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

CONSORTIUM/JV AGREEMENT 
 

VOID
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F-12 
BIDDER'S QUERIES FOR PRE BID MEETING 

To,  
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS FOR RT NRL FOR NORTH -EAST 
GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5  (Tender ID No. 2024_IGGL_194099) 
 

 
SL. 
NO.  

REFERENCE OF BIDDING DOCUMENT 
 

BIDDER'S QUERY 
 

IGGL 'S REPLY 

 
SEC. 
NO. 

 
Page No. 

 
Clause 

No. 

Subject 

   

 

   

 

 

 

NOTE: The Pre-Bid Queries may be sent by e-mail before due date for receipt of Bidder's queries. 
SIGNATURE OF BIDDER:    ___________________________    

NAME OF BIDDER : ___________________________
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F-13 
E-Banking Mandate Form 

(To be issued on vendors letter head) 
1. Vendor/customer Name : 
 
2. Vendor/customer Code: 
 
3. Vendor /customer Address: 
 
4. Vendor/customer e-mail id: 
 
5. Particulars of bank account 

a) Name of Bank 
b) Name of branch 
c) Branch code: 
d) Address: 
e) Telephone number: 
f) Type of account (current/saving etc.) 
g) Account Number: 
h) RTGS IFSC code of the bank branch 
i) NEFT IFSC code of the bank branch 
j) 9 digit MICR code 
 

I/We hereby authorize Indradhanush Gas Grid Limited  to release any amount due to me/us in the bank 
account as mentioned above. I/We hereby declare that the particulars given above are correct and complete. 
If the transaction is delayed or lost because of incomplete or incorrect information, we would not hold the 
Indradhanush Gas Grid Limited responsible. 

 
 

(Signature of vendor/customer) 
 

BANK CERTIFICATE 
 
We certify that --------------------------- has an Account no. ---------------------------- with us and we confirm 
that the details given above are correct as per our records. 
Bank stamp 
 
 
 
Date                (Signature of authorized officer of bank) 
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F-14 

INTEGRITY PACT 
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F-15 

INDEMNITY BOND 
 

WHEREAS Indradhanush Gas Grid Limited (hereinafter referred to as “IGGL”) which expression shall, 
unless repugnant to the context include itssuccessors and assigns, having its registered office at 7th Floor, 
NRL Centre , G.S. Road, Christian Basti ,Guwahati , Assam – 781005 has entered into a contract with 
M/s*…………………………. (hereinafter referred to as the “Contractor”) which expression shall unless 
repugnant to the context include its representatives, successors and assigns, having its registered office at 
*………………….. and on the terms and conditions as set out, inter-alia in the [ mention the work 
order/LOA/Tender No.]and various documents forming part thereof, hereinafter collectively referred to as 
the ‘CONTRACT’ which expression shall include all amendments, modifications and / or variations  
thereto. 
 
IGGL has also advised the Contractor to execute an Indemnity Bond in general in favour of IGGL  
indemnifying IGGL  and its employees and Directors including Independent Directors from all 
consequences which may arise out of any prospective litigation or proceedings filed or may be initiated by 
any third party, including any Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. 
who may have been associated or engaged by the Contractor directly or indirectly with or without consent 
of IGGL  for above works. 
 
NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby irrevocably and 
unconditionally undertakes to indemnify and keep indemnified IGGL  and all its employees, Directors, 
including Independent Directors, from and against all/any claim(s), damages, loss, which may arise out of 
any litigations/ liabilities that may be raised by the Contractor or any third party against IGGL under or in 
relation to this contract. The Contractor undertakes to compensate and pay to IGGL and/or any of its 
employees, Directors including Independent Directors, forth with on demand without any protest the 
amount claimed by IGGL for itself and for and on behalf of its employees, Directors including Independent 
Directors together with direct/indirect expenses including all legal expenses incurred by them or any of 
them on account of such litigation or proceedings. 
 
AND THE CONTRACTOR hereby further agrees with IGGL  that: 
 
(i)  This Indemnity shall remain valid and irrevocable for all claims of IGGL  and/or any of its 

employees and Directors including Independent Directors arising out of said contract with respect 
to any such litigation / court case for which IGGL  and/or its employees and Directors including 
Independent Directors has been made party until now or here-in-after. 

 
(ii)  This Indemnity shall not be discharged/revoked by any change/ 

modification/amendment/assignment of the contract or any merger of the Contractor with other 
entity or any change in the constitution/structure of the Contractor’s firm/Company or any 
conditions thereof including insolvency etc. of the Contractor, but shall be in all respects and for 
all purposes binding and operative until any/all claims for payment of IGGL  are settled by the 
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Contractor and/or IGGL  discharges the Contractor in writing from this Indemnity. 
 
The undersigned has full power to execute this Indemnity Bond for and on behalf of the 
Contractor and the same stands valid. 
 
SIGNED BY : 
 
For [ Contractor] 
 
Authorised Representative 
 
Place: 
 
Dated: 
 
Witnesses: 
1. 
2 
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F-16 

 
FREQUENTLY ASKED QUESTIONS (FAQs) 

 

SL.NO. QUESTION ANSWER 

1.0 Can any vendor quote for subject 
Tender? 

Yes. A Vendor has to meet Bid Evaluation 
Criteria given under Section II of  Tender 
document in addition to other requirements. 

2.0 Should the Bid Evaluation Criteria 
documents be attested? 

Yes. Please refer Section II of  Tender 
document 

3.0 Is attending Pre Bid Meeting mandatory. No. Refer Clause No. 17  of Instruction to 
Bidders of Tender Document. However 
attending Pre Bid Meeting is recommended to 
sort out any issue before submission of bid by 
a Bidder.  

4.0 Can a vendor submit more than 1 offer? No. Please refer Clause No. 4  of Instruction 
to Bidders of Tender Document. 

5.0 Is there any Help document available for 
e-Tender. 

Refer FAQs as available on Govt. e-
Procurement System of National Informatics 
Center (NIC) 
https://etenders.gov.in/eprocure/app 

6.0 Are there are any MSE (Micro & Small 
Enterprises) benefits  available? 

Yes. Refer Clause No.  40 of  Instructions to 
Bidders of Tender Document. 

7.0 Are there are any benefits  available to 
Startups? 

Refer Clause No.  49 of  Instructions to 
Bidders of Tender Document. 

 
All the terms and conditions of Tender remain unaltered.
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F-17 

UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC INVOICE (E-INVOICE AS 
PER GST LAWS)  

(to be submitted on letter head along with documents for release of payment) 
 
To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS FOR RT 
NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
PO NO:     
 
Dear Sir, 
 
We _______________________ (Name of the Supplier) hereby confirm that E-Invoice provision as per the 
GST Law is  
 

(i) Applicable to us      [ ] 
 

(ii)  Not Applicable to us    [ ] 
 

(Supplier is to tick appropriate option []above). 
 
In case, same is applicable to us, we confirm that we will submit E-Invoice after complying with all the 
requirements of GST Laws. If the invoice issued without following this process, such invoice can-not be 
processed for payment by IGGL  as no ITC is allowed on such invoices. We also confirm that If input tax 
credit is not available to IGGL  for any reason attributable to Supplier (both for E-invoicing cases and non-
E-invoicing cases), then IGGL  shall not be obligated or liable to pay or reimburse GST (CGST & 
SGST/UTGST or IGST) claimed in the invoice(s) and shall be entitled to deduct / setoff / recover such 
GST amount (CGST & SGST/UTGST or IGST) or Input Tax Credit amount together with penalties and 
interest, if any, by adjusting against any amounts paid or becomes payable in future to the Supplier under 
this contract or under any other contract. 

 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
 

 
 

F-18 
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NO CLAIM CERTIFICATE 
(TO BE SUBMITTED BEFORE RELEASE OF CPS/SECURITY DEPOSIT) 

 
[On the Letter-head of Supplier/Vendor] 

 
 

We, _________________, a company incorporated under the laws of India/ a Consortium between 
*___ and *____ (name of Consortium partners to be inserted)/ a Partnership Firm consisting of 
*___ and *___ (name of Partners to be inserted)/ a Sole Proprietorship (as the case may be), having 
its registered office at __________________ and carrying on business under the name and style 
M/s. _______________________ were awarded the contract by Indradhanush Gas Grid Limited in 
reference to Tender No. ______________ dated _______ (“Order/Contract”). 
 
After completion of the above-said items/job under the Order/Contract, we have scrutinized all our 
claims, contentions, disputes, issues and we hereby confirm that after adjusting all payments 
received by us against our R.A. Bills and final bill, we have no claims, dues, issues and contentions 
from Indradhanush Gas Grid Limited.  
 
We further absolve Indradhanush Gas Grid Limited from all liabilities present or future arising directly 
or indirectly out of the Contract. 
 
There is no economic duress or any other compulsion on us for submission of this no claim 
certificate. 
 
Signature with Seal of Supplier/Vendor 
 
 
Dated:  
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Format F-19 
POWER OF ATTORNEY 

(to be submitted on the letter-head of company) 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS FOR RT 
NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5  (Tender ID No. 2024_IGGL_194099) 
 
 
Name of Bidder:____________________ 
 
“The undersigned ____________________(Name of LEGAL PERSON*) is lawfully authorized to 

represent and act on behalf of the company M/s _______________________ (Name of bidder) whose 

registered address is _____________________ and does hereby appoint Mr./Ms 

__________________ [name of authorized person/(s)] _______________________ (Designation) of                           

M/s _______________________________ (Name of bidder) whose signature appears below to be 

the true and lawful attorney/(s) and authorize him/her to sign the bid (both digitally and 

manually)and all subsequent communications, agreements, documents etc., in the name and on 

behalf of the company in connection with the tender no. __________________________________ 

for……………………(Name of work). 

 

The signature of the authorized person/(s) herein constitutes unconditional obligations of M/s 

_______________________ (Name of bidder).   

 

This Power of Attorney shall remain valid and in full force and effect before we withdrawal it in 

writing (by fax, or mail or post). All the documents signed (within the period of validity of the Power 

of Attorney) by the authorized person/(s) herein shall not be invalid because of such withdrawal. 

 

 

SIGNATURE OF THE LEGAL PERSON 

_____________________________ 

Page 146 of 308



 
------------------------------------------------------------------------------------------------------------------------------- 

137 
 
 

(Name of person with Company seal) 

 

SIGNATURE OF THE AUTHORIZED PERSON/(S) 

_____________________________ 

(Name of person) 

E-mail id: ………………………… 

Digital token no. used for uploading the bid: ………………….. 
 
(*)In case of a Single Bidder, Power of Attorney issued by the Board of Directors/ CEO / MD / 
Company Secretary of the Bidder/ all partners in case of Partnership firm/Proprietor (for 
Proprietorship firm) in favour of the authorized employee(s) of the Bidder, in respect of the 
particular tender for signing the Bid and all subsequent communications, agreements, documents 
etc. pertaining to the tender and to act and take any and all decision on behalf of the Bidder, is to be 
submitted. 
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F-20 
FROMAT FOR CERTIFICATE BY CHARTERED ACOUNTANT FOR OWNED EQUIPMENT 

VOID 
 
 

F-21 
FORMAT FOR CERTIFICATE BY CHARTERED ENGINEER FOR OWNED EQUIPMENT: 

VOID 
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F-22 
COMPLETION CERTIFCATE 

ON LETTER HEAD  
 

Ref.: xxxxxxxxxxxxxxxxxxxxxxxxxxxxx              Date: 
DD.MM.YYYY 
 

COMPLETION CERTIFICATE 
 

Name of Work  : 
 
Name of Contractor   : 
 
Length & Size of Pipeline & : 
Scope of work 
 
Fax of Acceptance No.  : 
 
Letter of Award No. /   : 
Work Order No. 
 
Contractual Value  :  
 
Final Completion Value  : DD.MM.YYYY 
 
Contractual Start Date  : DD.MM.YYYY 
 
Contractual Completion Date 
 
(a) Mechanical Completion  : DD.MM.YYYY 
 
(b) Overall Completion  : DD.MM.YYYY 
 
Actual Completion Date 
 
(a) Mechanical Completion  : DD.MM.YYYY 
 
(b) Overall Completion  : DD.MM.YYYY 
 
Extension of Time granted  : Up to DD.MM.YYYY 
without levy of PRS 
 
Defect Liability Period  : Up to DD.MM.YYYY  
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Certified that all the works under the subject Contract have been completed as per contractual terms 
& conditions, specifications, drawings and approved deviations etc. to the satisfaction of Engineer-
In-Charge. 
 

                                                                                                         (xxxxxxxxxxxx) 
Engineer – In – Charge    

 
Note : Format of Completion Certificate to be issued upon successful completion of work.  
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F-23 
PROFORMA OF BANK GUARANTEE FOR MOBILISATION ADVANCE 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
Ref................ 
Bank Guarantee No. --------- 

Date............... 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 
 
In consideration of the Indradhanush Gas Grid Limited, hereinafter called the "Owner" which expression 
shall unless repugnant to the context or meaning thereof include its successors, executors, administrators 
and assignees, having awarded to M/s............................. having its registered office at ............................... 
hereinafter referred as the 'CONTRACTOR', which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assignees, a contract hereinafter 
referred to as the 'Contract' for related works................ referred to as the 'WORK' on terms and conditions 
set out, inter-alia in the Owner's Contract No.............dated............ valued at........................................ (in 
words & figures) and as the Owner having agreed to make an advance payment (herein referred as 
Mobilization advance) for the performance of the above contract to the CONTRACTOR amounting 
to.............................(in words & figures) as an advance against Bank Guarantee to be furnished by the 
CONTRACTOR. 
We........................................... hereinafter referred to as the BANK which expression shall, unless 
repugnant to the context or meaning thereof, include its successors, administrators, executors and assignees 
having our office at......................... do hereby undertake to give the irrevocable and unconditional 
guarantee and do hereby undertake to pay the OWNER on first demand without any demur, reservation, 
contest, recourse, protest and without reference to the CONTRACTOR any and all monies payable by the 
CONTRACTOR by reason of any breach by the said CONTRACTOR of any of the terms and conditions 
of the said Contract to the extent of..................... till the said advance is adjusted as aforesaid at any time 
upto.......................... We agree that the guarantee herein contained shall continue to be enforceable till the 
sum due to the Owner on account of the said advance is adjusted /recovered in full as aforesaid or till the 
Owner discharges this guarantee in writing. 
The OWNER shall have the fullest liberty without affecting in any way the liability of the BANK under 
this guarantee, from time to time to vary the advance or to extend the time for performance of the works 
by the CONTRACTOR. The BANK shall not be released from its liability under these presents by any 
exercise of the Owner of the liberty with reference to the matter aforesaid.  
 
The Owner shall have the fullest liberty, without reference to CONTRACTOR and without affecting this 
guarantee to postpone for any time or from time to time the exercise of any powers vested in them or of 
any right which they might have against the CONTRACTOR, and to exercise the same at any time in any 
manner, and either to enforce or to forebear to enforce any power, covenants contained or implied in the 
Contract between the OWNER and the CONTRACTOR or any other course or remedy or security available 
to the OWNER and the BANK shall not be released of its obligations under these presents by any exercise 
by the OWNER of its liberty with reference to matters aforesaid or other acts of omission or commission 
on the part of the OWNER or any other law would, but for this provision, have the effect of releasing the 
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BANK. 
The right of the OWNER to recover the outstanding sum of advance upto Rs.................. from the BANK 
in the manner aforesaid is absolute and unequivocal and will not be affected or suspended by reason of the 
fact that any dispute or disputes has or have been raised by the CONTRACTOR and/or that any dispute or 
disputes is or are pending before any officer, tribunal or court or arbitrator or any other authority / forum 
and any demand made by OWNER on the BANK shall be conclusive and binding. 
The BANK further undertakes not to revoke this guarantee during its currency without previous consent of 
the OWNER and further agrees that the guarantee contained shall continue to be enforceable until it is 
discharged by IGGL in writing.   
The BANK also agrees that the OWNER shall at its option be entitled to enforce this guarantee against the 
BANK as a principal debtor, in the first instance, notwithstanding any other security or guarantee that 
OWNER may have in relation to the CONTRACTOR's liabilities towards the said advance. 
The amount under the Bank Guarantee is payable forthwith without any delay by Bank upon the written 
demand raised by IGGL. Any dispute arising out of or in relation to the said Bank Guarantee shall be 
subject to the exclusive jurisdiction of courts at Guwahati, Assam, India. 
Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the Contractor up 
to a total amount of (amount of guarantees in words and figures) and we undertake to pay you, upon your 
first written demand declaring the Contractor to be in default under the contract and without caveat or 
argument, any sum or sums within the limits of (amount of guarantee) as aforesaid, without your needing 
to prove or show grounds or reasons for your demand or the sum specified therein. 
Notwithstanding anything contained hereinabove, our liability under this guarantee is restricted to 
_________ and it will remain in force upto and including _____________ and shall be extended from time 
to time for such periods as may be advised by M/s on whose behalf this guarantee has been given.  
We have power to issue this guarantee in your favour under Memorandum and Articles of Association and 
the undersigned has full power to do so under the Power of Attorney/ resolution of the Board of Directors 
dated............... accorded to him by the BANK. 
Dated.................this.............day of...............20............... 
 
Signed by 
 
(Person duly authorized by Bank) 
 
Place: 
 
WITNESS : 
 
1...................................... (Signature) 
...................................... (Printed Name) 
 
2...................................... (Designation) 
...................................... 
(Common Seal) 
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INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE 
1. The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp paper as 

per stamp duty applicable.  The non-judicial stamp paper should be in name of the issuing 
bank. In case of foreign bank, the said bank guarantee to be issued by its correspondent bank 
in India on requisite non-judicial stamp paper and place of bid to be considered as Guwahati. 

2. The bank guarantee by bidders will be given from bank as specified in ITB. 
3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank 

guarantee and all future communication relating to the Bank Guarantee shall be forwarded 
to Employer 

4. If a bank guarantee is issued by a commercial bank, then a letter to Owner confirming its 
net worth is more than Rs. 1,000,000,000/- (Rupees one hundred Crores). or its equivalent 
in foreign currency along with a documentary evidence.  
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F-24 

UNDERTAKING REGARDING SUBMISSION CONTRACT PERFORMANCE SECURITY/ SD 
WITHIN STIPULATED TIME LINE  

(to be submitted on letter head of bidder) 
 

 
To, 
M/s Indradhanush Gas Grid Limited 
7th Floor, NRL Centre, G S Road, Christian Basti, Guwahati, Assam – 781005 

SUB:  TENDER DOCUMENT FOR INCOMING POWER CABLE LAYING WORKS FOR RT 
NRL FOR NORTH -EAST GAS GRID PIPELINE PROJECT OF IGGL 
TENDER NO: 05/51/23VC/IGGL/001(i)-5  (Tender ID No. 2024_IGGL_194099) 
 
Dear Sir, 
 
We hereby confirm that we have clearly understood the requirement of Contract Performance Security/ SD 
specified in the tender document.  
 
We also hereby confirm that in case of award of contract / order, we will submit Contract Performance 
Security/ SD within 30 days from the date of Fax of Acceptance.  
 

 
 

Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Bidder Name: 
     Seal: 
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Contractor PMC IGGL

1 Cenvat-able Invoice in Contractor's letter-head raised to "OIC,
Indradhanush Gas Grid Limited, * (Place of availment of
cervat)"

2 Memorandum of payment

3 Abstract of payment sheet dualy adjusted with payment
received for the previous inovice

4 Measurement Sheet
5 Month wise PF/ESI challan copies
6 Separate inovice for extra work/AHR items more than SOR

quantity
7 Approval of PMC and IGGL for extra work/AHR items if any
8 Separate innovice shall be submitted for INR & USD portion

9 State Wise bifurcation of innoviced amount (State & UTI ),
wherever applicable (for WCT purpose)

10 Hard copy of Bill, INR portion (2 original +1 copies)
11 Hard Copy of bill,USD portion (3 original+ 1 copy)
12 Soft copy of Bill (Dully tallying with hard copy)

13 Whether Bill amount/memorandum of payment is matching the
amount in service entry sheet

14 Whether bill has sent through BWS or not(attach BWS receipt)

15 All the corrections made in the bill should be signed by PMC /
IGGL authorized signatory

16 All the bill documents made namely measurement sheets,bills
should tally with the memorandum of payment

17 SAP service entry sheet dually tallying with the abstract of
payment

CHECKLIST FOR RUNNING BILLS
FORMAT  F-25

SL.No Annexure 

(A) Bill Specific point

Signature Of
Document Description
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Contractor PMC IGGL

CHECKLIST FOR RUNNING BILLS
FORMAT  F-25

SL.No Annexure 
Signature Of

Document Description

(a) Copy of contractor all risk policy
(b) Validity of above exist or not
(a) Free issue material (FIM) insurance copy
(b)Validity of above exists  or not 
(a) Copy of indemnity bond for FIM  
(b) Validity of above exist or not
(a) Employee Insurance Policy
(b) Validity of above exist or not
(a) Workman Compensation insurance policy
(b) Validity of above exist or not

6 Copy of certificate issued by appropriate authority for lowering
for lower /non -deduction of WCT/withholdingtax/TDS if
applicable

7 3 original letters of contractor mentioning details such as bank
name ,address ,country ,account number and swift code (for
forign currency innovice) E-banking details should of
SBI/ICICI/HDFC bank only

(a) Copy of contrac PBG separetly for INR & forign currency
price
(b) Validity of above exist or not

9 Contract agreement copy
10 Power of attorny in the name of signatory of the bill /indemnity

bond
11 Copy of PAN umber of contractor
12 Copy of Contract registration certificate with RBI in case of

forign contractor
13 Copy of registration certificate of TIN/Tan of concerened state

in which WOT is deducted & deposited

NOTE :-
1 There will be signature of concerned contractor, PMC & IGGL representative in place 
2 Cenvatalbe invoice, Memorundum of payment to be signed by IGGL Section In-charge & IGGL Construction Incharge
3 Abstract of Payment, measurement sheets are to be signed by IGGL Section Incharge/ his repersentative
4 IGGL spread in-charge / construction in-charge may also require to sign any other relevent documents as applicable from 

case to case.

5 NOC from sub-contractor, if any (deployed after getting approval from IGGL / PMC) regarding receipt of payment 

from contractor upto previous month. 

6 In case of final bill contractor shall be required to submit NOC & Indeminity Bond and also NOC  from sub-contractor about receipt of full payment from the contractor. 

7

FOR CONTRACTOR FOR PMC / IGGL
___________________

(B) General Points

8

1

2

3

4

___________________

5

Copy of Hindrance register for the specified period (RA Bill period) dully signed by contractor /PMC/IGGL/ to be submitted alongwith RA Bill.
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SECTION – IV   

GENERAL CONDITION OF CONTRACTS – 
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TABLE OF CONTENTS 
 

GENERAL CONDITIONS OF CONTRACT 
 

Sl. No. Description 

 
SECTION-I DEFINITIONS 

1.0 Definition of Terms 
 

SECTION-II GENERAL INFORMATION 
 

2.0 General Information 
2.1 (a) Location of Site 

(b) Access by Road 
2.2 Scope of Work 
2.3 Water Supply 
2.4 Power Supply 
2.5 Land for Contractor's field office, 

Godown and Workshop 
2.6 Land for Residential Accommodation 

 
 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 
 

3.0 Submission of Tender 
4.0 Documents 
4.1 General 
4.2 All pages to be initiated 
4.3 Rates to be in figures and words 
4.4 Corrections and Erasures 
4.5 Signature of Tenderer 
4.6 Witness 
4.7 Details of Experience 
4.8 Liability of Government of India 

5.0 Transfer of Tender Documents 
6.0 Earnest Money 
7.0 Validity 
8.0 Addenda/Corrigenda 
9.0 Right of Employer to Accept or Reject Tender 
10.0 Time Schedule 
11.0 Tenderer's Responsibility 
12.0 Retired Government or Company Officers 
13.0 Signing of the Contract 
14.0 Field Management & Controlling/Coordinating 

Authority 
15.0 Note to Schedule of Rates 
16.0 16.1 Policy for Tenders under consideration 

16.2 Zero Deviation 
17.0 Award of Contract 
18.0 Clarification of Tender Document 
19.0 Local Conditions 
20.0 Abnormal Rates 
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SECTION-IV GENERAL OBLIGATIONS 

21.1 Priority of Contract Documents 
 

21.2 Headings & Marginal Notes 
21.3 Singular and Plural 
21.4 Interpretation 
22.0 Special Conditions of Contract 
23.0 Contractor to obtain his own information 
24.0 Contract Performance Security 
25.0 Time of Performance 
25.1 Time for Mobilisation 
25.2 Time Schedule of Construction 
26.0 Force Majeure 
26.1 Conditions for Force Majeure 
26.2 Outbreak of War 
27.0 Price Reduction Schedule 
27.3 Bonus for Early Completion 
28.0 Rights of Employer to forfeit Contract Performance Security 
29.0 Failure by the Contractor to comply with 

the provisions of the contract 
30.0 Contractor remains liable to pay compensation 

if action not taken under Clause 29.0 
31.0 Change in Constitution 
32.0-A Termination of Contract for Death 
32.0-B Termination of Contract for Liquidation, 

Bankruptcy etc. 
32.0-C Termination of Contract for Non-Performance and 

subsequently putting the Contractor on Holiday 
33.0 Members of the Employer not individually liable 
34.0 Employer not bound by personal representations 
35.0 Contractor's office at site 
36.0 Contractor's subordinate staff and their conduct 
37.0 Sub letting of Works 

i) Sub contracts for Temporary works etc. 
ii) List of sub-contractors to be supplied 
iii) Contractor's liability not limited by Sub-Contractors 
iv) Employer may terminate sub contracts 
v) No remedy for action taken under this clause 

 
38.0 Power of Entry 
39.0 Contractor's responsibility with Mechanical, 

Electrical, Intercommunication System, Air 
Conditioning Contractors and other agencies 

40.0 Other Agencies at site 
41.0 Notices 
41.1 To the Contractor 
41.2 To the Employer 
42.0 Rights of various Interests 
43.0 Patents and Royalties 
44.0 Liens 
45.0 Delays by Employer or his authorised agents 
46.0 Payments if Contract is terminated 
47.0 No waiver of Rights 
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48.0 Certificate not to affect Right of Employer and Liability of 
Contractor 

49.0 Languages & Measures 
50.0 Transfer of Title 
51.0 Release of Information 
52.0 Brand Names 
53.0 Completion of Contract 
54.0 Spares 

 
SECTION-V PERFORMANCE OF WORK 

 
55.0 Execution of Work 
56.0 Co-ordination and Inspection of work 
57.0 Work in Monsoon & Dewatering 
58.0 Work on Sundays & Holidays 
59.0 General Conditions for construction & 

Erection Work 
60.0 Alterations in specification, Design & 

ExtraWork 
61.0 Drawings to be supplied by the Employer 
62.0 Drawings to be supplied by the Contractor 
63.0 Setting outworks 
64.0 Responsibility for Levels and Alignment 
65.0 Materials to be supplied by contractor 
66.0 Stores supplied by Employer 
67.0 Conditions for issue of material 
68.0 Materials Procured with assistance 

of Employer/Return of surplus 
69.0 Materials obtained from dismantling 
70.0 Articles of Value found 
71.0 Discrepancies between instructions 
72.0 Action where no specification is issued 
73.0 Inspection of Works 
74.0 Tests for Quality of Works 
75.0 Samples for approval 
76.0 Action and Compensation in case of bad work 
77.0 Suspension of Work 
78.0 Employer may do part of work 
79.0 Possession prior to completion 
80.0 Twelve months period of liability from the 

date of issue of completion certificate 
80.3 Limitation of Liability 
81.0 Care of Works 
81.1 Defects prior to taking over 
81.2 Defects after taking over 
82.0 Guarantee/Transfer of Guarantee 
83.0 Training of Employer's personnel 
84.0 Replacement of Defective parts & materials 
85.0 Indemnity 
86.0 Construction Aids, Equipments, Tools & Tackles 

 
SECTION-VI CERTIFICATES AND PAYMENTS 

87.0 Schedule of Rates and Payments 
i) Contractor's Remuneration 
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ii) Schedule of Rates to be inclusive 
iii) Schedule of Rates to cover construction 

equipment, materials, labour etc. 
iv) Schedule of Rates to cover Royalties, 

Rents and claims. 
v) Schedule of Rates to cover taxes & duties 
vi) Schedule of Rates to cover risks of delay 
vii) Schedule of Rates cannot be altered 

 
88.0 Procedure for Measurement and billing 

of works in progress 
88.1 Billing Procedure 
88.2 Secured Advance on materials 
88.3 Dispute in mode of measurement 
88.4 Rounding of Amounts 
89.0 Lumpsum in Tender 
90.0 Running Account Payments to be regarded as 

advances 
91.0 Notices of Claims for Additional Payments 
92.0 Payment of Contractor's bills 
93.0 Receipt for Payment 

Completion Certificate 
Application for Completion Certificate 
Completion Certificate 
Completion Certificate Documents 

95.0 Final Decision & Final Certificate 
96.0 Certificate and Payments No evidence of completion 
97.0 Deduction from Contract Price 

 
SECTION-VII TAXES AND INSURANCE 

98.0 Taxes, Duties, Octroi etc. 
99.0 Sales Tax/Turnover Tax 
100.0 Statutory Variations 
101.0 Insurance 
101.1 General 

i) Employees State Insurance Act 
ii) Workmen Compensation and Employee's Liability 

Insurance 
iii) Accident or injury to workmen 
iv) Transit Insurance 
v) Automobile 
vi) General Liability 
vii) Any other Insurance required under law or regulations 

by Employer 
102.0 Damage to Property or to any Person or any Third Party 

 
SECTION-VIII LABOUR LAWS 

103.0 Labour laws 
104.0 Implementation of Apprentices Act 1961 
105.0 Contractor to indemnify the Employer 
106.0 Health and Sanitary Arrangement for worker 
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SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF 
DISPUTES 

107.0 Arbitration 
108.0 Jurisdiction 

SECTION-X SAFETY CODES 

109.0 General 
Safety Regulations 
First Aid and Industrial Injuries 
General Rules 
Contractor's barricades 
Scaffolding 
Excavation and Trenching 
Demolition/General Safety 
Care in Handling Inflammable Gas 
Temporary Combustible Structures 
Precautions Against Fire 
Explosives 
Mines Act 
Preservation of Places 
Outbreak of Infectious diseases 
Use of intoxicants 

110.0 
111.0 
112.0 
113.0 
114.0 
115.0 
116.0 
117.0 
118.0 
119.0 
120.0 
121.0 
122.0 
123.0 
124.0 

ANNEXURES TO GCC 

1. Proforma of Agreement 
Proforma for Indemnity Bond for Advance against material 2. 
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SECTION- I DEFINITIONS 

1. Definition of Terms: 1.1 In this CONTRACT (as here-in-after defined) the following words 
and expressions shall have the meanings hereby assigned to them 
except where the context otherwise required. 

 
1.1.1 The EMPLOYER/COMPANY/IGGL means IGGL., a public limited 

company, incorporated under the Company’s act 2013 and having 
its registered office at 7th floor, NRL Centre, 122A, GS Road, 
Christian Basti, Guwahati, Assam and includes its successors 
and assigns. 

 
1.1.2 The "CONTRACTOR" means the person or the persons, firm or 

Company or corporation whose tender has been accepted by the 
EMPLOYER and includes the CONTRACTOR's legal 
Representatives his successors and permitted assigns. 

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person 
designated from time to time by the IGGL and shall include those 
who are expressly authorized by him to act for and on his behalf 
for operation of this CONTRACT. 

 
1.1.4 The "WORK" shall mean and include all items and things to be 

supplied/done and services and activities to be performed by the 
CONTRACTOR in pursuant to and in accordance with CONTRACT 
or part thereof as the case may be and shall include all extra, 
additional, altered or substituted works as required for purpose of the 
CONTRACT. 

 
1.1.5 The "PERMANENT WORK" means and includes works which will 

be incorporated in and form a part of the work to be handed over to 
the EMPLOYER by the CONTRACTOR on completion of the 
CONTRACT. 

 
1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment 

and things whatsoever nature for the use in or for the execution, 
completion, operation, or maintenance of the work or temporary 
works (as hereinafter defined) but does not include materials or 
other things intended to form or to be incorporated into the WORK, 
or camping facilities. 

 
1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender 

Documents, Designs, Drawings, Specification, Schedule of 
Quantities and Rates, Letter of Acceptance and agreed variations if 
any, and such other documents constituting the tender and 
acceptance thereof. 

 
1.1.8 CONSULTANT: means ------------------------------- who are the 

consulting engineer to the Employer for this project and having 
registered office at 

 

 
1.1.9 The "SUB-CONTRACTOR" means any person or firm or Company 

(other than the CONTRACTOR) to whom any part of the work has 
been entrusted by the CONTRACTOR, with the written consent of 
the ENGINEER-IN-CHARGE, and the legal representatives, 
successors and permitted assigns of such person, firm or company. 
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1.1.10  The "CONTRACT” shall mean the Agreement between the EMPLOYER 
and the CONTRACTOR for the execution of the works including therein 
all Contract documents. 

 
1.1.11 The "SPECIFICATION" shall mean all directions the various technical 

specifications, provisions attached and referred to the Tender 
Documents which pertain to the method and manner of performing 
the work or works to the quantities and qualities of the work or works 
and the materials to be furnished under the CONTRACT for the work 
or works, as may be amplified or modified by the IGGL or 
ENGINEER-IN-CHARGE during the performance of CONTRACT in 
order to provide the unforseen conditions or in  the best interests of 
the work or works. It shall also include the latest edition of relevant 
Standard Specifications including all addenda/corrigenda published 
before entering into CONTRACT. 

 
1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints or 

sketches thereof with any modifications approved in writing by the 
ENGINEER- IN-CHARGE and such other drawing as may, from time to 
time, be furnished or approved in writing by the ENGINEER-IN- 
CHARGE. 

 
1.1.13 The "TENDER" means the proposal along with supporting documents 

submitted by the CONTRACTOR for consideration by the EMPLOYER. 
 

1.1.14 The "CHANGE ORDER" means an order given in writing by the 
ENGINEER-IN-CHARGE to effect additions to or deletion from and 
alteration in the works. 

 
1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to be 

issued by the ENGINEER-IN-CHARGE when the works have been 
completed entirely in accordance with CONTRACT DOCUMENT to 
his satisfaction. 

 
1.1.16 The "FINAL CERTIFICATE" in relation to a work means the certificate 

regarding the satisfactory compliance of various provision of the 
CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- 
CHARGE/EMPLOYER after the period of liability is over. 

 
1.1.17 “DEFECT LIABILITY PERIOD” in relation to a work means the specified 

period from the date of COMPLETION CERTIFICATE upto the date of 
issue of FINAL CERTIFICATE during which the CONTRACTOR stands 
responsible for rectifying all defects that may appear in the works 
executed by the CONTRACTOR in pursuance of the CONTRACT and 
includes warranties against Manufacturing/Fabrication/ 
Erection/Construction defects covering all materials plants, equipment, 
components, and the like supplied by the CONTRACTOR, works 
executed against workmanship defects. 

 
1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be 

the CHAIRMAN and MANAGING DIRECTOR or any other person so 
designated by the EMPLOYER. 

 
1.1.19 "TEMPORARY WORKS" shall mean all temporary works of every kind 

required in or about the execution, completion or maintenance of works. 
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1.1.20 "PLANS" shall mean all maps, sketches and layouts as are 
incorporated in the CONTRACT in order to define broadly the 
scope and specifications of the work or works, and all 
reproductions thereof. 

 
1.1.21 "SITE" shall mean the lands and other places on, under, in or 

through which the permanent works are to be carried out and 
any other lands or places provided by the EMPLOYER for the 
purpose of the CONTRACT. 

 
1.1.22 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a 

notice in written, typed or printed characters sent (unless 
delivered personally or otherwise proved to have been received 
by the addressee) by registered post to the latest known private 
or business address or registered office of the addressee and 
shall be deemed to have been received in the ordinary course of 
post it would have been delivered. 

 
1.1.23 "APPROVED" shall mean approved in writing including 

subsequent written confirmation of previous verbal approval and 
"APPROVAL" means approval in writing including as aforesaid. 

 
1.1.24 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation 

by a Fax/Letter to Tenderer(s) that the tender has been accepted 
in accordance with the provisions contained in the letter. 

 
1.1.25 "DAY" means a day of 24 hours from midnight to midnight 

irrespective of the number of hours worked in that day. 
 

1.1.26 "WORKING DAY" means any day which is not declared to be 
holiday or rest day by the EMPLOYER. 

1.1.27 "WEEK" means a period of any consecutive seven days. 
 

1.1.28 "METRIC SYSTEM" - All technical documents regarding the 
construction of works are given in the metric system and all work 
in the project should be carried out according to the metric 
system. All documents concerning the work shall also be 
maintained in the metric system. 

 
1.1.29 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall 

mean the sum accepted or the sum calculated in accordance 
with the prices accepted in tender and/or the CONTRACT rates 
as payable to the CONTRACTOR for the entire execution and full 
completion of the work, including change order. 

 
1.1.30 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the 

drawings, titles, notes, instruction, dimensions, etc. shall be in 
English Language. 

1.1.31 "MOBILIZATION" shall mean establishment of sufficiently 
adequate infrastructure by the CONTRACTOR at "SITE" 
comprising of construction equipments, aids, tools tackles 
including setting of site offices with facilities such as power, 
water, communication etc. establishing manpower organisation 
comprising of Resident Engineers, Supervising personnel and an 
adequate strength of skilled, semi-skilled and un-skilled workers, 
who with the so established infrastructure shall be in a position to 
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commence execution of work at site(s), in accordance with the 
agreed Time Schedule of Completion of Work. "MOBILISATION" 
shall be considered to have been achieved, if the CONTRACTOR 
is able to establish infrastructure as per Time Schedule, where so 
warranted in accordance with agreed schedule of work 
implementation to the satisfaction of ENGINEER-IN-CHARGE/ 
EMPLOYER. 

 
1.1.32 "COMMISSIONING" shall mean pressing into service of the system 

including the plant(s), equipment(s), vessel(s), pipeline, 
machinery(ies), or any other section or sub-section of 
installation(s) pertaining to the work of the CONTRACTOR after 
successful testing and trial runs of the same. 

 
"COMMISSIONING" can be either for a completed system or a 
part of system of a combination of systems or sub-systems and 
can be performed in any sequence as desired by EMPLOYER and 
in a manner established to be made suited according to availability 
of pre-requisites. Any such readjustments made by EMPLOYER 
in performance of "COMMISSIONING" activity will not be 
construed to be violating CONTRACT provisions and 
CONTRACTOR shall be deemed to have provided for the same. 

 
SECTION-II GENERAL INFORMATION 

 
2. General Information 2.1 a) Location of Site: The proposed location of Project site is defined 

in the Special Conditions of Contract. 
 

b) Access by Road: CONTRACTOR, if necessary, shall build other 
temporary access roads to the actual site of construction for his 
own work at his own cost. The CONTRACTOR shall be required to 
permit the use of the roads so constructed by him for vehicles of 
any other parties who may be engaged on the project site. The 
CONTRACTOR shall also facilitate the construction of the 
permanent roads should the construction there of start while he is 
engaged on this work. He shall make allowance in his tender for 
any inconvenience he anticipates on such account. 

Non-availability of access roads, railway siding and railway wagons 
for the use of the CONTRACTOR shall in no case condone any 
delay in the execution of WORK nor be the cause for any claim for 
compensation against the EMPLOYER. 

 
2.2 Scope of Work: The scope of WORK is defined in the Technical 

Part of the tender document. The CONTRACTOR shall provide all 
necessary materials, equipment, labour etc. for the execution and 
maintenance of the WORK till completion unless otherwise 
mentioned in the Tender Document. 

 
2.3 Water Supply: Contractor will have to make his own arrangements 

for supply of water to his labour camps and for works. All pumping 
installations, pipe net work and distribution system will have to be 
carried out by the Contractor at his own risk and cost. 

 
Alternatively the Employer at his discretion may endeavour to 
provide water to the Contractor at the Employer's source of supply 
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provided the Contractor makes his own arrangement for the water 
meter which shall be in custody of the Employer and other pipe net 
works from source of supply and such distribution pipe network shall 
have prior approval of the Engineer-in-Charge so as not to interfere 
with the layout and progress of the other construction works. In such 
case, the rate for water shall be deducted from the running account 
bills. 

 
However, the Employer does not guarantee the supply of water and this 
does not relieve the Contractor of his responsibility in making his own 
arrangement and for the timely completion of the various works as 
stipulated. 

 
2.4 Power Supply: 

 
2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at 

only one point at the nearest sub-station, from where the 
CONTRACTOR will make his own arrangement for temporary 
distribution. The point of supply will not be more than 500 m away from 
the CONTRACTOR'S premises. All the works will be done as per the 
applicable regulations and passed by the ENGINEER-IN-CHARGE. 
The temporary line will be removed forthwith after the completion of 
work or if there is any hindrance caused to the other works due to the 
alignment of these lines, the CONTRACTOR will re-route or remove the 
temporary lines at his own cost. The CONTRACTOR at his cost will 
also provide suitable electric meters, fuses, switches, etc. for purposes 
of payment to the EMPLOYER which should be in the custody and 
control of the EMPLOYER. The cost of power supply shall be payable 
to the EMPLOYER every month for Construction Works power which 
would be deducted from the running account bills. The EMPLOYER 
shall not, however, guarantee the supply of electricity nor have any 
liability in respect thereof. No claim for compensation for any failure or 
short supply of electricity will be admissible. 

 
2.4.2 It shall be the responsibility of the CONTRACTOR to provide and 

maintain the complete installation on the load side of the supply with 
due regard to safety requirement at site. All cabling, equipment, 
installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions i.e., as per the Central/State 
Electricity Acts and Rules etc. The CONTRACTOR will ensure that his 
equipment and Electrical Wiring etc., are installed, modified, maintained 
by a licensedElectrician/Supervisor. A test certificate is to be produced 
to the ENGINEER-IN-CHARGE for his approval, before power is made 
available. 

 
2.4.3 At all times, IEA regulations shall be followed failing which the 

EMPLOYER has a right to disconnect the power supply without any 
reference to the CONTRACTOR. No claim shall be entertained for such 
disconnection by the ENGINEER-IN-CHARGE. Power supply will be 
reconnected only after production of fresh certificate from authorized 
electrical supervisors. 

 
2.4.4 The EMPLOYER is not liable for any loss or damage to the 

CONTRACTOR's equipment as a result of variation in voltage or 
frequency or interruption in power supply or other loss to the 
CONTRACTOR arising therefrom. 
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2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed 
by him are such that average power factors does not fall below 0.90 at 
his premises. In case power factor falls below 0.90 in any month, he 
will reimburse to the EMPLOYER at the penal rate determined by the 
EMPLOYER for all units consumed during the month. 

 
2.4.6 The power supply required for CONTRACTOR's colony near the plant 

site will be determined by the EMPLOYER and shall be as per State 
Electricity Board's Rules and other statutory provisions applicable for 
such installations from time to time. In case of power supply to 
CONTRACTOR's colony, the power will be made available at a single 
point and the CONTRACTOR shall make his own arrangement at his 
own cost for distribution to the occupants of the colony as per Electricity 
Rules and Acts. The site and colony shall be sufficiently illuminated to 
avoid accidents. 

2.4.7 The CONTRACTOR will have to provide and install his own lights and 
power meters which will be governed as per Central/State Government 
Electricity Rules. The metres shall be sealed by the EMPLOYER. 

 
2.4.8 In case of damage of any of the EMPLOYER’s equipment on account 

of fault, intentional or unintentional on the part of the CONTRACTOR, 
the EMPLOYER reserves the right to recover the cost of such damage 
from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the 
EMPLOYER's terminals due to any fault in the CONTRACTOR's 
installation shall be to CONTRACTOR's account at the rates decided 
by the ENGINEER-IN-CHARGE. 

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For 
motors above 3 HP and upto 100 HP a suitable Starting device 
approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR. For motors above 100 HP slipring induction motors 
with suitable starting devices as approved by the ENGINEER- IN- 
CHARGE shall be provided by the CONTRACTOR. 

 
2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and 

equipment and all installations are approved by the State Electricity 
Inspector before power can be supplied to the EMPLOYER. 

 
2.4.11 The total requirement of power shall be indicated by the tenderer 

alongwith his tender. 
 

2.5 Land for Contractor’s Field Office, Godown and Workshop: The 
EMPLOYER will, at his own discretion and convenience and for the 
duration of the execution of the work make available near the site, land 
for construction of CONTRACTOR's Temporary Field Office, godowns 
workshops and assembly yard required for the execution of the 
CONTRACT. The CONTRACTOR shall at his own cost construct all 
these temporary buildings and provide suitable water supply and 
sanitary arrangement and get the same approved by the ENGINEER- 
IN-CHARGE. 

On completion of the works undertaken by the CONTRACTOR, he 
shall remove all temporary works erected by him and have the SITE 
cleaned  as  directed  by  ENGINEER-IN-CHARGE.  If  the 
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CONTRACTOR shall fail to comply with these requirements, the 
ENGINEER-IN-CHARGE may at he expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and 
dispose off the same as he deems fit and get the site cleared as 
aforesaid; and CONTRACTOR shall forthwith pay the amount of all 
expenses so incurred and shall have no claim in respect of any 
such surplus materials disposed off as aforesaid. But the 
EMPLOYER reserves the right to ask the CONTRACTOR any time 
during the pendency of the CONTRACT to vacate the land by 
giving 7 days notice on security reasons or on national interest or 
otherwise. Rent may be charged for the land so occupied from 
contractor by the Employer. 

 
The CONTRACTOR shall put up temporary structures as required 
by them for their office, fabrication shop and construction stores 
only in the area allocated to them on the project site by the 
EMPLOYER or his authorised representative. No tea 
stalls/canteens should be put up or allowed to be put up by any 
CONTRACTOR in the allotted land or complex area without written 
permission of the EMPLOYER. 

 
No unauthorised buildings, constructions or structures should be 
put up by the CONTRACTOR anywhere on the project site. 

For uninterrupted fabrication work, the CONTRACTOR shall put up 
temporary covered structures at his cost within Area in the location 
allocated to them in the project site by the EMPLOYER or his 
authorised representative. 

 
 

No person except for authorised watchman shall be allowed to stay 
in the plant area/CONTRACTOR's area after completion of the 
day's job without prior written permission from ENGINEER-IN- 
CHARGE. 

 
2.6 Land for Residential Accommodation:-:No Land shall be made 

available for residential accommodation for staff and labour of 
CONTRACTOR. 

 
 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

 
3. Submission of Tender: 3.1 TENDER must be submitted without making any additions, 

alterations, and as per details given in other clauses hereunder. 
The requisite details shall be filled in by the TENDERER at space 
provided under “Submission of Tender at the beginning of GCC of 
Tender Document. The rate shall be filled only in the schedule 
given in this Tender Document. 

 
3.2 Addenda/Corrigenda to this Tender Document, if issued, must be 

signed, submitted alongwith the Tender Document. The tenderer 
should write clearly the revised quantities in Schedule of Rates of 
Tender Document and should price the WORK based on revised 
quantities when amendments of quantities are issued in addenda. 

 
3.3 Covering letter alongwith its enclosures accompanying the Tender 

Document and all further correspondence shall be submitted in 
duplicate. 
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3.4 Tenderers are advised to submit quotations based strictly on the 

terms and conditions and specifications contained in the Tender 
Documents and not to stipulate any deviations. 

 
Tenders should always be placed in double sealed covers, 
superscribing ["QUOTATION DO NOT OPEN" Tender for 
 Project of IGGL due for opening on 
 ]. The Full Name, 
Address and Telegraphic Address, Fax No. Of the Tenderers shall 
be written on the bottom left hand corner of the sealed cover. 

 
4. Documents: 4.1 General: 

The tenders as submitted, will consist of the following: 
 

i) Complete set of Tender Documents (Original) as sold duly 
filled in and signed by the tenderer as prescribed indifferent 
clauses of the Tender Documents. 

ii) Earnest money in the manner specified in Clause 6 hereof. 
 

iii) Power of Attorney or a true copy thereof duly attested by a 
Gazetted Officer in case an authorised representative has 
signed the tender, as required by Clause 14 hereof. 

 
iv) Information regarding tenderers in the proforma enclosed. 

 
v) Details of work of similar type and magnitude carried out by 

the Tenderer in the proforma provided in the tender 
document. 

vi) Organisation chart giving details of field management at 
site, the tenderer proposes to have for this job. 

 
vii) Details of construction plant and equipments available with 

the tenderer for using in this work. 

viii) Solvency Certificate from Scheduled Bank to prove the 
financial ability to carry out the work tendered for. 

 
ix) Latest Balance Sheet and Profit & Loss Account duly 

audited. 

x) Details of present commitment as per proforma enclosed to 
tender. 

 
xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ 

Manufacturers and other technical informations the tenderer 
wish to furnish. 

xii) Provident fund registration certificate 
 

xiii) List showing all enclosures to tender. 
 

4.2 All pages are to be Initiated: All signatures in Tender Documents 
shall be dated, as well as, all the pages of all sections of Tender 
Documents shall be initialed at the lower right hand corner and 
signed wherever required in the tender papers by the TENDERER 
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or by a person holding power of attorney authorising him to sign on 
behalf of the tenderer before submission of tender. 

 
4.3 Rates to be in Figures and Words:The tender should quote in English 

both in figures as well as in words the rates and amounts tendered by 
him in the Schedule of Rates of Tender submitted by the 
CONTRACTOR for each item and in such a way that interpolation is 
not possible. The amount for each item should be worked out and 
entered and requisite total given of all items, both in figures and in 
words. The tendered amount for the work shall be entered in the 
tender and duly signed by theTenderer. 

If some discrepancies are found between the RATES in FIGURES 
and WORDS or the AMOUNT shown in the tender, the following 
procedure shall be followed: 

 
a) When there is difference between the rates in figures and words, 

the rate which corresponds to the amount worked out by the 
tenderer shall be taken as correct. 

 
 

b) When the rate quoted by the tenderer in figures and words tally 
but the amount is incorrect the rate quoted by the tenderer shall 
be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of 
above methods, the rate quoted in words shall be taken as 
correct. 

 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the 

entries of tender paper shall be signed in full by the TENDERER with 
date. No erasure or over writing is permissible. 

 
4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of 
business of person or persons making the tender and shall be signed 
by the TENDERER with his usual signature. Partnership firms shall 
furnish the full names of all partners in the tender. It should be signed 
in the partnership's name by all the partners or by duly authorised 
representatives followed by the name and designation of the person 
signing. Tender by a corporation shall be signed by an authorised 
representative, and a Power of Attorney in that behalf shall 
accompany the tender. A copy of the constitution of the firm with 
names of all partners shall be furnished. 

 
4.5.2 When a tenderer signs a tender in a language other than English, 

the total amount tendered should, in addition, be written in the same 
language. The signature should be attested by at least one witness. 

4.6 Witness: Witness and sureties shall be persons of status and property 
and their names, occupation and address shall be stated below their 
signature. 

 
4.7 Details of Experience: The tenderer should furnish, alongwith his 

tender, details of previous experience in having successfully 
completed in the recent past works of this nature, together with the 
names of Employers, location of sites and value of contract, date 
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of commencement and completion of work, delays if any, reasons of 
delay and other details alongwith documentary evidence(s). 

 
4.8 Liability of Government of India: It is expressly understood and 

agreed by and between Bidder or/Contractor and M/s IGGL, and 
that M/s IGGL., is entering into this agreement solely on its own 
behalf and not on behalf of any other person or entity. In 
particular, it is expressly understood and agreed that the 
Government of India is not a party to this agreement and has no 
liabilities, obligations or rights hereunder. It is expressly 
understood and agreed that M/s IGGL. is an independent legal 
entity with power and authority to enter into contracts solely on its 
own behalf under the applicable Laws of India and general 
principles of Contract Law. The Bidder/Contractor expressly 
agrees, acknowledges and understands that M/s IGGL. is not an 
agent, representative or delegate of the Government of India. It is 
further understood and agreed that the Government of India is not 
and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the contract. Accordingly, 
Bidder/Contractor hereby expressly waives, releases and 
foregoes any and all actions or claims, including cross claims, 
impleader claims or counter claims against the Government of 
India arising out of this contract and covenants not to sue to 
Government of India as to any manner, claim, cause of action or 
thing whatsoever arising of or under this agreement. 

 

5. Transfer of Tender 
Documents: 

5.1 Transfer of Tender Documents purchased by one intending 
tenderer to another is not permissible. 

6. Earnest Money: 6.1 The bidder must pay Earnest Money as given in the letter/notice 
Inviting tenders and attach the official receipt with the tender failing 
which the tender is liable to be rejected and representatives of such 
tenderers will not be allowed to attend the tender opening. Earnest 
Money can be paid in Demand Drafts or Bank Guarantee or 
Banker’s Cheque or Letter of Credit from any Indian scheduled 
bank or a branch of an International bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank. 
However, other than the Nationalised Indian Banks, the banks 
whose BGs are furnished, must be commercial banks having net 
worth in excess of Rs. 100 crores and a declaration to this effect 
should be made by such commercial bank either in the bank 
guarantee itself or separately on a letter head. 

 
The bid guarantee shall be submitted in the prescribed format. 

 
Note: The Bank Guarantee so furnished by the tenderer shall be in 
the proforma prescribed by the EMPLOYER. No interest shall be 
paid by the EMPLOYER on the Earnest Money deposited by the 
tenderer. The Bank Guarantee furnished in lieu of Earnest Money 
shall be kept valid for a period of "SIX MONTHS" from the date of 
opening of tender. (TWO MONTHS beyond the bid validity). 

The Earnest Money deposited by successful tenderer shall be 
forfeited if the Contractor fails to furnish the requisite Contract 
Performance Security as per clause 24 hereof and /or fails to start 
work within a period of 15 days or fails to execute the 
AGREEMENT within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. 
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 Note: The Earnest Money of the unsuccessful bidder will be 
returned by EMPLOYER/CONSULTANT, directly to the 
tenderer (s), within a reasonable period of time but not later than 
30 days after the expiration of the period of bid validity 
prescribed by EMPLOYER. 

7 Validity: 7.1  Tender submitted by tenderers shall remain valid for acceptance 
for a period of "03 MONTHS" from the date of opening of the 
tender. The tenderers shall not be entitled during the said period 
of 4 months, without the consent in writing of the EMPLOYER, to 
revoke or cancel his tender or to vary the tender given or any term 
thereof. In case of tender revoking or canceling his tender or 
varying any term in regard thereof without the consent of 
EMPLOYER in writing, the EMPLOYER shall forfeit Earnest 
Money paid by him alongwith tender. 

8 Addenda/Corrigenda 8.1  Addenda/ Corrigenda to the Tender Documents will be issued in 
duplicate prior to the date of opening of the tenders to clarify 
documents or to reflect modification in design or CONTRACT 
terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to 
each person or organisation to whom set of Tender Documents 
has been issued. Recipient will retain tenderer's copy of each 
Addendum/Corrigendum and attach original copy duly signed 
along with his offer. All Addenda/Corrigenda issued shall become 
part of Tender Documents. 

 

9 Right of Employer to 
Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The 
EMPLOYER, however, does not bind himself to accept the lowest 
tender, and reserves to itself the authority to reject any or all the 
tenders received without assigning any reason whatsoever. At the 
option of the Employer, the work for which the tender had been 
invited, may be awarded to one Contractor or split between more 
than one bidders, in which case the award will be made for only 
that part of the work, in respect of which the bid has been 
accepted. The quoted rates should hold good for such 
eventualities. 

 
Tenders in which any of the particulars and prescribed information 
are missing or are incomplete in any respect and/or the 
prescribed conditions are not fulfilled are liable to be rejected. 
The Tender containing uncalled for remarks or any additional 
conditions are liable to be rejected. 

 
Canvassing in connection with tenders is strictly prohibited and 
tenders submitted by the Tenderers who resort to canvassing will 
be liable to rejection. 

10 Time Schedule 10.1 The WORK shall be executed strictly as per the TIME SCHEDULE 
specified in TENDER/CONTRACT Document. The period of 
construction given in Time Schedule includes the time required for 
mobilisation as well as testing, rectifications if any, retesting and 
completion in all respects to the entire satisfaction of the 
ENGINEER-IN- CHARGE. 
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10.2 A joint programme of execution of the WORK will be prepared by 

the ENGINEER-IN-CHARGE and CONTRACTOR based on 
priority requirement of this project. This programme will take into 
account the time of completion mentioned in 10.1 above and the 
time allowed for the priority works by the ENGINEER-IN-CHARGE. 

 
10.3 Monthly/Weekly construction programme will; be drawn up by the 

ENGINEER- IN-CHARGE jointly with the CONTRACTOR, based 
on availability of work fronts and the  joint construction 
programme as per 10.2 above. The CONTRACTOR  shall 
scrupulously adhere to these targets /programmes by deploying 
adequate personnel, construction tools and tackles and he shall 
also supply himself all materials of his scope of supply in 
good time to achieve the targets/programmes. In all matters 
concerning the extent of targets set out in the weekly 
and monthly programmes and the degree of achievements the 
decision of the ENGINEER-IN-CHARGE will be final and binding on 
the CONTRACTOR. 

 

11 Tenderer’s Responsibility 11.1 The intending tenderers shall be deemed to have visited the SITE 
and familiarised submitting the tender. Non-familiarity with the
site conditions will not be considered a reason either for extra 
claims or for not carrying out the works in strict conformity with the 
DRAWINGS and SPECIFICATIONS or for any delay in 
performance. 

12 Retired Government or 
Company Officers 

12.1 No Engineer of Gazetted rank or other Gazetted Officer employed 
in Engineering or Administrative duties in an Engineering 
Department of the States/ Central Government or of the 
EMPLOYER is allowed to work as a CONTRACTOR for a
period of two years after his retirement from Government Service, 
or from the employment of the EMPLOYER without the previous 
permission of the EMPLOYER. The CONTRACT, if awarded, is 
liable to be cancelled if either the CONTRACTOR or any of his 
employees is found at any time to be such a person, who has not 
obtained the permission of the State/Central Government or of the 
EMPLOYER as aforesaid before submission of tender, or 
engagement in the CONTRACTOR'S service as the case may be. 

13 Signing of the Contract: 13.1 The successful tenderer shall be required to execute an 
AGREEMENT in the proforma attached with TENDER 
DOCUMENT within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. In the event of failure on
the part of the successful tenderer to sign the AGREEMENT within 
the above stipulated period, the Earnest Money or his initial 
deposit will be forefeited and the acceptance of the tender shall 
be considered as cancelled. 

14 Field Management & 14.1 The field management will be the responsibility of the ENGINEER- 
IN-CHARGE, who will be nominated by the  EMPLOYER. The 
ENGINEER-IN-CHARGE may also authorise his representatives to 
assist in performing his duties and functions. 

 Controlling/Coordinating 
Authority: 

 

  
14.2 The ENGINEER-IN-CHARGE shall coordinate the works of 

various agencies engaged at site to ensure minimum disruption of 
work carried out by different agencies. It shall be the responsibility 
of the CONTRACTOR to plan and execute the work strictly in 
accordance with site instructions to avoid hindrance to the work 
being executed by other agencies. 
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15  Note to Schedule of 
Rates: 

15.1 The Schedule of Rates should be read in conjunction with all the 
other sections of the tender. 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, 
SPECIFICATIONS and details of work to be done within TIME 
SCHEDULE and to have aquainted himself of the condition 
prevailing at site. 

15.3 Rates must be filled in the Schedule of Rates of original Tender 
Documents. If quoted in separate typed sheets no variation in item 
description or specification shall be accepted. Any exceptions 
taken by the tenderer to the Schedule of Rates shall be brought out 
in the terms and conditions of the offer. 

 
15.4 The quantities shown against the various items are only 

approximate. Any increase or decrease in the quantities shall not 
form the basis of alteration of the rates quoted and accepted. 

15.5 The EMPLOYER reserves the right to interpolate the rates for such 
items of work falling between similar items of lower and higher 
magnitude. 

 

16 Policy for Tenders Under 
Consideration: 

16.1 Only Those Tenders which are complete in all respects and are 
strictly in accordance with the Terms and Conditions and Technical 
Specifications of Tender Document, shall be considered for 
evaluation. Such Tenders shall be deemed to be under 
consideration immediately after opening of Tender and until such 
time an official intimation of acceptance /rejection of Tender is 
made by IGGL to the Bidder. 

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION 
TENDER. IGGL will appreciate submission of offer based on the 
terms and conditions in the enclosed General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), 
Instructions to Bidders (ITB), Scope of Work, technical 
specifications etc. to avoid wastage of time and money in 
seeking clarifications on technical/ commercial aspects of the 
offer. Bidder may note that no technical and commercial 
clarifications will be sought for after the receipt of the bids. In 
case of any deviation/non conformity observed in the bid, it will 
be liable for rejection. 

 
17 Award of Contract: 17.1 The Acceptance of Tender will be intimated to the successful 

Tenderer by IGGL either by Telex/ Telegram/ Fax or by Letter or 
like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2 IGGL will be the sole judge in the matter of award of CONTRACT 
and the decision of IGGL shall be final and binding. 

 

18 Clarification of Tender 
Document: 

18.1 The Tender is required to carefully examine the Technical 
Specifications, Conditions of Contract, Drawings and other details 
relating to WORK and given in Tender Document and fully inform 
himself as to all conditions and matters which may in any way 
affect the WORK or the cost thereof. In case the Tenderer is in 
doubt about the completeness or correctness of any of the 
contents of the Tender Documents he should request in writing for 
an interpretation/clarification to IGGL in triplicate. IGGL will then 
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issue interpretation/clarification to Tendererin writing. Such 
clarifications and or interpretations shall form part of the 
Specifications and Documents and shall accompany the tender 
which shall be submitted by tenderer within time and date as 
specified in invitations to tender. 

  
18.2 Verbal clarification and information given by IGGL or its 

employee(s) or its representatives shall not in any way be binding 
on IGGL. 

19 Local Conditions: 19.1 It will be imperative on each tenderer to inform himself of all local 
conditions and factors which may have any effect on the 
execution of WORK covered under the Tender Document. In 
their own interest, the tenderer are requested to familiarise 
themselves with the Indian Income Tax Act 1961, Indian 
Companies Act 1956, Indian Customs Act 1962 and other 
related Acts and Laws and Regulations of India with their latest 
amendments, as applicable IGGL shall not entertain any 
requests for clarifications from the tenderer regarding such 
local conditions. 

  19.2 It must be understood and agreed that such factors have properly 
been investigated and considered while submitting the tender. No 
claim for financial or any other adjustments to VALUE OF 
CONTRACT, on lack of clarity of such factors shall be entertained. 

20 Abnormal Rates: 20.1 The tenderer is expected to quote rate for each item after 
careful analysis of cost involved for the performance of the 
completed item considering all specifications and Conditions of 
Contract. This will avoid loss of profit or gain in case of 
curtailment or change of specification for any item. In case it is 
noticed that the rates quoted by the tenderer for any item are 
unusually high or unusually low, it will be sufficient cause for 
the rejection of the tender unless the EMPLOYER is convinced 
about the reasonableness after scrutiny of the analysis for such 
rate(s) to be furnished by the tenderer (on demand). 

	
SECTION-IV GENERAL OBLIGATIONS 

 

21 Priority of Contract 
Documents 

21.1 Except if and the extent otherwise provided by the Contract, the 
provisions of the General Conditions of Contract and Special 
Conditions shall prevail over those of any other documents forming 
part of the CONTRACT. Several documents forming the 
CONTRACT are to be taken as mutually explanatory of one 
another, but in case of ambiguities or discrepancies the same shall 
be explained and adjusted by the ENGINEER-IN-CHARGE who 
shall thereupon issue to the Contractor instructions thereon and in 
such event, unless otherwise provided in the Contract, the priority of 
the documents forming the Contract shall be as follows: 

 
1) The Contract Agreement; 
2) The Letter of Acceptance; 
3) The (Instructions to Bidders) ITB; 
4) Special Conditions of Contract (SCC); 
5) General Conditions of Contract (GCC) 
6) Any other document forming part of the Contract. 
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Works shown in the DRAWING but not mentioned in the 
SPECIFICATIONS OR described in the SPECIFICATIONS without 
being shown in the DRAWINGS shall nevertheless be deemed to 
be included in the same manner as if they had been specifically 
shown upon the DRAWINGS and described in the 
SPECIFICATIONS. 

21.2 Headings and Marginal Notes: All headings and marginal notes to 
the clauses of these General Conditions of Contract or to the 
SPECIFICATIONS or to any other Tender Document are solely for 
the purpose of giving a concise indication and not a summary of 
the contents thereof, and they shall never be deemed to be part 
thereof or be used in the interpretation or construction thereof the 
CONTRACT. 

 
21.3 Singular and Plural: In CONTRACT DOCUMENTS unless 

otherwise stated specifically, the singular shall include the plural 
and vice versa wherever the context so requires. 

 
21.4 Interpretation: Words implying `Persons' shall includer elevant 

`Corporate Companies / Registered Associations/ Body of 
Individuals/ Firm of Partnership' as the case may be. 

 

22 Special Conditions of 
Contract: 

22.1 Special Conditions of Contract shall be read in conjunction with the 
General Conditions of Contract, specification of Work, Drawings 
and any other documents forming part of this CONTRACT 
wherever the context so requires. 

 
22.2 Notwithstanding the sub-division of the documents into these 

separate sections and volumes every part of each shall be deemed 
to be supplementary to and complementary of every other part and 
shall be read with and into the CONTRACT so far as it may be 
practicable to do so. 

 
22.3 Where any portion of the General Condition of Contract is 

repugnant to or at variance with any provisions of the Special 
Conditions of Contract, unless a different intention appears the 
provisions of the Special Conditions of Contract shall be deemed to 
over-ride the provisions of the General Conditions of Contract and 
shall to the extent of such repugnancy, or variations, prevail. 

 
22.4 Wherever it is mentioned in the specifications that the 

CONTRACTOR shall perform certain WORK or provide certain 
facilities, it is understood that the CONTRACTOR shall do so at his 
cost and the VALUE OF CONTRACT shall be deemed to have 
included cost of such performance and provisions, so mentioned. 

 
22.5 The materials, design and workmanship shall satisfy the relevant 

INDIAN STANDARDS, the JOB SPECIFICATIONS contained 
herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes 
and specifications, these additional requirements shall also be 
satisfied. 

 

23. Contractor to obtain his 
own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose 
whatsoever reason may be, deemed to have himself independently 
obtained all necessary information for the purpose of preparing his 
tender and his tender as accepted shall be deemed to have taken 
into account all contingencies as may arise 
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due to such information or lack of same. The correctness of the 
details, given in the Tender Document to help the CONTRACTOR to 
make up the tender is not guaranteed. 

 
The CONTRACTOR shall be deemed to have examined the 
CONTRACT DOCUMENTS, to have generally obtained his own 
information in all matters whatsoever that might affect the carrying 
out of the works at the schedules rates and to have satisfied himself 
to the sufficiency of his tender. Any error in description of quantity or 
omission therefrom shall not vitiate the CONTRACT or release the 
CONTRACTOR from executing the work comprised in the 
CONTRACT according to DRAWINGS and SPECIFICATIONS at 
the scheduled rates. He is deemed to have known the scope, nature 
and magnitude of the WORKS and the requirements of materials 
and labour involved etc., and as to what all works he has to 
complete in accordance with the CONTRACT documents whatever 
be the defects, omissions or errors that may be found in the 
DOCUMENTS. The CONTRACTOR shall be deemed to have visited 
surroundings, to have satisfied himself to the nature of all existing 
structures, if any, and also as to the nature and the conditions of the 
Railways, Roads, Bridges and Culverts, means of transport and 
communication, whether by land, water or air, and as to possible 
interruptions thereto and the access and egress from the site, to 
have made enquiries, examined and satisfied himself as to the sites 
for obtaining sand, stones, bricks and other materials, the sites for 
disposal of surplus materials, the available accommodation as to 
whatever required, depots and such other buildings as may be 
necessary for executing and completing the works, to have made 
local independent enquiries as to the sub-soil, subsoil water and 
variations thereof, storms, prevailing winds, climatic conditions and 
all other similar matters effecting these works. He is deemed to have 
acquainted himself as to his liability of payment of Government 
Taxes, Customs duty and other charges, levies etc. 

Any neglect or omission or failure on the part of the CONTRACTOR 
in obtaining necessary and reliable information upon the foregoing or 
any other matters affecting the CONTRACT shall not relieve him 
from any risks or liabilities or the entire responsibility from completion 
of the works at the scheduled rates and times in strict accordance 
with the CONTRACT. 

 
It is, therefore, expected that should the CONTRACTOR have any 
doubt as to the meaning of any portion of the CONTRACT 
DOCUMENT he shall set forth the particulars thereof in writing to 
EMPLOYER in duplicate, before submission of tender. The 
EMPLOYER may provide such clarification as may be necessary in 
writing to CONTRACT, such clarifications as provided by 
EMPLOYER shall form part of CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect 
or employee of the EMPLOYER either before, during or after the 
execution of the CONTRACT agreement shall in any way affect or 
modify and of the terms or obligations herein contained. 

 
Any change in layout due to site conditions or technological 
requirement shall be binding on the CONTRACTOR and no extra 
claim on this account shall be entertained. 
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24 Contract Performance 24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 

Security: 30 days from the date of notification of award, a security in the 
sum of 10% of the accepted value of the tender or the actual 
value of work to be done whichever is applicable due to any 
additional work or any other reasons, in the form of a Bank 
draft/Banker’s cheque or Bank Guarantee or irrevocable Letter 
of credit (as per proforma enclosed) as Contract Performance 
Security with the EMPLOYER which will be refunded after the 
expiry of DEFECTS LIABILITY PERIOD. 

 
24.2 CONTRACTOR can furnish the Contract Performance Security in 

the form of Demand Draft, Banker’s cheque, Insurance security 
Bond, Fixed deposit receipt or through a Bank Guarantee or 
through an irrevocable Letter of Credit from any Indian scheduled 
bank or a branch of an International bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank. 
However, other than the Nationalised Indian Banks, the banks 
whose BGs are furnished, must be commercial banks having 
net worth in excess of Rs. 100 crores and a declaration to this 
effect should be made by such commercial bank either in the 
bank guarantee itself or separately on a letter head. 

 
The bank guarantee or the Letter of Credit shall be submitted in 
the prescribed format. 

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or 
the CONTRACTOR’s agents and representatives shall damage, 
break, deface or destroy any property belonging to the 
EMPLOYER or others during the execution of the CONTRACT, 
the same shall be made good by the CONTRACTOR at his own 
expenses and in default thereof, the ENGINEER-IN-CHARGE 
may cause the same to be made good by other agencies and 
recover expenses from the CONTRACTOR (for which the 
certificate of the ENGINEER- IN-CHARGE shall be final). 

 
24.4 All compensation or other sums of money payable by the 

CONTRACTOR to the EMPLOYER under terms of this 
CONTRACT may be deducted from or paid by the encashment or 
sale of a sufficient part of his Contract Performance Security or 
from any sums which may be due or may become due to the 
CONTRACTOR by the EMPLOYER of any account whatsoever 
and in the event of his Contract Performance Security being 
reduced by reasons of any such deductions or sale of aforesaid, 
the CONTRACTOR shall within ten days thereafter make good in 
cash, bank drafts as aforesaid any sum or sums which may have 
been deducted from or realised by sale of his Contract 
Performance Security, or any part thereof. No interest shall be 
payable by the EMPLOYER for sum deposited as Contract 
Performance Security. 

 
24.5 Failure of the successful bidder to comply with the requirements of 

this Clause shall constitute sufficient grounds for the annulment of 
the award and the forfeiture of bid security. 

25 Time of Performance: 25.1 Time for Mobilisation 
The work covered by this CONTRACT shall be commenced within 
fifteen (15) days, the date of letter/Fax of Intent and be completed 
in stages on or before the dates as mentioned in the TIME 
SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR 
should bear in mind that time is the essence of this agreement. 
Request for revision of construction time after tenders are opened 
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will not receive consideration. The above period of fifteen (15) days 
is included within the overall COMPLETION SCHEDULE, not over 
and above the completion time to any additional work or any other 
reasons. 

 
25.2 Time Schedule of Construction: 

 
25.2.1 The general Time Schedule of construction is given in the 

TENDER DOCUMENT. CONTRACTOR should prepare a detailed 
monthly or weekly construction program jointly with the 
ENGINEER-IN-CHARGE within 15 days of receipt of 
LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The 
WORK shall be executed strictly as per the Time Schedule given 
in the CONTRACT DOCUMENT. The period of construction given 
includes the time required for mobilisation testing, rectifications, if 
any, retesting and completion in all respects in accordance with 
CONTRACT DOCUMENT to the entire satisfaction of the 
ENGINEER-IN-CHARGE. 

 
25.2.2 The CONTRACTOR shall submit a detailed PERT network within 

the time frame agreed above consisting of adequate number of 
activities covering various key phases of the WORK such as 
design, procurement, manufacturing, shipment and field erection 
activities within fifteen (15) days from the date of LETTER/FAX OF 
INTENT. This network shall also indicate the interface facilities to 
be provided by the EMPLOYER and the dates by which such 
facilities are needed. 

 
  25.2.3 CONTRACTOR shall discuss the network so submitted with the 

EMPLOYER and the agreed network which may be in the form as 
submitted with the EMPLOYER or in revised form in line with the 
outcome of discussions shall form part of the CONTRACT, to be 
signed within fifteen (15) days from the date of LETTER OF 
ACCEPTANCE OF TENDER. During the performance of the 
CONTRACT, if in the opinion of the EMPLOYER proper progress 
is not maintained suitable changes shall be made in the 
CONTRACTOR's operation to ensure proper progress. 

   The above PERT network shall be reviewed periodically and 
reports shall be submitted by the CONTRACTOR as directed by 
EMPLOYER. 

26 Force Majeure: 26.1 CONDITIONS FOR FORCE MAJEURE 

   In the event of either party being rendered unable by Force 
Majeure to perform any obligations required to be performed by 
them under the CONTRACT the relative obligation of the party 
affected by such Force Majeures shall upon notification to the 
other party be suspended for the period during which Force 
Majeures event lasts. The cost and loss sustained by the either 
party shall be borne by the respective parties. 

   The term "Force Majeures" as employed herein shall mean acts of 
God, earthquake, war (declared or undeclared), revolts, riots, fires, 
floods,  rebellions,  explosions,  hurricane,  sabotage,  civil
commotions and acts and regulations of respective Government of 
the two parties, namely the EMPLOYER and the CONTRACTOR.
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Upon the occurrence of such cause(s) and upon its termination, 
the party alleging that it has been rendered unable as aforesaid 
thereby, shall notify the other party in writing immediately but not 
later than 72 (Seventy-two) hours of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in 
support of its claim. 

 
Time for performance of the relative obligation suspended by the 
Force Majeures shall then stand extended by the period for which 
such cause lasts. 

If deliveries of bought out items and/or works to be executed by 
the CONTRACTOR are suspended by Force Majeure conditions 
lasting for more than 2 (two) months the EMPLOYER shall have 
the option to terminate the CONTRACT or re-negotiate the 
contract provisions. 
 

26.2 OUTBREAK OF WAR 
 

26.2.1 If during the currency of the CONTRACT there shall be an out- 
break of war whether declared or not, in that part of the World 
which whether financially or otherwise materially affect the 
execution of the WORK the CONTRACTOR shall unless and 
until the CONTRACT is terminated under the provisions in this 
clause continue to use his best endeavour to complete the 
execution of the WORK, provided always that the EMPLOYER 
shall be entitled, at any time after such out-break of war to 
terminate or re-negotiate the CONTRACT by giving notice in 
writing to the CONTRACTOR and upon such notice being given 
the CONTRACT shall, save as to the rights of the parties under 
this clause and to the operation of the clauses entitled settlement 
of Disputes and Arbitration hereof, be terminated but without 
prejudice to the right of either party in respect of any antecedent 
breach thereof. 

 
26.2.2 If the CONTRACT shall be terminated under the provisions of the 

above clause, the CONTRACTOR shall with all reasonable 
diligence remove from the SITE all the CONTRACTOR's 
equipment and shall give similar facilities to his SUB- 
CONTRACTORS to do so. 

 

27 Price reduction 
schedule: 

27.1 Time is the essence of the CONTRACT. In case the 
CONTRACTOR fails to complete the WORK within the stipulated 
period, then, unless such failure is due to Force Majeure as 
defined in Clause 26 here above or due to EMPLOYER's 
defaults, the Total Executed price shall be reduced by ½ % of 
the total Executed Price per complete week of delay or part 
thereof subject to a maximum of 5 % of the Total Executed 
Price, by way of reduction in price for delay and not as penalty. 
The said amount will be recovered from amount due to the 
Contractor/ Contractor’s Contract Performance Security payable 
on demand. 

 
The decision of the ENGINEER-IN-CHARGE in regard to 
applicability of Price Reduction Schedule shall be final and 
binding on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due 
to delay in completion period at the above agreed rate. 
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27.3 Bonus For Early 
Completion(*) 

27.3 BONUS FOR EARLY COMPLETION 
 

If the Contractor achieves completion of Works in all respect prior 
to the time schedule stipulated in the SCC, the Employer shall 
pay to the Contractor the relevant sum, if mentioned specifically 
in SCC, as bonus for early completion. The bonus for early 
completion, if provided specifically in SCC, shall be payable to 
the maximum ceiling of 2 ½ % of the total contract price. 

 
(*) Partial earlier completion may not always produce net 

benefits to the Employer, for example where utilization of the 
completed Works requires (a) the fulfillment of all parts of the 
Contract (e.g. the training of personnel); or (b) the 
completion of all Sections (e.g. in pipeline laying, where early 
completion of the laying of pipeline would not be useful if the 
compressor is still under installation); or (c) certain seasonal 
effects to take place (e.g. onset of the rainy season, for 
impounding a reservoir); or (d) other circumstances. Also a 
more rapid drawdown of budgeted funds may be required. 
All such factors should be considered prior to the inclusion of 
a bonus clause in the Contract. 

 
28 Rights of the employer to 

forfeit contract 
28.1 Whenever any claim against the CONTRACTOR for the payment 

of a sum of money arises out or under the CONTRACT, the 
EMPLOYER shall be entitled to recover such sum by 
appropriating in part or whole the Contract Performance Security 
of the CONTRACTOR. In the event of the security being 
insufficient or if no security has been taken from the 
CONTRACTOR, then the balance or the total sum recoverable, 
as the case may be shall be deducted from any sum then due or 
which at any time thereafter may become due to the 
CONTRACTOR shall pay to the EMPLOYER on demand any 
balance remaining due. 

 performance security:  

29 Failure by the contractor 29.1 If the CONTRACTOR refuses or fails to execute the WORK or 
any separate part thereof with such diligence as will ensure its 
completion within the time specified in the CONTRACT or 
extension thereof or fails to perform any of his obligation under 
the CONTRACT or in any manner commits a breach of any of 
the provisions of the CONTRACT it shall be open to the 
EMPLOYER at its option by written notice to the CONTRACTOR:

 to comply with the 
provisions of the 

 

 contract:  

   
a) TO DETERMINE THE CONTRACT in which event the 
CONTRACT shall stand terminated and shall cease to be in 
force and effect on and from the date appointed by the 
EMPLOYER on that behalf, whereupon the CONTRACTOR 
shall stop forthwith any of the CONTRACTOR's work then in 
progress, except such WORK as the EMPLOYER may, in 
writing, require to be done to safeguard any property or WORK, 
or installations from damage, and the EMPLOYER, for its part, 
may take over the work remaining unfinished by the 
CONTRACTOR and complete the same through a fresh 
contractor or by other means, at the risk and cost of the 
CONTRACTOR, and any of his sureties if any, shall be liable to 
the EMPLOYER for any excess cost occasioned by such work 
having to be so taken over and completed by the EMPLOYER 
over and above the cost at the rates specified in the schedule of
quantities and rate/prices. 
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   b) WITHOUT DETERMINING THE CONTRACT to take over the 
work of the CONTRACTOR or any part thereof and complete the 
same through a fresh contractor or by other means at the risk and 
cost of the CONTRACTOR. The CONTRACTOR and any of his 
sureties are liable to the EMPLOYER for any excess cost over 
and above the cost at the rates specified in the Schedule of 
Quantities/ rates, occasioned by such works having been taken 
over and completed by the EMPLOYER. 

  29.2 In such events of Clause 29.1(a) or (b) above. 

   a) The whole or part of the Contract Performance Security 
furnished by the CONTRACTOR is liable to be forfeited without 
prejudice to the right of the EMPLOYER to recover from the 
CONTRACTOR the excess cost referred to in the sub-clause 
aforesaid, the EMPLOYER shall also have the right of taking 
possession and utilising in completing the works or any part 
thereof, such as materials equipment and plants available at 
work site belonging to the CONTRACTOR as may be necessary 
and the CONTRACTOR shall not be entitled for any 
compensation for use or damage to such materials, equipment 
and plant. 

   
b) The amount that may have become due to the CONTRACTOR 
on account of work already executed by him shall not be payable 
to him until after the expiry of Six (6) calendar months reckoned 
from the date of termination of CONTRACT or from the taking 
over of the WORK or part thereof by the EMPLOYER as the case 
may be, during which period the responsibility for faulty materials 
or workmanship in respect of such work shall, under the 
CONTRACT, rest exclusively with the CONTRACTOR. This 
amount shall be subject to deduction of any amounts due from 
the CONTRACT to the EMPLOYER under the terms of the 
CONTRACT authorised or required to be reserved or retained by 
the EMPLOYER. 

  29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) 
provided in the judgement of the EMPLOYER, the default or 
defaults committed by the CONTRACTOR is/are curable and can 
be cured by the CONTRACTOR if an opportunity given to him, 
then the EMPLOYER may issue Notice in writing calling the 
CONTRACTOR to cure the default within such time specified in 
the Notice. 

  29.4 The EMPLOYER shall also have the right to proceed or take 
action as per 29.1(a) or (b) above, in the event that the 
CONTRACTOR becomes bankrupt, insolvent, compounds with 
his creditors, assigns the CONTRACT in favour of his creditors or 
any other person or persons, or being a company or a corporation 
goes into voluntary liquidation, provided that in the said events it 
shall not be necessary for the EMPLOYER to give any prior 
notice to the CONTRACTOR. 

  
29.5 Termination of the CONTRACT as provided for in sub- clause 

29.1(a) above shall not prejudice or affect their rights of the 
EMPLOYER which may have accrued upto the date of such 
termination. 

30 Contractor remains liable 
to pay compensation if 

30.1 In any case in which any of the powers conferred upon the 
EMPLOYER BY CLAUSE 29.0 thereof shall have become 
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action not taken under 
clause 29: 

exercisable and the same had not been exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof 
and such powers shall not withstanding be exercisable in the event 
of any further case of default by the CONTRACTOR for which by 
any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his Contract Performance 
Security, and the liability of the CONTRACTOR for past and future 
compensation shall remain unaffected. In the event of the 
EMPLOYER putting in force the power under above sub-clause (a), 
(b) or (c) vested in him under the preceding clause he may, if he so 
desired, take possession of all or any tools, and plants, materials 
and stores in or upon the works or the site thereof belonging to the 
CONTRACTOR or procured by him and intended to be used for the 
execution of the WORK or any part thereof paying or allowing for the 
same in account at the CONTRACT rates or in case of these not 
being applicable at current market rates to be certified by the 
ENGINEER-IN-CHARGE whose certificate thereof shall be final, 
otherwise the ENGINEER-IN- CHARGE may give notice in writing to 
the CONTRACTOR or his clerk of the works, foreman or other 
authorised agent, requiring him to remove such tools, plant, 
materials or stores from the premises (within a time to be specified 
in such notice), and in the event of the CONTRACTOR failing to 
comply with any such requisition, the ENGINEER-IN-CHARGE may 
remove them at the CONTRACTOR's expense or sell them by 
auction or private sale on account of the CONTRACTOR and at his 
risk in all respects without any further notice as to the date, time or 
place of sale and the certificate of the ENGINEER-IN-CHARGE as 
to the expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and 
conclusive against the CONTRACTOR. 

31 Change in constitution:   31.1   Where the CONTRACTOR is a partnership firm, the prior approval 
of the EMPLOYER shall be obtained in writing, before any change is 
made in the constitution of the firm. Where the CONTRACTOR is an 
individual or a Hindu undivided family business concern, such 
approval as aforesaid shall, likewise be obtained before such 
CONTRACTOR enters into any agreement with other parties, where 
under, the reconstituted firm would have the right to carry out the 
work hereby undertaken by the CONTRACTOR. In either case if 
prior approval as aforesaid is not obtained, the CONTRACT shall be 
deemed to have been allotted in contravention of clause 37 hereof 
and the same action may be taken and the same consequence shall 
ensure as provided in the said clause. 

32 Termination of contract   32(A)    TERMINATION OF CONTRACT FOR DEATH: 
If the CONTRACTOR is an individual or a proprietary concern and 
the individual or the proprietor dies or if the CONTRACTOR is a 
partnership concern and one of the partner dies then unless, the 
EMPLOYER is satisfied that the legal representative of the 
individual or the proprietory concern or the surviving partners are 
capable of carrying out and completing CONTRACT, he (the 
EMPLOYER) is entitled to cancel the CONTRACT for the 
uncompleted part without being in any way liable for any 
compensation payment to the estate of the diseased 
CONTRACTOR and/or to the surviving partners of the 
CONTRACTOR'S firm on account of the cancellation of 
CONTRACT.  The  decision  of  the  EMPLOYER  in  such 
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assessment shall be final and binding on the parties. In the event 
of such cancellation, the EMPLOYER shall not hold the estate of 
the diseased CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion 
of CONTRACT. 

 
32(B)  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / 

BANKRUPTCY ETC. 
If the Contractor shall dissolve or become bankrupt or 
insolvent or cause or suffer any receiver to be appointed of his 
business of any assets thereof compound with his Creditors, or 
being a corporation commence to be wound up, not being a 
member’s voluntary winding up for the purpose of 
amalgamation or reconstruction, or carry on its business under 
a Receiver for the benefits of its Creditors any of them, 
EMPLOYER shall be at liberty:- 

To terminate the contract forthwith upon coming to know of the 
happening of any such event as aforesaid by notice in writing to 
the Contractor or to give the Receiver or liquidator or other 
person, the option of carrying out the contract subject to his 
providing a guarantee upto an amount to be agreed upon by 
EMPLOYER for due and faithful performance of the contract. 

32 (C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE 
AND SUBSEQUENTLY PUTTING THE CONTRACTOR ON 
HOLIDAY: 
In case of termination of CONTRACT herein set forth (under 
clause 29.0) except under conditions of Force Majeure and 
termination after expiry of contract, the CONTRACTOR shall be 
put under holiday [i.e. neither any enquiry will be issued to the 
party by IGGL. against any type of tender nor their offer will be 
considered by IGGL against any ongoing tender (s) where 
contract between IGGL and that particular CONTRACTOR (as a 
bidder) has not been finalized] for three years from the date of 
termination by IGGL. to such CONTRACTOR. 

 

33 Members of the 
employernot individually 
liable: 

33.1 No Director, or official or employee of the EMPLOYER/ 
CONSULTANT shall in any way be personally bound or liable for 
the acts or obligations of the EMPLOYER under the CONTRACT 
or answerable for any default or omission in the observance or 
performance of any of the acts, matters or things which are 
herein contained. 

 

34 Employer not bound by 
personal 
representations: 

34.1 The CONTRACTOR shall not be entitled to any increase on the 
scheduled rates or any other right or claim whatsoever by reason 
of any representation, explanation statement or alleged 
representation, promise or guarantees given or alleged to have 
been given to him by any person. 

 

35 Contractor's office at 
site: 

35.1 The CONTRACTOR shall provide and maintain an office at the 
site for the accommodation of his agent and staff and such office 
shall be open at all reasonable hours to receive instructions, 
notice or other communications. The CONTRACTOR at all time 
shall maintain a site instruction book and compliance of these 
shall be communicated to the ENGINEER-IN CHARGE from 
time to time and the whole document to be preserved and 
handed over after completion of works. 
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36  Contractor's subordinate 
staff and their conduct 

36.1 The CONTRACTOR, on or after award of the WORK shall name 
and depute a qualified engineer having sufficient experience in 
carrying out work of similar nature, to whom the equipments, 
materials, if any, shall be issued and instructions for works given. 
The CONTRACTOR shall also provide to the satisfaction of the 
ENGINEER-IN- CHARGE sufficient and qualified staff to superintend 
the execution of the WORK, competent sub-agents, foremen and 
leading hands including those specially qualified by previous 
experience to supervise the types of works comprised in the 
CONTRACT in such manner as will ensure work of the best quality, 
expeditious working. Whenever in the opinion of the ENGINEER-IN- 
CHARGE additional properly qualified supervisory staff is considered 
necessary, they shall be employed by the CONTRACTOR without 
additional charge on accounts thereof. The CONTRACTOR shall 
ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- 
CONTRACTORS, if any, shall provide competent and efficient 
supervision, over the work entrusted to them. 

 
36.2 If and whenever any of the CONTRACTOR's or SUB- 

CONTRACTOR'S agents, sub-agents, assistants, foremen, or other 
employees shall in the opinion of ENGINEER-IN-CHARGE be guilty 
of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties of that in the opinion of 
the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable 
for administrative or any other reason for such person or persons to 
be employed in the works, the CONTRACTOR, is so directed by the 
ENGINEER-IN- CHARGE, shall at once remove such person or 
persons from employment thereon. Any person or persons so 
removed from the works shall not again be employed in connection 
with the WORKS without the written permission of the ENGINEER- 
IN- CHARGE. Any person so removed from the WORK shall be 
immediately re-placed at the expense of the CONTRACTOR by a 
qualified and competent substitute. Should the CONTRACTOR be 
requested to repatriate any person removed from the works he shall 
do so and shall bear all costs in connection herewith. 

 
36.3 The CONTRACTOR shall be responsible for the proper behaviour 

of all the staff, foremen, workmen, and others, and shall exercise a 
proper degree of control over them and in particular and without 
prejudice to the said generality, the CONTRACTOR shall be 
bound to prohibit and prevent any employees from trespassing or 
acting in any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of land and properties 
in the neighborhood and in the event of such employee so 
trespassing, the CONTRACTOR shall be responsible therefore 
and relieve the EMPLOYER of all consequent claims or actions for 
damages or injury or any other grounds whatsoever. The 
decision of the ENGINEER-IN-CHARGE upon any matter arising 
under this clause shall be final. The CONTRACTOR shall be liable 
for any liability to EMPLOYER on account of deployment of 
CONTRACTOR's staff etc. or incidental or arising out of the 
execution of CONTRACT. 

 
The CONTRACTOR shall be liable for all acts or omissions on the 
part of his staff, Foremen and Workmen and others in his 
employment, including misfeasance or negligence of whatever 
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  kind in the course of their work or during their employment, which 
are connected directly or indirectly with the CONTRACT. 

36.4 If and when required by the EMPLOYER and CONTRACTOR's 
personnel entering upon the EMPLOYER's premises shall be 
properly identified by badges of a type acceptable to the 
EMPLOYER which must be worn at all times on EMPLOYER's 
premises. CONTRACTOR may be required to obtain daily entry 
passes for his staff/employees from EMPLOYER to work within 
operating areas. These being safety requirements, no relaxations 
on this account shall be given to CONTRACTOR. 

36 Sub-letting of Works: 37.1 No part of the CONTRACT nor any share or interest therein shall 
in any manner or degree be transferred, assigned or sublet by the 
CONTRACTOR directly or indirectly to any person, firm or 
corporation whatsoever without the consent in writing, of the 
ENGINEER/EMPLOYER except as provided for in the succeeding 
sub-clause. 

 
i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The EMPLOYER may give written consent to Sub- contract 
for the execution of any part of the WORK at the site, being 
entered in to by CONTRACTOR provided each individual 
Sub- contract is submitted to the ENGINEER-IN-CHARGE 
before being entered into and is approved by him. 

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 

At the commencement of every month the CONTRACTOR 
shall furnish to the ENGINEER-IN- CHARGE list of all SUB-
CONTRACTORS or other persons or firms engaged by the 
CONTRACTOR and working at the SITE during the previous 
month with particulars of the general nature of the 
Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY 
SUB-CONTRACTORS: 

Notwithstanding any sub-letting with such approval as 
aforesaid and notwithstanding that the ENGINEER-IN-
CHARGE shall have received copies of any Subcontracts, the 
contractor shall be and shall remain solely responsible for the 
quality, proper and expeditious execution of the Contract in all 
respects as if such sub-letting or Subcontracting had not 
taken place, and as if such work had been done directly by 
the CONTRACTOR. The CONTRACTOR shall bear all 
responsibility for any act or omission on the part of sub-
contractors in regard to work to be performed under the 
CONTRACT. 

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: 

If any SUB-CONTRACTOR engaged upon the works at the 
site executes any works which in the opinion of the 
ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written
notice to the CONTRACTOR request him to terminate such 
subcontract and the CONTRACTOR upon the receipt of 
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such notice shall terminate such Subcontract and dismiss the 
SUB-CONTRACTOR(S) and the later shall forthwith leave the 
works, failing which the EMPLOYER shall have the right to 
remove such SUB- CONTRACTOR(S) from the site. 

v)  NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall 
relieve the CONTRACTOR of any of his liabilities under the 
CONTRACT or give rise to any right or compensation, 
extension of time or otherwise failing which the EMPLOYER 
shall have the right to remove such SUB-CONTRACTOR(S) 
from the site. 

 
37 Power of entry: 38.1  If the CONTRACTOR shall not commence the WORK in the 

manner previously described in the CONTRACT documents or if 
he shall at any time in the opinion of the ENGINEER-IN- 
CHARGE. 

 
i) fail to carry out the WORK in conformity with the CONTRACT 

documents, or 

ii) fail to carry out the WORK in accordance with the Time 
Schedule, or 

 
iii) substantially suspend work or the WORK for a period of 

fourteen days without authority from the ENGINEER-IN- 
CHARGE, or 

 
iv) fail to carry out and execute the WORK to the satisfaction of 

the ENGINEER-IN-CHARGE, or 

v) fail to supply sufficient or suitable construction plant, 
temporary works, labour, materials or things, or 

vi) Commit, suffer, or permit any other breach of any of the 
provisions of the CONTRACT on his part to be performed or 
observed or persist in any of the above mentioned breaches 
of the CONTRACT for fourteen days, after notice in writing 
shall have been given to the CONTRACTOR by the 
ENGINEER-IN-CHARGE requiring such breach to be 
remedied, or 

 
vii) if the CONTRACTOR shall abandon the WORK, or 

viii) If the CONTRACTOR during the continuance of the 
CONTRACT shall become bankrupt, make any arrangement 
or composition with his creditors, or permit any execution to 
be levied or go into liquidation whether compulsory or 
voluntary not being merely a voluntary liquidation for the 
purpose of amalgamation or reconstruction 

 
then in any such case, the EMPLOYER shall have the power to 
enter upon the WORK and take possession thereof and of the 
materials, temporary WORK, construction plant, and stock 
thereon, and to revoke the CONTRACTOR's licence to use the 
same, and to complete the WORK by his agents, other 
CONTRACTORS or workmen or to relate the same upon any 
terms and to such other person, firm or corporation as the 
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EMPLOYER in his absolute discretion may think proper to 
employ and for the purpose aforesaid to use or authorise the use 
of any materials, temporary work, CONSTRUCTION PLANT, and 
stock as aforesaid, without making payment or allowance to the 
CONTRACTOR for the said materials other than such as may be 
certified in writing by the ENGINEER-IN-CHARGE to be 
reasonable, and without making any payment or allowance to the 
CONTRACTOR for the use of the temporary said works, 
construction plant and stock or being liable for any loss or 
damage thereto, and if the EMPLOYER shall by reason of his 
taking possession of the WORK or of the WORK being 
completed by other CONTRACTOR (due account being taken of 
any such extra work or works which may or be omitted) then the 
amount of such excess as certified by the ENGINEER-IN- 
CHARGE shall be deducted from any money which may be due 
for work done by the CONTRACTOR under the CONTRACT and 
not paid for. Any deficiency shall forthwith be made good and 
paid to the EMPLOYER by the CONTRACTOR and the 
EMPLOYER shall have power to sell in such manner and for 
such price as he may think fit all or any of the construction plant, 
materials etc. constructed by or belonging to and to recoup and 
retain the said deficiency or any part thereof out of proceeds of 
the sale. 

 

38 Contractor's 
responsibility with the 
mechanical, electrical, 
intercommunication 
system, air 
conditioning 
contractors and other 
agencies: 

39.1 Without repugnance of any other condition, it shall be the 
responsibility of the CONTRACTOR executing the work of civil 
construction, to work in close cooperation and coordinate the 
WORK with the Mechanical, Electrical, Air-conditioning and 
Intercommunication Contractor's and other agencies or their 
authorised representatives, in providing the necessary grooves, 
recesses, cuts and opening etc., in wall, slabs beams and 
columns etc. and making good the same to the desired finish as 
per specification, for the placement of electrical, 
intercommunication cables, conduits, air-conditioning inlets and 
outlets grills and other equipments etc. where required. For the 
above said requirements in the false ceiling and other partitions, 
the CONTRACTOR before starting-up the work shall in 
consultation with the Electrical, Mechanical, Intercommunication, 
Air-conditioning contractor and other agencies prepare and put- 
up a joint scheme, showing the necessary openings, grooves, 
recesses, cuts, the methods of fixing required for the WORK of 
the aforesaid, and the finishes therein, to the ENGINEER-IN- 
CHARGE and get the approval. The CONTRACTOR before 
finally submitting the scheme to the ENGINEER-IN-CHARGE, 
shall have the written agreement of the other agencies. The 
ENGINEER- IN-CHARGE, before communicating his approval to 
the scheme, with any required modification, shall get the final 
agreement of all the agencies, which shall be binding. No claim 
shall be entertained on account of the above. 

The CONTRACTOR shall confirm in all respects with provision of 
any statutory regulations, ordinances or byelaws of any local or 
duly constituted authorities or public bodies which may be 
applicable from time to time to the WORK or any temporary 
works. The CONTRACTOR shall keep the EMPLOYER 
indemnified against all penalties and liabilities of every kind, 
arising out of non- adherance to such stains, ordinances, laws, 
rules, regulations, etc. 
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40 Other agencies at site: 40.1 The CONTRACTOR shall have to execute the WORK in such and 
conditions where other agencies will also be engaged for other 
works such as site grading, filling, and levelling, electrical and 
mechanical engineering works, etc. No claim shall be entertained 
due to WORK being executed in the above circumstances. 

41 Notice: 41.1 TO THE CONTRACTOR: 

   Any notice hereunder may be served on the CONTRACTOR or his 
duly authorised representative at the job site or may be served by 
registered mail direct to the address furnished by the 
CONTRACTOR. Proof of issue of any such notice could be 
conclusive of the CONTRACTOR having been duly informed of all 
contents therein. 

  
41.2 TO THE EMPLOYER: 

   Any notice to be given to the EMPLOYER under the terms of the 
CONTRACTOR shall be served by sending the same by 
Registered mail to or delivering the same at the respective site 
offices of M/S. IGGL addressed to the HEAD/SITE-IN CHARGE. 

 
42 

 
Right of various 

 
42.1 

 
i) The EMPLOYER reserves the right to distribute the work more 

than one agency (ies). The CONTRACTOR shall cooperate and 
afford other agency(ies )reasonable opportunity for access to the 
WORK for the carriage and storage of materials and execution 
of their works. 

 interests:  

   
 

ii) Wherever the work being done by any department of the 
EMPLOYER or by other agency(ies) employed by the 
EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests 
involved shall be determined by the ENGINEER-IN-CHARGE to 
secure the completion of the various portions of the work in
general harmony. 

 
43 Patents and royalties: 43.1 The CONTRACTOR, if licensed under any patent covering 

equipment, machinery, materials or compositions of matter to be used 
or supplied or methods and process to be practised or employed in the 
performance of this CONTRACT, agrees to pay all royalties and
licence fees which may be due with respect thereto. If any equipment, 
machinery, materials, composition of matters, be used or supplied or 
methods and processes to be practised or employed in the 
performance of this CONTRACT, is covered by a patent under which 
the CONTRACTOR is not licensed then the CONTRACTOR before 
supplying or using the equipment, machinery materials, composition 
method or processes shall obtain such licences and pay such royalties 
and licence fees as may be necessary for performance of this 
CONTRACT. In the event the CONTRACTOR fails to pay any such 
royalty or obtain any such licence, any suit for infringement of such 
patents which is brought against the CONTRACTOR or the 
EMPLOYER as a result such failure will be defended by the 
CONTRACTOR at his own expense and the CONTRACTOR will pay 
any damages and costs awarded in such suit. The CONTRACTOR 
shall promptly notify the EMPLOYER if the CONTRACTOR has 
acquired the knowledge of any plant under 
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   which a suit for infringement could be reasonably brought because 
of the use by the EMPLOYER of any equipment, machinery, 
materials, process, methods to be supplied hereunder. The 
CONTRACTOR agrees to and does hereby grant to EMPLOYER, 
together with the right to extend the same to any of the 
subsidiaries of the EMPLOYER as irrevocable, royalty free licence 
to use in any country, any invention made by the CONTRACTOR 
or his employee in or as result of the performance of the WORK 
under the CONTRACT. 

  43.2 All charges on account of royalty. toilage, rent, octroi terminal or 
sales tax and/or other duties or any other levy on materials 
obtained for the work or temporary work or part thereof (excluding 
materials provided by the EMPLOYER) shall be borne by the 
CONTRACTOR. 

  43.3 The CONTRACTOR shall not sell or otherwise dispose of or 
remove except for the purpose of this CONTRACT, the sand, 
stone, clay, ballast, earth, rock or other substances, or materials 
obtained from any excavation made for the purpose of the WORK 
or any building or produce upon the site at the time of delivery of 
the possession thereof, but all such substances, materials, 
buildings and produce shall be the property of the EMPLOYER 
provided that the CONTRACTOR may with the permission of the 
ENGINEER-IN-CHARGE, use the same for the purpose of the 
work by payment of cost of the same at such a rate as may be 
determined by the ENGINEER-IN-CHARGE. 

  43.4 The EMPLOYER shall indemnify and save harmless the 
CONTRACTOR from any loss on account of claims against 
CONTRACTOR for the contributory infringement of patent rights 
arising out and based upon the claim that the use of the 
EMPLOYER of the process included in the design prepared by the 
EMPLOYER and used in the operation of the plant infringes on 
any patent right. With respect to any subcontract entered into by 
CONTRACTOR pursuant to the provisions of the relevant clause 
hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with 
the same patent protection that CONTRACTOR is required to 
provide under the provisions of this clause. 

44 Liens: 44.1 If, at any time there should be evidence or any lien or claim for 
which the EMPLOYER might have become liable and which is 
chargeable to the CONTRACTOR, the EMPLOYER shall have the 
right to retain out of any payment then due or thereafter to 
become due an amount sufficient to completely indemnify the 
EMPLOYER against such lien or claim and if such lien or claim be 
valid, the EMPLOYER may pay and discharge the same and 
deduct the amount so paid from any money which may be or may 
become due and payable to the CONTRACTOR. If any lien or 
claim remain unsettled after all payments are made, the 
CONTRACTOR shall refund or pay to the EMPLOYER all money 
that the latter may be compelled to pay in discharging such lien or 
claim including all costs and reasonable expenses. EMPLOYER 
reserves the right to do the same. 

  
44.2 The EMPLOYER shall have lien on all materials, equipments

including those brought by the CONTRACTOR for the purpose of 
erection, testing and commissioning of the WORK. 
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44.3 The final payment shall not become due until the CONTRACTOR 
delivers to the ENGINEER-IN-CHARGE a complete release or 
waiver of all liens arising or which may arise out of his agreement 
or receipt in full or certification by the CONTRACTOR in a form 
approved by ENGINEER-IN-CHARGE that all invoices for labour, 
materials, services have been paid in lien thereof and if required by 
the ENGINEER-IN-CHARGE in any case an affidavit that so far as 
the CONTRACTOR has knowledge or information the releases 
and receipts include all the labour and material for which a lien 
could be filled. 

 

 
 
 
 
 
 
 
 
 
 
 
 

 
45 Delays by employer or 

his authorised agents: 

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, 
for a period of two years after the issue of FINAL CERTIFICATE, 
from all liens and other encumbrances against the EMPLOYER on 
account of debts or claims alleged to be due from the 
CONTRACTOR or his SUB-CONTRACTOR to any person 
including SUB- CONTRACTOR and on behalf of EMPLOYER will 
defend at his own expense, any claim or litigation brought against 
the EMPLOYER or the CONTRACTOR in connection therewith. 
CONTRACTOR shall defend or contest at his own expense any 
fresh claim or litigation by any person including his SUB- 
CONTRACTOR, till its satisfactory settlement even after the expiry 
of two years from the date of issue of FINAL CERTIFICATE. 

 
 

45.1 In case the CONTRACTOR's performance is delayed due to any 
act omission on the part of the EMPLOYER or his authorised 
agents, then the CONTRACTOR shall be given due extension of 
time for the completion of the WORK, to the extent such omission 
on the part of the EMPLOYER has caused delay in the 
CONTRACTOR's performance of his WORK. 

 
45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons 

of such delays and extensions granted except as provided in 
TENDER DOCUMENT, where the EMPLOYER reserves the right 
to seek indulgence of CONTRACTOR to maintain the agreed 
Time Schedule of Completion. 

 
In such an event the CONTRACTOR shall be obliged for working by 
CONTRACTOR's personnel for additional time beyond stipulated 
working hours as also Sundays and Holidays and achieve the 
completion date/interim targets. 

 

46 Payment if the contract 
is terminated: 

46.1 If the CONTRACT shall be terminated as per Tender pursuant to 
Clause no. 29 of GCC, the CONTRACTOR shall be paid by the 
EMPLOYER in so far as such amounts or items shall not have 
already been covered by payments of amounts made to the 
CONTRACTOR for the WORK executed and accepted by 
ENGINEER-IN-CHARGE prior to the date of termination at the rates 
and prices provided for in the CONTRACT and in addition to the 
following: 

 
a) The amount payable in respect of any preliminary items, so far 

as the Work or service comprised therein has been carried out 
or performed and an appropriate portion as certified by 
ENGINEER-IN- CHARGE of any such items or service 
comprised in which has been partially carried out or performed. 
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b) Any other expenses which the CONTRACTOR has expended 
for performing the WORK under the CONTRACT subject to 
being duly recommended by ENGINEER-IN-CHARGE and 
approved by EMPLOYER for payment, based on 
documentary evidence of his having incurred such expenses. 

 
46.2 The CONTRACTOR will be further required to transfer the title 

and provide the following in the manner and as directed by the 
EMPLOYER. 

c) Any and all completed works. 
 

d) Such partially completed WORK including drawings, 
informations and CONTRACT rights as the CONTRACTOR 
has specially performed, produced or acquired for the 
performance of the CONTRACTOR. 

 
46 No waiver of rights: 47.1  Neither the inspection by the EMPLOYER or any of their 

officials, employees, or agents nor any order by the 
EMPLOYER for payment of money or any payment for or 
acceptance of the whole or any part of the Work by the 
EMPLOYER nor any extension of time, nor any possession 
taken by EMPLOYER shall operate as a waiver of any provision of 
the CONTRACT, or of any power herein reserved to the 
EMPLOYER, or any right to damages herein provided, nor shall 
any waiver of any breach in the CONTRACT be held to be a 
waiver of any other subsequent breach. 

 

47 Certificate not to affect 
right of employer and 
liability of contractor: 

48.1 No interim payment certificate(s) issued by the Engineer-in- 
Charge of the EMPLOYER, nor any sum paid on account by the 
EMPLOYER, nor any extension of time for execution of the work 
granted by EMPLOYER shall affect or prejudice the rights of the 
Employer  against  the  CONTRACTOR  or  relieve  the 

   CONTRACTOR of his obligations for the due performance of the 
CONTRACT, or be interpreted as approval of the WORK done or 
of the equipment supplied and no certificate shall create liability for 
the EMPLOYER to pay for alterations, amendments, variations or 
additional works not ordered, in writing, by EMPLOYER or 
discharge the liability of the CONTRACTOR for the payment of 
damages whether due, ascertained, or certified or not or any sum 
against the payment of which he is bound to indemnify the 
EMPLOYER. 

49 Language and measures: 49.1 All documents pertaining to the CONTRACT including 
Specifications, Schedules, Notices, Correspondence, operating 
and maintenance Instructions, DRAWINGS, or any other writing 
shall be written in English language. The Metric System of 
measurement shall be used in the CONTRACT unless otherwise 
specified. 

50 Transfer of title: 50.1 The title of Ownership of supplies furnished by the 
CONTRACTOR shall not pass on to the EMPLOYER for all 
Supplies till the same are finally accepted by the EMPLOYER 
after the successful completion of PERFORMANCE TEST and 
GUARANTEE TEST and issue of FINAL CERTIFICATE. 

  50.2 However, the EMPLOYER shall have the lien on all such works 
performed as soon as any advance or progressive payment is 
made by the EMPLOYER to the CONTRACTOR and the 
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   CONTRACTOR shall not subject these works for use other than
   those intended under this CONTRACT. 

51 Release of information: 51.1 The CONTRACTOR shall not communicate or use in advertising, 
publicity, sales releases or in any other medium, photographs, or 
other reproduction of the Work under this CONTRACT or 
description of the site dimensions, quantity, quality or other 
information, concerning the Work unless prior written permission 
has been obtained from the EMPLOYER. 

52 Brand names: 52.1 The specific reference in the SPECIFICATIONS and documents to 
any material by trade name, make or catalogue number shall be 
construed as establishing standard or quality and performance 
and not as limited competition. However, TENDERER may offer 
other similar equipments provided it meets the specified standard
design and performance requirements. 

 
 

53 Completion of contract: 53.1 Unless otherwise terminated under the provisions of any other 
relevant clause, this CONTRACT shall be deemed to have been 
completed at the expiration of the PERIOD OF LIABILITY as 
provided for under the CONTRACT. 

54 Spares: 54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares 
required for COMMISSIONING of the plants, recommendatory 
and/or mandatory spares, which are required essential by the 
manufacturer/supplier. The same shall be delivered at SITE, 
3(Three) months before COMMISSIONING. 

   Also the CONTRACTOR should furnish the manufacturing 
drawings for fast wearing spares. 

  
54.2 The CONTRACTOR guarantees the EMPLOYER that before the 

manufacturers of the equipments, plants and machineries go out of 
production of spare parts for the equipment furnished and erected 
by him, he shall give at least twelve (12) months' advance notice 
to the EMPLOYER, so that the latter may order his requirement 
of spares in one lot, if he so desires. 

 

 
SECTION-V PERFORMANCE OF WORK 

 
 

55 Execution of work: 55.1 All the Works shall be executed in strict conformity with the 
provisions of the CONTRACT Documents and with such 
explanatory detailed drawings, specification and instructions as 
may be furnished from time to time to the CONTRACTOR by 
the ENGINEER-IN-CHARGE whether mentioned in the 
CONTRACT or not. The CONTRACTOR shall be
responsible for ensuring that works throughout are executed 
in the most substantial, proper and workmanlike manner with 
the quality of material and workmanship in strict accordance 
with the SPECIFICATIONS and to the entire satisfaction of 
the ENGINEER-IN-CHARGE. The CONTRACTOR shall
provide all necessary materials equipment labour etc. for 
execution and maintenance of WORK till completion unless 
otherwise mentioned in the CONTRACT. 
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56 Co-ordination and inspection 
of Work: 

 
 
 
 
 
 
 

 
57 Work in monsoon and 

dewatering: 

56.1 The coordination and inspection of the day-to-day work 
under the CONTRACT shall be the responsibility of the 
ENGINEER-IN-CHARGE. The written instruction regarding 
any particular job will normally be passed by the 
ENGINEER-IN-CHARGE or his authorised representative. 
A work order book will be maintained by the 
CONTRACTOR for each sector in which the aforesaid 
written instructions will be entered. These will be signed by 
the CONTRACTOR or his authorised representative by 
way of acknowledgement within 12 hours. 

57.1 Unless otherwise specified elsewhere in the tender, the 
execution of the WORK may entail working in the 
monsoon also. The CONTRACTOR must maintain a 
minimum labour force as may be required for the job and 
plan and execute the construction and erection according 
to the prescribed schedule. No extra rate will be 
considered for such work in monsoon. 

 
57.2 During monsoon and other period, it shall be the 

responsibility of the CONTRACTOR to keep the 
construction work site free from water at his own cost. 

 

58 Work on Sundays and 
Holidays: 

58.1 For carrying out Work on Sundays, and Holidays, the 
CONTRACTOR will approach the ENGINEER-IN- 
CHARGE or his representative at least two days in 
advance and obtain permission in writing. The 
CONTRACTOR shall observe all labour laws and other 
statutory rules and regulations in force. In case of any 
violations of such laws, rules and regulations, 
consequence if any, including the cost thereto shall be 
exclusively borne by the CONTRACTOR and the 
EMPLOYER shall have no liability whatsoever on this 
account. 

 

59 General conditions for 
construction and erection 
work: 

59.1 The working time at the site of work is 48 hours per 
week.Overtime work is permitted in cases of need and the 
EMPLOYER will not compensate the same. Shift workingat 
2 or 3 shifts per day will become necessary and the 
CONTRACTOR should take this aspect into consideration 
for formulating his rates for quotation. No extra claims will 
be entertained by the EMPLOYER no this account. For 
carrying out work beyond working hours the 
CONTRACTOR will approach the ENGINEER-IN-CHARGE 
or his authorised representative and obtain his prior written 
permission. 

 
59.2 The CONTRACTOR must arrange for the placement of 

workers in such a way that the delayed completion of the 
WORK or any part thereof for any reason whatsoever will 
not affect their proper employment. The EMPLOYER will 
not entertain any claim for idle time payment whatsoever. 

 
59.3 The CONTRACTOR shall submit to the 

EMPLOYER/ENGINEER-IN- CHARGE reports at regular 
intervals regarding the state and progress of WORK. The 
details and proforma of the report will mutually be agreed 
after the award of CONTRACT. The CONTRACTOR shall 
provide display boards showing progress and labour 
strengths at worksite, as directed by the ENGINEER-IN- 
CHARGE. 
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60 Alterations in specifications, 
design and extra works: 

60.1 The WORK covered under this CONTRACT having to be 
executed by the CONTRACTOR on a lumpsum firm price/item 
rate quoted by him, the EMPLOYER will not accept any 
proposals for changes in VALUE OF CONTRACT or 
extension in time on account of any such changes which may 
arise to the CONTRACTOR's scope of WORK as a result of 
detailed Engineering and thereafter during the execution of 
WORK. The only exception to this will be a case where the 
EMPLOYER requests in writing to the CONTRACTOR to 
upgrade the SPECIFICATIONS or the size of any major 
pieces of equipments, plant or machinery beyond what is 
normally required to meet the scope of WORK as defined in 
the CONTRACT DOCUMENT. 

In such cases, a change order will be initialled by the 
CONTRACTOR at the appropriate time for the EMPLOYER's 
prior approval giving the full back-up data for their review and 
for final settlement of any impact on price within 30 (thirty) 
days thereafter. 

60.2 The ENGINEER-IN-CHARGE shall have to make any 
alterations in, omission from, additions to or substitutions for, 
the Schedule of Rates, the original specifications, drawings, 
designs and instructions that may appear to him to be 
necessary or advisable during the progress of the WORK and 
the CONTRACTOR shall be bo und to carry out the such 
altered/ extra/ new items of WORK in accordance with any 
instructions which may be given to him in writing signed by 
the ENGINEER-IN- CHARGE, and such alterations, 
omissions, additions or substitutions shall not invalidate the 
CONTRACT and any altered, additional or substituted work 
which the CONTRACTOR may be directed to do in the 
manner above specified as part of the WORK shall be carried 
out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time 
of completion of WORK may be extended for the part of the 
particular job at the discretion of the ENGINEER-IN- 
CHARGE, for only such alterations, additions or substitutions 
of the WORK, as he may consider as just and reasonable. 
The rates for such additional, altered or substituted WORK 
under this clause shall be worked out in accordance with the 
following provisions:- 

 
I. For Item Rate Contract 

 
a) If the rates for the additional, altered or substituted 

WORK are specified in the CONTRACT for the WORK, 
the CONTRACTOR is bound to carry on the additional, 
altered or substituted WORK at the same rates as are 
specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted 
WORK are not specifically provided in the CONTRACT 
for the WORK, the rates will be derived from the rates 
for similar class of WORK as are specified in the 
CONTRACT for the WORK. The opinion of the 
ENGINEER-IN-CHARGE, as to whether or not the 
rates can be reasonably so derivedfrom the items in 
this CONTRACT will be final and binding on the 
CONTRACTOR. 
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c) If the rates for the altered, additional or substituted WORK 
cannot be determined in the manner specified in sub- 
clause(s) and (b) above, then the CONTRACTOR shall, 
within 7 days of the date of receipt of order to carry out 
the WORK, inform the ENGINEER-IN-CHARGE of the 
rates which it is his intention to charge for such class of 
WORK, supported by analysis of the rate or rates claimed, 
and the ENGINEER-IN-CHARGE shall determine the rate 
or rates on the basis of the prevailing market rates, labour 
cost at schedule of labour rates plus 10% to cover 
contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the 
ENGINEER- IN-CHARGE as to current market rates of 
materials and the quantum of labour involved per unit of 
measurement will be final and binding on the 
CONTRACTOR. 

 
d) Where the item of work will be executed through 

nominated specialist agency as approved by the 
ENGINEER-IN-CHARGE, then the actual amount paid to 
such nominated agency supported by documentary 
evidence and as certified by ENGINEER-IN-CHARGE 
shall be considered plus 10% (ten percent) to cover all 
contingencies, overhead, profits to arrive at the rates. 

e) Provisions contained in the Sub-clause (a) & (d) above 
shall, however, not apply for the following:- 

 
Where the value of additions of new items together with 
the value of alterations, additions/deletions or substitutions 
does not exceed by or is not less than plus/minus (+_)25% 
of the VALUE OF CONTRACT. The item rates in the 
Schedule of Rates shall hold good for all such variations 
between the above mentioned limits, irrespective of any 
increase/decrease of quantities in the individual items of 
Schedule of Rates. 

Where the value of addition of new items together with the 
value of alterations, additions/deletions or substitutions 
reduces more than 25% of the contract value but is within 
the following limits the tenderer shall be paid 
compensation for decrease in the value of work, as 
follows: 

 
S.No. Range of Variation Percentage 

compensation  for 
decrease in the value 
of work in the 
respective range. 

 
a) Beyond (+) 25% No increase and/or 

upto & inclusive of decrease shall be 
(+) 50% applicable for the 

Schedule of Rates 
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(The rates quoted for this 
increase shall be valid). 

 
b) Beyond (-) 25% upto & For reduction beyond 

inclusive of(-) 50% 25% contractor shall be 
compensated  by  an 
amount equivalent to 
10%  of   the 
reduction in value of 
the contract   as 
awarded. For 
example if the actual 
contract value is 70% 
of awarded value then 
compensation  shall 
be 10% of (75-70) i.e. 
0.5% of awarded 
contract value. 

II. For Lumpsum Contracts 

CONTRACTOR shall, within 7 days of the date of receipt 
of order to carry out the WORK, inform the ENGINEER- 
IN- CHARGE of the rates which it is his intention to 
charge for such class of WORK, supported by analysis of 
the rate or rates claimed, and the ENGINEER-IN- 
CHARGE shall determine the rate or rates on the basis of 
the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, 
overheads and profit and pay the CONTRACTOR 
accordingly. The opinion of the ENGINEER- IN-CHARGE 
as to current market rates of materials and the quantum 
of labour involved per unit of measurement will be final 
and binding on the CONTRACTOR. 

 

61 Drawings to be supplied by 
the employer 

61.1 The drawings attached with tender are only for the general 
guidance to the CONTRACTOR to enable him to visualize 
the type of work contemplated and scope of work involved. 
The CONTRACTOR will be deemed to have studied the 
DRAWINGS and formed an idea about the WORK 
involved. 

 
61.2 Detailed working drawings on the basis of which actual 

execution of the WORK is to proceed, will be furnished 
from time to time during the progress of the work. The 
CONTRACTOR shall be deemed to have gone through 
the DRAWINGS supplied to him thoroughly and carefully 
and in conjunction with all other connected drawings and 
bring to the notice of the ENGINEER-IN-CHARGE 
discrepancies, if any, therein before actually carrying out 
the Work. 

61.3 Copies of all detailed working drawings relating to the 
WORK shall be kept at the CONTRACTOR's office on the 
site and shall be made available to the ENGINEER- 
IN- CHARGE at any time during the CONTRACT. The 
drawings and other documents issued by the EMPLOYER 
shall be returned to the EMPLOYER on completion of the 
WORK. 
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62 Drawings to be supplied by 
the contractor: 

62.1 The drawings/date which are to be furnished by 
the CONTRACTOR are enumerated in the special 
conditions of contract, and shall be furnished within the 
specified time. 

 
62.2 Where approval/review of drawings before manufacture/ 

construction/fabrication has been specified, it shall be 
CONTRACTOR's responsibility to have these drawings 
prepared as per the directions of ENGINEER-IN-CHARGE and 
got approved before proceeding with 
manufacture/construction/fabrication as the case may be. Any 
change that may have become necessary in these drawings 
during the execution of the work shall have to be carried out by 
the CONTRACTOR to the satisfaction of ENGINEER-IN- 
CHARGE at no extra cost. Allfinal drawings shall bear the 
certification stamp as indicated below duly signed by both the 
CONTRACTOR and ENGINEER-IN-CHARGE. 

"Certified true for  
(Name of Work) 

Agreement 
No.   

Signed:  
 

 

(CONTRACTOR) 
(ENGINEER-IN-CHARGE) 

 
62.3 The DRAWINGS submitted by the CONTRACTOR shall be 

reviewed by the ENGINEER-IN-CHARGE as far as practicable 
within 3 (Three) weeks and shall be modified by the 
CONTRACTOR, if any modifications and/or corrections are 
required by the ENGINEER-IN-CHARGE. The CONTRACTOR 
shall incorporate such modifications and/or corrections and 
submit the final drawings for approval. Any delays arising out of 
failure by the CONTRACTOR to rectify the drawing in good time 
shall not alter the Contract Completion Time. 

 

 
 
 

 
63 Setting out works: 

62.4 As built drawings showing all corrections, adjustments etc. shall 
be furnished by the CONTRACTOR in six copies and one 
transparent for record purposed to the EMPLOYER. 

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR 
with only the four corners of the Works site and a level bench 
mark and the CONTRACTOR shall set out the Works and 
shall provide an efficient staff for the purpose and shall be 
solely responsible for the accuracy of such setting out. 

 
63.2 The CONTRACTOR shall provide, fix and be responsible for 

the maintenance of all stakes, templates, level marks, profiles 
and other similar things and shall take all necessary 
precautions to prevent their removal or disturbance and shall 
be responsible for the consequence of such removal of 
disturbance should the same take place and for their 
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efficient and timely reinstatement. The CONTRACTOR shall 
also be responsible for the maintenance of all existing survey 
marks, boundary marks, distance marks and center line 
marks, either existing or supplied and fixed by the 
CONTRACTOR. The work shall be set out to the satisfaction 
of the ENGINEER-IN-CHARGE. The approval there of 
joining with the CONTRACTOR by the ENGINEER- IN- 
CHARGE in setting out the work, shall not relieve the 
CONTRACTOR of any of his responsibility. 

 
63.3 Before beginning the Works, the CONTRACTOR shall at 

his own cost, provide all necessary reference and level 
posts, pegs, bamboos, flags, ranging rods, strings and 
other materials for proper layout of the works in accordance 
with the schemes for bearing marks acceptable to the 
ENGINEER-IN-CHARGE. The center, longitudinal or face 
lines and cross lines shall be marked by means of small 
masonry pillars. Each pillar shall have distinct mark at the 
centre to enable theodolite to be set over it. No work shall 
be started until all these points are checked and approved 
by the ENGINEER-IN-CHARGE in writing but such 
approval shall not relieve the CONTRACTOR of any of his 
responsibilities. The CONTRACTOR shall also provide all 
labour, material and other facilities, as necessary, for the 
proper checking of layout and inspection of the points 
during construction. 

 
63.4 Pillars bearing geodetic marks located at the sites of units 

of WORKS under construction should be protected and 
fenced by the CONTRACTOR. 

63.5 On completion of WORK, the CONTRACTOR must submit 
the geodetic documents according to which the WORK was 
carried out. 

 

64 Responsibility for level and 
alignment: 

64.1 The CONTRACTOR shall be entirely and exclusively 
responsible for the horizontal and vertical alignment, the 
levels and correctness of every part of the WORK and shall 
rectify effectively any errors or imperfections therein, such 
rectifications shall be carried out by the CONTRACTOR, at 
his own cost, when instructions are issued to that effect by 
the ENGINEER- IN-CHARGE. 

 

65 Materials to be supplied by 
contractor: 

65.1 The CONTRACTOR shall procure and provide within the 
VALUE OF CONTRACT the whole of the materials required 
for the construction including steels, cement and other 
building materials, tools, tackles, construction plant and 
equipment for the completion and maintenance of the 
WORK except the materials which will be issued by the 
EMPLOYER and shall make his own arrangement for 
procuring such materials and for the transport thereof. The 
EMPLOYER may give necessary recommendation to the 
respective authority if so desired by the CONTRACTOR but 
assumes no further responsibility of any nature. The 
EMPLOYER will insist on the procurement of materials 
which bear ISI stamp and/or which are supplied by reputed 
suppliers. 
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  65.2 The CONTRACTOR shall properly store all materials either 
issued to him or brought by him to the SITE to prevent 
damages due to rain, wind, direct exposure to sun, etc. as 
also from theft, pilferage, etc. for proper and speedy 
execution of his works. The CONTRACTOR shall maintain 
sufficient stocks of all materials required by him. 

  65.3 No material shall be despatched from the CONTRACTOR's 
stores before obtaining the approval in writing of the 
ENGINEER-IN-CHARGE. 

66 Stores supplied by the 
employer: 

66.1 If the SPECIFICATION of the WORK provides for the use 
of any material of special description to be supplied from 
the EMPLOYER's stores or it is required that the 
CONTRACTOR shall use certain stores to be provided by 
the ENGINEER-IN-CHARGE, such materials and stores, 
and price to be charged there for as hereinafter mentioned 
being so far as practicable for the convenience of the 
CONTRACTOR, but not so as in any way to control the 
meaning or effect of the CONTRACT, the CONTRACTOR 
shall be bound to purchase and shall be supplied such 
materials and stores as are from time to time required to be 
used by him for the purpose of the CONTRACT only. The 
sums due from the CONTRACTOR for the value of 
materials supplied by the EMPLOYER will be recovered 
from the running account bill on the basis of the actual 
consumption of materials in the works covered and for 
which the running account bill has been prepared. After the 
completion of the WORK, however, the CONTRACTOR has 
to account for the full quantity of materials supplied to him 
as per relevant clauses in this document. 

  
66.2 The value of the stores/materials as may be supplied to the 

CONTRACTOR by the EMPLOYER will be debited to the 
CONTRACTOR's account at the rates shown in the 
schedule of materials and if they are not entered in the 
schedule, they will be debited at cost price, which for the 
purpose of the CONTRACT shall include the cost of 
carriage and all other expenses whatsoever such as normal 
storage supervision charges which shall have been incurred 
in obtaining the same at the EMPLOYER's stores. All 
materials so supplied to the CONTRACTOR shall remain 
the absolute property of the EMPLOYER and shall not be 
removed on any account from the SITE of the WORK, and 
shall be at all times open for inspection to the ENGINEER-
IN-CHARGE. Any such materials remaining unused at the 
time of the completion or termination of the CONTRACT 
shall be returned to the EMPLOYER's stores or at a place 
as directed by the ENGINEER-IN-CHARGE in perfectly 
good condition at CONTRACTOR's cost. 

67 Conditions for issue of 
materials: 

67.1 i) Materials specified as to be issued by the
EMPLOYER will be supplied to the CONTRACTOR 
by the EMPLOYER form his stores. It shall be 
responsibility of the CONTRACTOR to take delivery
of the materials and arrange for its loading, transport 
and unloading at the SITE of WORK at his own cost. 
The materials shall be issued between the working 
hours and as per the rules of the EMPLOYER as 
framed from time to time. 
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ii) The CONTRACTOR shall bear all incidental charges 

for the storage and safe custody of materials at site 
after these have been issued to him. 

iii) Materials specified as to be issued by the 
EMPLOYER shall be issued in standard sizes as 
obtained from the manufacturers. 

 
iv) The CONTRACTOR shall construct suitable Godowns 

at the SITE of WORK for storing the materials safe 
against damage by rain, dampness, fire, theft etc. He 
shall also employ necessary watch and ward 
establishment for the purpose. 

 
v) It shall be duty of the CONTRACTOR to inspect the 

materials supplied to him at the time of taking delivery 
and satisfy himself that they are in good condition. 
After the materials have been delivered by the 
EMPLOYER, it shall be the responsibility of the 
CONTRACTOR to keep them in good condition and if 
the materials are damaged or lost, at any time, they 
shall be repaired and/or replaced by him at his own 
cost according to the instructions of the ENGINEER- 
IN-CHARGE. 

 
vi) The EMPLOYER shall not be liable for delay in supply 

or non-supply of any materials which the EMPLOYER 
has undertaken to supply where such failure or delay 
is due to natural calamities, act of enemies, transport 
and procurement difficulties and any circumstances 
beyond the control of the EMPLOYER. In no case, 
the CONTRACTOR shall be entitled to claim any 
compensation or loss suffered by him on this account. 

vii) It shall be responsibility of the CONTRACTOR to 
arrange in time all materials required for the WORK 
other than those to be supplied by the EMPLOYER. 
If, however, in the opinion of the ENGINEER-IN- 
CHARGE the execution of the WORK is likely to be 
delayed due to the CONTRACTOR's inability to make 
arrangements for supply of materials which normally 
he has to arrange for, the ENGINEER-IN-CHARGE 
shall have the right at his own discretion to issue such 
materials, if available with the EMPLOYER or procure 
the materials from the market or as elsewhere and the 
CONTRACTOR will be bound to take such materials 
at the rates decided by the ENGINEER-IN-CHARGE. 
This, however, does not in any way absolve the 
CONTRACTOR from responsibility of making 
arrangements for the supply of such materials in part 
or in full, should such a situation occur nor shall this 
constitute a reason for the delay in the execution of 
the WORK. 
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viii) None of the materials supplied to the CONTRACTOR 
will be utilised by the CONTRACTOR for manufacturing 
item which can be obtained as supplied from standard 
manufacturer in finished form. 

 
ix) The CONTRACTOR shall, if desired by the ENGINEER- 

IN-CHARGE, be required to execute an Indemnity Bond 
in the prescribed form for safe custody and accounting of 
all materials issued by the EMPLOYER. 

 
x) The CONTRACTOR shall furnish to the ENGINEER-IN- 

CHARGE sufficiently in advance a statement showing 
his requirement of the quantities of the materials to be 
supplied by the EMPLOYER and the time when the 
same will be required by him for the works, so as to 
enable the ENGINEER-IN-CHARGE to make necessary 
arrangements for procurement and supply of the 
material. 

xi) Account of the materials issued by the EMPLOYER shall 
be maintained by CONTRACTOR indicating the daily 
receipt, consumption and balance in hand. This account 
shall be maintained in a manner prescribed by the 
ENGINEER-IN-CHARGE along with all connected 
papers viz. requisitions, issues, etc., and shall be always 
available for inspection in the CONTRACTOR's office at 
SITE. 

 
xii) The CONTRACTOR should see that only the required 

quantities of materials are got issued. The 
CONTRACTOR shall not be entitled to cartage and 
incidental charges for returning the surplus materials, if 
any, to the stores where from they were issued or to the 
place as directed by the ENGINEER-IN-CHARGE. 

 
xiii) Materials/Equipment(s) supplied by EMPLOYER shall 

not be utilised for any purpose(s) than issued for. 

 

68 Material procured with 
assistance of 
employer/return of surplus: 

68.1  Notwithstanding anything contained to the contrary in any or all 
the clauses of this CONTRACT where any materials for the 
execution of the CONTRACT are procured with the assistance of 
the EMPLOYER either by issue from EMPLOYER's stock or 
purchases made under order or permits or licences issued by 
Government, the CONTRACTOR shall hold the said materials as 
trustee for the EMPLOYER and use such materials economically 
and solely for the purpose of the CONTRACT and not dispose 
them off without the permission of the EMPLOYER and return, if 
required by the ENGINEER-IN-CHARGE, shall determine having 
due regard to the condition of the materials. The price allowed to 
the CONTRACTOR, however, shall not exceed the amount 
charged to him excluding the storage charges, if any. The 
decision of the ENGINEER-IN-CHARGE shall be final and 
conclusive in such matters. In the event of breach of the aforesaid 
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condition, the CONTRACTOR shall, in terms of the licences 
or permits and/or criminal breach of trust, be liable to 
compensate the EMPLOYER at double rate or any higher 
rate, in the event of those materials at that time having higher 
rate or not being available in the market, then any other rate 
to be determined by the ENGINEER-IN-CHARGE and his 
decision shall be final and conclusive. 

 

69 Materials obtained from 
dismantling: 

69.1 If the CONTRACTOR in the course of execution of the 
WORK is called upon to dismantle any part for reasons other 
than those stipulated in Clauses 74 and 77 hereunder, the 
materials obtained in the WORK of dismantling etc., will be 
considered as the EMPLOYER's property and will be 
disposed off to the best advantage of the EMPLOYER. 

 
70 Articles of value found: 70.1  All gold, silver and other minerals of any description and all 

precious stones, coins, treasure relics, antiquities and other 
similar things which shall be found in, under or upon the 
SITE, shall be the property of the EMPLOYER and the 
CONTRACTOR shall duly preserve the same to the 
satisfaction of the ENGINEER-IN-CHARGE and shall from 
time to time deliver the same to such person or persons 
indicated by the EMPLOYER. 

 

71 Discrepancies between 
instructions: 

71.1 Should any discrepancy occur between the various 
instructions furnished to the CONTRACTOR, his agent or 
staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding 
between the CONTRACTOR's staff and the ENGINEER-IN- 
CHARGE's staff, the CONTRACTOR shall refer the matter 
immediately in writing to the ENGINEER-IN-CHARGE whose 
decision thereon shall be final and conclusive and no claim 
for losses alleged to have been caused by such 
discrepancies between instructions, doubts, or 
misunderstanding shall in any event be admissible. 

 

72 Action where no specification 
is issued: 

72.1 In case of any class of WORK for which there is no 
SPECIFICATION supplied by the EMPLOYER as mentioned 
in the Tender Documents such WORK shall be carried out in 
accordance with Indian Standard Specifications and if the 
Indian Standard Specifications do not cover the same, the 
WORK should be carried out as per standard Engineering 
Practice subject to the approval of the ENGINEER-IN- 
CHARGE. 

73 Inspection of Works: 73.1  The ENGINEER-IN-CHARGE will have full power and 
authority to inspect the WORK at any time wherever in 
progress either on the SITE or at the CONTRACTOR's 
premises/workshops wherever situated, premises/ workshops 
of any person, firm or corporation where WORK in 
connection with the CONTRACT may be in hand or where 
materials are being or are to be supplied, and the 
CONTRACTOR shall afford or procure for the ENGINEER- 
IN- CHARGE every facility and assistance to carry out such 
inspection. The CONTRACTOR shall, at all time during the 
usual  working  hours  and  at  all  other  time  at 
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which reasonable notice of the intention of the ENGINEER-IN- 
CHARGE or his representative to visit the WORK shall have 
been given to the CONTRACTOR, either himself be present or 
receive orders and instructions, or have a responsible agent 
duly accredited in writing, present for the purpose. Orders given 
to the CONTRACTOR's agent shall be considered to have the 
same force as if they had been given to the CONTRACTOR 
himself. The CONTRACTOR shall give not less than seven 
days notice in writing to the ENGINEER-IN-CHARGE before 
covering up or otherwise placing beyond reach of inspection 
and measurement of any work in order that the same may be 
inspected and measured. In the event of breach of above the 
same shall be uncovered at CONTRACTOR's expense for 
carrying out such measurement or inspection. 

 
73.2 No material shall be despatched from the CONTRACTOR's 

stores before obtaining the approval in writing of the Engineer- 
in-Charge. 

The CONTRACTOR is to provide at all time during the 
progress of the WORK and the maintenance period, proper 
means of access with ladders, gangways etc. and the 
necessary attendance to move and adopt as directed for 
inspection or measurements of the WORK by the ENGINEER- 
IN-CHARGE. 

 
73.3 The CONTRACTOR shall make available to the ENGINEER- 

IN- CHARGE free of cost all necessary instruments and 
assistance in checking or setting out of WORK and in the 
checking of any WORK made by the CONTRACTOR for the 
purpose of setting out and taking measurements of Work. 

 
74 Tests for quality of Work: 74.1 All workmanship shall be of the respective kinds described in 

the CONTRACT DOCUMENTS and in accordance with 
the instructions of the ENGINEER-IN-CHARGE and shall be 
subjected from time to time to such test at CONTRACTOR's 
cost as the ENGINEER-IN-CHARGE may direct at the place 
of manufacture or fabrication or on the site or at all or any 
such places. The CONTRACTOR shall provide assistance, 
instruments, labour and materials as are normally required 
for examining, measuring and testing any workmanship as 
may be selected and required by the ENGINEER-IN- 
CHARGE. 

 
74.2 All the tests that will be necessary in connection with the 

execution of the WORK as decided by the ENGINEER- IN- 
CHARGE shall be carried out at the field testing laboratory of 
the EMPLOYER by paying the charges as decided by the 
EMPLOYER from time to time. In case of non- availability of 
testing facility with the EMPLOYER, the required test shall be 
carried out at the cost of CONTRACTOR at Government or 
any other testing laboratory as directed by ENGINEER-IN- 
CHARGE. 

74.3 If any tests are required to be carried out in conjunction with 
the WORK or materials or workmanship not supplied by the 
CONTRACTOR, such tests shall be carried out by the 
CONTRACTOR as per instructions of 
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ENGINEER-IN-CHARGE and cost of such tests shall be 
reimbursed by the EMPLOYER. 

 
75 Samples for approval: 75.1 The CONTRACTOR shall furnish to the ENGINEER-IN 

CHARGE for approval, when requested or if required by the 
specifications, adequate samples of all materials and 
finished to be used in the WORK. Such samples shall be 
submitted before the WORK is commenced and in ample 
time to permit tests and examinations thereof. All materials 
furnished and finishes applied in actual WORK shall be fully 
equal to the approved samples. 

 

76 Action and compensation in 
case of bad work: 

76.1 If it shall appear to the ENGINEER-IN-CHARGE that any 
work has been executed with unsound, imperfect or unskilled 
workmanship, or with materials of any inferior description, or 
that any materials or articles provided by the CONTRACTOR 
for the execution of the WORK are unsound, or of a quality 
inferior to that contracted for, or otherwise not in accordance 
with the CONTRACT, the CONTRACTOR shall on demand in 
writing from the ENGINEER-IN-CHARGE or his authorised 
representative specifying the WORK, materials or articles 
complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct the WORK so specified and provide 
other proper and suitable materials or articles at his own cost 
and in the event of failure to do so within the period specified 
by the ENGINEER-IN-CHARGE in his demand aforesaid, the 
CONTRACTOR shall be liable to pay compensation at the 
rate of 1 % (One percent) of the estimated cost of the whole 
WORK, for every week limited to a maximum of 10% (ten 
percent) of the value of the whole WORK, while his failure to 
do so shall continue and in the case of any such failure the 
ENGINEER-IN-CHARGE may on expiry of notice period 
rectify or remove and re-execute the WORK or remove and 
replaced with others, the materials or articles complained of to 
as the case may be at the risk and expense in all respects of 
the CONTRACTOR. The decision of the Engineering-in- 
charge as to any question arising under this clause shall be 
final and conclusive. 

77 Suspension of Works: 77.1   i) Subject to the provisions of sub-para (ii) of this clause, 
the CONTRACTOR shall, if ordered in writing by the 
ENGINEER-IN-CHARGE, or his representative, 
temporarily suspend the WORKS or any part thereof for 
such written order, proceed with the WORK therein 
ordered to be suspended until, he shall have received a 
written order to proceed there with. The CONTRACTOR 
shall not be entitled to claim compensation for any loss or 
damage sustained by him by reason of temporary 
suspension of the WORKS aforesaid. An extension of time 
for completion, corresponding with the delay caused by 
any such suspension of the WORKS as aforesaid will be 
granted to the CONTRACTOR should he apply for the 
same provided that the suspension was not consequent to 
any default or failure on the part of the CONTRACTOR. 
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ii) In case of suspensions of entire WORK, ordered in writing 
by ENGINEER-IN-CHARGE, for a period of more than two 
months, the CONTRACTOR shall have the option to 
terminate the CONTRACT. 

 

78 Employer may do part of 
work: 

78.1 Upon failure of the CONTRACTOR to comply with any 
instructions given in accordance with the provisions of this 
CONTRACT the EMPLOYER has the alternative right, instead 
of assuming charge of entire WORK, to place additional 
labour force, tools, equipments and materials on such parts of 
the WORK, as the EMPLOYER may designate or also 
engage another CONTRACTOR to carry out the WORK. In 
such cases, the EMPLOYER shall deduct from the amount 
which otherwise might become due to the CONTRACTOR, 
the cost of such work and material with ten percent (10%) 
added to cover all departmental charges and should the total 
amount thereof exceed the amount due to the 
CONTRACTOR, the CONTRACTOR shall pay the difference 
to the EMPLOYER. 

 

79 Possession prior to 
completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take 
possession of or use any completed or partially completed 
WORK or part of the WORK. Such possession or use shall 
not be deemed to be an acceptance of any work completed 
in accordance with the CONTRACT agreement. If such prior 
possession or use by the ENGINEER-IN- CHARGE delays 
the progress of WORK, equitable adjustment in the time of 
completion will be made and the CONTRACT agreement 
shall be deemed to be modified accordingly. 

 

80 Defects Liability Period 
(Twelve months period of 
liability from the date of issue 
of completion certificate): 

80.1 The CONTRACTOR shall guarantee the installation/WORK 
for a period of 12 months from the date of completion of 
WORK as certified by the ENGINEER-IN-CHARGE which is 
indicated in the Completion Certificate. Any damage or defect 
that may arise or lie undiscovered at the time of issue of 
Completion Certificate, connected in any way with the 
equipment or materials supplied by him or in the 
workmanship, shall be rectified or replaced by the 
CONTRACTOR at his own expense as deemed necessary by 
the ENGINEER-IN-CHARGE or in default, the ENGINEER- 
IN-CHARGE may carry out such works by other work and 
deduct actual cost incurred towards labour, supervision and 
materials consumables or otherwise plus 100% towards 
overheads (of which the certificate of ENGINEER-IN- 
CHARGE shall be final) from any sums that may then be or at 
any time thereafter, become due to the CONTRACTOR or 
from his Contract Performance Security, or the proceeds of 
sale thereof or a sufficient part on thereof. 

 
80.2 If the CONTRACTOR feels that any variation in WORK or in 

quality of materials or proportions would be beneficial or 
necessary to fulfil the guarantees called for, he shall bring this 
to the notice of the ENGINEER- IN-CHARGE in writing. 

 
If during the period of liability any portion of the 
WORK/equipment, is found defective and is rectified/ 
replaced, the period of liability for such equipment/ portion 
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of WORK shall be operative from the date such 
rectification/ replacement are carried out and Contract 
Performance Guarantee shall be furnished separately for 
the extended period of liability for that portion of WORK/ 
equipment only. Notwithstanding the above provisions the 
supplier's, guarantees/warantees for the replaced 

   equipment shall also be passed on to the EMPLOYER. 

  80.3 LIMITATION OF LIABILITY 

   
Notwithstanding anything contrary contained herein, the 
aggregate total liability of CONTRACTOR under the 
Agreement or otherwise shall be limited to 100% of 
Agreement / Contract Value. However, neither party shall 
be liable to the other party for any indirect and 
consequential damages, loss of profits or loss of 
production. 

81 Care of works: 81.0 From the commencement to completion of the WORK, the 
CONTRACTOR shall take full responsibility for the care for 
all works including all temporary works and in case any 
damages, loss or injury shall happen to the WORK or to 
any part thereof or to any temporary works from any cause 
whatsoever, shall at his own cost repair and make good the 
same so that at completion the WORK shall be in good 
order and in conformity in every respects with the 
requirement of the CONTRACT and the ENGINEER-IN-
CHARGE's instructions. 

  
81.1 DEFECTS PRIOR TO TAKING OVER: 

   If at any time, before the WORK is taken over, the 
ENGINEER-IN-CHARGE shall: 

   a)  Decide that any works done or materials used by the 
CONTRACTOR or by any SUB-CONTRACTOR is
defective or not in accordance with the CONTRACT, or 
that the works or any portion thereof are defective, or do 
not fulfill the requirements of CONTRACT (all such 
matters being hereinafter, called `Defects' in this 
clause), and 

   
b) As soon as reasonably practicable, gives to the 

CONTRACTOR notice in writing of the said decision, 
specifying particulars of the defects alleged to exist or to 
have occurred, then the CONTRACTOR shall at his own 
expenses and with all speed make good the defects so 
specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER 
may take, at the cost of the CONTRACTOR, such steps as 
may in all circumstances, be reasonable to make good such 
defects. The expenditure so incurred by the EMPLOYER 
will be recovered from the amount due to the 
CONTRACTOR. The decision of the ENGINEER-IN- 
CHARGE with regard to the amount to be recovered from 
the CONTRACTOR will be final and binding on the 
CONTRACTOR. As soon as the WORK has been 
completed in accordance with the CONTRACT (except in 
minor respects that do not affect their use for the purpose 
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for which they are intended and except for maintenance there 
of provided in clause 80.1 of General Conditions of Contract) 
and have passed the tests on completion, the ENGINEER-IN- 
CHARGE shall issue a certificate (hereinafter called 
Completion Certificate) in which he shall certify the date on 
which the WORK have been so completed and have passed 
the said tests and the EMPLOYER shall be deemed to have 
taken over the WORK on the date so certified. If the WORK 
has been divided into various groups in the CONTRACT, the 
EMPLOYER shall be entitled to take over any group or groups 
before the other or others and there upon the ENGINEER-IN- 
CHARGE shall issue a Completion Certificate which will, 
however, be for such group or groups so taken over only. In 
such an event if the group /section/ part so taken over is 
related, to the integrated system of the work, not withstanding 
date of grant of Completion Certificate for group/ section/ part. 
The period of liability in respect of such group/ section/ part 
shall extend 12 (twelve) months from the date of completion of 
WORK. 

 
81.2 DEFECTS AFTER TAKINGOVER: 

In order that the CONTRACTOR could obtain a COMPLETION 
CERTIFICATE he shall make good, with all possible speed, 
any defect arising from the defective materials supplied by the 
CONTRACTOR or workmanship or any act or omission of the 
CONTRACT or that may have been noticed or developed, after 
the works or groups of the works has been taken over, the 
period allowed for carrying out such WORK will be normally 
one month. If any defect be not remedied within a reasonable 
time, the EMPLOYER may proceed to do the WORK at 
CONTRACTOR's risk and expense and deduct from the final 
bill such amount as may be decided by the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR 
a COMPLETION CERTIFICATE has not been issued in 
respect of any portion of the WORK within one month after the 
date fixed by the CONTRACT for the completion of the WORK, 
the EMPLOYER shall be at liberty to use the WORK or any 
portion thereof in respect of which a completion certificate has 
not been issued, provided that the WORK or the portion thereof 
so used as aforesaid shall be afforded reasonable opportunity 
for completing these works for the issue of Completion 
Certificate. 

 

82 Guarantee/transfer of 
guarantee: 

82.1 For works like water-proofing, acid and alkali resisting 
materials, pre-construction soil treatment against termite or any 
other specialized works etc. the CONTRACTOR shall 
invariably engage SUB-CONTRACTORS who are specialists in 
the field and firms of repute and such a SUB-CONTRACTOR 
shall furnish guarantees for their workmanship to the 
EMPLOYER, through the CONTRACTOR. In case such a 
SUB-CONTRACTOR/firm is not prepared to furnish a 
guarantee to the EMPLOYER, the CONTRACTOR shall give 
that guarantee to the EMPLOYER directly. 
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83 Training of employer's 
personnel: 

83.1 The CONTRACTOR undertakes to provide training to 
Engineering personnel selected and sent by the 
EMPLOYER at the works of the CONTRACTOR without 
any cost to the EMPLOYER. The period and the nature of 
training for the individual personnel shall be agreed upon 
mutually between the CONTRACTOR and the 
EMPLOYER. These engineering personnel shall be given 
special training at the shops, where the equipment will be 
manufactured and/ or in their collaborator's works and 
where possible, in any other plant where equipment 
manufactured by the CONTRACTOR or his collaborators 
is under installation or test to enable those personnel to 
become familiar with the equipment being furnished by 
the CONTRACTOR. EMPLOYER shall bear only the to 
and fro fare of the said engineering personnel. 

 

84 Replacement of defective 
parts and materials: 

84.1 If during the progress of the WORK, EMPLOYER shall 
decide and inform in writing to the CONTRACTOR, that 
the CONTRACTOR has manufactured any plant or part 
of the plant unsound or imperfect or has furnished plant 
inferior to the quality specified, the CONTRACTOR on 
receiving details of such defects or deficiencies shall at 
his own expenses within 7 (seven) days of his receiving 
the notice, or otherwise within such time as may be 
reasonably necessary for making it good, proceed to 
alter, re-construct or remove such work and furnish fresh 
equipments upto the standards of the specifications. In 
case the CONTRACTOR fails to do so, EMPLOYER may 
on giving the CONTRACTOR 7 (seven) day's notice in 
writing of his intentions to do so, proceed to remove the 
portion of the WORK so complained of and at the cost of 
CONTRACTOR's, perform all such works or furnish all 
such equipments provided that nothing in the clause shall 
be deemed to deprive the EMPLOYER of or affect any 
rights under the CONTRACT, the EMPLOYER may 
otherwise have in respect of such defects and 
deficiencies. 

 

  84.2 The CONTRACTOR's full and extreme liability under this 
clause shall be satisfied by the payments to the 
EMPLOYER of the extra cost, of such replacements 
procured including erection/installation as provided for in 
the CONTRACT; such extra cost being the ascertained 
difference between the price paid by the EMPLOYER for 
such replacements and the CONTRACT price portion for 
such defective plants and repayments of any sum paid by 
the EMPLOYER to the CONTRACTOR in respect of such 
defective plant. Should the EMPLOYER not so replace 
the defective plant the CONTRACTOR's extreme liability 
under this clause shall be limited to the repayment of all 
such sums paid by the EMPLOYER under the 
CONTRACT for such defective plant. 

85 Indemnity 85.1 If any action is brought before a Court, Tribunal or any 
other Authority against the Employer or an officer or agent 
of the EMPLOYER, for the failure, omission or neglect on 
the part of the CONTRACTOR to perform any acts, 
matters, covenants or things under the CONTRACT, or 
damage or injury caused by the alleged omission or 
negligence on the part of the CONTRACTOR, his agents, 
representatives or his SUB- CONTRACTOR's, or in 
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connection with any claim based on lawful demands of 
SUB-CONTRACTOR's workmen suppliers or employees, 
the CONTRACTOR, shall in such cases indemnify and 
keep the EMPLOYER and/or their representatives harmless 
from all losses, damages, expenses or decrees arising out 
of such action. 

 

86 Construction aids, 
equipments, tools & tackles: 

86.1 CONTRACTOR shall be solely responsible for making 
available for executing the WORK, all requisite 
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, 
Cranes and the like, all Tools, Tackles and Testing 
Equipment and Appliances, including imports of such 
equipment etc. as required. In case of import of the same the 
rates applicable for levying of Custom Duty on such 
Equipment, Tools, & Tackles and the duty drawback 
applicable thereon shall be ascertained by the 
CONTRACTOR from the concerned authorities of 
Government of India. It shall be clearly understood that 
EMPLOYER shall not in any way be responsible for 
arranging to obtain Custom Clearance and/or payment of 
any duties and/or duty draw backs etc. for such equipments 
so imported by the CONTRACTOR and the CONTRACTOR 
shall be fully responsible for all taxes, duties and 
documentation with regard to the same. Tenderer in his own 
interest may contact, for any clarifications in the matter, 
concerned agencies/Dept./Ministries of Govt. of India. All 
clarifications so obtained and interpretations thereof shall be 
solely the responsibility of the CONTRACTOR. 

 
SECTION-VI CERTIFICATES AND PAYMENTS 

 

 
87 Schedule of rates and 87.1 i) CONTRACTOR'S REMUNERATION: 

payments:    

 The  price  to  be  paid  by  the  EMPLOYER to
CONTRACTOR for the whole of the WORK to be
done and for the performance of all the obligations
undertaken by the CONTRACTOR under the
CONTRACT DOCUMENTS shall be ascertained by
the application of the respective Schedule of Rates
(the inclusive nature of which is more particularly
defined by way of application but not of limitation, with
the succeeding sub-clause of this clause) and
payment to be made accordingly for the WORK
actually executed and approved by the ENGINEER-
IN-CHARGE. The sum so ascertained shall (excepting
only as and to the extent expressly provided herein)
constitute the sole and inclusive remuneration of the
CONTRACTOR under the CONTRACT and no further
or other payment whatsoever shall be or become due
or payable to the CONTRACTOR under the
CONTRACT.
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ii) SCHEDULE OF RATES TO BE INCLUSIVE: 
 

The prices/rates quoted by the CONTRACTOR shall 
remain firm till the issue of FINAL CERTIFICATE and 
shall not be subject to escalation. Schedule of Rates 
shall be deemed to include and cover all costs, 
expenses and liabilities of every description and all risks 
of every kind to be taken in executing, completing and 
handing over the WORK to the EMPLOYER by the 
CONTRACTOR. The CONTRACTOR shall be deemed 
to have known the nature, scope, magnitude and the 
extent of the WORK and materials required though the 
CONTRACT DOCUMENT may not fully and precisely 
furnish them. Tenderer's shall make such provision in 
the Schedule of Rates as he may consider necessary 
to cover the cost of such items of WORK and materials 
as may be reasonable and necessary to complete the 
WORK. The opinion of the ENGINEER-IN-CHARGE as 
to the items of WORK which are necessary and 
reasonable for COMPLETION OF WORK shall be final 
and binding on the CONTRACTOR, although the same 
may not be shown on or described specifically in 
CONTRACT DOCUMENTS. 

 
Generality of this present provision shall not be deemed 
to cut down or limit in any way because in certain cases 
it may and in other cases it may not be expressly 
stated that the CONTRACTOR shall do or perform a 
work or supply articles or perform services at his own 
cost or without addition of payment or without extra 
charge or words to the same effect or that it may be 
stated or not stated that the same are included in and 
covered by the Schedule of Rates. 

 
iii) SCHEDULE OF RATES TO COVER CONSTRUCTION 

EQUIPMENTS, MATERIALS, LABOUR ETC.: 

Without in any way limiting the provisions of the 
preceding sub-clause the Schedule of Rates shall be 
deemed to include and cover the cost of all construction 
equipment, temporary WORK (except as provided for 
herein), pumps, materials, labour, insurance, fuel, 
consumables, stores and appliances to be supplied by 
the CONTRACTOR and all other matters in connection 
with each item in the Schedule of Rates and the 
execution of the WORK or any portion thereof finished, 
complete in every respect and maintained as shown or 
described in the CONTRACT DOCUMENTS or as may 
be ordered in writing during the continuance of the 
CONTRACT. 

iv) SCHEDULE OF RATES TO COVER ROYALTIES, 
RENTS AND CLAIMS: 

 
The Schedule of Rates (i.e., VALUE OF CONTRACT) 
shall be deemed to include and cover the cost of all 
royalties and fees for the articles and processes, 
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protected by letters, patent or otherwise incorporated 
in or used in connection with the WORK, also all 
royalties, rents and other payments in connection with 
obtaining materials of whatsoever kind for the WORK 
and shall include an indemnity to the EMPLOYER 
which the CONTRACTOR hereby gives against all 
actions, proceedings, claims, damages, costs and 
expenses arising from the incorporation in or use on 
the WORK of any such articles, processes or 
materials, octroi or other municipal or local Board 
Charges, if levied on materials, equipment or 
machineries to be brought to site for use on WORK 
shall be borne by the CONTRACTOR. 

 
v) SCHEDULE OF RATES TO COVER TAXES AND 

DUTIES: 
 

No exemption or reduction of Customs Duties, Excise 
Duties, Sales Tax, Sales Tax on works Contract quay 
or any port dues, transport charges, stamp duties or 
Central or State Government or local Body or 
Municipal Taxes or duties, taxes or charges (from or of 
any other body), whatsoever, will be granted or 
obtained, all of which expenses shall be deemed to be 
included in and covered by the Schedule or Rates. 
The CONTRACTOR shall also obtain and pay for all 
permits or other privileges necessary to complete the 
WORK. 

vi) SCHEDULE OF RATES TO COVER RISKS OF 
DELAY: 

 
The Schedule of Rates shall be deemed to include 
and cover the risk of all possibilities of delay and 
interference with the CONTRACTOR's conduct of 
WORK which occur from any causes including orders 
of the EMPLOYER in the exercise of his power and on 
account of extension of time granted due to various 
reasons and for all other possible or probable causes 
of delay. 

 
vii) SCHEDULE OF RATES CANNOT BE ALTERED: 

For WORK under unit rate basis, no alteration will be 
allowed in the Schedule of Rates by reason of works 
or any part of them being modified, altered, extended, 
diminished or committed. The Schedule of Rates are 
fully inclusive of rates which have been fixed by the 
CONTRACTOR and agreed to by the EMPLOYER 
and cannot be altered. 

 
For lumpsum CONTRACTS, the payment will be 
made according to the WORK actually carried out, for 
which purpose an item wise, or work wise Schedule of 
Rates shall be furnished, suitable for evaluating the 
value of WORK done and preparing running account 
bill. 
Payment for any additional work which is not covered 
in the Schedule of Rates, shall only be released on 
issuance of change order. 
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88 Procedure for measurement 
and billing of work in 
progress: 

88.1 BILLING PROCEDURE: 

Following procedures shall be adopted for billing of works 
executed by the CONTRACTOR. 

 
88.1.1 All measurements shall be recorded in sextuplicate on 

standard measurement sheets supplied by EMPLOYER and 
submitted to EMPLOYER/CONSULTANT for scrutiny and 
passing. 

 
88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the 

measurements recorded on the sheets and shall certify 
correctness of the same on the measurement sheets. 

 
88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out 

the comprehensive checks in accordance with the terms and 
conditions of the CONTRACTS, within 7 days of submission of 
the bills, complete in all respects and send the same to the 
Employer to effect payment to the CONTRACTOR. 

 
88.1.4 IGGL shall make all endeavour to make payments of 

undisputed amount of the bills submitted based on the joint 
measurements within 15 (Fifteen) days from the date of 
certification by the Engineer-in-Charge. 

 
88.1.5 Measurements shall be recorded as per the methods of 

measurement spelt out in EMPLOYER/CONSULTANT 
SPECIFICATIONS   /   CONTRACT   DOCUMENT. 
EMPLOYER/CONSULTANT shall be fully responsible for 
checking the measurements quantitatively and qualitatively as 
recorded in the Measurement Books/Bills. 

88.1.6 While preparing the final bills overall measurements will not be 
taken again. Only volume of work executed since the last 
measured bill alongwith summary of final measurements will be 
considered for the final bill. However, a detailed check shall be 
made as to missing measurements and in case there are any 
missing items or measurements the same shall be recorded. 

 
 

88.2 SECURED ADVANCE ON MATERIAL: 
Unless otherwise provided elsewhere in the tender, no 
`Secured Advance' on security of materials brought to site for 
execution of contracted items(s) shall be paid to the Contractor 
whatsoever. 

88.3 DISPUTE IN MODE OF MEASUREMENT: 
 

In case of any dispute as to the mode of measurement not 
covered by the CONTRACT to be adopted for any item of 
WORK, mode of measurement as per latest Indian Standard 
Specifications shall be followed. 
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88.4 ROUNDING-OFF OF AMOUNTS: 

In calculating the amount of each item due to the 
CONTRACTOR in every certificate prepared for payment, 
sum of less than 50 paise shall be omitted and the total 
amount on each certificate shall be rounded off to the 
nearest rupees, i.e., sum of less than 50 paise shall be 
omitted and sums of 50 paise and more upto one rupee shall 
be reckoned as one rupee. 

89 Lumpsum in tender: 89.1 The payment against any Lumpsum item shall be made only 
on completion of that item as per the provision of the 
CONTRACT after certification by ENGINEER-IN-CHARGE. 

 

90 Running account payments 
to be regarded as advance: 

90.1 All running account payments shall be regarded as payment 
by way of advance against the final payment only and not as 
payments for WORK actually done and completed and shall 
not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission 
of the due performance of the CONTRACT, or any part 
thereof, in this respect, or of the accurring of any claim by the 
CONTRACTOR, nor shall it conclude, determine or affect in 
any way the powers of the EMPLOYER under these 
conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise, or in any other way 
vary or affect the CONTRACT. The final bill shall be submitted 
by the CONTRACTOR within one month of the date of 
physical completion of the WORK, otherwise, the ENGINEER- 
IN-CHARGE's certificate of the measurement and of total 
amount payable for the WORK accordingly shall be final and 
binding on all parties 

 

91  Notice of claims for 
additional payments: 

91.1 Should the CONTRACTOR consider that he is entitled to any 
extra payment for any extra/additional WORKS or MATERIAL 
change in original SPECIFICATIONS carried out by him in 
respect of WORK he shall forthwith give notice in writing to 
the ENGINEER-IN-CHARGE that he claims extra payment. 
Such notice shall be given to the ENGINEER-IN-CHARGE 
upon which CONTRACTOR bases such claims and such 
notice shall contain full particulars of the nature of such claim 
with full details of amount claimed. Irrespective of any 
provision in the CONTRACT to the contrary, the 
CONTRACTOR must intimate his intention to lodge claim on 
the EMPLOYER within 10 (ten) days of the commencement 
of happening of the event and quantify the claim within 30 
(thirty) days, failing which the CONTRACTOR will lose his 
right to claim any compensation/reimbursement/damages 
etc. or refer the matter to arbitration. Failure on the part of 
CONTRACTOR to put forward any claim without the 
necessary particulars as above within the time above specified 
shall be an absolute waiver thereof. No omission by 
EMPLOYER to reject any such claim and no delay in dealing 
therewith shall be waiver by EMPLOYER of any of this rights 
in respect thereof. 

 
91.2 ENGINEER-IN-CHARGE shall review such claims within a 

reasonably period of time and cause to discharge these in a 
manner considered appropriate after due deliberations 
thereon. However, CONTRACTOR shall be obliged to carry 
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on with the WORK during the period in which his claims are 
under consideration by the EMPLOYER, irrespective of the 
outcome of such claims, where additional payments for WORKS 
considered extra are justifiable in accordance with the 
CONTRACT provisions, EMPLOYER shall arrange to release the 
same in the same manner as for normal WORK payments. Such 
of the extra works so admitted by EMPLOYER shall be governed 
by all the terms, conditions, stipulations and specifications as are 
applicable for the CONTRACT. The rates for extra works shall 
generally be the unit rates provided for in the CONTRACT. In the 
event unit rates for extra works so executed are not available as 
per CONTRACT, payments may either be released on day work 
basis for which daily/hourly rates for workmen and hourly rates 
for equipment rental shall apply, or on the unit rate for WORK 
executed shall be derived by interpolation/ extrapolation of unit 
rates already existing in the CONTRACT. In all the matters 
pertaining to applicability of rate and admittance of otherwise of 
an extra work claim of CONTRACTOR the decision of 
ENGINEER-IN-CHARGE shall be final and binding. 

 
92 Payment of contractor's bill:  92.1  No payment shall be made for works estimated to costless 

than Rs.10,000/- till the whole of the work shall have been 
completed and a certificate of completion given. But in case of 
works estimated to cost more than Rs.10,000/-, that 
CONTRACTOR on submitting the bill thereof be entitled to 
receive a monthly payment proportionate to the part thereof 
approved and passed by the ENGINEER-IN-CHARGE, whose 
certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the CONTRACTOR. This 
payment will be made after making necessary 
corrections/deductions as stipulated elsewhere in the 
CONTRACT DOCUMENT for materials, Contract Performance 
Security, taxes etc. 

 
92.2 Payment due to the CONTRACTOR shall be made by the 

EMPLOYER by Account Payee cheque forwarding the same to 
registered office or the notified office of the CONTRACTOR. In 
no case will EMPLOYER be responsible if the cheque is mislaid 
or misappropriated by unauthorised person/persons. In all cases, 
the CONTRACTOR shall present his bill duly pre-receipted on 
proper revenue stamp payment shall be made in Indian 
Currency. 

92.3 In general payment of final bill shall be made to CONTRACTOR 
within 60 days of the submission of bill on joint measurements, 
after completion of all the obligations under the CONTRACT. 

93 Receipt for payment: 93.1  Receipt for payment made on account of work when executed 
by a firm, must be signed by a person holding due power of 
attorney in this respect on behalf of the CONTRACTOR, except 
when the CONTRACTOR's are described in their tender as a 
limited company in which case the receipts must be signed in the 
name of the company by one of its principal officers or by some 
other person having authority to give effectual receipt for the 
company. 
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94 Completion certificate: 94.1 APPLICATION FOR COMPLETION CERTIFICATE:

   
When the CONTRACTOR fulfils his obligation under Clause 
81.1 he shall be eligible to apply for COMPLETION 
CERTIFICATE. 

   The ENGINEER-IN-CHARGE shall normally issue to the 
CONTRACTOR the COMPLETION CERTIFICATE within one 
month after receiving any application therefore from the 
CONTRACTOR after verifying from the completion documents 
and satisfying himself that the WORK has been completed in 
accordance with and as set out in the construction and 
erection drawings, and the CONTRACT DOCUMENTS. 

   
The CONTRACTOR, after obtaining the COMPLETION 
CERTIFICATE, is eligible to present the final bill for the 
WORK executed by him under the terms of CONTRACT. 

  94.2 COMPLETION CERTIFICATE: 

   
Within one month of the completion of the WORK in all 
respects, the CONTRACTOR shall be furnished with a 
certificate by the ENGINEER-IN-CHARGE of such 
completion, but no certificate shall be given nor shall the 
WORK be deemed to have been executed until all scaffolding, 
surplus materials and rubbish is cleared off the SITE 
completely nor until the WORK shall have been measured by 
the ENGINEER-IN-CHARGE whose measurement shall be 
binding and conclusive. The WORKS will not be considered 
as complete and taken over by the EMPLOYER, until all the 
temporary works, labour and staff colonies are cleared to the 
satisfaction of the ENGINEER-IN-CHARGE. 

   If the CONTRACTOR fails to comply with the requirements of 
this clause on or before the date fixed for the completion of the 
WORK, the ENGINEER-IN-CHARGE may at the expense of 
the CONTRACTOR remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit 
and clean off such dirt as aforesaid, and the CONTRACTOR 
shall forthwith pay the amount of all expenses so incurred and 
shall have no claim in respect of any such scaffolding or 
surplus materials as aforesaid except for any sum actually 
realised by the sale thereof. 

  94.3 COMPLETION CERTIFICATE DOCUMENTS: 

   For the purpose of Clause 94.0 the following documents will 
be deemed to form the completion documents: 

   i) The technical documents according to which the WORK 
was carried out. 

   ii) Six (6) sets of construction drawings showing therein the 
modification and correction made during the course of 
execution and signed by the ENGINEER-IN-CHARGE. 

   iii) COMPLETION CERTIFICATE for `embedded' and
`covered' up work. 

 
iv) Certificates of final levels as set out for various works. 
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v) Certificates of tests performed for various WORKS. 

vi) Material appropriation, Statement for the materials issued 
by the EMPLOYER for the WORK and list of surplus 
materials returned to the EMPLOYER's store duly 
supported by necessary documents. 

 
95 Final decision and final 95.1 Upon expiry of the period of liability and subject to the 

ENGINEER-IN-CHARGE being satisfied that the WORKS have 
been duly maintained by the CONTRACTOR during monsoon 
or such period as herein before provided in Clause 80 & 81 
and that the CONTRACTOR has in all respect duly made-up 
any subsidence and performed all his obligations under the 
CONTRACT, the ENGINEER-IN- CHARGE shall (without 
prejudice to the rights of the EMPLOYER to retain the 
provisions of relevant Clause hereof) otherwise give a 
certificate herein referred to as the FINAL CERTIFICATE to 
that effect and the CONTRACTOR shall not be considered to 
have fulfilled the whole of his obligations under CONTRACT 
until FINAL CERTIFICATE shall have been given by the 
ENGINEER-IN- CHARGE notwithstanding any previous entry 
upon the WORK and taking possession, working or using of 
the same or any part thereof by the EMPLOYER. 

 certificate:  

96 Certificate and payments on 96.1 Except the FINAL CERTIFICATE, no other certificates or 
payments against a certificate or on general account shall be 
taken to be an admission by the EMPLOYER of the due 
performance of the CONTRACT or any part thereof or of 
occupancy or validity of any claim by the CONTRACTOR. 

 evidence of completion:  

97 Deductions from the contract 97.1 All costs, damages or expenses which EMPLOYER may have 
paid or incurred, which under the provisions of the CONTRACT, 
the CONTRACTOR is liable/will be liable, will be claimed by the 
EMPLOYER. All such claims shall be billed by the EMPLOYER 
to the CONTRACTOR regularly as and when they fall due. 
Such claims shall be paid by the CONTRACTOR within 15 
(fifteen) days of the receipt of the corresponding bills and if not 
paid by the CONTRACTOR within the said period, the 
EMPLOYER may, then, deduct the amount from any moneys 
due i.e., Contract Performance Security or becoming due to the 
CONTRACTOR under the CONTRACT or may be recovered by 
actions of law or otherwise, if the CONTRACTOR fails to satisfy
the EMPLOYER of such claims. 

 price:  

 

 
SECTION-VII TAXES AND INSURANCE 

 
98 Taxes, Duties, Octroi etc: 98.1 The CONTRACTOR agrees to and does hereby accept full 

and exclusive liability for the payment of any and all Taxes, 
Duties, including Excise duty, octroi etc. now or hereafter 
imposed, increased, modified, all the sales taxes, duties, 
octrois etc. now in force and hereafter increased, imposed 
or modified, from time to time in respect of WORKS and 
materials and all contributions and taxes for unemployment 
compensation, insurance and old age pensions or annuities 
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   now or hereafter imposed by any Central or State 
Government authorities which are imposed with respect to or 
covered by the wages, salaries, or other compensations paid 
to the persons employed by the CONTRACTOR and the 
CONTRACTOR shall be responsible for the compliance of 
all SUB-CONTRACTORS, with all applicable Central, State, 
Municipal and local law and regulation and requirement of 
any Central, State or local Government agency or authority. 
CONTRACTOR further agrees to defend, indemnify and 
hold EMPLOYER harmless from any liability or penalty 
which may be imposed by the Central, State or Local 
authorities by reason or any violation by CONTRACTOR or 
SUB-CONTRACTOR of such laws, suits or proceedings that 
may be brought against the EMPLOYER arising under, 
growing out of, or by reason of the work provided for by this 
CONTRACT, by third parties, or by Central or State 
Government authority or any administrative sub-division 
thereof. 

   Tax deductions will be made as per the rules and regulations 
in force in accordance with acts prevailing from time to time.

99 Sales tax/Turnover tax: 99.1 Tenderer should quote all inclusive prices including the liability 
of GST Turnover Tax whether on the works contract as a 
whole or in respect of bought out components used by the 
CONTRACTOR in execution of the CONTRACT. 
EMPLOYER shall not be responsible for any such liability of 
the CONTRACTOR in respect of this CONTRACT. 

100 Statutory variations 100.1 Tenderer should quote prices inclusive of excise-duty and 
GST applicable on finished product. Any statutory variations 
in Excise Duty and sales tax/GST on finished product 
during the contractual completion period, shall be to the 
Employer's account for which the Contractor will furnish 
documentary evidence(s) in support of their claims to IGGL. 
However, any increase in the rate of these taxes and
duties (E.D. and GST.) beyond the contractual completion 
period shall be to Contractor's account and any decrease 
shall be passed on to IGGL. 

101 Insurance: 101.1 GENERAL 

   CONTRACTOR shall at his own expense arrange secure 
and maintain insurance with reputable insurance companies 
to the satisfaction of the EMPLOYER as follows: 

   
CONTRACTOR at his cost shall arrange, secure and 
maintain insurance as may be necessary and to its full value 
for all such amounts to protect the WORKS in progress from 
time to time and the interest of EMPLOYER against all risks 
as detailed herein. The form and the limit of such insurance, 
as defined here in together with the under works thereof in 
each case should be as acceptable to the EMPLOYER. 
However, irrespective of work acceptance the responsibility 
to maintain adequate insurance coverage at all times during 
the period of CONTRACT shall be that of CONTRACTOR 
alone. CONTRACTOR's failure in this regard shall not relieve 
him of any of his responsibilities and obligations under 
CONTRACT. 
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Any loss or damage to the equipment, during ocean 
transportation, port/custom clearance, inland and port handling, 
inland transportation, storage, erection and commissioning till 
such time the WORK is taken over by EMPLOYER, shall be to 
the account of CONTRACTOR. CONTRACTOR shall be 
responsible for preferring of all claims and make good for the 
damage or loss by way of repairs and/or replacement of the parts 
of the Work damaged or lost. CONTRACTOR shall provide the 
EMPLOYER with a copy of all insurance policies and documents 
taken out by him in pursuance of the CONTRACT. Such copies 
of document shall be submitted to the EMPLOYER immediately 
upon the CONTRACTOR having taken such insurance coverage. 
CONTRACTOR shall also inform the EMPLOYER at least 
60(Sixty) days in advance regarding the expiry cancellation 
and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time. 

 
Statutory clearances, if any, in respect of foreign supply required 
for the purpose of replacement of equipment lost in transit and/or 
during erection, shall be made available by the EMPLOYER. 
CONTRACTOR shall, however, be responsible for obtaining 
requisite licences, port clearances and other formalities relating to 
such import. The risks that are to be covered under the 
insurance shall include, but not be limited to the loss or damage 
in handling, transit, theft, pilferage, riot, civil commotion, weather 
conditions, accidents of all kinds, fire, war risk (during ocean 
transportation only) etc. The scope of such insurance shall cover 
the entire value of supplies of equipments, plants and materials 
to be imported from time to time. 

 
All costs on account of insurance liabilities covered under 
CONTRACT will be to CONTRACTOR's account and will be 
included in VALUE OF CONTRACT. However, the EMPLOYER 
may from time to time, during the currency of the CONTRACT, 
ask the CONTRACTOR in writing to limit the insurance coverage 
risk and in such a case, the parties to the CONTRACT will agree 
for a mutual settlement, for reduction in VALUE OF CONTRACT 
to the extent of reduced premium amounts. 

CONTRACTOR as far as possible shall cover insurance with 
Indian Insurance Companies, including marine Insurance during 
ocean transportation. 

 
i) EMPLOYEES STATE INSURANCE ACT: 

 
The CONTRACTOR agrees to and does hereby accept full 
and exclusive liability for the compliance with all obligations 
imposed by the Employee State Insurance Act 1948 and the 
CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless for any liability or penalty which may 
be imposed by the Central, State or Local authority by reason 
of any asserted violation by CONTRACTOR or SUB- 
CONTRACTOR of the Employees' State Insurance Act, 1948, 
and   also   from   all   claims,   suits   or 
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proceeding that may be brought against the EMPLOYER 
arising under, growing out of or by reasons of the work 
provided for by this CONTRACTOR, by third parties or by 
Central or State Government authority or any political 
sub- division thereof. 

The CONTRACTOR agrees to fill in with the Employee's 
State Insurance Corporation, the Declaration Forms, and 
all forms which may be required in respect of the 
CONTRACTOR's or SUB- CONTRACTOR's employees, 
who are employed in the WORK provided for or those 
covered by ESI from time to time under the Agreement. 
The CONTRACTOR shall deduct and secure the 
agreement of the SUB- CONTRACTOR to deduct the 
employee's contribution as per the first schedule of the 
Employee's State Insurance Act from wages and affix the 
Employees Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure the 
agreement of SUB-CONTRACTOR to remit to the State 
Bank of India, Employee's State Insurance Corporation 
Account, the Employee's contribution as required by the 
Act. The CONTRACTOR agrees to maintain all cards and 
Records as required under the Act in respect of 
employees and payments and the CONTRACTOR shall 
secure the agreement of the SUB- CONTRACTOR to 
maintain such records. Any expenses incurred for the 
contributions, making contributions or maintaining records 
shall be to the CONTRACTOR's or SUB- 
CONTRACTOR's account. 

 
The EMPLOYER shall retain such sum as may be 
necessary from the total VALUE OF CONTRACT until the 
CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State 
Insurance Act, 1948, have been paid. This will be pending 
on the CONTRACTOR when the ESI Act is extended to 
the place of work. 

 
ii) WORKMEN COMPENSATION AND EMPLOYER'S 

LIABILITY INSURANCE: 

Insurance shall be effected for all the CONTRACTOR's 
employees engaged in the performance of this 
CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to 
provide workman's Compensation and employer's liability 
insurance for the later's employees if such employees are 
not covered under the CONTRACTOR's Insurance. 

 
iii) ACCIDENT OR INJURY TO WORKMEN: 

The EMPLOYER shall not be liable for or in respect of 
any damages or compensation payable at law in respect 
or in consequence of any accident or injury to any 
workman or other person in the Employment of the 
CONTRACTOR or any SUB-CONTRACTOR save and 
except an accident or injury resulting from any act or 
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default of the EMPLOYER, his agents or servants and the 
CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensation 
(save and except and aforesaid) and against all claims, 
demands, proceeding, costs, charges and expenses, 
whatsoever in respect or in relation thereto. 

 
iv) TRANSIT INSURANCE 

 
In respect of all items to be transported by the 
CONTRACTOR to the SITE of WORK, the cost of transit 
insurance should be borne by the CONTRACTOR and 
the quoted price shall be inclusive of this cost. 

 
v) COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the 
Contractor against all claims for injuries, disability, 
disease and death to members of public including 
EMPLOYER’s men and damage to the property of others 
arising from the use of motor vehicles during on or off the 
`site’ operations, irrespective of the Employership of such 
vehicles. 

vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE 
 

a) This insurance shall protect the Contractor against all 
claims arising from injuries, disabilities, disease or 
death of member of public or damage to property of 
others due to any act or omission on the part of the 
Contractor, his agents, his employees, his 
representatives and Sub- Contractor’s or from riots, 
strikes and civil commotion. 

 
b) Contractor shall take suitable Group Personal Accident 

Insurance Cover for taking care of injury, damage or 
any other risks in respect of his Engineers and other 
Supervisory staff who are not covered under 
Employees State Insurance Act. 

 
c) The policy shall cover third party liability. The third party 

(liability shall cover the loss/ disablement of human life 
(person not belonging to the Contractor) and also cover 
the risk of damage to others materials/ equipment/ 
properties during construction, erection and 
commissioning at site. The value of third party liability 
for compensation for loss of human life or partial/full 
disablement shall be of required statutory value but not 
less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 
disablement and Rs. 1 lakh per partial disablement and 
shall nevertheless cover such compensation as may be 
awarded by Court by Law in India and cover for 
damage to others equipment/ property as approved by 
the Purchaser. However, third party risk shall be 
maximum to Rs. 10(ten) lakhs to death. 
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d) The Contractor shall also arrange suitable insurance 
to cover damage, loss, accidents, risks etc., in 
respect of all his plant, equipments and machinery, 
erection tools &tackles and all other temporary 
attachments brought by him at site to execute the 
work. 

e) The Contractor shall take out insurance policy in the 
joint name of EMPLOYER and Contractor from one 
or more nationalised insurance company from any 
branch office at Projectsite. 

 
f) Any such insurance requirements as are hereby 

established as the minimum policies and coverages 
which Contractor must secure and keep in force must 
be complied with, Contrator shall at all times be free 
to obtain additional or increased coverages at 
Contractor’s soleexpenses. 

 
vii) ANY OTHER INSURANCE REQUIRED UNDER LAW 

OR REGULATIONS OR BY EMPLOYER: 
 

CONTRACTOR shall also carry and maintain any and all 
other insurance(s) which he may be required under any 
law or regulation from time to time without any extra cost 
to EMPLOYER. He shall also carry and maintain any 
other insurance which may be required by the 
EMPLOYER. 

 

102 Damage to Property 
or to any Person or 
any Third Party 

102.1 i)  CONTRACTOR shall be responsible for making good to 
the satisfaction of the EMPLOYER any loss or any 
damage to structures and properties belonging to the 
EMPLOYER or being executed or procured or being 
procured by the EMPLOYER or of other agencies within 
in the premises of all the work of the EMPLOYER, if such 
loss or damage is due to fault and/or the negligence or 
willful acts or omission of the CONTRACTOR, his 
employees, agents, representatives or SUB- 
CONTRACTORs. 

 
ii) The CONTRACTOR shall take sufficient care in moving 

his plants, equipments and materials from one place to 
another so that they do not cause any damage to any 
person or to the property of the EMPLOYER or any third 
party including overhead and underground cables and in 
the event of any damage resulting to the property of the 
EMPLOYER or of a third party during the movement of 
the aforesaid plant, equipment or materials the cost of 
such damages including eventual loss of production, 
operation or services in any plant or establishment as 
estimated by the EMPLOYER or ascertained or 
demanded by the third party shall be borne by the 
CONTRACTOR. Third party liability risk shall be Rupees 
One lakh for single accident and limited to Rupees Ten 
lakhs. 

 
iii) The CONTRACTOR shall indemnify and keep the 

EMPLOYER harmless of all claims for damages to 
property other than EMPLOYER's property arising 
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under or by reason of this agreement, if such claims 
result from the fault and/or negligence or willful acts or 
omission of the CONTRACTOR, his employees, agents, 
representative of SUB-CONTRACTOR. 

 
 
 
 

SECTION-VIII LABOUR LAWS 
 

 
103 Labour laws: 103.1 i) No labour below the age of 18 (eighteen) years shall be 

employed on the WORK. 
 

ii) The CONTRACTOR shall not pay less than what is 
provided under law to labourers engaged by him on the 
WORK. 

iii) The CONTRACTOR shall at his expense comply with 
all labour laws and keep the EMPLOYER indemnified 
in respect thereof. 

 
iv) The CONTRACTOR shall pay equal wages for men 

and women in accordance with applicable labour 
laws. 

v) If the CONTRACTOR is covered under the Contract 
labour (Regulation and Abolition) Act, he shall obtain 
a licence from licensing authority (i.e. office of the 
labour commissioner) by payment of necessary 
prescribed fee and the deposit, if any, before starting 
the WORK under the CONTRACT. Such fee/deposit 
shall be borne by the CONTRACTOR. 

 
vi) The CONTRACTOR shall employ labour in sufficient 

numbers either directly or through SUB- 
CONTRACTOR's to maintain the required rate of 
progress and of quality to ensure workmanship of the 
degree specified in the CONTRACT and to the 
satisfaction of the ENGINEER-IN-CHARGE. 

vii) The CONTRACTOR shall furnish to the ENGINEER- 
IN- CHARGE the distribution return of the number and 
description, by trades of the work people employed on 
the works. The CONTRACTOR shall also submit on the 
4th and 19th of every month to the ENGINEER-IN- 
CHARGE a true statement showing in respect of the 
second half of the preceding month and the first half of 
the current month (1) the accidents that occurred during 
the said fortnight showing the circumstances under 
which they happened and the extent of damage and 
injury caused by them and (2) the number of female 
workers who have been allowed Maternity Benefit as 
provided in the Maternity Benefit Act 1961 on Rules 
made thereunder and the amount paid to them. 

 
viii) The CONTRACTOR shall comply with the provisions of 

the payment of Wage Act 1936, Employee Provident 
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Fund Act 1952, Minimum Wages Act 1948. Employers 
Liability Act 1938. Workmen's Compensation Act 1923, 
Industrial Disputes Act 1947, the Maternity Benefit Act 1961 
and Contract Labour Regulation and Abolition Act 1970, 
Employment of Children Act 1938 or any modifications 
thereof or any other law relating thereto and rules made 
thereunder from time to time. 

 
ix) The ENGINEER-IN-CHARGE shall on a report having 

been made by an Inspecting Officer as defined in Contract 
Labour (Regulation and Abolition) Act 1970 have the power 
to deduct from the money due to the CONTRACTOR any 
sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non- 
fulfillment of the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by the terms 
of the Contract or non-observance of the said regulations. 

 
x) The CONTRACTOR shall indemnify the EMPLOYER 

against any payments to be made under and for the 
observance of the provisions of the aforesaid Acts without 
prejudice to his right to obtain indemnity from his SUB- 
CONTRACTOR's. In the event of the CONTRACTOR 
committing a default or breach of any of the provisions of 
the aforesaid Acts as amended from time to time, of 
furnishing any information or submitting or filling and Form/ 
Register/ Slip under the provisions of these Acts which is 
materially incorrect then on the report of the inspecting 
Officers, the CONTRACTOR shall without prejudice to any 
other liability pay to the EMPLOYER a sum not exceeding 
Rs.50.00 as Liquidated Damages for every default, breach 
or furnishing, making, submitting, filling materially incorrect 
statementas may be fixed by the ENGINEER-IN- 
CHARGE and in the event of the CONTRACTOR's default 
continuing in this respect, the Liquidated Damages may be 
enhanced to Rs.50.00 per day for each day of default 
subject to a maximum of one percent of the estimated cost 
of the WORK put to tender. The ENGINEER-IN-CHARGE 
shall deduct such amount from bills or Contract 
Performance Security of the CONTRACTOR and credit the 
same to the Welfare Fund constitute under these acts. The 
decision of the ENGINEER-IN-CHARGE in this respect 
shall be final and binding. 

 

104 Implementation of 
Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the 
Apprentices Act, 1961 and the Rules and Orders issued 
thereunder from time to time. If he fails to do so, his failure will 
be a breach of the CONTRACT and the ENGINEER-IN- 
CHARGE may, at his discretion, cancel the CONTRACT. The 
CONTRACTOR shall also be liable for any pecuniary liability 
arising on account of any violation by him of the provisions, of 
the Act. 
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105 Contractor to indemnify the 
Employer: 

105.1 i) The CONTRACTOR shall indemnify the EMPLOYER 
and every member, office and employee of the 
EMPLOYER, also the ENGINEER-IN-CHARGE and his 
staff against all actions, proceedings, claims, demands, 
costs and expenses whatsoever arising out of or in 
connection with the matters referred to in Clause 102.0 
and elsewhere and all actions, proceedings, claims, 
demands, costs and expenses which may be made 
against the EMPLOYER for or in respect of or arising 
out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT 
DOCUMENT. The EMPLOYER shall not be liable for 
or in respect of or arising out of any failure by the 
CONTRACTOR in the performance of his obligations 
under the CONTRACT DOCUMENT. The EMPLOYER 
shall not be liable for or in respect of any demand or 
compensation payable by law in respect or in 
consequence of any accident or injury to any workmen 
or other person. In the employment of the 
CONTRACTOR  or  his  SUB-CONTRACTOR  the 
CONTRACTOR shall indemnify and keep indemnified 
the EMPLOYER against all such damages and 
compensations and against all claims, damages, 
proceedings, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto. 

 
ii) PAYMENT OF CLAIMS AND DAMAGES: 

Should the EMPLOYER have to pay any money in 
respect of such claims or demands as aforesaid the 
amount so paid and the costs incurred by the 
EMPLOYER shall be charged to and paid by the 
CONTRACTOR and the CONTRACTOR shall not be at 
liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding 
the same, may have been made without the consent or 
authority or in law or otherwise to the contrary. 

 
iii) In every case in which by virtue of the provisions of 

Section 12, Sub-section (i) of workmen's compensation 
Act, 1923 or other applicable provision of Workmen 
Compensation Act or any other Act, the EMPLOYER is 
obliged to pay compensation to a workman employed 
by the CONTRACTOR in execution of the WORK, the 
EMPLOYER will recover from the CONTRACTOR the 
amount of the compensation so paid, and without 
prejudice to the rights of EMPLOYER under Section 12, 
Sub- section (2) of the said act, EMPLOYER shall be at 
liberty to recover such amount or any part thereof by 
deducting it from the Contract Performance Security or 
from any sum due to the CONTRACTOR whether 
under this CONTRACT or otherwise. The EMPLOYER 
shall not be bound to contest any claim made under 
Section 12, Sub-section (i) of the said act, except on the 
written request of the CONTRACTOR and upon his 
giving to the EMPLOYER full security for all costs for 
which the EMPLOYER might become liable in 
consequence of contesting such claim. 
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106 Health and sanitary 
arrangements for 
workers: 

106.1 In respect of all labour directly or indirectly employed in the 
WORKS for the performance of the CONTRACTOR's part 
of this agreement, the CONTRACTOR shall comply with or 
cause to be complied with all the rules and regulations of 
the local sanitary and other authorities or as framed by the 
EMPLOYER from time to time for the protection of health 
and sanitary arrangements for all workers. 

 
106.2 The CONTRACTOR shall provide in the labour colony all 

amenities such as electricity, water and other sanitary and 
health arrangements. The CONTRACTOR shall also 
provide necessary surface transportation to the place of 
work and back to the colony for their personnel 
accommodated in the labour colony. 

 
SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

 
107 Arbitration: 107.1   Unless otherwise specified, the matters where decision of 

the Engineer-in-Charge is deemed to be final and binding 
as provided in the Agreement and the issues/disputes 
which cannot be mutually resolved within a reasonable 
time, all disputes shall be referred to arbitration by Sole 
Arbitrator. 

The Employer [IGGL.] shall suggest a panel of three 
independent and distinguished persons to the 
bidder/contractor/supplier/buyer (as the case may be) to 
select any one among them to act as the Sole Arbitrator. 

 
In the event of failure of the other parties to select the 
Sole Arbitrator within 30 days from the receipt of the 
communication suggesting the panel of arbitrators, the 
right of selection of the sole arbitrator by the other party 
shall stand forfeited and the EMPLOYER (IGGL) shall 
have discretion to proceed with the appointment of the 
Sole Arbitrator. The decision of Employer on the 
appointment of the sole arbitrator shall be final and 
binding on the parties. 

 
The award of sole arbitrator shall be final and binding on 
the parties and unless directed/awarded otherwise by 
the sole arbitrator, the cost of arbitration proceedings 
shall be shared equally by the parties. The Arbitration 
proceedings shall be in English language and venue 
shall be Guwahati, India. 

 
Subject to the above, the provisions of (Indian) 
Arbitration & Conciliation ACT 1996 and the Rules 
framed there under shall be applicable. All matter 
relating to this contract are subject to the exclusive 
jurisdiction of the court situated in the Guwahati, Assam, 
India. 

 
Bidders/suppliers/contractors may please note that the 
Arbitration & Conciliation Act 1996 was enacted by the 
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Indian Parliament and is based on United Nations 
Commission on International Trade Law (UNCITRAL 
model law), which were prepared after extensive 
consultation with Arbitral Institutions and centers of 
International Commercial Arbitration. The United Nations 
General Assembly vide resolution 31/98 adopted the 
UNCITRAL Arbitration rules on 15 December 1976. 

 
 

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN 
GOVERNMENT DEPARTMENT AND ANOTHER AND 
ONE GOVERNMENT DEPARTMENT AND PUBLIC 
ENTERPRISE AND ONE PUBLIC ENTERPRISE AND 
ANOTHER THE ARBITRATION SHALL BE AS 
FOLLOWS: 

 
"In the event of any dispute or difference between the 
parties hereto, such dispute or difference shall be 
resolved amicably by mutual consultation or through the 
good offices of empowered agencies of the Government. 
If such resolution is not possible, then, the unresolved 
dispute or difference shall be referred to arbitration of an 
arbitrator to be nominated by Secretary, Department of 
Legal Affairs ("Law Secretary") in terms of the Office 
Memorandum No.55/3/1/75-CF, dated the 19th 
December 1975 issued by the Cabinet Secretariat 
(Department of Cabinet Affairs), as modified from time to 
time. The Arbitration Act 1940 (10 of 1940) shall not be 
applicable to the arbitration under this clause. The award 
of the Arbitrator shall be binding upon parties to the 
dispute. Provided, however, any party aggrieved by such 
award may make a further reference for setting aside or 
revision of the award to Law Secretary whose decision 
shall bind the parties finally and conclusively. 

108 Jurisdiction: 108.1 The CONTRACT shall be governed by and constructed 
according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the 
Courts situated at GUWAHATI, ASSAM .for the purposes 
of disputes, actions and proceedings arising out of the 
CONTRACT, the courts at GUWAHATI, ASSAM only will 
have the jurisdiction to hear and decide such disputed, 
actions and proceedings. 

 

 
SECTION-X SAFETY CODES 

 
 

109 General: 109.1 CONTRACTOR shall adhere to safe construction practice 
and guard against hazardous, and unsafe working 
conditions and shall comply with EMPLOYER's safety rules 
as set forth herein. Prior to start of construction, 
CONTRACTOR will be furnished copies of EMPLOYER's 
"Safety Code" for information and guidance, if it has been 
prepared. 

110 Safety regulations: 110.1 i) In respect of all labour, directly employed in the 
WORK for the performance of CONTRACTOR's part 
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of this agreement, the CONTRACTOR shall at his own 
expense arrange for all the safety provisions as per 
safety codes of C.P.W.D., Indian Standards Institution. 
The Electricity Act, The Mines / Factory Act and such 
other acts as applicable. 

  	
ii)

 	
The CONTRACTOR shall observe and abide by all fire 
and safety regulations of the EMPLOYER. Before 
starting construction work CONTRACTOR shall consult 
with EMPLOYER's safety Engineers or ENGINEER- IN- 
CHARGE and must make good to the satisfaction of the 
EMPLOYER any loss or damage due to fire to any 
portion of the work done or to be done under this 
agreement or to any of the EMPLOYER's existing 
property. 

111 First aid and industrial 
injuries: 

111.1 i) CONTRACTOR shall maintain first aid facilities for its 
employees and those of its SUB-CONTRACTOR. 

   ii) CONTRACTOR shall make outside arrangements for 
ambulance service and for the treatment of industrial 
injuries. Names of those providing the seservices shall be 
furnished to EMPLOYER prior to start of construction 
and their telephone numbers shall be prominently 
posted in CONTRACTOR's field office. 

   
iii) All critical industrial injuries shall be reported promptly to 

EMPLOYER, and a copy of CONTRACTOR's report 
covering each personal injury requiring the attention of 
a physician shall be furnished to the EMPLOYER. 

112  General rules: 112.1  Smoking within the battery area, tank farm or dock limits is 
strictly prohibited. Violators of the no smoking rules shall be 
discharged immediately. 

 
113 Contractor's barricades: 113.1 i) CONTRACTOR shall erect and maintain barricades 

required in connection with his operation to guard or 
protect:- 

  
a) Excavations 
b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or 

EMPLOYER's inspectors. 
d) EMPLOYER's existing property subject to damage by 

CONTRACTOR's Operations. 
e) Rail Road unloading spots. 

ii) CONTRACTOR's employees and those of his SUB- 
CONTRACTOR's shall become acquainted with 
EMPLOYER's barricading practice and shall respect the 
provisions thereof. 

 
iii) Barricades and hazardous areas adjacent to, but not 

located in normal routes of travel shall be marked by red 
flasher lanterns at nights. 

 
114 Scaffolding: 114.1 i)   Suitable scaffolding should be provided for workmen for all 

works that cannot safely be done from the ground or from 
solid construction except such short period work as can be 
done  safely  from  ladders.  When  a  ladder  is 
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used an extra Mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying material as 
well, suitable footholds and handholds shall be provided 
on the ladder and the ladder shall be given an inclination 
not steeper than 1 in 4 (1 horizontal and 4 vertical). 

 
ii) Scaffolding or staging more than 4 metres above the 

ground or floor, swing suspended from an overhead 
support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and 
otherwise retarded at least one metre high above the 
floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and 
ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding 
or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

 
iii) Working platform, gangway and stairway should be so 

constructed that they should not sag unduly or 
unequally and if the height of platform of the gangway or 
the stairway is more than 4 metres above the ground 
level or floor level, they should be closely boarded, 
should have adequate width and should be suitably 
fastened as in ii) above. 

 
iv) Every opening in the floor of a building or in a working 

platform shall be provided with suitable means to prevent 
the fall of persons or materials by providing suitable 
fencing of railing whose minimum heights shall be 1 
metre. 

 
v) Safe-means of access shall be provided to all working 

platforms and other working places, every ladder shall 
be securely fixed. No portable single ladder shall be over 
9 metres in length while the width between side rails in 
rung ladder shall in no case be less than 30 cms for 
ladder upto and including 3 metres in length. For longer 
ladder this width should be increased 5mm for each 
additional foot of length. Uniform steps spacing shall not 
exceed 30 cms. Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed 
to cause danger or inconvenience to any person or 
public. The CONTRACTOR shall also provide all 
necessary fencing and lights to protect the workers and 
staff from accidents, and shall be bound to bear the 
expenses of defense of every suit, action or other 
proceeding of law that may be brought by any person for 
injury sustained owing to neglect of the above 
precautions and pay any damages and costs which may 
be awarded in any such suit or action or proceeding to 
any such person or which may with the consent of the 
CONTRACTOR be paid to compromise any claim by 
any such person. 

115 Excavation and trenching: 115.1 All trenches 1.2 metres or more in depth, shall at all times 
be supplied with at least one ladder for each 50 metres 
length or fraction thereof. 
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Ladder shall be extended from bottom of the trenches to 
atleast 1 metre above the surface of the ground. The sides of 
the trenches which are 1.5M in depth shall be stepped back to 
give suitable slope or securely held by timber bracing, so as 
to avoid the danger of sides to collapse. The excavated 
materials shall not be placed within 1.5 metres of the edge of 
the trench or half of the trench width whichever is more. 
Cutting shall be done from top to bottom. Under no 
circumstances undermining or under-cutting shall bedone. 

116 Demolition/general safety: 116.1 i) Before any demolition work is commenced and also during 
the progress of the demolition work 

 
a) All roads and open areas adjacent to the work site 

shall either be closed or suitably protected. 
 

b) No electric cable or apparatus which is liable to be a 
source of danger shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to 
persons employed from risk of fire or explosion or 
flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to 
render it unsafe. 

 
ii) All necessary personal safety equipment as considered 

adequate by the ENGINEER-IN-CHARGE, should be kept 
available for the use of the persons employed on the SITE 
and maintained in condition suitable for immediate use, 
and the CONTRACTOR shall take adequate steps to 
ensure proper use of equipment by those concerned. 

 
a) Workers employed on mixing asphaltic materials, 

cement and lime mortars shall be provided with 
protective footwear and protective gloves. 

b) Those engaged in white washing and mixing or 
stacking or cement bags or any material which are 
injurious to the eyes be provided with protective 
goggles. 

 
c) Those engaged in welding and cutting works shall be 

provided with protective face & eye shield, hand 
gloves, etc. 

 
d) Stone breakers shall be provided with protective 

goggles and protective clothing and seated at 
sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, 
which are in use, the CONTRACTOR shall ensure that 
the manhole covers are opened and are ventilated 
atleast for an hour before the workers are allowed to 
get into the manholes, and the manholes so opened 
shall be cordoned off with 
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suitable railing and provided with warning signals or 
board to prevent accident to the public. 

 
f) The CONTRACTOR shall not employ men below the 

age of 18 years and women on the work of painting 
with products containing lead in any form. Wherever 
men above the age of 18 years are employed on the 
work of lead painting, the following precautions should 
be taken. 

 
1) No paint containing lead or lead product shall be 

used except in the form of paste or readymade 
paint. 

 
2) Suitable face masks should be supplied for use by 

the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed 
and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR 
to the workmen and adequate facilities shall be 
provided to enable the working painters to wash 
them during and on cessation of Work. 

iii) When the work is done near any place where there is 
risk of drowning, all necessary safety equipment should 
be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger 
and adequate provision should be made for prompt first 
aid treatment of all injuries likely to be sustained during 
the course of the work. 

 
iv) Use of hoisting machines and tackles including their 

attachments, anchorage and supports shall conform to 
the following standards or conditions: 

a) These shall be of good mechanical construction, 
sound materials and adequate strength and free 
from patent defect and shall be kept in good 
working order. 

 
b) Every rope used in hoisting or lowering materials 

or as means of suspension shall be of durable 
quality and adequate strength and free from patent 
defects. 

 
c) Every crane driver or hoisting appliance operator 

shall be properly qualified and no person under the 
age of 21 years should be in charge of any 
hoisting machine including any scaffolding, winch 
or give signals to the operator. 

 
d) In case of every hoisting machine and of every 

chain ring hook, shackle, swivel, and pulley block 
used in hoisting or lowering or as means of 
suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting 
machine and all gears referred to above shall be 
plainly marked with the safe working load of the 
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conditions under which it is applicable and the same 
shall be clearly indicated. No part of any machine or 
any gear referred to above in this paragraph shall be 
loaded beyond safe working load except for the 
purpose of testing. 

e) In case of departmental machine, the safe working 
load shall be notified by the ENGINEER-IN-CHARGE. 
As regards CONTRACTOR's machines, the 
CONTRACTOR shall notify the safe working load of 
the machine to the ENGINEER-IN-CHARGE 
whenever he brings any machinery to SITE of WORK 
and get it verified by the Engineer concerned. 

 
v) Motors, gears, transmission lines, electric wiring and other 

dangerous parts of hoisting appliances should be provided 
with efficient safeguards. Hoisting appliances should be 
provided with such means as to reduce to minimum the 
accidental descent of the load, adequate precautions 
should be taken to reduce the minimum risk of any part or 
parts of a suspended load becoming accidentally 
displaced. When workers are employed on electrical 
installations which are already energised, insulating mats, 
wearing apparel, such as gloves, sleeves, and boots as 
may be necessary should be provided. The workers shall 
not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 

 
vi) All scaffolds, ladders and other safety devices mentioned 

or described herein shall be maintained in safe conditions 
and no scaffolds, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities 
should be provided at or near places of Work. 

vii) These safety provisions should be brought to the notice of 
all concerned by displaying on a notice board at a 
prominent place at the work-spot. The person responsible 
for compliance of the safety code shall be named therein 
by the CONTRACTOR. 

 
viii) To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the 
arrangements made by the CONTRACTOR shall be open 
to inspection by the Welfare Officer, ENGINEER-IN- 
CHARGE or safety Engineer of the Administration or their 
representatives. 

 
ix) Notwithstanding the above clauses there is nothing in 

these to exempt the CONTRACTOR for the operations of 
any other Act or rules in force in the Republic of India. The 
work throughout including any temporary works shall be 
carried out in such a manner as not to interfere in any way 
whatsoever with the traffic on any roads or footpath at the 
site or in the vicinity thereto or any existing works whether 
the property of the Administration or of a third party. 
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In addition to the above, the CONTRACTOR shall 
abide by the safety code provision as per C.P.W.D. 
Safety code and Indian Standard Safety Code from 
time to time. 

 
117 Care in handling inflammable 

gas: 
117.1 The CONTRACTOR has to ensure all precautionary 

measures and exercise utmost care in handling the 
inflammable gas cylinder/inflammable liquids/paints etc. as 
required under the law and/or as advised by the fire 
Authorities of the EMPLOYER. 

118 Temporary combustible 
structures: 

118.1 Temporary combustible structures will not be built near or 
  around work site. 

119 Precautions against fire: 119.1  The CONTRACTOR will have to provide Fire Extinguishers, 
Fire Buckets and drums at worksite as recommended by 
ENGINEER-IN-CHARGE. They will have to ensure all 
precautionary measures and exercise utmost care in 
handling the inflammable gas cylinders/ inflammable liquid/ 
paints etc. as advised by ENGINEER-IN- CHARGE. 
Temporary combustible structures will not be built near or 
around the work-site. 

 
120 Explosives: 120.1 Explosives shall not be stored or used on the WORK or on 

the SITE by the CONTRACTOR without the permission of 
the ENGINEER-IN-CHARGE in writing and then only in the 
manner and to the extent to which such permission is 
given. When explosives are required for the WORK they 
will be stored in a special magazine to be provided at the 
cost of the CONTRACTOR in accordance with the 
Explosives Rules. The CONTRACTOR shall obtain the 
necessary licence for the storage and the use of explosives 
and all operations in which or for which explosives are 
employed shall be at sole risk and responsibility of the 
CONTRACTOR and the CONTRACTOR shall indemnify 
the EMPLOYER against any loss or damage resulting 
directly or indirectly therefrom. 

121 Mines /Factories Act: 121.1 SAFETY CODE: The CONTRACTOR shall at his own 
expense arrange for the safety provisions as required by 
the ENGINEER-IN-CHARGE in respect of all labour 
directly employed for performance of the WORKS and 
shall provide all facilities in connection therewith. In case 
the CONTRACTOR fails to make arrangements and 
provides necessary facilities as aforesaid, the ENGINEER-
IN- CHARGE shall be entitled to do so and recover the 
costs thereof from the CONTRACTOR. 

  121.2 Failure to comply with Safety Code or the provisions 
relating to report on accidents and to grant of maternity 
benefits to female workers shall make the CONTRACTOR 
liable to pay Company Liquidated Damages an amount not 
exceeding Rs.50/- for each default or materially incorrect 
statement. The decision of the ENGINEER-IN-CHARGE 
in such matters based on reports from the Inspecting 
Officer or from representatives of ENGINEER-IN-CHARGE 
shall be final and binding and deductions for recovery of 
such Liquidated Damages may be made from any amount
payable to the CONTRACTOR from all the provisions of 
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the Mines Act, 1952 / Factory Act 1948 or any 
statutory modifications or re-enactment thereof the 
time being in force and any Rules and Regulations 
made thereunder in respect of all the persons 
employed by him under this CONTRACT and shall 
indemnify the EMPLOYER from and against any claim 
under the Mines Act or the rules and regulations 
framed thereunder by or on behalf of any persons 
employed by him or otherwise. 

122 Preservation of place: 122.1 The CONTRACTOR shall take requisite precautions and 
use his best endeavours to prevent any riotous or 
unlawful behaviour by or amongst his worker and 
others employed or the works and for the preservation 
of peace and protection of the inhabitants and security 
of property in the neighborhood of the WORK. In the 
event of the EMPLOYER requiring the maintenance of 
a Special Police Force at or in the vicinity of the site 
during the tenure of works, the expenses thereof shall 
be borne by the CONTRACTOR and if paid by the 
EMPLOYER shall be recoverable from the 
CONTRACTOR. 

123 Outbreak of infectious 123.1 The CONTRACTOR shall remove from his camp such 
labour and their facilities who refuse protective 
inoculation and vaccination when called upon to do so 
by the ENGINEER-IN-CHARGE's representative. Should 
Cholera, Plague or other infectious diseases break out 
the CONTRACTOR shall burn the huts, beddings, 
clothes and other belongings or used by the infected 
parties and promptly erect new huts on healthy sites 
as required by the ENGINEER-IN-CHARGE failing 
which within the time specified in the Engineer's 
requisition, the work may be done by the EMPLOYER 
and the cost thereof recovered from the 
CONTRACTOR. 

 diseases: 

124 Use of intoxicants: 124.1 The unauthorised sale of spirits or other intoxicants, 
beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or 
within the control of the CONTRACTOR or any of his 
employee is forbidden and the CONTRACTOR shall 
exercise his influence and authority to the utmost 
extent to secure strict compliance with this condition. 
In addition to the above, the CONTRACTOR shall 
abide by the safety code provision as per C.P.W.D. 
safety code and Indian Standard Code framed from 
time to time. 
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
(To be executed on non-judicial stamped paper of appropriate value) 

 
 

 
WHEREAS IGGL. (hereinafter referred to as IGGL) which expression shall unless 
repugnant to the context includes their legal representatives, successors and assigns having 
their office at 5th floor, Central Mall, Christian Basti, Guwahati,Assam has entered into a 
CONTRACT with (hereinafter 
referred to as the CONTRACTOR which expression shall unless repugnant to the context include 
their legal representatives, successors and assigns) for    
on the terms and conditions as setout, inter-alia, in the CONTRACT No................. 
Dated............. and various documents forming part thereof hereinafter collectively referred to as 
the "CONTRACT" which expression shall include all amendments, modifications and/or 
variations thereto. 

 
AND WHEREAS 

 
i) IGGL has agreed to supply to the CONTRACTOR, equipment, plants and materials 

(finished, semi-finished and raw) for the purpose of EXECUTION of the said 
CONTRACT by the CONTRACTOR (the equipment, plants and materials to be supplied 
by IGGL to the CONTRACTOR, hereinafter for the sake of brevity referred to as the 
"said materials") and pending execution by the CONTRACTOR of the CONTRACT 
incorporating the said materials, the said materials shall be under the custody and 
charge of the CONTRACTOR and shall be kept, stored, altered, worked upon and/or 
fabricated at the sole risk and expense of the CONTRACTOR. 

i) As a pre-condition to the supply of the said materials by IGGL to the CONTRACTOR, 
IGGL has required the CONTRACTOR to furnish to IGGL an Indemnity Bond in the 
manner and upon terms and conditions hereinafter indicated. 

 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR 
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified 
IGGL from and against all loss, damage and destruction (inclusive but not limited to any 
or all loss or damage or destruction to or of the said materials or any item or part thereof 
by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or 
physical action or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty 
fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, or 
other actor omission or commission whatsoever within or beyond the control of the 
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the misuse or 
misappropriation by the CONTRACTOR and the Contractor's servants and/or agents) 
whatsoever to, or of in the said materials or any part of them thereof from the date that 
the same or relative part of item thereof was supplied to the CONTRACTOR upto and 
until the date of return to IGGL of the said materials or relative part of item thereof or 
completed fabricated works(s) incorporating the said material and undertake to pay to 
IGGL forthwith on demand in writing without protest or demur the value as specified by 
IGGL of the said material or item or part 
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thereof, lost, damaged, destroyed, misused and/or misappropriated, as the case may be 
or, together with IGGL'S costs and expenses (inclusive of but not limited to handling, 
transportation, cartage, insurance, freight, packing and inspection costs/or expenses upto) 
and aggregate limit of Rs.  
(Rupees  
 Only). 

 
 

AND THE CONTRACTOR hereby agrees with IGGL that: 
 

i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and 
shall remain valid and irrevocable for all claims of IGGL arising hereunder upto 
and until the midnight of . However, if 
the CONTRACT for which this Indemnity/Undertaking is given is not completed 
by this date, the CONTRACTOR hereby agrees to extend the 
Indemnity/Undertaking till such time as is required to fulfil the CONTRACT. 

 
ii) This Indemnity/Undertaking shall not be determined by any change in constitution 

or upon insolvency of the CONTRACTOR but shall be in all respects and for all 
purposes be binding and operative until payment of all moneys payable to IGGL 
in terms of hereof. 

 
iii) The mere statement of allegation made by or on behalf of IGGL in any notice or 

demand or other writing addressed to the CONTRACTOR as to any of the said 
material or item or part thereof having been lost , damaged, destroyed, misused 
or misappropriated while in the custody of the CONTRACTOR and/or prior to 
completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials shall be conclusive of the factum of the said 
material or item or part thereof having been supplied to the CONTRACTOR 
and/or the loss, damage, destruction, misuse or misappropriation thereof, as the 
case may be, while in the custody of the CONTRACTOR and/or prior to the 
completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials without necessity on the part of IGGL to produce 
any documentary proof or other evidence whatsoever in support of this. 

iv) The amount stated in any notice of demand addressed by IGGL to the 
CONTRACTOR as to the value of such said materials lost, damaged, destroyed, 
misused or misappropriated, inclusive relative to the costs and expenses incurred 
by IGGL in connection therewith shall be conclusive of the value of such said 
materials and the said cost and expenses as also of the amount liable to be paid 
to IGGL to produce any voucher, bill or other documentation or evidence 
whatsoever in support thereof and such amount shall be paid without any demur 
and on demand and no dispute shall be raised concerning the same. 
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The undersigned has full power to execute this Indemnity Bond on behalf of the 
CONTRACTOR under the Power of Attorney dated  . 

 
 
 
 
 

 
(SIGNED BY COMPETENT AUTHORITY) 

 

 
Place: 

 
Dated: 

 
Official seal of the CONTRACTOR 
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PROFORMA FOR CONTRACT AGREEMENT 

LOA No. IGGL/ Dated   
 

Contract Agreement for the work of  of IGGL. made on   
between (Name and Address)    , hereinafter called the 
“CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or context 
include its successors and permitted assignees) of the one part and IGGL 
hereinafter called the “EMPLOYER” (which term shall, unless excluded by or repugnant to the 
subject or context include its successors and assignees) of the other part. 

 
WHEREAS 
A. The EMPLOYER being desirous of having provided and executed certain work mentioned, 

enumerated or referred to in the Tender Documents including Letter Inviting Tender, General 
Tender Notice, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, 
Agreed Variations, other documents has called for Tender. 

 
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 

Tender Documents and has satisfied himself by careful examination before submitting his 
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature of 
site and local conditions, the quantities, nature and magnitude of the work, the availability of 
labour and materials necessary for the execution of work, the means of access to SITE, the 
supply of power and water thereto and the accommodation he may require and has made 
local and independent enquiries and obtained complete information as to the matters and 
thing referred to, or implied in the tender documents or having any connection therewith and 
has considered the nature and extent of all probable and possible situations, delays, 
hindrances or interferences to or with the execution and completion of the work to be carried 
out under the CONTRACT, and has examined and considered all other matters, conditions 
and things and probable and possible contingencies, and generally all matters incidental 
thereto and ancillary thereof affecting the execution and completion of the WORK and 
which might have influenced him in making his tender. 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance of Tender and any statement of agreed variations with its enclosures copies of 
which are hereto annexed form part of this CONTRACT though separately set out herein and 
are included in the expression “CONTRACT” wherever herein used. 
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AND WHEREAS 

 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of the said 
WORK at the rates stated in the schedule of quantities of the work and finally approved by EMPLOYER 
(hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of CONTRACT. 

 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:- 

 
1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by 

him, the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will 
duly provide, execute and complete the said work and shall do and perform all other acts and things 
in the CONTRACT mentioned or described or which are to be implied there from or may be 
reasonably necessary for the completion of the said WORK and at the said times and in the manner 
and subject to the terms and conditions or stipulations mentioned in the contract. 

 
2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does 

hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the 
respective amounts for the WORK actually done by him and approved by the EMPLOYER at the 
Schedule of Rates and such other sum payable to the CONTRACTOR under provision of 
CONTRACT, such payment to be made at such time in such manner as provided for in the 
CONTRACT. 

A N D 

3. In consideration of the due provision, execution and completion of the said WORK the 
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the 
services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water supply 
and others as set for in the said CONTRACT and such other sums as may become payable to the 
EMPLOYER towards the controlled items of consumable materials or towards loss, damage to the 
EMPLOYER'S equipment, materials construction plant and machinery, such payments to be made 
at such time and in such manner as is provided in the CONTRACT. 

 
It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made 
available by the EMPLOYER for execution of the works or in the building, structures or work 
executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., brought on 
the said SITE (unless the same specifically belongs to the CONTRACTOR) and the CONTRACTOR 
shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be entitled to 
assume or retain possession or control of the SITE or structures and the EMPLOYER shall have an 
absolute and unfettered right to take full possession of SITE and to remove the CONTRACTOR, 
their servants, agents and materials belonging to the CONTRACTOR and lying on the SITE. 
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The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only 
as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE or the 
structures erected thereon and the EMPLOYER shall be entitled to terminate such license at 
any time without assigning any reason. 

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from 
the said SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively 
belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over the same 
and such excavation and materials should be disposed off on account of the EMPLOYER 
according to the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE. 

 
In Witness whereof the parties have executed these presents in the day and the year first above written. 

 
Signed and Delivered for and on Signed and Delivered for and 
on behalf of EMPLOYER. on behalf of the CONTRACTORs. 

 
 

IGGL (NAME OF THE CONTRACTOR) 
 

   
Date:  
Place:  

Date:  
Place:  

 
 

IN PRESENCE OF TWO WITNESSES 
 

1.   1.   

 
 
 

2.   2.   
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SPECIAL CONDITION OF CONTRACT 

 
1. GENERAL 
 
1.1 Special Conditions of Contract shall be read in Conjunction with the General 

conditions of Contract, specification of work, Drawings and any other 
documents forming part of this Contract wherever the context so requires.  

 
1.2 Notwithstanding the sub-division of the documents into these separate sections 

and volumes, every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the Contract 
so far as it may be practicable to do so.  

 
1.3 Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears, the provisions of the special Conditions of Contract 
shall be deemed to over-ride the provisions of the General Conditions of 
Contract and shall to the extent of such repugnancy, or variations, prevail.  

 
1.4 Wherever it is mentioned in the specifications that the Contractor shall perform 

certain work or provide certain facilities, it is understood that the Contractor 
shall do so at his own cost and the value of contract shall be deemed to have 
included cost of such performance and provisions, so mentioned.  

 
1.5 The materials, design, and workmanship shall satisfy the relevant Indian 

Standards, the Job Specifications contained herein and Codes referred to.  
Where the job specification stipulate requirements in addition to those 
contained in the standard codes and specifications, these additional 
requirements shall also be satisfied.  

 
1.6 Void 

 
1.7 It will be the Contractor's responsibility to bring to the notice of Engineer-in-

Charge any irreconcilable conflict in the contract documents before starting the 
work (s) or making the supply with reference which the conflict exists.  

 
1.8 In the absence of any Specifications covering any material, design of work (s) 

the same shall be performed / supplies / executed in accordance with Standard 
Engineering Practice as per the instructions / directions of the Engineer-in-
Charge, which will be binding on the Contractor.  

 
2.0 SCOPE OF WORK & SCOPE OF SUPPLY 
 
2.1 The detailed scope of work shall be as specified in Technical Volume II of II & 

tender / addendum / corrigendum document. It is however, explicitly 
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understood that scope described  is not limiting, in far as the responsibilities 
of the contractor are concerned and shall include,  interaiia, carrying out 
any and all works and providing any and all facilities as are required to 
complete the works in all respect.  

 
3.0 SUPPLY OF WATER, POWER & OTHER UTILITIES 
 
3.1 The Clause No. 2.3 to 2.5 given in General Conditions of Contract is modified 

to following extent:  

3.2 The Contractor shall be responsible at his own cost for arranging and providing 
all the required Water, Power, land required for temporary site office , 
fabrication yard and other utilities, in the quantities and at the times required 
for performance of work under the contract. The contract price shall be deemed 
to include all costs towards the same.  

The Employer/Consultant shall not supply water, power and other utilities.  
 
3.3 Contractor shall, if required by him, for the entire duration of the execution of 

the work make available near the site, land for construction of Contractor’s 
office, Warehouse, Workshops and for any purpose in connection with 
providing infrastructure required for the execution of the Contract. The 
Contractor shall at his own cost construct all temporary buildings and provide 
suitable water supply and sanitary arrangement as required. On completion of 
the work undertaken by the Contractor, he shall remove all temporary works 
erected by him and have the site cleared as directed by Engineer-in-Charge. If 
the Contractor shall fail to comply with these requirements, the Engineer-in-
Charge may at the expense of the Contractor remove such surplus and rubbish 
materials and dispose off the same as he deems fit and get the site cleared as 
aforesaid, and the Contractor shall forthwith pay the amount of all expenses so 
incurred and shall have no claims in respect of any such surplus material 
disposed of as aforesaid.  

 
4.0 COMPLETION SCHEDULE  
 
4.1 The work shall be executed strictly as per COMPLETION SCHEDULE / 

COMPLETION PERIOD given in Annexure-3 to SCC in the bidding 
document. 

 
5.0 DRAWINGS AND DOCUMENTS 
  
5.1  The drawings accompanying the bid document (if any) are of indicative nature 

and issued for bidding purpose only. Purpose of these drawing is to enable the 
bidder to make an offer in line with the requirements of the 
Employer/Consultant. However no extra claim whatsoever, shall be entertained 
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for variation in the "Approved for Construction" and "Bid document drawings" 
regarding any changes/units. Construction shall be as per 
drawings/specifications  issued/approved by the Engineer-in-Charge during the 
course of execution of work. Detailed construction drawings (wherever 
required) on the basis of which actual execution of work is to proceed will be 
prepared by the contractor. 

 
5.2  The drawings and documents to be submitted by the Contractor to 

Employer/Consultant after award of the work as per the requirements enlisted 
in the bidding document shall be for Employer/Consultant's review, 
information and record. The Contractor shall ensure that drawings and 
documents submitted to Employer/Consultant are accompanied by relevant 
calculations, data as required and essential for review of the document/ 
drawings. MECON shall review the drawings/ documents within two weeks 
from the date of submission provided the same are accompanied by relevant 
calculations, data as required and essential for review. 

 
5.3 All documents and drawings including those of Contractors sub-vendor's 

manufacturer's etc. shall be submitted to Employer/Consultant after having 
been fully  vetted in detail, approved and co-opted by the Contractor & shall 
bear Contractor seal/ certifications to this effect. All documents/drawings & 
submissions made to Employer/Consultant without compliance to this 
requirement will not be acceptable and the delay & liability owing to this shall 
be to the Contractor's account. 

 
5.4 The review of documents and drawings by Employer/Consultant shall not 

absolve Contractor from his responsibility to meet the requirements of 
specifications, drawings etc. and liabilities for mistakes and deviations. Upon 
receiving the comments on the drawing/documents reviewed by 
Employer/Consultant, Contractor shall incorporate the comments as required 
and ensure their compliance. 

 
5.5 Copies of all detailed working drawing relating to the works shall be kept at the 

contractors’ office at the site and shall be made available to the Engineer-in-
charge/ Employer/Consultant at any time during execution of the contract. 
However no extra claim what so ever shall be entertained for any variation in 
the “approved/issued for construction drawings” and “tender drawings” 
regarding any changes/units unless otherwise agreed. 

 
5.6 The Contractor shall rectify any inaccuracies, errors and non-compliance to 

contractual requirements. Any delay occurring on this shall not construe a 
reason for delay/ extension. 
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6.0 COMPLIANCE WITH LAWS  
 
6.1 The Contractor shall abide by all applicable rules, regulations, statutes, laws 

governing the performance of works in India, including but not limited to the 
following:  

 
i) Contract Labour (Regulation & Abolition) Act 1970 & the centre rules, 

1971 framed there under.  
ii) Payment of Wages Act.  
iii) Minimum Wages Act.  
iv) Employer’s Liability Act.  
v) Factory Act.  
vi) Apprentices Act.  
vii) Workman’s Compensation Act.  
viii) Industrial Dispute Act.  
ix) Environment Protection Act.  
x) Wild life Act.  
xi) Maritime Act.  
xii) Any other Statute, Act, Law as may be applicable.  
xiii) PNGRB Act.  

 
7.0 GOVERNMENT OF INDIA NOT LIABLE 
 
7.1 It is expressly understood and agreed by and between the Contractor and the 

Employer/Consultant that the Employer/Consultant is entering into this 
agreement solely on its own behalf and not on behalf of any other person or 
entity. In particular, it is expressly understood and agreed that the Government 
of India is not a party to this agreement and has no liabilities, obligations or 
rights there under. It is expressly understood and agreed that the 
Employer/Consultant is an independent legal entity with power and authority to 
enter into contract, solely in its own behalf under the applicable laws of India 
and general principal of Contract Law. The Contractor expressly agrees, 
acknowledges and understands that the Employer/Consultant is not an agent, 
representative or delegate of Govt. of India. It is further understood and agreed 
that the Govt. of India is not and shall not be liable for any acts, omissions, 
commissions, breaches or other wrongs arising out of the contract. 
Accordingly, contractor hereby expressly waives, releases and foregoes any 
and all actions or claims, including cross claims, impleader claims or counter 
claims against the Govt. of India arising out of this contract and covenants not 
to sue to Govt. of India as to any manner, claim, cause of action or thing 
whatsoever arising of or under this agreement. 

 
8.0 VOID 
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9.0 LIMITATION OF LIABILITY 
 
9.1 The final payment by the Owner/ Consultant in pursuance of the Contract terms 

shall not mean release of the Contractor from all of his liabilities under the 
Contract. The Contractor shall be liable and committed under this contract to 
fulfill all his liabilities and responsibilities, till the time of release of contract 
performance guarantee by the Owner/ Consultant. 

 
9.2 Notwithstanding anything contrary contained herein, the aggregate total 

liability of Contractor under the Contract or otherwise shall be limited to 100% 
of Contract value. However, neither party shall be liable to the other party for 
any indirect and consequential damages, loss of profit or loss of production. 

 
10.0 CONTRACT PERFORMANCE GUARANTEE 
 
10.1 Please refer clause no. 38 of ITB (Vol I) and clause no. 24.0 of GCC (General 

Condition of Contract). 
 
10.2 In addition to clause no.38 of ITB and 24 of GCC following will also apply:- 
  
a) In the event completion of works is delayed beyond the Scheduled Completion 

Date for any reasons whatsoever, the Contractor shall have the validity of the 
guarantee suitably extended to cover the period mentioned above. 

 
b) The Employer/Consultant shall have an unqualified option under this guarantee 

to invoke the Banker’s Guarantee and claim the amount there under in the 
event of Contractor failing to honour any of the commitments entered into 
under this Contract and/or in respect of any amount due from the Contractor to 
the Employer/Consultant. In case Contractor fails to furnish the requisite Bank 
Guarantee as stipulated above, then the Employer/Consultant shall have the 
option to terminate the Notification of Award of Work and forfeit the Bid 
Security/Earnest Money amount and compensation for the works performed 
shall be payable upon such termination. 

 
c) Upon completion of the Works as per Completion Schedule stipulated in 

Contract, the above  said guarantee shall be considered to constitute the 
Contractor’s warranty/guarantee for the  work done by him or for the Works 
supplied and performance as per the specifications and any other conditions 
against this Contract. The warranty/guarantee shall remain in force for 12 
months from the date of issuance of certificate of Completion and Acceptance 
against this Contract as per GCC. Contractor shall also arrange for the 
Performance Guarantee to remain  valid until expiration of the guarantee period 
for entire works covered under the contract. On substantial Completion of the 
work which has been completed to such an extent that the intended purpose of the 
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work is met and ready to use, successful I&C reports shall be issued by the Engineer-
in-Charge / PMC for the portion of the work. The certificate shall have appended with 
a snag list and outstanding balance item of work that need to be completed in 
accordance with the provisions of the contract. On compliance of the above said work 
to the satisfaction of client / PMC, the defect liability period / warranty / guarantee 
period of 12 months will start from the portion of the work. 

 
The Warranty / Guarantee / Defect Liability Period shall remain valid for a period of 
twelve (12) months from the date of Taking Over of the Equipment/ acceptance of 
client. The contractor warrants that all the Goods supplied and installed under the 
Contract shall comply strictly with the Contract, shall be first class in every particular 
and shall be free from defects. The contractor further warrants that all equipments, 
materials and supplies furnished by the him for the purpose of the Goods are new, 
merchantable of the most suitable grade, and fit for their intended purposes. The 
contractor further warrants that the services to be carried out under this contract will 
conform with generally accepted professional standards and engineering principles.  

 
On occurrence of any fault, the contractor shall, within 02 days, expeditiously 
repair or replace the defective Goods or parts thereof, at no cost to the Purchaser. The 
contractor shall take over the replaced parts/goods at the time of their replacement. No 
claim whatsoever shall lie on the Purchaser for the replaced parts/goods and labour 
thereafter. Contractor to maintain at least one maintenance office for each awarded 
part / parts with sufficient operation and maintenance spare, tools and tackles, 
furniture etc.  Contractor to deploy one technician and one helper during the defect 
liability period of 12 months for each awarded part / parts. A record book for  
maintenance, fault log, attendance etc. shall be maintained.  
 

e) In the event of Completion of Project being delayed beyond the Scheduled 
Completion Date, the Employer/Consultant may without prejudice to any other 
right or remedy available to the Employer/Consultant, operate the Bank 
Guarantee to recover the Compensation for delay as per provision of Contract. 
The Bank Guarantee amount shall thereupon be increased to the original 
amount, or the Contractor may alternatively submit a fresh Bank Guarantee for 
the equivalent amount of compensation for delay recovered. 

 
11.0 TAXES, DUTIES AND LEVIES IN INDIA  
 
11.1 The Contractor agrees to and does hereby accept full and exclusive liability for 

the payment of any and all taxes, duties, including GST etc. now in force and 
hereafter increased, imposed or modified from time to time in respect of works 
and materials and all contributions and taxes for unemployment compensation, 
insurance and old age pensions or annuities now or hereafter imposed by any 
Central or State Government authorities which are imposed with respect to or 
covered by the wages, salaries, or other compensations paid to the persons 
employed by the Contractor and the Contractor shall be responsible for the 
compliance with all obligations and restrictions imposed by the Labour Law or 
any other law affecting employer-employee relationship and the Contractor 
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further agrees to comply, and to secure the compliance of all subcontractors 
with all applicable Central, State, Municipal and local law and regulation, and 
requirement of any central, State or Local Government agency or authority. 
Contractor further agrees to defend, indemnify and hold Employer/Consultant 
harmless from any liability or penalty which may be imposed by the Central, 
State or Local authorities by reason of any violation by Contractor or 
Subcontractor of such laws, regulations or requirements and also from all 
claims, suits or proceedings that may be brought against the 
Employer/Consultant arising under, growing out of, or by reason of the work 
provided for by this Contract, by third parties, or by Central or State 
Government authority or any administrative sub-division thereof. The prices 
shall also be inclusive of GST as applicable.  

 
11.2 Employer/Consultant shall make from Contractors’ bills such tax deductions as 

are required as per rules and regulations in force from time to time.  
 
11.3 If GST is applicable during site fabrication, the same must be assessed and 

deemed to be included by the bidder in the quoted prices. The bidder in this 
regard shall arrange all required formalities.  

 
11.4 Bidder shall take care of all applicable taxes & duties while submitting their 

prices. 
 
11.5  Any errors of interpretation of applicability of taxes/ duties by Bidders shall be 

to their account. 
 
12.0 TAXES, DUTIES AND LEVIES IN FOREIGN COUNTRIES  
 
 The Contractor agrees to and does hereby accept full and exclusive liability at 

is own cost for the payment of any and all taxes, duties and levies etc as are 
payable to any government, local or statutory authority in any country other 
than India, as in force on bid due date or as hereafter imposed, increased or 
modified, and as are payable by Contractor, his agents, sub-contractor and their 
employees etc. for performance of work under this contract. The Contractor 
shall be deemed to have been fully informed with respect to all such liabilities 
and considered the same in his bid, and the contract shall not be varied in any 
way on this account.  

 
13.0 SUBSEQUENT LEGISLATION 
 
13.1 All duties, taxes, fees, charges, expenses, etc. (except where otherwise 

expressly provided in the Contract) as may be levied/ imposed in consequence 
of execution of the works or in relation thereto or in connection therewith as 
per the Acts, Laws, Rules, Regulations in force shall be to Contractor's 
account. However, any new taxes /duties imposed after the date of submission 
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of last price bid & up to Contractual Completion date shall be to the IGGL’s 
account but such Taxes /duties imposed beyond Contractual Completion date 
shall be to the Contractor’s account. However if such new taxes etc. are in 
substitute of existing taxes, it will be considered on merit of each case. 

 
14.0 VOID 

 
15.0 INCOME TAX & CORPORATE TAX 
 
 Please refer clause no. 43 of ITB, Vol I. 
 
16.0to 19.0 VOID 
 
20.0 WITHHOLDING, ACCOUNTING AND TAX REQUIREMENTS 
 
20.1 Contractor agrees for withholding from wages and salaries of its agents 

servants or employees all sums required to be withheld by the laws of Republic 
of India or any other agency having jurisdiction over the area where Contractor 
is conducting operations and to pay the same promptly and directly when due 
to the proper authority. Contractor further agrees to comply with all accounting 
and reporting requirements of any Nation having jurisdiction over the subject 
matter hereof and to conform to such laws and regulations and to pay the cost 
of such compliance. If requested, Contractor will furnish the evidence of 
payment of applicable taxes, in the country (ies) of the Contractor’s and his 
sub-contractor(s} and expatriate employees. 

 
21.0 INTELLECTUAL PROPERTY 
 
21.1 Neither Employer/Consultant nor Contractor nor their personnel, agents nor 

any subcontractor shall divulge to any one (other than persons designated by 
the party disclosing  the information) any information designated in writing as 
confidential and obtained from the disclosing party during the course of 
execution of the works so long as and to the extent that the information has not 
become part of the public domain. This obligation does not apply to 
information furnished or made known to the recipient of the information 
without restriction as to its use by third parties or which was in recipient's 
possession at the time of disclosure by  the disclosing party. Upon completion 
of the works or in the event of termination pursuant to  the provisions of the 
contract, Contractor shall immediately return to Employer/Consultant all 
drawings, plans, specifications and other documents supplied to the Contractor 
by or on  behalf of Employer/Consultant or prepared by the Contractor 
solely for the purpose of the performance of the works, including all copies 
made thereof by the Contractor. 
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22.0 FIRM PRICE 
 
22.1 The quoted prices shall be firm and shall not be subject to price escalation till 

the work is completed in all respects. 
 
23.0 WORKS CONTRACT 
 
23.1 The work covered under this contract shall be treated as “Works Contract". 
 
24.0 PROVIDENT FUND ACT  
 
24.1 The Contractor shall strictly comply with the provisions of Employees 

Provident Fund Act and register them with RPFC before commencing work. 
The Contractor shall deposit Employees and Employers contributions to the 
RPFC every month. The Contractor shall furnish along with each running bill, 
the challan receipt for the payment made to RPFC for the preceding months. 

 
25.0 MOBILIZATION ADVANCE  
 
 Not Applicable in this instant tender. 
 
26.0 CHANGE ORDERS /EXTRA WORKS/ DEVIATIONS 
 
26.1 A change order will be initiated in case: 
 

i) The Owner/Consultant directs the Contractor to include any addition to 
the scope of work not covered under this Contract or delete any Work 
included in the scope of work under the contract. 

 
ii) Contractor requests to delete any part of the work which will not 

adversely affect the operational capabilities of the project and if agreed 
by the Owner / Consultant and for  which cost and time benefits shall be 
passed on to the Owner / Consultant. 

 
26.2 Any changes required by the Owner / Consultant before giving their approval 

to detailed procedure or any other document relating to material procurement. 
layout plans etc. for complying with the requirements of bidding document 
shall not be construed to be a change in the scope of work under the contract.
  

26.3 Any change order as above comprising an alteration which involves a change 
in the scope of works (which sort of alteration is hereinafter called a 
"Variation") shall have impact on the contract value that shall be dealt towards 
end of contract. All change orders shall be approved by the Engineer-In-
Charge. 
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26.4 If the Contract provides applicable rates for the valuation of the variation in 
question the contract price shall be increased or decreased in accordance with 
those rates. If the parties agree that the contract does not contain applicable 
rates then the parties shall negotiate a revision of the contract price which shall 
represent the change in cost of the works caused by the variations. Any change 
order must be duly approved by the Owner Consultant in writing. 

 
26.5 If there is a difference in opinion between the Contractor and the Owner / 

Consultant whether a particular work constitutes a change order or not, the 
matter shall be handled in accordance with the procedures set forth in para 
26.7.8 and 26.7.9 here below. 

 
26.6 Within 10 (Ten) working days of receiving the comments from the Owner / 

Consultant on the documents submitted by the Contractor for approval, the 
Contractors response in writing stating which item(s) is are potential change(s), 
if applicable, will be submitted to the Owner/Consultant. 

 
26.7 Procedure 
 
26.7.1 During execution of work if the Contractor observes that any new requirements 

which is not specific or intended in the bidding document has been indicated by 
Owner / Consultant, they shall discuss the matter with Owner / Consultants 
representatives. 

 
26.7.2 In case such requirement arises from the side of the Contractor they would also 

discuss the matter with Owner / Consultants Representative. 
 
26.7.3 In either of the two cases above, the representatives of both the parties shall 

discuss the project requirement and mutually decide whether the project 
requirement constitutes a change order. 

 
26.7.4 If it is mutually agreed that the project requirement inquiry constitutes a 

"Change Order" then a joint memorandum will be prepared to confirm a 
"Change Order" and basic ideas of necessary agreed modifications. 

 
26.7.5 Contractor will study the work required in accordance with the Joint 

memorandum and assess subsequent schedule and cost effect if any. 
 
26.7.6 The results of this study would be discussed mutually to enable Owner / 

Consultant to give a final decision whether Contractor should proceed with the 
Change Order or not, in the best interest of the Project.  

 
26.7.7 If Owner/Consultants representative accepts the change order in writing then 

Contractor shall proceed the work stipulated in the Change order. Time worked 
by all workmen employed and a statement showing the description and 
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quantity of all materials and plant utilized for extra work shall be submitted to 
Owner /  Consultant. The Owner / Consultant’s representative shall sign and 
return to the Contactor the statement, as agreed. At the end of each month the 
Contractor shall deliver to the Owner / Consultants representative a priced 
statement of the labour, materials and plant used. Whenever any dispute arises 
as to cost allocation between the Contractor and the Owner / Consultant, the 
voucher shall nevertheless be signed by the Owner / Consultant as a record of 
time worked and materials used. List and vouchers so signed will be subject of 
negotiations between the Owner / Consultant and the Contractor regarding their 
cost allocation. 

 
26.7.8 In case, mutual agreement as above that is whether Project Requirement 

constitutes a . change order or not, reached, then Contractor, in the interest of 
the project, shall take up the implementation of the work, if advised in writing 
to do so by Owner / Consultants representative pending settlement between the 
two parties to the effect whether the Project Requirement constitutes a change 
order or not as per the terms and conditions of Contract Documents. 

 
26.7.9 The time and cost effect in such a case shall be mutually verified for the 

purpose of record. Should it be established that the said work constitutes a 
Change Order, the same shall be compensated taking into account the records 
kept and in accordance with the contract. 

 
26.7.10Should the amount of Extra Work / Change Order, if any, which the 

Contractor may be required to perform by the Owner / Consultant, fairly 
entitles the Contractor to extensions of time beyond the scheduled completion 
date for completion of either the whole of the work or for such Extra Work 
only the Owner/ Consultant and the Contractor shall mutually discuss and 
decide the extension of time, if any to be granted to the Contractor. 

 
27.0 CONSTRUCTION EQUIPMENT AND ORGANIZATION  
 
27.1 CONSTRUCTION EQUIPMENT: 
 
27.1.1 The Contractor shall without prejudice to his overall responsibility to execute 

and complete the work as per specifications and time schedule, progressively 
deploy construction equipments and tools & tackles and shall augment the 
same as decided by the Engineer-in-Charge depending on the exigencies of the 
work so as to complete all works within the contracted time schedule and 
without any additional cost to Employer. No construction equipment shall be 
supplied by the Employer. Minimum construction equipments for individual 
part as specified in the Bidding Document at Annexure-8 to SCC. 

 
27.1.2 The Employer/Consultant shall not supply any Construction Equipment. 
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27.2 SITE ORGANIZATION 
 
27.1.7  Subject to the provisions in the contract document and without prejudice to 

Contractor’s liabilities and responsibilities to provide adequate qualified 
skilled, semi skilled and unskilled personnel on the work, contractor shall 
deploy supervisory personnel as specified in this SCC and augment the same as 
decided by the Engineer-in-Charge depending upon the site requirement & the 
exigencies of work so as to complete all works within the contracted time 
schedule and without any additional cost to Employer. 

 
Qualification and experience of Key Supervisory Personnel to be deployed for 
this work as given in bid document. Contractor shall submit bio-data of Key 
Supervisory Personnel meeting the requirement as given in bid document will 
be reviewed and approved by Engineer-in charge 
 
Bidder shall meet the requirement regarding deployment of minimum 
manpower for individual Parts/Priority as specified in the bidding document as 
per Annexure-9 to SCC for Cable laying work. Bidder shall also submit their 
compliance for deployment of manpower along with the bid. Qualification and 
Experience of key construction personnel shall be as mentioned in Scope of 
work. 

 
27.3 Schedule of Labour & Equipment Rates 
 
27.3.1 Hiring / Recovery Rate for Deployment of Manpower attached as Annexure-

10 to SCC shall be used for analyzing rates for extra items and recovery for 
non- deployment  of manpower. 

 
27.3.2  Equipment Hiring / Recovery Rates attached as Annexure-11 to SCC shall be 

used for analyzing rates for extra items and recovery for non-deployment of 
equipment. 

 
28.0 VOID 
 
29.0 GENERAL GUIDELINES DURING AND BEFORE ERECTION  
 
29.1 INSTALLATION/ERECTION OF MATERIAL FOR CABLE LAYING     
 
29.1.1 All the installation/erection shall be carried out by suitable capacity equipments 

& machines with all applicable safety measures. The contractor shall arrange 
for all equipments & machines of suitable capacity required for 
installation/erection of cable tray & cable laying including associate civil & 
mechanical materials & equipments and contract price deemed to be included 
for the same in respective items without any liability on the part of 
Employer/Consultant.  
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29.1.2 Bidder shall submit erection & installation procedures for Cable tray & cable 

laying system, schemes, drawings & documents and for junction boxes.  
 
30.0 CONSTRUCTION RIGHT –OF –USE AND PERMITS: 
 
30.1 The Owner shall provide to the Contractor free of cost the construction right-

of-use for the terminal work and permissions and permits (if any) necessary to 
install Cable tray, Installation structures for cables trays, cable trenching, 
laying, termination, installation of Junction boxes etc as governed by clauses 
defined elsewhere in the bidding document. 

 
30.2 The contractor shall at his own cost and initiative shall obtain all other 

permissions, permits, agreements and licenses necessary for the installation & 
performance of the work shall be obtained by the Contractor at his own cost 
and initiative. In so far as any such permission, permit or license required for 
the performance of the work by the contractor can only be granted at the 
request or recommendation of the Owner/Consultant, the Owner shall at the 
request of the Contractor, provide recommendatory letters to the contractor to 
obtain or procure the same. The contractor shall not, however, be entitled to 
any additional compensation over and above contracted rates of services for 
any hardship or increased cost caused by any idleness, suspension or disruption 
of work or any other account whatsoever as a result of the inability of the 
contractor to obtain the permission(s), permit(s), license(s) aforesaid to match 
with the progress of the work nor shall the same constitute a ground for 
extension of time. 

 
30.3 The Owner / Consultant does not warrant that the right-of-use shall be suitable 

at all locations for use and/or movement of vessels and mechanical and other 
equipment of the  Contractor, and the Contractor shall be responsible at his 
own cost and initiative to innovate at site and adopt suitable means to perform 
the work in any particular circumstances as may be encountered. The 
Contractor shall not be entitled to any compensation beyond the price of 
services for any hardship or increased cost caused by the pipeline being routed 
in the tidal zone or adjacent to or across any pipeline, highway, road, dyke, 
lake, river, stream, land and other water channel or course, swamp or mash, 
telephones, telegraph and electric power lines, cables, poles and wires, sewers, 
drains, embankments, cliffs or other obstacles whatsoever which may be 
physically or otherwise, in any manner restrict or limit the use of Contractor's 
vessels, machinery or equipment or necessitate additional precautions and/or 
works to lay the  pipeline or necessitate the use of special methods of 
construction and/or employment of  manual processes, all such 
contingencies and restrictive features being deemed to have been recognized by 
the contractor and provided for in the price of services. 
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30.4 The contractor shall notify the Employer/Consultant the probable date of 
commencement of work at site at least two (2) weeks in advance to enable the 
Employer/Consultant to arrange handing over of the site on the date requested. 
Should contractor fail in such notification, the Employer/Consultant shall not 
be liable for any claim by Contractor, of  whatsoever nature, for delay in the 
availability of a site. 

 
30.5 The Employer shall endeavour to procure the right-of-use for the entire 

pipeline in advance of the commencement of the work by the Contractor for the 
construction of the pipeline. Should, however, this not be possible, the 
Contractor shall commence work in respect of the section or sections of the 
pipelines for which the right-of-use has, for the time being, been acquired. If 
necessary, because of any problem or difficulty concerning the right-of-use, or 
the procurement thereof in any section or sections due to the existence of any 
unforeseen or force majeure conditions covering at any location/section or 
sections of the pipeline right-of-use, the Contractor shall within the scope of 
the work and without entitlement to additional  compensation therefore 
forthwith proceed to the next possible point of its continuance, in respect of 
which right-of-use exists and/or in which the construction work can be 
continued, and shall move in the opposite direction, if necessary. 

 
30.6 The Employer shall likewise endeavour to procure the permits/licenses 

required to be procured by the Employer under the contract sufficiently in 
advance to enable the contractor to continue movement of the spread in the 
same direction. Should, however, for any cause such permission/license not be 
available in time to match the progress of the work, the Contractor shall 
forthwith within the scope of work and without entitlement to additional 
compensation  therefore forthwith proceed with the work at the next 
possible point of its continuance, including movement of the spread in the 
opposite direction, if necessary. 

 
30.7 Owner shall acquire the Right of Use for laying pipeline under P&MP Act. 

1962 & copy of the 3(1) & 6(1) Gazette notifications under the said alongwith 
the related documents shall be handed over to the contractor & ROU shall 
deemed be handed over to the contractor for carrying out the further activities. 
Owner shall also issue cadastral maps for accurate marking of fields for 
opening of ROU. Contractor shall deploy specialized manpower to survey & 
mark the ROU for verification of fields. Contractor shall also deploy his 
representative in the Panchnama team of the owner. The crop / land 
compensations as applicable as per the PMP Act. shall be arranged by owner 
progressively. Contractor shall also deploy their lisioning person alongwith 
owner representative to coordinate with the farmers / land owners for all ROU 
related issues / hindrances during the opening & construction phase of ROU. 
Contractor may seek the help of local authorities in case of unlawful 
hindrances. Contractor shall also deploy  adequate equipments and manpower 
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to open the ROU and shall keep the equipments in ready conditions to open 
ROU during the Panchnama or as & when directed by owner. All such 
contingencies and restrictive features being deemed to have recognized by the 
contractor and provided for in the price of services without entitlement to 
additional compensation whatsoever. 

 
30.8 Contractor is required to maintain a hindrance register. All hindrances 

encountered in the execution needs to be logged in this register and shall be 
jointly signed.  

 
31.0 MEASUREMENT OF WORKS 
 
31.1 In addition to the provisions of relevant clause of GCC and associated 
 provisions  thereof, the  provisions of Annexure-4 to SCC shall also apply 
 
32.0 TERMS OF PAYMENT 
 
32.1 Basis and Terms of Payment for making “ on Account payment” shall be as set 

out in Annexure-5 to SCC. 
 
33.0 STATUTORY APPROVALS 
 
33.1 Owner shall obtain general in-principle permissions from concerned 

authorities, if any having jurisdiction over the site area as necessary for 
construction activities. However, for some of the permissions, if not available, 
Contractor shall do the follow up with the concerned authorities to  get the 
permissions to execute the job in time. However, all the statutory payment 
required for such permissions shall be reimbursed by Employer at actuals.  

 
33.2 The Contractor shall arrange the inspection of the works by the authorities and 

necessary co-ordination and liaison work in this respect shall be the 
responsibility of the contractor. However statutory fees paid, if any, for all 
inspections and approvals by such authorities shall be reimbursed at actual by 
the Employer/Consultant to the contractor on production of documentary 
evidence. 

 
33.3 Any change/ addition required to be made to meet the requirements of the 

statutory authorities shall be carried out by the contractor free of charge. The 
inspection and acceptance of the work by statutory authorities shall however, 
not absolve the contractor from any of his responsibilities under this contract. 

 
34.0 TESTS AND INSPECTION 
 
34.1 The Contractor shall carry out the various tests as enumerated in the technical 

specifications of this bid document and the technical documents that will be 
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furnished to him during the performance of the work.  
 
34.2 All the tests either on the field or at outside laboratories concerning the 

execution of the work and supply of materials by the Contractor shall be 
carried out by Contractor at his own cost.  

 
34.3 The work is subject to inspection at all times by the Engineer-in-Charge.  The 

contractor shall carry out all instructions given during inspection and shall 
ensure that the work is being carried out according to the technical 
specifications of this bid document, the technical documents and the relevant 
codes of practice will be furnished to him during the performance of the work.  

 
34.4 The Contractor shall provide for purposes of inspection access ladders, lighting 

and necessary instruments at his own cost.  
 
34.5 Any work not conforming to execution drawings, specifications or codes and 

approved methodology / scheme shall be rejected forthwith and the Contractor 
shall carryout the rectifications at his own cost.  

 
34.6 All results of inspection and tests will be recorded in the inspection reports, 

proforma of which will be approved by the Engineer-in-Charge.  These reports 
shall form part of the completion documents.  

 
34.7 For materials supplied by Employer/Consultant, Contractor shall carryout the 

tests, if required by the Engineer-in-Charge, and the Employer/Consultant shall 
reimburse the cost of such tests at actual to the Contractor on production of 
documentary evidence.  

 
34.8 Statutory fees paid to IBR authorities and for repeat tests and inspection due to 

failures, repairs etc. such reasons attributable to the Contractor shall be borne 
by the Contractor.  

 
34.9 Inspection and acceptance of work shall not relieve the Contractor from any of 

his responsibilities under this Contract.  
 
35.0 INSPECTION OF SUPPLY ITEMS 
 
35.1 All inspection and tests on bought out items shall be made as per the 

specifications forming part of this contract. Various stages of inspection and 
testing shall be identified after receipt of Quality Assurance Programme from 
the Contractor/ Manufacturer. 

 
35.2 Inspection calls shall be given for associations of Owner/Consultant’s 

representative as per  mutually agreed programme in prescribed proforma with 
15 days margin, giving details of  equipment and attaching relevant test 
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certificates and internal inspection report of the  Contractor.All drawings, 
General Arrangement and other contract drawings, specifications,  catalogues 
etc. pertaining to equipment offered for inspection shall be got approved from 
Owner /Consultant and copies shall be made available to Owner /Consultant 
before hand  for undertaking inspection. 

 
35.3 The contractor shall ensure full and free access to the inspection Engineer of 
 Owner /Consultant at the Contractor’s or their sub-contractor’s premises  at 
 any time during contract  period to facilitate him to carry out inspection and 
 testing assignments. 
 
35.4 The contractor/ sub-contractor shall provide all instruments, tools, necessary 

testing and other inspection facilities to inspection engineer of Owner 
/Consultant free of cost for carrying out  inspection. 

 
35.5 Where facilities for testing do not exist in the Contractor’s/ sub-contractor’s 

laboratories, samples and test pieces shall be drawn by the Contractor/ Sub- 
Contractor in presence of Inspection Engineer of a Owner /Consultant and duly 
sealed by the later and sent for testing in Government approved Test House or 
any other testing laboratories approved by the Inspection Engineer at the 
Contractor’s cost. 

 
36.0 FINAL INSPECTION 
 
36.1 After completion of all tests as per specification the whole work will be subject 

to a final inspection to ensure that job has been completed as per requirement. 
If any defects noticed in the work attributable to Contractor, the Contractor at 
his own cost shall attend these, as and when the Owner /Consultant brings them 
to his notice. The Owner /Consultant shall have the right to have these defects 
rectified at the risk and cost of the contractor if he fails to attend to these 
defects immediately. 
 

37.0 COMPENSATION FOR EXTENDED STAY    
 
  Not Applicable in this instant tender. 
 
38.0 COMPUTERIZED CONTRACTORS BILLING SYSTEM  
 
38.1 Without prejudice to stipulation in General Conditions of Contract, Contractor 

should follow following billing system.  
 
38.2 The bills will be prepared by the contractors on their own PCs as per the 

standard formats and codification scheme proposed by IGGL/MECON. The 
contractors will be provided with data entry software to capture the relevant 
billing data for subsequent processing. Contractors will submit these data to 
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IGGL/MECON in an electronic media along with the hard copy of the bill, 
necessary enclosures and documents. The contractor will also ensure the 
correctness and consistency of data so entered with the hard copy of the bill 
submitted for payment.  

 
38.3 Employer/Consultant will utilize these data for processing and verification of 

the Contractor's bill and payment."  
 
39.0 TEMPORARY WORKS 
 
39.1  All Temporary and ancillary works, enabling works connected with the work, 

including all works  which are required for the safety of the existing 
installation of Owner such as barrication of existing facilities tec. And as 
detailed in bid document shall be responsibility of the Contractor  and the 
price   shall be responsibility of the Contractor and the price quoted by them 
shall be deemed to have included the cost of such works which shall be 
removed by the contractor at his cost, immediately after completion of his 
work. 

 
40.0 VOID 
 
41.0 QUALITY ASSURANCE /QUALITY CONTROL 
 
41.1 Bidder shall include in his offer the Quality Assurance Programme containing 

the  overall quality management and procedures, which is required to 
be adhered to during the execution of contract. After the award of the contract 
detailed quality assurance programme shall be prepared by the contractor for 
the execution of contract for various works, which will be mutually discussed 
and agreed to. 

 
41.2 The Contractor shall establish document and maintain an effective quality 

assurance system outlined in recognised codes. 
 
41.3 Quality Assurance System plans/procedures of the Contractor shall be 

furnished in the form of a QA manual. This document should cover details of 
the personnel responsible for the Quality  Assurance, plans or procedures to be 
followed for quality control in respect of Engineering, Procurement, Supply, 
Installation, Testing and Commissioning. The quality assurance system should 
indicate organizational approach for quality control and quality assurance of 
the construction activities, at all stages of work at site as well as at 
manufacture's works and dispatch of materials. 

 
41.4 The Employer/Consultant/Consultant or their representative shall reserve the 

right to Inspect / witness, review any or all stages of work at shop/site as 
deemed necessary for quality assurance. 
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41.5 The contractor has to ensure the deployment of Quality Assurance and Quality 

Control Engineer(s) depending upon the quantum of work. This QA/QC group 
shall be fully responsible to carryout the work as per standards and all code 
requirements. In case Engineer-in-Charge feels that Contractor's QA/QC 
Engineer(s) are incompetent or insufficient, contractor has to deploy other 
experienced Engineer(s) as per site requirement and to the full satisfaction of 
Engineer-In-Charge. 

 
41.6 In case contractor fails to follow the instructions of Engineer-in-charge with 

respect to above clauses, next payment due to him shall not be released unless 
until he complies with the instructions to the full satisfaction of Engineer-in-
charge. 

 
41.7 The Contractor shall adhere to the quality assurance system as described in the 
 Bidding Document. 
 
42.0 HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 
 
42.1  The Contractor, during entire duration of the Contract, shall adhere to HSE 

requirement as per spec. enclosed in the bidding document as Annexure-7 to 
SCC.  

 
43.0  SITE CLEANING 
 
43.1  The Contractor shall clean and keep clean the work site from time to time to 

the satisfaction of  the Engineer-in-Charge for easy access to work site and to 
ensure safe passage, movement  and working. 

 
43.2  If the work involves dismantling of any existing structure in whole or part, care 

shall be taken to limit the dismantling up to the exact point and/or lines as 
directed by the Engineer-in-Charge  and any damage caused to the 
existing structure beyond the said line or point shall be repaired and restored to 
the original condition at the Contractor's cost and risks to the satisfaction of the 
Engineer-in-Charge, whose decision shall be final and binding upon the 
Contractor. 

 
43.3 The Contractor shall be the custodian of the dismantled materials till the 

Engineer-in-Charge takes charge thereof. 
 
43.4  The Contractor shall dispose off the unserviceable materials, debris etc. to any 

area  as decided by the Engineer-in-Charge.  
 
43.5  The Contractor shall sort out, clear and stack the serviceable materials obtained 

from the dismantling/renewal at places as directed by the Engineer-in-Charge.  
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43.6  No extra payment shall be paid on this account. 
 
44.0  COMPLETION DOCUMENTS  
 

A) Notwithstanding the provisions contained in standard specification, upon 
completion of work, the Contractor shall complete all of the related drawings 
and documents to the "AS BUILT" stage (including all vendor / sub-vendor 
drawings for bought out items). Following documents to be submitted: 
 

(i)  One complete bound set of all original documents as mentioned 
but not limited to documents listed elsewhere in the bid 
document. 

(ii)  Three complete bound sets of documents as mentioned at (i) 
above, in original size and in 3 (three) CD/DVD/Pen drive. 

(iii)  Three complete bound sets of Contractor's specification including 
design calculations, design & engineering documents, Inspection 
documents, commissioning document, Trial run test reports 
O&M Manuals etc as per scope of work & specifications and as 
per direction of the Engineer In charge.  

(v)  Three sets of all raw data collected / generated, survey reports, 
software reports generated for the entire job as specified in 
documents requirement. 

(vi)  Three sets of Closure report.  
 
B) Completion Documents 
 

The following documents shall be submitted in hard binder by the 
CONTRACTOR in 3 (Three) sets, as a part of completion documents: 
 
i) Preliminary survey report, Cable route & Design data collected for 

the cable laying and installation of materials. 
ii) Test documents & drawings for bought out items. 
iii) Guarantee & warrantee certificates. 
iv) All approved design & detail engineering documents, procedures 

and data sheets.  
v) Pre-commissioning/ Commissioning checklist. 
vi) All mechanical & civil drawings 
vii) Installation, testing & commissioning reports of Cable system. 
viii) Complete operation & maintenance manual for Junction boxes. 
ix) All other requirements as specified in the respective specifications. 
x) As built drawings. 
xi) Any other drawing/document/report specified elsewhere in the 
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bidding document. 
 
Note:  The Contractor shall be eligible to apply for issue of completion 

certificate after submission of completion documents as mentioned 
above.  

 
45.0 COORDINATION WITH OTHER AGENCIES 
 
45.1 Work shall be carried out in such a manner that the work of other agencies 

operating at the site is not hampered due to any action of the Contractor. Proper 
coordination with other agencies will be Contractors responsibility. In case of 
any dispute, the decision of Engineer-in-Charge shall be final and binding on 
the Contractor. 

 
46.0 VOID  
 
47.0 VOID 
 
48.0 TEST CERTIFICATES 
 
48.1 Bidder shall be required to submit recent test certificates for the material being 

used in works room the recognised laboratories. These certificates should 
indicate all properties of the  materials as required in relevant IS 
Standards or International Standards. 

 
48.2 Contractor shall also submit the test certificate with every batch of material 

supplied which will be approved by Engineer-in-Charge. No secured advance 
will be given for the materials not having test certificate. In case any test is to 
be carried out, the same shall be got done in the approved laboratory at the cost 
of contractor. 

 
49.0 ROYALTY 
 
49.1 Contractor's quoted rate should include the royalty on different applicable 

items as per the prevailing Government rates. In case, Employer/Consultant is 
able to obtain the exemption of  Royalty from the State Government, the 
contractor shall pass on the same to  Owner/Consultant for all the items 
involving Royalty. 

 
50.0 VOID 
 
51.0 SITE FACILITIES FOR WORKMEN 
 
51.1. Following facilities are to be ensured at all work places where workmen are 

deployed/engaged by contractor. 
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i) Arrangement of first aid  
ii) Arrangement for clean drinking water.  
iii) Toilets  
iv) Canteen where tea & snacks are available  
v)        Arrangement of Personal protective equipments & safety items. 

 
52.0 EXECUTION OF ELECTRICAL WORKS 
 
52.1 The Contractor shall engage an approved electrical agency for execution of 

electrical works, holding valid electrical contractor licence. In case contractor 
himself executes electrical works then he shall arrange valid electrical 
contractor licence before start of electrical works at site. Not withstanding, 
contractor shall adhere to all the safety standard as included in bidding 
document. 

 
53.0 VOID  
 
54.0 MAKE OF MATERIALS 
 
54.1  The materials required to be supplied by the contractor under this contract shall 

be procured only from Employer/Consultant approved vendors. Where the 
makes of materials are not indicated in the Bidding document contractor shall 
furnish the details of makes and shall obtain prior approval of Engineer-in-
Charge of vendors/sub-vendors before placing order. 

 
55.0 ADDITIONAL WORKS/ EXTRA WORKS  
 
55.1 Employer/Consultant reserves their right to execute any additional works/ extra 

works, during the execution of work, either by themselves or by appointing any 
other agency, even though such works are incidental to and necessary for the 
completion of works awarded to the Contractor. In the event of such decisions 
taken by Employer/Consultant Contractor is required to extend necessary 
cooperation, and act as per the instructions of Engineer-in-Charge.  

 
56.0 RESPONSIBILITY OF CONTRACTOR  
 
56.1 It shall be the responsibility of the Contractor to obtain the approval for any 

revision and/or modifications decided by the Contractor from the 
Employer/Consultant/ Engineer-in-charge before implementation. Also such 
revisions and/or modifications if accepted/ approved by the 
Employer/Consultant/Engineer-in-charge shall be carried out at no extra cost to 
the Employer/Consultant. Any changes required during and/or after approval 
for detailed construction drawings due to functional requirements or for 
efficient running of system keeping the basic parameters unchanged and which 
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has not been indicated by the Contractor in the data/drawings furnished along 
with the offer will be carried out by the Contractor at no extra cost to the 
Employer/Consultant.  

 
56.2 All expenses towards mobilisation at site and demobilisation including 

bringing in equipment, clearing the site etc. shall be deemed to be included in 
the prices quoted and no separate payments on account of such expenses shall 
be entertained.  

 
56.3 It shall be entirely the Contractor's responsibility to provide, operate and 

maintain all necessary construction equipments, scaffoldings and safety 
gadgets, cranes and other lifting tackles, tools and appliances to perform the 
work in a workman like and efficient manner and complete all the jobs as per 
time schedules.  

 
56.4 Preparing approaches and working areas for the movement and operation of the 

cranes, levelling the areas for assembly and erection shall also be the 
responsibility of the Contractor. The Contractor shall acquaint himself with 
access availability, facilities such as railway siding, local labour etc. to provide 
suitable allowances in his quotation. The Contractor may have to build 
temporary access roads to aid his own work, which shall also be taken care 
while quoting for the work.  

 
56.5 The procurement and supply in sequence and at the appropriate time of all 

materials and consumables shall be entirely the Contractor's responsibility and 
his rates for execution of work will be inclusive of supply of all these items.  

 
56.6 Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said 
materials and that until the site is handed over to client as aforesaid the said 
materials shall remain at the site of the said works in the Contractor's custody 
and on his own responsibility and shall at all times be open to inspection by the 
Client / PMC. In the event of the said materials or any part thereof being stolen, 
destroyed or damaged or becoming deteriorated in a greater degree than is due 
to reasonable use and wear thereof the Contractor will forthwith replace the 
same with other materials of like quality or repair and make good the same as 
required by the Client / PMC. 

 
57.0 CHECKING OF LEVELS  
 
57.1 The Contractor shall be responsible for checking levels, orientation plan of all 

foundations, foundation bolts, etc., well in advance of taking up the actual 
erection work and bring to the notice of Engineer-in-Charge discrepancies, if 
any.  In case of minor variations in levels etc. the Contractor shall carry out the 
necessary rectifications to the foundations within his quoted price.  
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57.2 The Contractor shall also be responsible for checking with templates, wherever 

necessary, the disposition of foundation bolts with the corresponding bases of 
structure and shall effect rectifications, as directed, within his quoted rate.  

 
58.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS)  
 
 Please refer clause no.41 of ITB. 
 
59.0 VOID  
 
60.0  BUILDING AND OTHER CONSTRUCTION WORKER’S ACT 
 
60.1  In order to govern welfare and working conditions of labourers engaged in 

construction activities, the Building and other Construction Workers’ 
(Regulation of Employment and Conditions of Service “RE &CS”) Act, 1996 
came into force. RE&CS Act’1996 is applicable in respect of building and 
other construction work. Wherever applicable, The SUB-CONTRACTOR shall 
strictly comply with the following provisions pertaining to RE &CS Act’1996. 

 
a.  The SUB-CONTRACTOR must be registered with the concerned 

authorities under the Building and Other Construction Workers’ 
(RE&CS) Act, 1996 or in case of non-registration; the SUB-
CONTRACTOR should obtain registration within one month of the 
award of contract.  

 
b.  The SUB-CONTRACTOR shall be responsible to comply with all 

provisions of the Building and Other Construction Workers’ (RE&CS) 
Act, 1996, the Building and Other Construction Workers’ Welfare Cess 
Act, 1996, the Building and other Construction Workers’ (RE&CS) 
Rules, 1998 and the Building and Other Construction Workers Welfare 
Cess Rules, 1998. 

 
c.  Cess as per the prevailing rate, shall be deducted at source from bills of 

the SUB-CONTRACTOR by the engineer-in-Charge of the contract and 
remitted to the “Secretary, Building and Other Construction Workers 
Welfare Board” of the concerned State. The SUB-CONTRACTOR shall 
be responsible to submit final assessment return of the cess amount to 
the assessing officer after adjusting the cess deducted at source. 

 
61.0 VOID 

 
62.0  SINGLE POINT RESPONSIBILITY 
 
62.1  The entire work as per scope of work covered under this contract shall be 
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awarded on single point responsibility basis. 
 
63.0 INSURANCES IN INDIA  
 
63.1 In addition to the insurance covers specified in the General Conditions of 

Contract to be obtained and maintained by the Contractor, Contractor shall at 
his own expense arrange, secure and maintain insurance with reputable 
insurance companies to the satisfaction of the Employer/Consultant as may be 
necessary and to its full value for all such amounts to protect the works in 
progress from time to time and the interest of Employer/Consultant against all 
risks as detailed herein.  The form and the limit of such insurance as defined 
herein together with the under writer works thereof in each case should be as 
acceptable to the Employer/Consultant.  However, irrespective of work 
acceptance, the responsibility to maintain adequate insurance coverage at all 
times during the period of Contract shall be that of Contractor alone. 
Contractor’s failure in this regard shall not relieve him of any of his 
responsibilities and obligations under Contractor.  

 
63.2 Any loss or damage to the equipment during ocean transportation, port/custom 

clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the Work is taken over by Employer/Consultant, 
shall be to the account of Contractor. Contractor shall be responsible for 
preferring of all claims and make good for the damage or loss by way of repairs 
and/or replacement of the parts of the Work damaged or lost. Contractor shall 
provide the Employer/Consultant with a copy of all insurance policies and 
documents taken out by him in pursuance of the Contract. Such copies of 
documents shall be submitted to the Employer/Consultant immediately upon 
the Contractor having taken such insurance coverage. Contractor shall also 
inform the Employer/Consultant at least 60 (Sixty) days in advance regarding 
the expiry cancellation and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time.  

 
63.3 Statutory clearances, if any, in respect of foreign supply required for the 

purpose of replacement of equipment lost in transit and/or during erection, shall 
be made available by the Employer/Consultant.  Contractor shall, however, be 
responsible for obtaining requisite licenses, port clearances and other 
formalities relating to such import. The risks that are to be covered under the 
insurance shall include, but not be limited to the loss or damage in handling, 
transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of 
all kinds, fire, war risk (during ocean transportation only) etc. The scope of 
such insurance shall cover the entire value of supplies of equipments, plants 
and materials to be imported from time to time.  

 
63.4 All costs on account of insurance liabilities covered under this Contract will be 

to Contractor’s account and will be included in Contract Price. However, the 
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Employer/Consultant may from time to time, during the currency of the 
Contract, ask the Contractor in writing to limit the insurance coverage risk and 
in such a case, the parties to the Contract will agree for a mutual settlement, for 
reduction in Value of Contract to the extent of reduced premium amounts.  

 
63.5 Contractor as far as possible shall cover insurance with Indian Insurance 

Companies, including marine Insurance during ocean transportation.  
 
64.0 VOID 
 
65.0 SPARES 
 
65.1 Contractor shall procure and supply all spare parts required during 

commissioning of the various items / materials supplied by him as enumerated 
in the Bidding Document. The quoted lumpsum prices shall be deemed to have 
been inclusive of all such provision of commissioning spares, required till 
commissioning of such items. Contractor shall make available all the 
commissioning spares required at site at least 4 (four) weeks before start of 
commissioning. However, listed spares not used during commissioning shall be 
handed over to Employer at their designated place. Contractor shall also supply 
commissioning spares not listed but required during commissioning within the 
contracted price. 

 
65.2  In addition to above, special tools & tackles required, if any, for operation & 

maintenance shall also be supplied by the Contractor and the quoted prices 
shall be deemed to have been inclusive of all such provisions. 

 
66.0  BONUS FOR EARLY COMPLETION 
 
66.1  The Clause 27.3 of GCC for Bonus for early completion shall not be applicable 

in this Contract. 
 
67.0 CLEARNACE OF SITE ON COMPLETION 
 
 Upon the issue of the taking-over certificate the Contractor shall clear away 

and remove from the part of the site to which such taking over certificate 
relates all Contractors equipment, surplus material, rubbish and temporary 
work of every kind and leave such part of the site and works clean and in a 
workmanlike condition to the satisfaction of the Engineer-in-Charge. Provided 
that the Contractor shall be entitled to retain on site, until the end of the defects 
liability period, such material, Contractors equipment and temporary works as 
are required by him for the purpose of fulfilling his obligations during the 
defect liability period. 

 
 

Page 272 of 308



Page 30 of 31 
 
 

68.0 VOID 

 
69.0 STORAGE FACILITIES  
 
69.1 The Contractor shall maintain wherever required an air-conditioned room for 

the storage of the instruments as well as for calibration and testing of the 
instruments at his own cost. The contractor shall provide these facilities with in 
the quoted price.  

 
70.0  VOID 
  
71.0  VOID 
 
72.0 DIRECT PAYMENTS TO SUB-VENDORS/ SUPPORTING AGENCIES 

OF MAIN CONTRACTOR 
 

 "Normally, the payment is to be made to vendor/ contractor only as per 
provision of contract. During execution, in case of financial constraints, IGGL 
may make direct payment to their sub-vendor/ supporting agencies as an 
exception from the amounts due to the vendors/ contractors from any of their 
bills under process upon certification by EIC subject to receipt of such request 
from the vendor/ contractor. Further, the request for direct payments to the sub-
vendor/ sub-contractor shall be considered in performance evaluation of such 
vendor/ contractor. " 

 
73.0 SUB-LETTING OF WORKS 

 
 Please refer clause no.54 of ITB, Vol I 
 
74.0 JOINTS MEASUREMENT OF WORK EXECUTED, BILLING, 
 INVOICE AND PAYMENTS. 

  
 Measurement shall be recorded as per the methods of measurement spelt out in 

Specification/Contract Documents. The PMC/IGGL site engineer/DGM/CM 
will check the measurement as recorded in the Measurement Books/Bills. 

 
75.0 CONTRACTOR TO ENGAGE CONTRACT MANPOWER 

BELONGING TO SCHEDULE CASTES AND WEAKER SECTIONS OF 
THE SOCIETY 

 
 Please refer clause no. 48 of ITB 

76.0 EWAY BILL / ROAD PERMIT: Shall be issued by contractor only for 
transportation of free issue material from one state to another. 
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77.0 LOCAL EMPLOYMENT 
 
77.1 In order to encourage local employment contractor shall endeavour to deploy 
 personnel pass-out from local institutes including execution of non-critical 
 activities through local agencies. However, preference should be given to 
 engage more unskilled manpower resources locally to boost local employment. 
 
78.0 LOCAL SKILL DEVELOPMENT 

 Contractor’s scope shall also include to provide/ conduct a training program to 
develop/ enhance skill of local people in association with local technical 
(Diploma/ ITI) Institute through their skilled manpower (i.e. Forman, Welder 
Grinder, Fitter, NDT Experts etc.) as a part of Govt. of India’s ambitious Skill 
Development Program. 

79.0 COMPLETION CERTIFICATE 
 
 "Engineer-in-charges against the contract shall be RCM of PMC, however, the 

completion certificate shall be issued by IGGL. The provisions of GCC are 
modified to this extent." 

 
80.0 PRADHAN MANTRI SURAKSHA BIMA YOJANA (PMSBY) AND 

PRADHAN MANTRI JEEVAN JYOTI BIMA YOJANA (PMJJBY) 
 
 Contractor shall ensure that all its personnel deployed under this contract have 

obtained additional insurance coverage under the Pradhan Mantri Suraksha 
Bima Yojana (PMSBY) and Pradhan Mantri Jeevan Jyoti Bima Yojana 
(PMJJBY) through the participating banks and submit the proof of such 
insurance coverage to the satisfaction of IGGL. The cost of the insurance 
premium amount for both the above schemes shall be borne by the contractor 
giving evidence/proof to IGGL in this respect and Contractor shall suitably 
consider the same in their bid. 

 
 Both the schemes are to be regulated continuously on yearly basis and the same 

should be renewed on each successive relevant date in subsequent years. 
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ANNEXURES TO SCC  
 

C O N T E N T S 
 
 
Annexure-1 : Scope of Work 
 
Annexure-2  : Scope of Supply  
 
Annexure-3  : Time Schedule 
 
Annexure-4  : Measurement Work 
 
Annexure-5  : Terms of Payment  
 
Annexure-6  : Specification for Quality Assurance System requirements from 

Bidders 
 
Annexure-7 : Specification for Health, Safety and Environment (HSE) 

Management  
 
Annexure-8 : Conditions for issue & reconciliation of material 
 
Annexure-9                :            List of minimum equipment to be deployed for each group  
 
Annexure-10  : Minimum no. of skilled labour to be deployed for each group 
 
Annexure-11 : Hiring / Recovery Rate for Deployment of Manpower  
 
Annexure-12 : Equipment Hiring / Recovery Rate  
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SCOPE OF WORK  
(ANNEXURE-1 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-1 TO SCC 

 
1.0 SCOPE OF WORK  
 

Scope of work shall be as detailed in Particular Job Specification, Technical 
Specifications, Schedule of Rates & various other parts of this Bidding Document. 
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SCOPE OF SUPPLY 
(ANNEXURE-2 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-2 TO SCC 

 
1.0 SCOPE OF SUPPLY  
 
1.1 Owner’s Scope of Supply 
 
 Owner’s scope of supply shall be as specified in Scope of work/ Particular Job 

Specification, Technical Specifications, Schedule of Rates & various other parts of 
the Bidding Document. 

  
 Conditions for Issue and Reconciliation of Materials shall be as per document 

enclosed as Annexure-8 to Special Conditions of Contract. 
 
1.2 Contractor’s Scope of Supply 
 
 All materials except what is under Owner’s scope of supply as mentioned in Clause 

No. 1.1 above, and required for successful completion of works in all respects shall 
be supplied by the Contractor and the cost of such supply shall be deemed to have 
been included in the quoted price without any additional liability on the part of Owner. 
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ANNEXURE-3 TO SCC 
 
 

TIME SCHEDULE 
 
 
 

Completion period for Supply of all Items 
including for installation/ Erection of 
cable trays, laying & termination of 
cables, Testing, & Commissioning 
including site acceptance test and 
handling over of system, site mobilization, 
work permit etc. 

03 Months from date of FOA (Fax 
of Acceptance) 

 
Note:  

 
1. The time of completion as mentioned above is for the total scope of work excluding 
closure of contract (work order) as mentioned in the bidding document and includes 
15 days of mobilization period. 

 
 

2. Completion of entire work shall mean completion of construction work including all 
associated work as per scope of work and as per direction of Engineer-in charge. 

 
 
 

________________________________ 
(STAMP & SIGNATURE OF BIDDER) 
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MEASUREMENT OF WORK 
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ANNEXURE-4 TO SCC 
MEASUREMENT OF WORK 

1.0 GENERAL 
 
1.1 The mode of measurement shall be as mentioned in relevant standard specification 

incorporated in the Bidding Document.  Any other mode of measurements not 
covered in above specifications shall be followed in accordance with relevant BIS 
codes/ Schedule of Rates/ Specifications etc. and/ or as decided by Engineer-in-
charge. 

 
1.2 Payment will be made on the basis of joint measurements taken by Contractor and 

certified by Engineer-in-charge.  Measurement shall be based on “Approved/Issued 
for Construction” drawings, to be the extent that the work conforms to the drawings 
and details are adequate. 

 
1.3 Wherever work is executed based on instructions of Engineer-in-charge or details are 

not adequate in the drawings, physical measurements shall be taken by Contractor in 
the presence of Engineer-in-charge. 

 
1.4 Measurements of weights shall be in metric tonnes corrected to the nearest 

Kilogram.  Linear measurements shall be in meters, centimeters and millimeters as 
appropriate.  

 
1.5 Welds, bolts, nuts, washers etc. shall not be measured.  Rates for structural steel 

work shall be deemed to include the same. 
 
1.6 No other payment either for temporary works connected with this Contractor for any 

other item such as weld, shims, packing plates etc. shall be made.  Such items shall 
be deemed to have been included for in the rates quoted. 

 
1.7 Measurement will be made for various items under schedule of rates on the following 

basis as indicated in the unit column. 
 

i) Weight  : MT or Kg 
ii) Length  : M (Meter), RM (Running Meter)  
iii) Number : No. 
iv) Volume : CUM 
v) Area  : SQM 

 
1.8 All measurements shall be in metric system. All the works in progress will be jointly 

measured by the representative of the Engineer-in-charge and the contractor's 
authorized agent progressively. Such measurements will be either recorded/typed by 
the contractor in the numbered measurement sheets to be supplied by Engineer-in-
Charge / Owner or computerized by Contractor themselves. The measurements shall 
be signed in token of acceptance by the contractor or his authorized representative. 
The contractor shall submit the bill in the approved performa in triplicate to the 
Engineer-in-Charge of the work. 
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2.0      STRUCTURAL STEEL WORK 
 

2.1  Payment for steel work shall be made on basis of admissible weight of the structure 
accepted, the weight being determined as described below.   
   

2.2  The weight for payment will be assessed from the approved fabrication drawings and 
the respective bill of materials prepared by the contractor and approved by the 
Engineer-in-Charge. 

 
2.3 Welds, bolts, nuts, washers etc. shall not be measured. Rate of structural steel work 

shall be deemed to include the same. 
      
2.4 No other payment either for temporary works or for any other item such as welds, 

shims, packing plates etc., shall be made. Such items shall be deemed to have been 
included in the rate quoted for steel work. 
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TERMS OF PAYMENT 
(ANNEXURE-5 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-5 TO SCC 

TERMS OF PAYMENT 
 
TERMS OF PAYMENT 
 
Pending completion of the whole works, provisional progressive payments for the part of 
work executed by the contractor shall be made by Owner on the basis of said work 
completed and certified by the Owner’s representative as per the agreed milestone payment 
schedule and the percentage break-ups given below. 
 
Contractor shall submit his invoices to the Owner’s representative fortnightly in the manner 
as instructed by Owner. Each invoice will be supported by documentation acceptable to 
Owner and certified by the Owner’s representative. Payments made by owner to the 
contractor for any part of the work shall not deem that the Owner has accepted the work. All 
payments against running bills are advance against the work and shall not be taken as final 
acceptance of work / measurement carried out till the final bill. Owner will release payment 
through e-payments only as detailed in the bidding document. 
 
 
1.1 Supplies (SOR ITEM - S.1.1 to S.1.14) 
 
1.1.1 90 % of Invoice value with 100% of GST, will be paid progressively on pro rata basis (station 

wise equipment/system) after receipt of material to site after adjustment against PRS on 
submission of invoice in triplicate as per GST Act along with: 

 
i) Inspection release note by Purchaser/Consultant along with material test certificates 

(MTCs). 
ii) Original LR / GR as applicable. 
iii) Packing List. 
iv) The material shall be checked as per the packing list of the vendor without opening of 

the boxes for physical verification jointly verified by Purchaser/Consultant. 
v) Proof of customs clearance including payment of customs duty for imports permitted 

in the contract. 
vi) Indemnity Bond for the total price of delivered items as per format provided in the 

Bidding document. 
vii) Confirmation on Adequacy of insurance Coverage as per provisions of Bid document, 

as applicable. 
viii) Receipt and acceptance of all material designated store on submission of Goods 

Receipt Voucher (GRV) & Certificate for receipt of all Goods as per PO issued by 
Purchaser/Consultant/ Engineer – in -Charge (EIC) at site. 

 
1.1.2 Balance 10% amount of invoice value shall be paid on completion of commissioning of 

materials and on submission of invoice in triplicate with following document:  
 

i) Certificate from Owner/ Consultant for successful completion of work, submission of 
final documents, final bill and acceptance of the same by owner/consultant thereafter 
for successful closure of work order. 

i) Certificate from Owner / Consultant for receipt of all requisite documents such as (i) 
warranty certificate; (ii) as built drawings; (iii) test reports; (iv) reconciliation statement 
etc have been submitted and accepted. 
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1.2 For Work Portion/ I& C (Laying, loading/unloading, termination, 

glanding, testing and commissioning of LT cables) 
 

 
1.2.1 Civil & Excavation Works (SOR Item no.- SW3 & SW4)  

 
Payment terms shall be as follows unless mentioned otherwise along with SOR Item 
/ PJS as per GST act: 

 
i) 80% on Completion of installation work on pro-rata basis after adjustment of 

PRS as certified in running bills, certified from Owner / Consultant. 
ii) 10% on completion of restoration as certified in running bills as certified in 

running bills, certified from Owner / Consultant. 
iii) 10% on completion of all civil & structure activities related to cable laying work 

and their acceptance, submission of final documents, final bill and acceptance 
of the same by owner/consultant thereafter for successful closure of work 
order. 

 
 

1.3 Cable laying including associated structure, cable tray, laying & 
termination work and Installation, testing & commissioning of the (SOR 
Item no.- SW1, SW2, SW5 & SW6) 

 
1.3.1 90 % of work portion value pro-rata basis as per Schedule of rates after adjustment 

against PRS, on submission of invoice in triplicate with following documents: 
 

i) Completion of installation work on pro-rata basis as certified in running bills, 
certified from Owner / Consultant. 
 

1.3.2 Balance 10% amount of invoice value shall be paid on completion of commissioning 
of materials and on submission of invoice in triplicate with following document:  
 
i) Certificate from Owner/ Consultant for successful completion of work, 

submission of final documents, final bill and acceptance of the same by 
owner/consultant thereafter for successful closure of work order. 

ii) Certificate from Owner / Consultant for receipt of all requisite documents such 
as (i) warranty certificate; (ii) as built drawings; (iii) test reports; (iv) 
reconciliation statement etc have been submitted and accepted. 

 
1.4 For Lumpsum Items 
 

For all lumpsum items included in schedule of rates, contractor shall furnish price 
break-up for quoted lumpsum prices for the approval of Engineer-in-charge. Payment 
for such items shall be made accordingly. In this regard decision of Engineer-in-
charge shall be final and binding to the bidder. 
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1.5 Other items not covered above or elsewhere in the tender (For only 
supply items & O&M spare’s)  

 
a) Completion of supply of individual item of work as per  : 90%  

SOR including supplies, wherever involved, 
on submission of following documents. 

 
1. LR or GR (original) 
2. Packing List. 
3. Inspection release note/ Inspection certificate/Dispatch instructions issued by Owner / 

Consultant 
4. Proof of customs clearance including payment of customs duty for imports permitted 

in the Contract, if applicable. 
5. Receipt and acceptance of all material designated store at site on submission of 

Goods Receipt Voucher (GRV) & Certificate for receipt of all Goods as per PO issued 
by Purchaser/Consultant/ Engineer – in -Charge (EIC) at site. 

6. The material shall be checked as per the packing list of the vendor without opening of 
the boxes for physical verification jointly verified by Purchaser/Consultant).  

 
b) 10% on completion of all activities and their    : 10% 

acceptance from owner, submission of final documents,  
final bill and acceptance of these by owner thereafter for  
successful closure of work order. 

 
 

Note: Any further breakup of each activity for the payment purpose can be done 
 depending upon the site situation / requirement and Recommendation by 
 Engineer-In-Charge and Approval of Construction-In-Charge. 

 
 

2.0  PAYMENT METHODOLOGY 
 
2.1  The contractor shall raise invoices on fortnightly basis. Bidder shall enclose all 

documents as per check list issued by PMC/IGGL. However, EIC may authorize 
payments for bills more frequently i.e., periodicity of less than fortnight, depending on 
site requirements. 

2.2  After receipt of complete RA Bill as per terms and conditions of the contract and duly 
certified by Engineer-in-Charge (EIC), on-account payment equivalent to seventy 
percent (70%) of the net payable certified amount of the RA Bill will be released to 
the contractor within a period of 07 working days from submission of certified bill by 
PMC to IGGL. The balance amount will be released within a period of 15 days from 
submission of certified bill by PMC to IGGL. 

2.3  VOID 

2.4  Employer will release payment through e-payments/cheque only as detailed in the 
Bidding Document. 

2.5  Further break-up of Lumpsum Prices, if deemed necessary for any progressive 
payment of individual item may be mutually arrived at between Engineer-in-Charge 
and the Contractor. 
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2.6  All payments against running bills are advance against the work and shall not be 
taken as final acceptance of work / measurement carried out till the final bill. 

2.7 Bills shall be raised by contractor in line with check list attached in Tender document. 
 
2.8     Contractor shall submit No Claim Certificate, No Dues Certificate and Indemnity Bond 

along with final bill. The Format for No Claim certificate and Indemnity Bond are enclosed 
elsewhere in the tender. 
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SPECIFICATION 
FOR 

QUALITY ASSURANCE SYSTEM REQUIREMENTS 
(Annexure - 6 to SCC ) 

(For Details – Refer Technical Specification enclosed in Vol-II of the 
Tender.) 

 

Page 291 of 308



 
OIL & GAS SBU 

INCOMING POWER SUPPLY CABLE WORK  
AT RT NRL 

 

TITLE 
  

 
ANNEXURES TO  

SPECIAL CONDITIONS OF CONTRACT 
Page 18 of 31 

REVISION 0 

 

   

 

 
 
 
 
 
 

 
 

 
STANDARD SPECIFICATION 

FOR 
HEALTH, SAFETY AND ENVIRONMENTAL (HSE) 

MANAGEMENT AT CONSTRUCTION SITES 
(ANNEXURE – 7 to SCC) 

(FOR DETAILS – REFER TECHNICAL SPECIFICATION ENCLOSED IN 
VOL-II OF THE TENDER) 
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CONDITIONS FOR ISSUE AND 
RECONCILIATION OF MATERIAL 

(ANNEXURE – 8 to SCC) 
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ANNEXURE-8 TO SCC 
 
1.0  CONDITIONS FOR ISSUE OF MATERIALS  

 
Whenever any material is issued by Owner, following conditions for issue of material 
in addition to other conditions specified in the contract shall be applicable:  
 

1.1  Necessary indents will have to be raised by the Contractor as per procedure laid 
down by the Engineer-in-Charge from time to time, when he requires the above 
material for incorporation in permanent works.  

 
1.2  Materials will be issued only for permanent works and not for temporary works, 

enabling works etc. unless specifically approved by the Engineer-in-Charge and the 
same shall not be taken into account for the purpose of materials reconciliation.  

 
1.3  The Contractor shall bear all other cost including lifting, carting from issue points to 

work site/Contractor's store, custody and handling etc. and return of 
surplus/serviceable scrap materials to Owner's storage points to be designated by the 
Engineer-in-Charge etc. No separate payment for such expenditure will be made.  

 
1.4  No material shall be allowed to be taken outside the plant without a gate pass.  
 
1.5  The Contractor shall be responsible for proper storage, preservation and watch & 

ward of the materials.  
 
1.6  RETURN OF UNUSED MATERIAL  

 
1.6.1  All unused/scrap materials shall be the property of the Owner and shall be returned 

in good and acceptable condition size wise, category wise by the Contractor at his 
own cost to Owner's Store(s).  

 
1.6.2  No credit will be given to the Contractor for return of scrap. The Contractor should 

quote the rates accordingly.  
 
1.6.3  In case the Contractor fails to return unused/scrap materials, then recovery for such 

quantity of materials, not returned by the Contractor shall be affected at following 
penal rates from the Contractor's bills or from any other dues of the Contractor to the 
Owner. Contractor shall make his own arrangements for weighing the off cuts to be 
returned to Owner's stores.  

 
1.6.4  Penal Rates for non- return / return of materials:  

 
Sl. No.               Material  Penal Rates  

 
      (a)               Penal rate for non return of   Issue Rate + 25%  

accountable scrap  or Landed Rate + 25% (in case 
issue rate are not indicated in the 
contract)  
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           (b)                   Penal rates for non return of   Twice the Issue Rates  
Unused material/excess scrap  or Twice the Landed Rates (in 

case Issue Rates are not 
indicated in the Contract)  

 
     (c)               Penal rate for return of   Issue Rate + 75%  

excess scrap  or Landed Rate + 75% (in case 
issue rate are not indicated in the 
contract)  

 
           (d)                Penal rate for return of   Issue Rate + 50%  

  excess serviceable materials or Landed Rate + 50% (in case 
issue rate are not indicated in the 
contract)  

   
NOTE:         1)  Landed Rate shall be arrived from the latest Purchase Order  

of respective material received at site by Owner/MECON.  
 
2)  In case different penal rates have been indicated in the Contract 

(based on Project requirement), the same will supersede the above 
rates.  
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LIST OF MINIMUM EQUIPMENTS TO BE 
DEPLOYED BY THE BIDDER  

(Annexure- 9 of Special Condition of Contract) 
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ANNEXURE-9 

 
LIST OF MINIMUM EQUIPMENTS TO BE DEPLOYED BY THE BIDDER  

 
 

SL. 
NO. 

DESCRIPTION OF EQUIPMENT 
MINIMUM 

REQUIREMENT 

1. Hydraulic Excavator 1* 

2.  Water Tanker 5 to 6 KL capacity 1* 

3.  Concrete Mixer  1* 

4.  Vibrator  1* 

5.  Tractor/ Dumper / Tippers  1* 

6.  Welding Machine 1 

7.  Cable crimping tools 2 

8.  Cable drum puller 1 

9.  Electrician tool kits 2 

10.  Drill Machines 2 

11.  Blower 1 

12.  IR Tester - Fluke 1 

13.  Cable, Pipe Locator 1* 

14.  HV Tester 3kV 1 

*As or when required. 
 

Notes: 
 
1. Bidder is required to mobilize the above minimum critical equipments in good working 

condition and suitable for completion of work. Bidder is required to augment the 
above list with additional numbers / categories of equipments as per actual 
requirement and instruction of Engineer-In-Charge without any additional financial 
implication to client.  

2. Bidder shall replace any defective / damaged equipments promptly to complete the 
work without any time & cost implication to the client / owner.  

3. After completion of certain activities, in case equipments are not required the same 
can be de-mobilized with prior approval of Engineer-In-Charge.  
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MINIMUM NO. OF SKILLED MANPOWER TO 
BE DEPLOYED 

(Annexure-10 of Special Condition of Contract) 
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ANNEXURE-10 TO SCC 
 

MINIMUM NUMBER OF SKILLED MANPOWER TO BE DEPLOYED  
 

Sl. 
No 

DESCRIPTION REQUIREMENT 

1. Resident Construction Manager / In charge cum 
Planning Engineer- Electrical (Full time at Site) 

1 

2. Safety Officer  1* 
3. Qualified Welder  1* 
4. Discipline Engineer's 

(Civil/Mechanical/Electrical) 
1* 

5. Foreman / Supervisor  1* 
*As and when required. 
 
The above proposed list of skilled manpower is the minimum to be deployed by Contractor. 
 
NOTE: - 
(1)  The details of minimum manpower required to be mobilized by the execution 

contractor to complete the work within schedule for each part given above and are 
not exhaustive. Contractor is required to augment the above list with additional 
numbers/categories of workmen as required and directed by Engineer-In charge to 
complete the work within the completion time schedule and quoted price. 

(2)     The Manpower as identified above, should have required qualification and adequate 
relevant experience. 

3)  Contractor shall mobilize Resident Construction Manager/ In-charge, Planning 
Engineer/ Safety Officer who will be the permanent employees of the Contractor. 

(4)  CV of proposed Resident Construction Manager/ In charge, Planning Engineer & 
Safety Officer to be submitted prior to start of work. The experience should be related 
to construction of Terminals / stations. 

(5)  This manpower is to be mobilized per group within 15 days of award of work. 
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ANNEXURE-10A TO SCC 
 

EXPERIENCE CRITERIA FOR KEY PERSONNEL TO BE DEPLOYED  
DURING CONSTRUCTION  

 
 
 

1. The Bidder must provide a detailed organizational chart indicating the organization or 
personnel and equipment for each phase of the Works. CVs of main key persons 
shall be submitted by the Contractor along with bid and replacement of any of these 
key persons after FOA/LOA issuance shall be approved by Owner / Owner's 
representative. Key persons shall be deployed during the entire duration of the work 
till completion of all works. Non deployment of key persons will be subject to recovery 
as defined elsewhere in the bid. 

 
Following key persons to be deployed during construction: 

 
Sl. 
No. 

Position Qualification 
& Knowledge 

Experience No. of Key 
Personnel 
(minimum)

1. Construction Manager / 
Construction In-Charge  

Degree / 
Diploma in 
Electrical 
Engineering  

At least 10 years’ 
experience for Degree 
holder and 15 years for 
Diploma holder in 
Construction of 
Terminal / Stations  

 
1 No. 

2. Safety Officer / Foreman / 
Supervisor 

Degree / 
Diploma in 
Engineering / 
Project 
Management  

At least 4 years of 
experience for Degree 
holder and 8 years for 
Diploma holder in 
Safety Management in 
construction of 
Terminal / Stations 

 
 

1 No. 

5. Discipline Engineer's 
(Civil/Mechanical/Electrical)

Degree / 
Diploma in 
Civil 
Engineering 

At least 4 years of 
experience for Degree 
holder and 8 years for 
Diploma holder in 
quality management in 
construction of 
Terminal/stations.

 
1 No.  

 
 
2. This description is only binding upon the Contractor. He must provide, at his own 

expense, all the necessary equipment, machinery and personnel even in addition to 
those indicated in the offer. 
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HIRING / RECOVERY RATE FOR 
DEPLOYMENT OF MANPOWER 

(Annexure-11 of Special Condition of Contract) 
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ANNEXURE –11 TO SCC  
 
 

HIRING / RECOVERY RATE FOR DEPLOYMENT OF MANPOWER 
 
 
1. The Labour rates are “all inclusive”. These rates include but are not limited to all payroll 

costs and allowances, payroll taxes, fringe benefits, protective and/or special clothing, 
construction supplies required for work of a nature included in this contract, overhead, profit 
insurance, transportation and travel time.  

 
2. The rates are inclusive of providing hand tools and consumables such as electrodes, filler 

wire, gases, grinding wheels where the concerned category of labour is expected to use in 
execution of the job but exclusive of all major equipment and machineries.  

 
3. The normal time labour rates shall apply for all hours worked upto eight (8) hours in a day 

and overtime rates shall apply for all hours worked in excess of eight (8) hours in one 
working day, Sunday and Public Holidays. The payment for part of the day shall be made 
on prorate basis.  

 

SL NO.  
CLASSIFICATION  
OF PERSONNEL  

RATE PER DAY 
OF NORMAL 

HOURS 

RATE PER HOUR FOR 
OVER TIME, SUNDAY 

& HOLIDAY 

    IN RS. IN RS. 
1 FOREMAN 2475 540 
2 SURVEYOR  1750 385 
3 SUPERVISOR 2750 600
4 DECIPLINE ENGINEER 3500 775 
5 SAFETY OFFICER 2750 600 
6 GAS CUTTER 1155 250
7 GRINDER 1155 250 
8 BRICK MASON 800 175 
9 STONE MASON 800 175 

10 STRUCTURAL WELDER 1650 360

11 
QUALIFIED ARC WELDER-
AUTOMATIC 

2250 490 

12 QUALIFIED ARC WELDER-
MANUAL 1750 385

13 WATCHMAN/HELPER 650 140 

14 CIVIL LABOUR (UNSKILLED 
LABOUR) 650 140 

15 PIPELINE FITTER 1000 220 
16 STRUCTURAL FITTER 850 185
17 COATER 850 185 
18 MECHANIC 850 185 
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19 
SITE EQUIPMENT/MACHINE 
OPERATOR 

850 185 

20 HEAVY MACHINE OPERATOR 1000 220
21 HEAVY DUTY DRIVER 1000 220 
22 ELECTRICIAN 1000 220 
23 FABRICATOR 1000 220 
24 CARPENTER 800 175 
25 PLUMBER 800 175 
26 PAINTER 800 175 
27 CABLE JOINTER 800 175
28 FUSION OPERATION/JOINTER 850 185 

29 INSTRUMENTATION 
TECHNICIAN 850 185 

30 INSULATOR 700 150 
31 RIGGER 750 165
32 BHISTI (WATER MAN) 650 145 
33 DOCUMENT CONTROLLER 1000 220 
34 ACCOUNT OFFICER 1500 330
35 STORE KEEPER/INCHARGE 1000 220 

 
 
 

 
 

_______________________ 
(SIGNATURE OF BIDDER) 

 
NOTES: - 
1. Rates are final and tenderer is to sign only without deviation. 
2. The recovery rates shall be the rates provided above plus 20% (twenty percent). 
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EQUIPMENT HIRING/RECOVERY RATES 
(Annexure-12 of Special Condition of Contract) 
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ANNEXURE-12 TO SCC 
 
 EQUIPMENT HIRING/RECOVERY RATES FOR OIL AND GAS PROJECTS 
 
 
 

SL. 
NO. 

DESCRIPTION OF EQUIPMENT 

 
UNIT 

 

 
HIRING RATES 

(IN INR) 
INCLUDING 

CONSUMABLES 
& FUEL  

    1 Hydraulic Excavator Per Day Rs 10000/- 

2 Water Tanker 5 to 6 KL capacity Per Day Rs 1500/- 

3 Concrete Mixer  Per Day Rs 1000/- 

4 Vibrator  Per Day Rs 1000/- 

5 Tractor/ Dumper / Tippers  Per Day Rs 1000/- 

6 Welding Machine Per Day Rs 1500/- 

7 Cable crimping tools Per Day Rs 500/- 

8 Cable drum puller Per Day Rs 500/- 

9 Electrician tool kits Per Day Rs 200/- 

10 Drill Machines Per Day Rs 300/- 

11 Blower Per Day Rs 200/- 

12 IR Tester - Fluke Per Day Rs 300/- 

13 Cable, Pipe Locator Per Day Rs 500/- 

14 HV Tester 3kV Per Day Rs 500/- 

 
NOTES: - 
 

1. Rates are inclusive of operators / drivers / Fuel /POL and consumables. 
2. Rates are inclusive of contractor’s overheads & profit. 
3. In case of foreign bidder, conversion rate applicable on one day prior to price bid 

opening date published by the State Bank of India will be considered. 
4. The recovery rates shall be the rates provided above plus 20% (twenty percent). 
5. Hiring rates of above equipments are for one shift (i.e., 8 Hrs). Hiring rates for two 

shifts i.e. 16 hrs are 1.25 times of above rates & hiring rates for three shifts i.e. 24 hrs 
are 1.5 times of above rates 

 
 
 
 
 

 (SIGNATURE OF BIDDER) 
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Name of the 
Bidder/ Bidding 
Firm / Company 
:

Sl.
No.

Description  of Items  as per MR Item Sl. No. as per 
MR

Qty (Nos.) Units For Part1. Unit Ex-works 
price  (including packing, 
forwarding, and GST on 
components and raw 
materials but excluding 
Inland Transportation to 
Delivery Location) including 
cost of Inspection by Third 
Party Agency, mandatory 
spares etc. (wherever 
applicable)

For Part 2. Unit Price  
inclusive of all cost, levies 
etc. but excluding GST 
(CGST&SGST/UTGST or 
IGST)

For Part 1 only : Unit Inland 
transportation upto Delivery 

location and other costs 
incidental to delivery of 

goods 

For Part 1 : GST 
(CGST&SGST/UTGST or 

IGST) on the finished goods 
excluding inland 

transportation (i.e. on cl. no. 
13 )

For part 2: GST 
(CGST&SGST/UTGST or 

IGST applicable on 
Col. (13)

For Part 1 : GST Amount 
(CGST&SGST/UTGST or 

IGST) on the finished goods 
excluding inland 

transportation (i.e. on cl. no. 
13 ) amount

For part 2: GST Amount  
(CGST&SGST/UTGST or 

IGST applicable on 
Col. (13) 

For Part 1 Only : GST 
(CGST&SGST/UTGST or 

IGST) on inland 
transportation (i.e. on cl. no. 

14)

For Part 1 Only : GST 
Amount 

(CGST&SGST/UTGST or 
IGST) on inland 

transportation (i.e. on cl. no. 
14) 

For Part 1 : Unit FOT site 
price incl.  inland 

transportaion, GST etc. Unit 

For Part 2 : Unit Price  
inclusive of all cost, levies 

etc. including GST 
(CGST&SGST/UTGST or 

IGST)

Harmonized System 
Nomenclature (HSN) /

Service Accounting Code 

For Part 1 :Total FOT site 
price incl.  inland 
transportaion, GST etc.

For Part 2 : Total  Price  
inclusive of all cost, levies etc. 
including GST 
(CGST&SGST/UTGST or IGST) 

TOTAL AMOUNT 
In Words

1 2 3 4 5 13 14 15 16 17 20 21 22 53 55
1 PART 1 -Supply
2 Cable route survey, Procurement of LT cables, Cable trays, MS supports, Inspection of

cables at manufacturer works, Transportation to RT NRL, loading/unloading, insurance,
storage of complete materials as per tender specification (Storage at IGGL RT Station),
data sheet, scope of work and route diagram enclosed with tender document.

3 Supply including inspection at manufacturer works, transportation, loading/unloading,
insurance, storage of 1.1kV grade XLPE insulated, PVC sheathed, FRLS power and
control cables (conforming to IS:7098 and specification) of following size-

4 3.5CX240 A2XFY FRLS Cable as per BIS 7098 Part-1 S.1.1 5 KM 0.00 0.00 0.00 0.00 INR Zero Only

5 3.5CX120 2XFY CU, FRLS Cable as per BIS 7098 Part-1 S.1.2 100 Meter 0.00 0.00 0.00 0.00 INR Zero Only

6 Termination Kit-415 V, 240 Sqmm, Raychem/3M, 4 Core S.1.3 8 Nos. 0.00 0.00 0.00 0.00 INR Zero Only

7 Straight Jointing Kit -415 V, 240 Sqmm, Raychem/3M, 4 Core S.1.4 12 Nos. 0.00 0.00 0.00 0.00 INR Zero Only

8 Cable Glands FLP (PESO Certified) Double Compression type- Suitable for
3.5CX240/120 A2Xfy FRLS cables.

S.1.5 20 Nos. 0.00 0.00 0.00 0.00 INR Zero Only

9 Junction Box/DB-415V AC, 3P+N, 400A with MCCB (LSIG) & MFM with Bus-Bar, Power
& Control terminals.

10 415 V, 30 KA single front type outdoor Power JB to receive input power at SS#5 from
PCC 314 of M/s NRL consisting of Cu bus bar, 400 Amp TPN MCCB (with LSIG & Shunt 
trip) complete with wiring, indication lamp, ammeter, voltmeter, MFM (Multi Function
Meter with RS485) etc including all materials & accessories, with operating mechanism
as per technical specification, data sheet. 

S.1.6 2 Nos. 0.00 0.00 0.00 0.00 INR Zero Only

11 Supply of bus bar for extension in existing Panels (10*50 mm) with Al- Cu bimetallic (30-
40 Cm length) at PCC314 SFU Feeder.

S.1.7 3 Nos. 0.00 0.00 0.00 0.00 INR Zero Only

12 GI Cable tray-Hot Dip Galvanized Ladder Type cable trays with covers (as per IS 2629)
including bends, tee, crosses, horizontal and vertical splices etc. as required including
supply of all G.I hardwares and material as required as per standard drawings,
specification and direction of  Engineer-in-charge.

S.1.8

13 GI Cable Tray- 300 MM clear width, Ladder type with dome type cover (75mm height and
2.5 mm thick sheet steel & galvanized 610 g/Sqm)

S.1.9 1300 Meter 0.00 0.00 0.00 0.00 INR Zero Only

14 Supply of MS Angle support 60x60x6 mm/ 50x50x6mm and channels for cable tray
installation (For Support at every 2 m interval).

S.1.10 4 Ton 0.00 0.00 0.00 0.00 INR Zero Only

15 Supply of hume pipe heavy-duty load (500 mm dia) at road crossings. S.1.11 80 Meter 0.00 0.00 0.00 0.00 INR Zero Only

16 Supply of GI earth strip 25x3 mm, Galvanization as per BIS 12776:2002 S.1.12 1300 Meter 0.00 0.00 0.00 0.00 INR Zero Only

17 Supply of advance maintenance free earthing system with 3mtr earth electrode of low
carbon steel with 250 micron copper coating with carbon based backfill compound
(Resitivity of compound shall be less than 1 ohm-m) as per IS 3043/IEEE-80.

S.1.13 3 Nos. 0.00 0.00 0.00 0.00 INR Zero Only

PRICE SCHEDULE
1. This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. 
2. Methodology for Selection of Contractor(s) shall be as mentioned Section-II of the Tender.
3. Bidders are advised NOT to mention Rebate/Discount separately, either in the BOQ format or anywhere else in the offer. In case bidder(s) intend to offer any Rebate/Discount, they should include the same in the item rate(s) itself under the BOQ and indicate the discounted unit rate(s) only.
In case, it is observed that any of the bidder(s) has/have mentioned Discount/Rebate separately, the same shall not be considered for evaluation. However, in the event of the bidder emerging as the lowest bidder, the Discount/Rebate offered by the bidder shall be considered for award of work and the same will be conclusive and binding on the bidder.
4. In case, bidder has not quoted for particular Location, then bidder must not fill up the prices in BOQ.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    5. Necessary withholding taxes/TDS as per applicable Indian Income Tax Rules will be deducted.
6. Scope of Supply, Installation, Testing & commissioning, including  Inspection, documentation etc., shall be strictly as per Material Requisition/ Scope of work and Bidding Document.
7. Bidder to clearly indicate 'Quoted' against each Sr. No. in the price column in the unpriced Price Schedule and % of taxes duties against relevant columns of taxes and duties. Bidders to submit Price part of above Price schedule in their Priced Bid and Unpriced part with the Unpriced Bid. 
8. All the Columns of quoted items in the price schedule including currency must be filled with required information, as applicable.
9. Bidder must quote the price in enclosed Price Schedule formats only. The formats shall not be changed and/or retyped.  For any deviation to the formats, offer may be rejected.
10. Quoted prices are firm and fixed till complete execution of the entire order. In case of discrepancy between unit price and the total price, the unit price shall prevail. 
11.. Bidder confirm that contents of the preamble to the price schedule, bid document, material requisition and quoted his prices accordingly without any deviation.
14. Prices quoted shall include the following:   
a)All handling, transportation including marine transportation (if applicable), liaison, insurance, warehousing at owner location, handling as required including payment of all fee, charges, custom duty, commissioning spares etc.       
b)All design, engineering, supply, installation and Technical support and Guarantees.
c)All documents including drawings, manuals etc.       
15) Bidder shall supply of above items at required location as per job specification/scope of work.

Item Rate BoQ

Tender Inviting Authority: Indradhanush Gas Grid Ltd.; EPMC- MECON Ltd.

Name of Work: Supply, installation, laying, termination, glanding, testing, commissioning of incomer power supply cable from NRL SS to RT NRL of IGGL - SOR Revision -2

Contract No:  

Validate Print Help
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18 Total price including all costs, freight, insurance till commissioning, GST etc.  

19 PART 2 -  Site works (Laying, loading/unloading, termination, 
glanding, testing and commissioning of LT cables)

20 Installation, Erection of Hot Dip Galvanized Ladder Type cable trays (as per IS 2629)
including bends, tee, crosses, horizontal & vertical splices, installation of earth strip in tray
etc. as required, including installation of all G.I hardwares, MS angles & channels,
welding, extension of existing cable supports where required, clamp for the earth
conductor, hot work permission as required, all labour and miscellaneous material as
required as per standard drawings, specification and direction of Engineer-in-charge and
with all required safety & PPE equipment to complete the work.

SW.1 1300 Meter 0.00 0.00 0.00 INR Zero Only

21 Laying, termination of cables in the trays, laying through hume pipes & culverts, road
crossings, including connection & termination of straight and end terminal jointing kit,
testing and commissioning after installation & laying of LT Cable on GI cable trays
including supply & fixing of lugs at both ends, cable markers and embossing on cable
tray " IGGL Cable tray" by blue colour on every 25 meter.

SW.2 5 KM 0.00 0.00 0.00 INR Zero Only

22 Miscellaneous Civil work (For installation of Cable tray, extension of stairs all required civil
work to complete the installation of cable supports) -Extension of stair case near dyke
area, foundations for the cable trays supports including PCC & RCC (Min M25) work
wherever required and other civil works for cable tray installations (suit to site) with supply
of all civil materials, reinforcement, including excavation & backfilling for foundations, civil
foundation for the junction box installation, labour and materials etc.

SW.3 160 M3 0.00 0.00 0.00 INR Zero Only

23 Civil work (Excavation and Backfilling for road crossings including restoration) -
excavation & restoration, back filling for road crossing of cables wherever required to lay
cables though hume pipe including installation of hume pipe including the restoration to
original state. (Depth, length & width of the excavation- suit to site).

SW.4 100 M3 0.00 0.00 0.00 INR Zero Only

24 Installation of 415 V, 30 KA single front type outdoor Power JB on structure base
including all mechanical & structure work  for installation & structure shed suit to site (3m-
h x 2.5m-wx2.5m-d) etc, earthing with existing grid, including all civil & structure
materials.

SW.5 2 Nos. 0.00 0.00 0.00 INR Zero Only

25 Installation of advance maintenance free earthing electrode including excavation,
backfilling, installation, preparation of chamber and all civil works.

SW.6 3 Nos. 0.00 0.00 0.00 INR Zero Only

26 Total price including all costs including GST for SiteWorks

27 NOTE:
1. The offer shall be evaluated on package wise basis ( Supply + Site Works).  
2.State wise quantity distribution of each Part is indicated in MR and Scope of  
work.
3. The above shall be read in conjunction with notes of MR and Scope of  work. 

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only
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