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DATED :  18.12.2020
S.N. CL. No. Section/ Page Section Detail/Description Clarification / Deviation MECON's Reply

1 Section-II Annual Turnover In the minimum Annual Turnover Crteria you have asked for last three year preceding 
ffinancial years.

As a prudent Contractor we hereby propose you to kindly consider last five years for 
minimum Annual Turnover criteria.

Tender Conditions Prevail.

2 Page No.17 of 891, 
BEC Clause G

Authentication of documents to 
be submitted in support of BEC

Considering COVID-19, we request IGGL/MECON to accept self-certified documents 
pertaining to BEC, etc. alongwith bid alongwith an undertaking from the bidder that 
authenticated documents from TPI will be submitted by bidder, on whom order/contract 
is placed, after normalization of situation.

This provision was given in tender for Section 1 & 2 which are finalised by IGGL / 
MECON recently .

Tender Conditions Prevail.

3 The Government of India, in recent past, has received many representations from 
many commercial entities and contractors that on account of slowdown in economy 
due to the COVID pandemic, there is acute financial crunch which in turn is affecting 
timely execution of the contracts. The rippling effect of this slowdown has also affected 
the ability of contractors to bid in upcoming tenders which will reduce competition 
eventually. Requests are being received from various commercial entities and 

Please refer Corrigendum 1
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Page No.5 of 891, IFB 
Clause 2(F) Earnest Money Deposit (EMD)

y q g
contractors for reduction / relaxations in quantum of Security Deposits like EMDs, 
PBGs and Additional BGs asked in the Government contracts. Keeping in the various 
requests made by commercial entities and contractors, Procurement Policy Division of 
Department of Expenditure under Ministry of Finance has issued various 
Memorandums to relax the tender conditions w.r.t. EMD, PBG and Addl. BG asked in 
the Government contracts.

In line with the changes proposed vide these Memorandums we wish to submit the 
following for your consideration:

Procurement Policy Division under Department of Expenditure, Ministry of Finance 
Vide their Office Memorandum No. F.9/4/2020-PPD dated 12.11.2020 (Subject: Bid 
Security / Earnest Money Deposit) clause 4.0 have reiterated that notwithstanding 
anything contained in Rule 171 of GFRs 2017 or any other Rule or any provision 
contained in the Procurement Manuals, no provisions regarding Bid Security should be 
kept in the Bid Documents in future and only provision for “Bid Security Declaration” 
should be kept in the Bid Documents. (Copy of OM is attached for ready reference)

We request M/s IGGL / MECON to kindly delete the requirement of submission of 
EMD
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DATED :  18.12.2020
S.N. CL. No. Section/ Page Section Detail/Description Clarification / Deviation MECON's Reply
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4

Page No.85 of 891,  ITB 
& BDS Clause &  38 CPS / SD

The Government of India, in recent past, has received many representations from 
many commercial entities and contractors that on account of slowdown in economy 
due to the COVID pandemic, there is acute financial crunch which in turn is affecting 
timely execution of the contracts. The rippling effect of this slowdown has also affected 
the ability of contractors to bid in upcoming tenders which will reduce competition 
eventually. Requests are being received from various commercial entities and 
contractors for reduction / relaxations in quantum of Security Deposits like EMDs, 
PBGs and Additional BGs asked in the Government contracts. Keeping in the various 
requests made by commercial entities and contractors, Procurement Policy Division of 
Department of Expenditure under Ministry of Finance has issued various 
Memorandums to relax the tender conditions w.r.t. EMD, PBG and Addl. BG asked in 
the Government contracts.

In line with the changes proposed vide these Memorandums we wish to submit the 
following for your consideration:

Procurement Policy Division under Department of Expenditure, Ministry of Finance 
Vide their Office Memorandum No. F.9/4/2020-PPD dated 12.11.2020 (Subject: 
Performance Security) clause 3.0 has decided to reduce Performance Security from 
existing 5-10% to 3% of the value of the contract for all existing contracts. Further vide 

Please refer Corrigendum 1

g g
clause 5.0 of the same memorandum it is decided that in all contracts where 
Performance Security has been reduced to 3% in view of above stipulations, the 
reduced percentage of Performance Security shall continue for the entire duration of 
the contract and there should be no subsequent increase of Performance Security 
even beyond 31.12.2021.

Similarly, in all contracts entered into with the reduced percentage of Performance 
S it f 3% th ill b b t i i P f S it5

SOR SEC-3

Following cells of SOR of Section-3 is locked (the cursor is not going there)
Sheet of Mainline-SEC-3 : Sl. No. 20.1.1, 20.1.2, 20.1.3, 20.1.4
Sheet of Arch-SEC-3 : Sl. No. AR-32.1.1, 32.2
Sheet of Electrical SEC-3 : No cells for Total value in figures

Please refer Corrigendum 1

6

Mainline SOR Sec-5&9

SOR Item no. 1
Hard Rock quantity confirmation

Excavation to all depths in all types of soil (including soft / hard rock) , including control 
blasting etc.  Rock quantity is required to load cost of hard rock excavation to this item 

Refer Pipeline Route Survey details enclosed in the bid 
document.

7

Mainline SOR Sec-5&9

SOR Item 5
Crossings by HDD in Hard rock areas

There will be huge difference in cost of HDD in normal soil and hard rock. Crossings by 
HDD in Hard rock not mentioned separately.

Contractor to refer the survey reports and quote 
accordingly. Tender Conditions prevail.
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DATED :  18.12.2020
S.N. CL. No. Section/ Page Section Detail/Description Clarification / Deviation MECON's Reply

REPLY TO BIDDERS QUERIES 
LAYING & CONSTRUCTION OF STEEL GAS PIPELINE AND TERMINALS ALONG WITH ASSOCIATED FACILITIES FOR SECTION-3, 5 & 9 

OF NORTH EAST GAS GRID (NEGG) PROJECT  
Tender no. : 05/51/23UU/IGGL/001-i-2

8 Forest Permission status is requested. Status for Forest Permissions will be intimated at the time 
of execution to the successful bidder.
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