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D1 19.05.2022 AK AK

REV. DATE PRPD CHKD

Inlet Line Size/Sch Outlet Line Size/Sch Refer Attachment-1 Refer Attachment-1

Inlet Line Material Outlet Line Material Refer Attachment-1 Refer Attachment-1

RELIEF VALVE

G
E

N
E

R
A

L
Tag Number Refer Attachment-1

Quantity Refer Attachment-1

P&ID Number Refer Attachment-1

Line No / Equipment No. Refer Attachment-1

Gas
Corrosive Erosive Due to CO2 -
Required Capacity(kg/hr)

Hazardous Aea Classification Zone 1, Gas Group IIA/B, T3

Service Refer Attachment-1
Fluid Phase Natural Gas

Set Pressure(kg/cm
2
g) %Allow Overpressure Refer Attachment-1 Note-12

Back Pressure (kg/cm
2
g)

Constant

Refer Attachment-1Variable

Total

MW @ Relief Density @ Relief - Refer Attachment-1
Sp HT Ratio (Cp/Cv) Compressibility (Z) Refer Attachment-1 Refer Attachment-1

Oper Temperature(Min/Max)(
0
C) Relief Temperature(

0
C) - Refer Attachment-1

SG @ Relief Visc @ Relief Cp Refer Attachment-1 Refer Attachment-1

Relieving Pressure (kg/cm
2
g) Refer Attachment-1

Wall temperature (
0
C) Refer Attachment-1

Ambient Temperature(
0
C) 16-50

Design Pressure(kg/cm
2
g) Design Temperature(

0
C) - -

Latent Heat of Vap Barometric Pressure - -

Exposed Surface Area (m2) Refer Attachment-1

D
E

S
I
G

N
 

B
A

S
I
S

Nozzle Full Nozzle
Type Balanced Bellow
Bonnet Type Closed
Design Code

P
R

O
C

E
S

S

D
A

T
A

API 520 I/II, API 521, API 526 & API 527
Sizing Basis Refer Attachment-1

Relieves To To Atmospheric Safe Location

Calculated Area Selected Area * *

Cap over adj. Bolt Required

Screwed / Bolted Bolted

Lifting Lever -

Orifice Designation *
Calculated Capacity *
Size/Rating/Type : Inlet / Outlet * *

Test Gag Required

Body Bonnet ASTM A216 GR. WCC ASTM A216 GR. WCC
Nozzle (Seat)

M
I
S

C Manufacturer Model No. * *

Bellows Guide SS316
Main Valve Seat / Seal *
Stud Bolt & Nut material ASTM A193 Gr. B7 & ASTM A194 Gr. 2H

M
A

T
E

R
I
A

L

Nozzle Ring SS316 *
Spring Disc Inconel X 750 SS316

Vendor shall submit detailed GA drawing along with part names and MOC of the parts along with datasheets.

Details mentioned are tentative, Vendor to submit  sizing calculations for approval and confirm the size & orifice designation.

Seat tightness shall meet the requirement specified in API 527.

Hydrotest (1.5 times of design pressure),Leak test, MPI ,100% RT, Material Testing in accordance to EN 10204 Section 3.2 shall be 

performed.

UV stamp is required for all safety valves.

Valve spring shall be selected such that it can permit adjustment of ± 5 % as minimum.

Notes:

Vendor to specify. *

Refer P&ID for more information.

Relief Valve  shall be sized as per API 520 & 526.  Vendor to provide sizing calculations and select material as per process conditions.

Tagplate (SS 316) stamped with instrument tag number and service in 10mm characters shall be attached via SS wire (1 mm).

Vendor shall submit detailed catalogue with model decodification sheet with datasheet.

NORTH EAST GAS  GRID PHASE-III OF 

IGGL

MC

APPD

Document No.:  C221052-00-PP-DS-2006

Allowable over pressure: For Fire case=21% of set pressure, for Blocked Discharge / Thermal relief=10% of set pressure.

CLIENT:
INDRADHANUSH GAS GRID LIMITED 

(IGGL)

PROJECT:



S.NO. TAG NO. P&ID No.
INLET/OUTLET LINE SIZE & 

RATING

INLET/OUTLET SIZE 

& RATING

RELIEF 

VALVES TYPE
LOCATION / SERVICE

LINE NUMBER / 

EQUIPMENT  NUMBER

EXPOSED 

SURFACE AREA 

( mt2)

SIZING 

CASE

FLOW 

RATE(kg/hr)

SPECIFIC 

GRAVITY

Gas/ Vapour  

Viscosity

SET PRESS. 

(kg/cm
2
g)

MAX.

BACK 

PRESSURE 

(Kg/cm
2
g)

RELIEVING 

PREASURE 

(kg/cm
2
g)

Wall 

TEMPERATURE 

(
0
C)

RELIEVING 

TEMPERATURE  

(
0
C)

Cp/Cv Z MOL. WT QTY.

1 Refer P&ID Refer P&ID 2" X 600# / 4" X 150# HOLD (*)
Balanced 

Bellows
Refer P&ID Refer P&ID HOLD (*) Fire case HOLD (*)

Refer process 

data

Refer process 

data
92 HOLD (*) 92 HOLD (*) HOLD (*)

Refer process 

data

HOLD 

(*)

Refer 

process 

data

As per 

P&ID.

ATTACHMENT -1 

* Vendor to decide based on sizing calculation of PSV.

mahesh
Line
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DATA SHEET – VERTICAL QUICK 
OPENING END CLOSURE 

Document No. Rev. 

C221052-00-PP-DS-2007 D1 

Page 2 of 2 

 

 

SIZE 4” NB 

RATING ANSI 600# 

DESIGN CODE ASME Section VIII, Division 1 

SPECIFICATION NO.  

DESIGN PRESSURE 92 kg/cm2 (g) 

HYDROTEST PRESSURE 138 kg/cm2 (g) 

DESIGN TEMPERATURE -29°C TO 65°C 

SERVICE Natural Gas / RLNG 

END CONNECTION BUTT-WELD AS PER ANSI B 31.8 & B16.25 

CONNECTING PIPE SPECIFICATION 
Diameter – 4” NB 
Thickness – Sch. XS 
Material – ASTM A106 GR. B (Charpy) 

CORROSION ALLOWANCE 1.5 mm 

DESIGN FACTOR 0.5 
 
MATERIALS SPECIFICATION (EQUIVALENT OR SUPERIOR): 

a. BODY/PRESSURE CONTAINING 
PARTS 

ASTM A105 (Charpy) 
 

b. INSERTS/GASKETS VITON 

c. OTHER COMPONENT AS PER MANUFACTURE’S STANDARD BUT MATERIALS 
USED SHALL BE SUITABLE FOR SERVICE MENTIONED 
ABOVE. MANUFACTURE’S SHALL FURNISH MATERIAL 
SPECIFICATION OF EACH PARTS USED AT THE TIME 
OF BIDDING. 

CHARPY V-NOTCH TEST 
REQUIRED AT (-) 29°C, CV (Avg.) - 27J & CV (Min)- 
22J (Min. 3 Samples). 

HARDNESS TEST REQUIRED AS PER MATERIAL SPECIFICATION 

INSTALLATION VERTICAL POSTION AT AN ELEVATION OF 3.0M ABOVE 
FINISHED GROUND LEVEL/WORKING LEVEL. 

PAINTING AS PER PAINTING SPECIFICATION 



C221052 ME DS

 

C1 RKP

REV PREPARED

INDRADHANUSH GAS GRID LIMITED (IGGL) 

00

MECHANICAL DATA SHEET - JIB CRANE

Document No.

NORTH EAST GAS GRID PHASE-III OF IGGL

APPROVED

MECHANICAL DATA SHEET FOR - JIB CRANE

DATE DESCRIPTION CHECKED

20.05.2022 ISSUED FOR BID RZ

3001

Total Sheets 4

MC
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1 UNIT : 

2 EQUPMENT NAME :

3 SERVICE :

4 TYPE :
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I
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 A
N

D
 D

A
T

A

Location

C
O

D
E

S
 &

 

S
T

A
N

D
A

R
D

S

2T Min # (Note-1)

Quantity Required As per SOR

                                                                                                                                                           

NORTH EAST GAS GRID PHASE-III OF IGGL

CLIENT: INDRADHANUSH GAS GRID LIMITED

PMC: VCS QUALITY SERVICES PVT. LTD.

MECHANICAL DATA SHEET- JIB CRANE

G
E

N
E

R
A

L XXXX TAG No. : XXXX

Jib Crane QUANTITY : As per SOR

Handling of Pigs P&ID REFERENCE : 

Other Structural Material IS:2062 / API Gr. B

XXXX OPERATION : Intermittent

Design Code IS:3832 IS:807 IS:15419

Load Tested IS:807

Pipe API/IS:3589

Location

Lubrication Arrangement

Any Other Details

Material Vendor to confirm 

Weight of Boom Vendor to confirm 

Maximum Deflection of Boom Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Slew Bearing / Trunion Assembly

Type

Quantity Required

Material

Weight of Column

Maximum Deflection of Column

Column

Type of Construction

Size

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Quantity of Flanges

Make

Type

Vendor to confirm 

Construction

Hoist

Speed at Full Load

Capacity

MECHANICAL DATA SHEET- JIB CRANE

Document No. Rev

C221052-00-ME-DS-3001 C1

02 OF 04

Size and length

Construction, Grade

Grade Vendor to confirm 

Vendor to confirm 

Suitable for 4 Mtr. Height

M
A

N
U

F
A

C
T

U
R

E
R

'S
 D

A
T

A

Vendor to confirm Ratio of Drum size to Rope Size

Height of Lift

Bearing

Hoist Drum

Hoist Rope / Chain

Make

Material

Length

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Equipment Title Pillar Mounted Jib Crane anti spark type

Service Handling of Pigs

Under Boom Height (Lift) 4 m (Note-2)

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

3 m (Note-2)

Rotation 360
o

Capacity

Length of Boom

Outside - Near Trap Skid

Equipment Tag No. of Launcher/Receiver Refer Data Sheet of Launcher/Receiver

Speed of Hoist at Full Load * (Note-1)

Area Classification Hazardous - Zone 1 & 2, Group II-A & II-B, T3

Vendor to confirm 

Vendor to confirm 

Boom

Type of Construction

Size Vendor to confirm 

Mode of Hoisting Operation Manual Operation

Mode of Trolley Motion Manual Operation

Mode of Slew Motion Manual Operation

Vendor to confirm 
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NORTH EAST GAS GRID PHASE-III OF IGGL

Required

Vendor to confirm 

Vendor to confirm 

Required

Vendor to confirm 

Refer Doc. No (For Marine  & coastal Environment) SS-PI-008

MECHANICAL DATA SHEET- JIB CRANE

Anti spark Type (Required)

Vendor to confirm 

Vendor to confirm 

Min. 1.5 times of Payload 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Sheaves

Make

M
A

N
U

F
A

C
T
U

R
E
R

'S
 D

A
T
A

Material

Minimum Braking Load

Factor of Safety

Diameter

Quantity 

Bearings

Quantity / Type

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Construction

Ratio 

Lubrication Arrangement

Material

Type

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

VCS QUALITY SERVICES PVT. LTD.

INDRADHANUSH GAS GRID LIMITED

Ratchet wheel, chain guides and gears

Hand chain

Torque

Materials

Brakes

Capacity

Bearings

Vendor to confirm 

Vendor to confirm 

Required

Swivel

Material

Hoist

Trolley 

Type

Material

Safety Lock (Latch) Provided

Vendor to confirm 

Vendor to confirm 

Material

Gears

MECHANICAL DATA SHEET- JIB CRANE

Document No. Rev

C221052-00-ME-DS-3001 C1

03 of 04

CLIENT:

PMC:

Foundation Bolts

Painting of jib crane

Buffers

Other Details 

Load chain wheel guides

Geared and ungeared wheels

Provision to protect the bearing against dust 

and rain.

Free Standing of Jib Crane type

Boom locking device

Swivel Stopper

Required

Load chain wheel

Buffers

Load chain

Hand chain wheel

Base plate mounted(gusset Type)/Insert Mounted/Sleeve Insert mounted

Design Construction of free standing Jib Crane *As per Seismic Zones Requirements (Note-5)

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Required

Type

Pinions

Hook

Make

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Vendor to confirm 

Make



1 Required Witnessed

2 Yes Yes

3 Yes Yes

4 Yes Yes

5 Yes Yes

6 Yes Yes

7 Yes Yes

8 Yes Yes

9

10

11

12

13

14

MECHANICAL DATA SHEET- JIB CRANE

Document No. Rev

C221052-00-ME-DS-3001 C1

04 of 04

                                                                                                                                              

NORTH EAST GAS GRID PHASE-III OF IGGL

Yes

Yes

Yes

INDRADHANUSH GAS GRID LIMITED

VCS QUALITY SERVICES PVT. LTD.

MECHANICAL DATA SHEET- JIB CRANE

Material certificate

CLIENT:

Yes

PMC:

Reviewed

Yes

Yes

I
N

S
P

E
C

T
I
O

N
 A

N
D

 

T
E
S

T
I
N

G

Description

Material identification

Dimensions

Noise measurement

Non destructive testing

Operability test

Yes

6) (*)Vendor To be Submit Max deflection at End span, Deflection due to self-weight of jib, & Deflection due to Hoisting 

weight & safe working Load 

3) Vendor to submit fully filled in data sheet of Jib Crane separately for each application/capacity with proposal.

Load Test

2) (#) Bidder shall confirm the Boom Height suitable for the Pig Launcher/ Receiver of 18"*12" and from 1500 mm 

ground elevation.

Load Calculation Requirements

N
O

T
E
S

4) (*) Components that are rubbing against each other shall be selected of nonsparking material (aluminum bronze or 

phosphor bronze) in view of the hazardous working area.

5) (*) Vendor To be Submit Calculation of Differents Associated Axial load, Buckling Loads & Deflections of Jib & Colume 

with Seismic Considertion as per IS:3832 IS:807 IS:15419

1) (*) Capacity to be Suitable for Pigs (including Intelligent Pig) for 12'' Line Size with MOC: carbon steel & Stainless 

steel
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1. DATA SHEET FOR ROCKFALL PROTECTION NET 

ROCKFALL PROTECTION NET PROPERTIES 

Sr. Particulars Specifications 

/Test Methods 

1. Mesh Type (cm) 4 X 6  

2. Mesh Opening ‘D’ (mm) 100 IS 16014 : 2012 

3. Mesh Tolerance (%) ± 16 to –4 IS 16014 : 2012 

4. Unit Dimensions L X W XH  

5. Tolerance in sizes of units L & W ± 5 %, H > 0.3 M ± 5 % 

or ± 10 % FOR H = < 0.3 

IS 16014 : 2012 

6. Characteristics   Zn Coated  

7. Mesh Wire Dia (mm) 3.0 (D.) (+/- 0.08) IS 16014 : 2012 

8. Zn coated min (gsm) 270 IS 16014 : 2012 

9. Selvedge / Edge Wire Dia 

(mm) 

3.9 (D.) (+/- 0.1) IS 16014 : 2012 

10. Zn coated min (gsm) 280 IS 16014 : 2012 

11. Lacing Wire Dia (mm) 2.2(D.) (+/- 0.06) IS 16014 : 2012 

12. Zn Coated min (gsm) 240 IS 16014 : 2012 

13. Tensile strength of wire 350 - 500 MPa at a minimum 

elongation of 10%. 

IS 280 : 2006 

14. Tensile Strength of Mesh 

Panel 

40.0 kN/m in the parallel to 

twist direction and 20.5 kN/m 

in the perpendicular to twist 

direction 

IS 16014 : 2012 

15. Zinc Coating coating weight shall be 

Heavily coated and soft type 

IS 4826 : 1972. 

16. Adhesion of Zinc Coating No flakes or crack shall be 

observed 

IS 4826 : 1972. 

 

LEGEND : VTA – vendor to advise 

NOTE : 1. The rock fall protection net shall be used in consultation with engineer in-

charge. 

2. The rock fall protection properties given above are indicative vendor to advise similar 

or superior net as per manufacturer’s standard. 

3. Baseplates, posts, brakes, rope for anchoring of the rock fall protection net and any 

other required material are in vendor’s scope. 
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1. DATA SHEET FOR ROCKSHIELD 

PIPELINE DATA 

1. Pipeline Size NPS (mm) 12” (323.8MM)  

2. Material API 5L GR. X70, PSL2, HFW 

3. External Coating 3LPE 

4. Nominal Length of Pipe 12M 

5. Design Temperature (max./min), (°C) (-) 29°C / 65°C 

ROCKSHIELD CHARACTERISTICS 

Physical Characteristics 

1. Material Structure   Diamond Mesh 

2. Polymer Type HDPE 

3. U V Stability Carbon Black 

4. Color Black 

Dimensional Characteristics 

5. Minimum Thickness 4 mm (± 0.20 mm) 

6. Mesh Size 4 x 6 mm (± 1 mm) 

7. Mesh Count 1.2 (± 0.1) 

8. Roll Width 1.50 / 2 meter (VTA) 

9. Roll Length 25 meters (VTA) 

10. Overlapping Width 535 mm (VTA) 

Technical Characteristics 

11. Tensile Strength (ASTM D1682) 193 Kg/Cm2 

12. Compressive Strength (ASTM D1621) 17.5 Kg/Cm2 

LEGEND: VTA – vendor to advise 

NOTE: 1. Rock shield is applied in circumferential bands acceptance by cable ties, 

strapping or self-adhesive tape applied at 300-400mm intervals or as advice by EIC. 



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

12.0 QAP/ITP FOR BOUGHTOUT ITEMS  
 
  
 
 
 
 

(Appendix-III to Particular Job 

Specification of Work) 
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VCS QUALITY SERVICES PVT. LTD. 

 

INSPECTION AND TEST PLAN 

FOR  

FLANGES & SPECTACLE BLINDS 

VPC – ITP – PP – 2003 

 
 
 

 

 

 

 

      

      

01 19/12/2021 SR MC HK HK 

Rev. No Date Prepared By Checked By Approved By Authorized By 

UNCONTROLLED COPY : If printed  

 
CONTROLLED COPY 
  

: 
 
If in soft and signed 
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          DOC NO: VPC-ITP-PP-2003 
          Rev No : 01 
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REVISION RECORD 

Rev. 
Revision 

Date 

Prepared 

by 

Checked 

by 

Approved 

by 

Authorized 

by 

Revision 

Description 

00 22/04/2020 
    

 

MB MC AD SK 

01 19/12/2021 

    
Revised as Marked 

SR MC HK HK 
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ABBREVIATIONS: 

CE Carbon Equivalent NDT Non Destructive Testing 

DCN Dispatch Clearance Note PO Purchase Order 

HT Heat Treatment PR Purchase Requisition 

IC Inspection Certificate RT Radiography Testing 

IR Inspection Report TC Test Certificate 

IRC  Inspection Release Certificate TPI or TPIA Third Party Inspection Agency 

ITP Inspection and Test Plan UT Ultrasonic Testing 

MPT/MT Magnetic Particle Testing VDR Vendor Data Requirement 

MTC Material Test Certificate   

LEGENDS: 

H - Hold (Do not proceed without approval) 

W - Witness (Give due notice, work may proceed after scheduled date) 

P - Perform 

R - Review 

RW - Random Witness [As specified or 10% (min.1 no. of each size and type of Bulk items)] 
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1.0  SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of Flanges, Spectacle Blinds & Drip Rings. 

 

2.0  REFERENCE DOCUMENTS: 

PO / PR / Standards referred there in / Job specifications / Approved documents. 

 

3.0  INSPECTION AND TEST REQUIREMENTS: 

 

SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

1.0 Procedure       

 

1.1 

Heat Treatment, 

NDT and Other 

Procedures 

Documented Procedures 100% 
Procedure 

Documents 
- H R 

2.0 
Material 

Inspection 
      

2.1. 
Raw Material 

Inspection 

Chemical, Mechanical, 

Properties 
100% 

Test 

Certificates 
- H R 

3.0 
In Process 

Inspection 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

 

 

3.1 

Heat Treatment 

Stress Relieving, 

Normalising, Tempering, 

Solution Annealing, 

Stabilization Heat 

Treatment etc. as 

applicable 

100% 
HT Chart 

 
- H R 

 

3.2 Identification of 

Test 

Samples 

Product Chemical, 

Mechanical, Impact and Other 

test as applicable 

One/Heat/Lot Test Report - H H 

3.4 
Product Analysis 

(As applicable) 
Chemical Composition 

As per 

PR/Purchase 

Specification 

Test Reports - H 
R 

 

3.5 
Destructive Testing 

Mechanical, Impact 

and Other test as applicable 
One/Heat/Lot Test Reports - H H 

3.6 MPI 
Surface & Internal 

Imperfections 

As per 

PR/Purchase 

Specification 

NDT Reports - H R 

4.0 Final Inspection       

 

4.1 
Final Inspection 

1. Visual 

2 Dimensions 

3. Hardness 

4. Marking etc 

100% Inspection Report - H W 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

4.2 PMI Check Chemical As per Spec. 
Inspection 

Report 
- H 

RW 

 

 

   4.3 
Final Stamping 

Stamping Of Accepted 

Flanges & Spectacle Blinds 

Stamping of 

Valves 

which are 

witnessed 

by TPIA. 

Inspection 

Report 
- H H 

5.0 Painting       

5.1 

Rust Preventive 

Coating & 

Color Coding 

Visual & Color Coding as 

applicable 
100% 

Inspection 

Report 
- H - 

6.0 
Documentation & 

IC 
      

6.1 

Documentation & 

Inspection 

Certificate(IC) 

Review of Stage 

Inspection Reports / 

Test Reports & Issue of IC 
100% Vendor TC & IC - H    H 

          

7.0 

Final 

Documentation 

& Submission of 

Reports 

Compilation of 

IR/IRC/DCN/MTC/DRGS./VDR 
100% 

Compliance 

Certificate 

(Note-1) 
- H 

- 

 

NOTES (As applicable): 
 

1. If the certification is specified as EN 10204 Type 3.1 in Datasheet / Material Requisition, then ‘W’ may be replaced with ‘R’ with 

Material Traceability.  

 

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required for 

the completeness shall also be covered in the ITP submitted by the manufacturers. 
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Rev. 
Revision 
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ABBREVIATIONS: 

CE Carbon Equivalent PMI Positive Material Identification 

DCN Dispatch Clearance Note PO Purchase Order 

DFT Dry Film Thickness PQR Procedure Qualification Record 

DPT Dye Penetrant Testing PR Purchase Requisition 

HT Heat Treatment RT Radiography Testing 

IC Inspection Certificate TC Test Certificate 

IR Inspection Report TPI or TPIA Third Party Inspection Agency 

IRC Inspection Release Certificate UT Ultrasonic Testing 

ITP Inspection and Test Plan VDR Vendor Data Requirement 

MPT/MT Magnetic Particle Testing WPQ Welders Performance Qualification 

MTC Material Test Certificate WPS Welding Procedure Specification 

NDT Non Destructive Testing   

LEGENDS: 

H- Hold (Do not proceed without approval) 

W-Witness (Give due notice, work may proceed after scheduled date) 

P-Perform 

R-Review 

RW-Random Witness [As specified or 10% (min. 1 no. of each size and type of Bulk item)] 
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1.0  SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of Forged, Seamless & Welded Fittings. 

 

2.0  REFERENCE DOCUMENTS: 

PO / PR / Standards referred there in / Job specifications / Approved documents. 

 

3.0  INSPECTION AND TEST REQUIREMENTS: 

 

SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

1.0 Procedure       

1.1 
Heat Treatment / 

NDT 
Documented Procedures 100% 

Procedure 

Documents 
- H R 

1.2 WPS, PQR & WPQ 
Welding Parameters & 

Qualification Record 
100% 

WPS, PQR & 

WPQ 
- H 

W- New 

R- 

Existing 

2.0 
Material 

Inspection 
      

 

2.1 

Raw Material 

Identification 

(Billets, Rounds, 

Pipes, Coil, Plates, 

etc.) 

Chemical and Mechanical 

Properties, Size & Steel 

making practice etc 

100% 

Mill test 

certificate, 

Vendor's 

Inspection 

Report 

- H R 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

3.0 In Process 

Inspection 
      

3.1 Welding 
Welding Parameters as per 

WPS / PQR 
100% 

Inspection 

Reports 
- H - 

3.2 Heat Treatment 

Stress Relieving, 

Normalising, Tempering, 

Solution Annealing, 

Stabilization Heat 

Treatment etc. as applicable 

100% HT chart - H R 

3.3 
RT For Fittings 

As Applicable 
Weld defects 

PR / 

Purchase 

Specification 

RT films & 

Reports 
- H 

R 

(RT film 

review) 

3.4 
Identification of 

Test Samples 

Product Chemical, 

Mechanical, Impact, 

Hardness 

and Other test as applicable 

One/Heat/Lot Test Reports - H H 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

 

 

3.5 
Product Analysis Chemical Composition 

PR/ Purchase 

Specification 
Test Reports - H R 

3.6 Destructive Testing 

Mechanical, Impact, 

Hardness 

and Other test as applicable 

One/Heat/Lot Test Reports - H H 

3.7 MPT/LPT 
Surface & Internal 

Imperfections 

PR/ Purchase 

Specification 
NDT Reports - H R 

4.0 Final Inspection       

4.1 

Visual and 

Dimensional 

Inspection (VDI) 

Surface finish, Dimensions, 

Marking etc 
100% 

Inspection 

report 
- H RW 

4.2 PMI Check Chemical Check 
As Per 

Spec./Code 

Inspection 

report 
- H RW 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

 

4.3 Final Stamping Stamping of accepted Items 100% 
Inspection 

report 
- H H 

5.0 Painting      

 

5.1 

Rust Preventive 

Coating 

& Colour Coding 

Visual Inspection & Colour 

Coding 
100% 

Inspection 

report 
- H - 

6.0 
Documentation 

& IC 
      

6.1 

Documentation & 

Inspection 

Certificate(IC) 

Review of Stage 

Inspection Reports / Test 

Reports & Issue of IC 

100% 
Vendor TC & 

IC 
- H H 

7.0 

Final 

Documentation 

and Submission 

of Reports 

Compilation of 

IR/IRC/DCN/MTC/DRGS./VDR 
100% 

Compliance 

Certificate 

(Note-1) 

- H - 
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NOTES (As applicable): 

 

1. If the certification is specified as EN 10204 Type 3.1 in Datasheet / Material Requisition, then ‘W’ may be replaced with ‘R’ with 

Material Traceability. 

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required for 

the completeness shall also be covered in the ITP submitted by the manufacturers. 
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ABBREVIATIONS: 

CE Carbon Equivalent NDT Non-Destructive Testing 

DCN Dispatch Clearance Note PO Purchase Order 

DFT Dry Film Thickness PQR Procedure Qualification Record 

DPT Dye Penetrant Testing PR Purchase Requisition 

HT Heat Treatment RT Radiography Testing 

ITP Inspection and Test Plan TC Test Certificate 

IC Inspection Certificate TPI or TPIA Third Party Inspection Agency 

IGC Inter Granular Corrosion UT Ultrasonic Testing 

IR Inspection Report VDR Vendor Data Requirement 

IRC Inspection Release Certificate WPQ Welders Performance   Qualification 

MPT / MT  Magnetic Particle Testing WPS Welding Procedure Specification  

MTC Material Test Certificate   

LEGENDS: 

H - Hold (Do not proceed without approval) 

W – Witness (Give due notice, work may proceed after scheduled date) 

P - Perform 

R - Review 

RW - Random Witness [As specified or 10% (min.1 no. of each size and type of Bulk items)] 
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1.0  SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of Ball Valves. 

   

2.0  REFERENCE DOCUMENTS: 

PO / PR / Standards referred there in / Job specifications / Approved documents. 

 

3.0 INSPECTION AND TEST REQUIREMENTS: 

 

SL. 
NO. 

COMPONENT & OPERATION 
CHARACTERISTICS / METHOD 

OF CHECK 
QUANTUM OF 

CHECK 

REFERENCE 
DOCUMENT & 
ACCEPTENCE 

CRITERIA 

FORMAT OF 
RECORD 

SCOPE OF INSPECTION 

SUB 
   VENDOR 

VENDOR TPIA 

1.0 PROCEDURES 

1.1 Hydrostatic Test, 
NDT and 

Other Procedures 
Documented Procedures 100%  

Procedure 
Documents 

- H R 

1.2 WPS,PQR & WPQ 
Welding Parameters & 
Qualification Record 

100%  
WPS ,PQR & 

WPQ 
- H 

W- New 
R- Existing 

1.3 Pre-Qualification Tests 
Fire safe, 

Cryogenic & Other 
Test as applicable 

As per 
PR/Purchase 
Specification 

 
Acceptance 

Report 
- H 

H 
(If new) 

2.0 RAW MATERIAL 

2.1 Forging / Casting: 
 

1) Body 
 

2) End Piece 
 

3) Ball 
 

4) Seat Ring 
 

5) Pup Piece 
(as applicable)  

Visual & Dimension 100% 

Material & 
Technical  

Specification 

Inspection 
Report 

H H - 

Chemical: Chemical Analysis 
IGC (For SS component) 

All Heats 
Material & 
Technical 

Specification 

Vendor Test 
Certificate 

 
H 

R R 

Mechanical: Mechanical Test All Heats 
Material & 
Technical 

Specification 

Vendor Test 
Certificate 

 
H 

R 
W  

(Note-1) 
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SL. 
NO. 

COMPONENT & OPERATION 
CHARACTERISTICS / METHOD 

OF CHECK 
QUANTUM OF 

CHECK 

REFERENCE 
DOCUMENT & 
ACCEPTENCE 

CRITERIA 

FORMAT OF 
RECORD 

SCOPE OF INSPECTION 

SUB 
   VENDOR 

VENDOR TPIA 

Impact Test (@ - 29°C):  for CS 
 

Impact Test (@ - 45°C):  for LTCS 
 

All Heats 

Material & 
Technical 

Specification / 
ASME B 16.34 

Test Report 

 
H 

R 
W  

(Note-1) 

Non-Destructive Examination 
(NDT): Radiography (100% 

Critical Area) 
100% 

Material & 
Technical 

Specification 
/ASME B 16.34 

RT Report 

 
H 

R 
(RT-Film 
review) 

R 
(RT-Film 
review) 

Non-Destructive Examination 
(NDT): Magnetic Particle 

Examination (100% exterior & 
accessible interior) 

100% 

Material & 
Technical 

Specification 
/ASME B 16.34 

MPI Report 

 
H 

R R 

ENP (For Ball): Visual, Thickness 
& Hardness 

100% 
25 microns 

(min) & 50 HRC 
(min) 

Vendor Test 
Certificate 

 
H 

R R 

3.0 INCOMING / BOF ITEMS 

3.1 Stem 

Chemical: Chemical Analysis All Heats 
Material & 
Technical 

Specification 

Vendor Test 
Certificate 

H R R 

Mechanical: Mechanical Test All Heats 
Material & 
Technical 

Specification 

Vendor Test 

Certificate 
H R R 

3.2 Fasteners 

Chemical: Chemical Analysis All Heats 
Material & 
Technical 

Specification 

Vendor Test 
Certificate 

H R R 

Mechanical: Mechanical Test All Heats 
Material & 
Technical 

Specification 

Vendor Test 
Certificate 

H R R 

Impact Test (@ - 29°C):  for CS 
 

Impact Test (@ - 45°C):  for LTCS 
 

All Heats 

Material & 
Technical 

Specification 
/ASME B 16.34 

Test Report H R R 

3.3 
Gaskets, Gear units, Gland,  

Packings, etc.  
Physical / Chemical  

Properties  
100%  

 

Material & 
Technical 

Specification 

Test  
Certificates&  
Lab Report  

H R R 
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SL. 
NO. 

COMPONENT & OPERATION 
CHARACTERISTICS / METHOD 

OF CHECK 
QUANTUM OF 

CHECK 

REFERENCE 
DOCUMENT & 
ACCEPTENCE 

CRITERIA 

FORMAT OF 
RECORD 

SCOPE OF INSPECTION 

SUB 
   VENDOR 

VENDOR TPIA 

4.0 MACHINED COMPONENTS 

  4.1 
Body, Connector, 
Ball & Seat Ring 

Surface examination & 
Dimension Inspection: Visual & 

Measurement 
100% 

Manufacturer’s 
Drawing 

Inspection 
Reports 

100% R R 

5.0 IN-PROCESS 

5.1 
Body & Connector 

joint welding 

Non-Destructive Examination 
(NDT): Magnetic Particle 

Examination (MPI) 
100% 

ASME Sec VIII - 
Appendix V & VI 

MPI Report 100% R R 

5.2 
Valve & Pup Piece 
Bevel Ends joint 

welding 

Non-Destructive Examination 
(NDT): Radiography (100% 

on weld joint) 
100% ASME B16.34 RT Report 100% 

R 
(RT-Film 
review) 

R 
(RT-Film 
review) 

6.0 FINAL INSPECTION        

6.1 

Finished Valve Assembly: 
Pressure Test & Final 

Inspection 

Shell Test: Hydrostatic 

100% 
Testing 

Procedure as per 
Code 

Test Record 

- H RW 

6.2 Seat Test: Hydrostatic - H RW 

6.3 Seat Test: Pneumatic - H RW 

6.4 

Functional Test - Actuated Valve 
@ Atm. Pressure & Max. Diff. 
Pressure: Operation- Open / 

Close 

- H RW 

6.5 Double Block & Bleed: Hydrostatic - H RW 

6.6 

Final Inspection: Visual, 
Dimension, TC Verification, 

Special Requirements & Marking 
as per sale order 

100% 
Approved GA 
Drawing (if 
applicable) 

Test Report - H RW 

6.7 Anti-Static Test 100% 
API 6D & 
Technical 

Specification 
Test Record - H RW 
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SL. 
NO. 

COMPONENT & OPERATION 
CHARACTERISTICS / METHOD 

OF CHECK 
QUANTUM OF 

CHECK 

REFERENCE 
DOCUMENT & 
ACCEPTENCE 

CRITERIA 

FORMAT OF 
RECORD 

SCOPE OF INSPECTION 

SUB 
   VENDOR 

VENDOR TPIA 

6.8 
Fire Safe Test 100% 

API-6FA / ISO-
10497 

 

Fire safe 
type 

test report 
- H R 

6.9 
Final Stamping  

 
Stamping Of Accepted Valves  

 

Stamping of 
Valves  

which are 
witnessed  

by VCS/TPIA  

As per Tender 
Specification 

Inspection  
Report 

- H H 

7.0 PAINTING & PACKING 
Surface examination & DFT 

Inspection: Visual & Measurement 
100% 

As per Tender 
Specification 

Painting 
Record 

- H R 

8.0 
DOCUMENTATION & 

INSPECTION  
CERTIFICATE(IC)  

Review of Stage  
Inspection Reports /  

Test Reports & Issue of IC  

100%  
 

As per Tender 
Specification 

Vendor TC  
& IC  

- H H 

9.0 
FINAL DOCUMENTATION & 
SUBMISSION OF REPORTS 

Compilation of 
IR/IRC/DCN/MTC/DRGS./VDR 

100% 

EN 10204 type 
3.2/3.1 

certification as 
specified in valve 

datasheet 
(Note-1) 

 

Compliance 
Certificate 

- H - 

 

NOTES (As applicable): 

 

1. If the certification is specified as EN 10204 Type 3.1 in Data sheet / Material Requisition, then ‘W’ may be replaced with ‘R’ with Material Traceability.  

 

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required for the completeness shall also be covered 

in the ITP submitted by the manufacturers. 
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REVISION RECORD 

Rev. 
Revision 

Date 

Prepared 

by 

Checked 

by 

Approved 

by 

Authorized 

by 

Revision 

Description 

00 22/04/2020 
    

Revised as 

Marked 

MB MC AD SK 

01 19/12/2021 
    

Revised as Marked 

SR MC HK HK 
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ABBREVIATIONS: 

CE Carbon Equivalent NDT Non Destructive Testing 

DCN Dispatch Clearance Note PO Purchase Order 

DFT Dry Film Thickness PQR Procedure Qualification Record 

DPT Dye Penetrant Testing PR Purchase Requisition 

HT Heat Treatment RT Radiography Testing 

IC Inspection Certificate TC Test Certificate 

IR Inspection Report TPI or TPIA Third Party Inspection Agency 

IRC Inspection Release Certificate UT Ultrasonic Testing 

ITP Inspection and Test Plan VDR Vendor Data Requirement 

MPT/MT Magnetic Particle Testing WPQ Welders Performance Qualification 

MTC Material Test Certificate WPS Welding Procedure Specification 

LEGENDS: 

H - Hold (Do not proceed without approval) 

W - Witness (Give due notice, work may proceed after scheduled date) 

P - Perform 

R - Review 

RW - Random Witness [As specified or 10% (min.1 no. of each size and type of Bulk items)] 
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1.0  SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of Valves. 

 

2.0  REFERENCE DOCUMENTS: 

PO / PR / Standards referred there in / Job specifications / Approved documents. 

 

3.0  INSPECTION AND TEST REQUIREMENTS: 

 

SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

1.0 Procedure       

 

 

1.1 
Hydrostatic Test, 

NDT and 

Other Procedures 

Documented Procedures 100% 
Procedure 

Documents 
- H R 

1.2 WPS,PQR & WPQ 
Welding Parameters & 

Qualification Record 
100% WPS ,PQR & WPQ - H 

W- New 

R- 

Existing 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

2.0 
Material 

Inspection 
      

 

 

2.1 

Castings & 

Forgings 

(Body, Bonnet, 

Disc, Stem, Body 

ring) 

Chemical ,Mechanical , 

Heat Treatment, 

NDT & Other 

Properties as applicable 

100% 
Test 

Certificates 
H R 

W 

(Note-1) 

2.2 

Castings & 

Forgings 

(Body, Bonnet, 

Disc, Stem, Body 

ring) 

Visual & Dimension 100% 
Inspection 

Report 
H H - 

2.3 
Body and Bonnet 

Castings 

Radiography 

Examination 

As per PR / 

Purchase 

Specification 

Films and 

report 
H 

R 

(RT-Film 

review) 

R 

(RT-Film 

review) 

(Note-1) 

2.4 
Bars for Trim 

material 
Chemical Analysis Each Heat 

Test 

Certificates& 

Lab Report 

H R R 

2.5 

Gaskets, Gear 

units, Fasteners, 

Gland, 

Packings, etc. 

Physical / Chemical 

Properties 
100% 

Test 

Certificates& 

Lab Report 

H R R 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

2.6 
Actuators as 

applicable 

Performance , 

Statutory Certificates as 

applicable 

100% 

Test 

Certificates& 

Lab Report 

H H R 

3.0 
In Process 

Inspection 
      

3.1 
Welding 

Welding Parameters as 

per WPS / PQR 
100% 

Inspection 

Reports 
- H R 

3.2 
Machining of 

components 
Visual / Dimension 100% 

Inspection 

Reports 
- H - 

4.0 Final Inspection       

 

   4.1 Hydrostatic / 

Pneumatic Test 

Hydrostatic Test – Shell 

Pneumatic Test – Seat & Back 

Seat 

As per PR / 

Purchase 

Specification 

Test Report - H RW 

4.2 Visual / Dimension 
Surface & Dimension 

Check 
100% Test Report - H RW 

4.3 Final Stamping Stamping Of Accepted Valves 

Stamping of 

Valves 

which are 

witnessed 

by TPIA. 

Inspection 

Report 
- H H 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

5.0 Painting       

 

5.1 

Painting and 

Colour coding as 

applicable 

Visual / DFT Check 100% 
Inspection 

Report 
- H R 

6.0 
Documentation & 

IC 
      

6.1 

Documentation & 

Inspection 

Certificate(IC) 

Review of Stage 

Inspection Reports / 

Test Reports & Issue of IC 
100% Vendor TC & IC - H H 

7.0 

Final 

Documentation 

& Submission of 

Reports 

Compilation of 

IR/IRC/DCN/MTC/DRGS./VDR 
100% 

Compliance 

Certificate 

(Note-1) 
- H - 

 

NOTES (As applicable): 

 

1. If the certification is specified as EN 10204 Type 3.1 in Data sheet / Material Requisition, then ‘W’ may be replaced with ‘R’ with 

Material Traceability.  

 

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required for the 

completeness shall also be covered in the ITP submitted by the manufacturers. 
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ABBREVIATIONS: 

CE Carbon Equivalent MTC Material Test Certificate 

DCN Dispatch Clearance Note NDT Non Destructive Testing 

DFT Dry Film Thickness PO Purchase Order 

DPT Dye Penetrant Testing PQR Procedure Qualification Record 

HT Heat Treatment TC Test Certificate 

IC Inspection Certificate TPI or TPIA Third Party Inspection Agency 

IR Inspection Report UT Ultrasonic Testing 

IRC Inspection Release Certificate VDR Vendor Data Requirement 

ITP Inspection and Test Plan WPQ Welders Performance   Qualification 

LPT Liquid Penetrant Test WPS Welding Procedure Specification  

MPT / MT  Magnetic  Particle  Testing   

LEGENDS: 

H - Hold (Do not proceed without approval) 

W - Witness (Give due notice, work may proceed after scheduled date) 

P - Perform 

R - Review 

RW - Random Witness (As specified or 10% [min.1 no. of each size and type of Bulk item] ) 
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1. SCOPE 

This Inspection and Test Plan covers the minimum testing requirements of CS FLANGES AND WELDED FITTINGS (18” NB & 

ABOVE). 

2. REFERENCE DOCUMENTS 

PO/PR/ Standards referred there in/ Job specifications /Approved documents. 

3. INSPECTION AND TEST REQUIREMENTS 

SL. 
NO. 

STAGE/ 
ACTIVITY 

CHARACTERISTICS 
QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

1.0 Procedure 

1.1 

Heat Treatment, 

NDT and Other 

Procedures 

Documented Procedures 100% 
Procedure 

Documents 
- H R 

1.2 WPS, PQR & WPQ 
Welding Parameters & 

Qualification Record 
100% 

WPS, PQR 

& WPQ 
- H 

W- New 

R- 

Existing 

2.0 Material Inspection 

2.1 
Raw Material 

Inspection 

Chemical & Mechanical 

Properties 
100% 

Test 

Certificates 
- H R 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM 

OF 
CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 
VENDOR 

VENDOR TPIA 

3.0 In Process Inspection 

3.1 Welding 
Welding Parameters as per 

WPS / PQR 
100% 

Inspection 

Reports 
- H - 

3.2 Heat Treatment 

Stress Relieving, 

Normalising, Tempering, 

Solution Annealing, 

Stabilization Heat 

Treatment etc. as applicable 

100% HT chart - H R 

 

3.3 RT For Fittings 

As Applicable 
Weld defects 

PR / 

Purchase 

Specification 

RT films & 

Reports 
- H 

R 

(RT-Film 

review) 

 

   3.4 

Identification of 

Test Samples 

Product Chemical, 

Mechanical, Impact, 

Hardness 

and Other test as applicable 

One/Heat/Lot Test Reports - H H 

3.5 Product Analysis Chemical Composition 
PR/ Purchase 

Specification 
Test Reports - H R 

 

3.6 
Destructive Testing 

Mechanical, Impact, 

Hardness 

and Other test as applicable 

One/Heat/Lot Test Reports - H H 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM 

OF 
CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 
VENDOR 

VENDOR TPIA 

 

 

3.7 MPT/LPT 
Surface & Internal 

Imperfections 

PR/ Purchase 

Specification 
NDT Reports - H R 

4.0 Final Inspection 

 

4.1 Visual and 

Dimensional 

Inspection (VDI) 

Surface finish, Dimensions, 

Marking etc 
100% 

Inspection 

report 
- H RW 

 

4.2 
PMI Check Chemical Check 

As Per 

Spec./Code 

Inspection 

report 
- H RW 

4.3 Final Stamping Stamping of accepted Items 100% 
Inspection 

report 
- H H 

5.0 Painting 

5.1 

Rust Preventive 

Coating 

& Colour Coding 

Visual Inspection & Colour 

Coding 
100% 

Inspection 

report 
- H - 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM 

OF 
CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 
VENDOR 

VENDOR TPIA 

6.0 Documentation & IC 

6.1 

Documentation & 

Inspection 

Certificate(IC) 

Review of Stage 

Inspection Reports / Test 

Reports & Issue of IC 

100% 
Vendor TC 

& IC 
- H H 

 

 

7.0 

Final 

Documentation 

and Submission 

of Reports 

Compilation of 

IR/IRC/DCN/MTC/DRGS./VDR 
100% 

Compliance 

Certificate 

(Note-1) 

- H - 

 

NOTES (As applicable): 

 

1. If the certification is specified as EN 10204 Type 3.1 in Data sheet / Material Requisition, then ‘W’ may be replaced with ‘R’ 

with Material Traceability. 

 

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required 

for the completeness shall also be covered in the ITP submitted by the manufacturers. 
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ABBREVIATIONS 

CE Carbon Equivalent NPSH Net Positive Suction Head 

DFT Dry Film Thickness PO Purchase Order 

DPT Dye Penetrant Testing PESO Petroleum Explosive Safety Organization 

DHT De-hydrogen Heat Treatment PQR Procedure Qualification Record 

ERTL 
Electronics Regional Test 

Laboratory 
PR Purchase Requisition 

FCRI Fluid Control Research Institute PMI Positive Material Identification 

HT Heat Treatment RT Radiography Testing 

HIC Hydrogen Induced Cracking SSCC Sulphide Stress Corrosion Cracking 

ITP Inspection and Test Plan TC Test Certificate 

IP Ingress Protection TPI or TPIA Third Party Inspection Agency 

IHT Intermediate Heat Treatment UT Ultrasonic Testing 

IC Inspection Certificate VDR Vendor Data Requirement 

IGC Inter Granular  Corrosion WPS Welding Procedure Specification  

MRT Mechanical Run Test WPQ Welders Performance   Qualification 

NDT Non Destructive Testing MPT / MT  Magnetic  Particle  Testing 
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1. SCOPE 

This Inspection and Test Plan covers the minimum testing requirements of Bolting Material. 

2. REFERENCE DOCUMENTS 

PO/PR/ Standards referred there in/ Job specifications /Approved documents. 

3. INSPECTION AND TEST REQUIREMENTS 

SL. NO. 
STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

SUPPLIER 
SUPPLIER TPIA 

1.0 Procedure 

1.1 

Heat Treatment, 

NDT and Other 

Procedures 

Documented Procedures 100% 
Procedure 

Documents 
- H R 

2.0 Material Inspection 

2.1 
Raw Material 

Inspection 

Chemical, Steel making 

process, Macro Etch , etc. 
100% 

Test 

Certificates 
H H R 

3.0 In Process Inspection 

3.1 

Thread Rolling, 

Hot forging of 

Nuts/ Bolt Heads, 

Machining 

Process Parameters 100% 
Inspection 

Reports 
- H - 
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3.2 Heat Treatment 

Normalising & Tempering, 

Quenching & Tempering 

Solution Annealing, 

Stabilization Heat 

Treatment, Strain 

Hardening, Nitriding etc. 

as applicable 

100% 
Inspection 

Reports 
- H R 

3.3 
NDT (as 

applicable) 
Defects detection 100% 

Inspection 

Reports 
- H R 

3.4 
Identification of 

Test Samples 

Product Chemical, Proof 

Load Test, Stress Rupture, 

Tensile, Hardness, Impact, 

and Other test as 

applicable 

Lot as per 

specification 
Test Reports - H W 

3.5 Destructive Testing 

Product Chemical, Proof 

Load Test , Stress 

Rupture, 

Mechanical, Impact and 

Other test as applicable 

Lot as per 

specification 
Test Reports - H W 

3.6 
Galvanizing 

(If Applicable) 

Integrity Of Galvanised 

Coating 
100% 

Inspection 

Report 
- H R 

4.0 Final Inspection 

4.1 
Visual and 

Dimensional 

Visual Marking & 

Dimensions 

100% by 

supplier & 

Random by  

TPIA 

Inspection 

report 
- H 

RW(Note-

4) 
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4.2 Final Stamping 
Stamping of Accepted 

Bolting Material 

Stamping of 

bolting 

material 

which are 

witnessed by 

TPIA. 

Others to 

have 

suppliers 

Identification. 

Inspection 

report 
- H W 

4.3 PMI Check Chemical Check 
As Per VCS 

Spec. 

Inspection 

report 
- H W 

5.0 Painting 

5.1 

Rust Preventive & 

Color 

Coding (as 

applicable) 

Visual & Color Coding as 

applicable 
100% 

Inspection 

report 
- H - 

6.0 Documentation & IC 

6.1 

Documentation & 

Inspection 

Certificate(IC) 

Review of Stage 

Inspection Reports / Test 

Reports & Issue of IC 

100% 
Supplier TC 

& IC 
- H H 
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Legend: 

 

H - Hold (Do not proceed without approval), 

 

P - Perform, 

 

RW - Random Witness (As specified or 10% [min.1 no. of each size and type of Bulk item] ), 

 

R - Review, 

 

W - Witness (Give due notice, work may proceed after scheduled date).PR-PURCHASE REQUISITION 

 

NOTES (As applicable): 

 
1. This document describes the generic test requirements. Any additional test or Inspection scope if specified in contract 

documents shall also be applicable. (Unless otherwise agreed upon). 

  

2. Acceptance Norms for all the activities shall be as per PO/PR/STANDARDS referred there in /Job Specification /Approved 

Documents. 

 

3. For orders placed on stockist, items shall be accepted based on manufacturer's TC with EN310204 type 3.2 certification from 

VCS / OWNER approved suppliers. 

 

4. Final visual and dimension shall be checked as per below sampling plan 

 

Lot Size (Nos.) Sample Size (Minimum) 

Upto 100 2% (Min. 2 Nos.) 

101 to 500 1% (Min. 3 Nos.) 

501 and above 0.5% (Min.5Nos.) 
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Abbreviations: 

CE Carbon Equivalent NPSH Net Positive Suction Head 

DFT Dry Film Thickness PO Purchase Order 

DPT Dye Penetrant Testing PESO Petroleum Explosive Safety Organization 

DHT De-hydrogen Heat Treatment PQR Procedure Qualification Record 

ERTL 
Electronics Regional Test 

Laboratory 
PR Purchase Requisition 

FCRI Fluid Control Research Institute PMI Positive Material Identification 

HT Heat Treatment RT Radiography Testing 

HIC Hydrogen Induced Cracking SSCC Sulphide Stress Corrosion Cracking 

ITP Inspection and Test Plan TC Test Certificate 

IP Ingress Protection TPI or TPIA Third Party Inspection Agency 

IHT Intermediate Heat Treatment UT Ultrasonic Testing 

IC Inspection Certificate VDR Vendor Data Requirement 

IGC Inter Granular  Corrosion WPS Welding Procedure Specification  

MRT Mechanical Run Test WPQ Welders Performance   Qualification 

NDT Non Destructive Testing MPT / MT  Magnetic  Particle  Testing 
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1. SCOPE 

This Inspection and Test Plan covers the minimum testing requirements of Gaskets. 

2. REFERNCE DOCUMENTS 

PO/PR/ Standards referred there in/ Job specifications/ Approved documents. 

3. INSPECTION AND TEST REQUIREMENTS 

SL. NO. STAGE/ ACTIVITY CHARACTERISTICS 
QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

SUPPLIER 
SUPPLIER VCS/TPIA 

1.0 Procedure 
      

1.1 HT & Test Procedure Documented Procedures 100% 
Procedure 

Documents 
- H R 

2.0 Material Inspection       

2.1 
Raw Material Inspection 

Chemical, Physical and 

other properties as per 

applicable material 

specification 

100% 
Test 

Certificates 
H H - 
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3.0 In Process Inspection       

3.1 Punching & Finishing Finish & Dimension 100% 
Inspection 

Report 
- H - 

3.2 Heat Treatment for RTJ 

Gaskets (As applicable) 
Time & Temperature 100% HT Charts - H R 

4.0 Final Inspection       

4.1 Final Visual, Dimension & 

Testing 

Compressibility, 

Recovery, Seal ability, 

Groove Hardness for Ring 

& Tongue Joint etc as 

applicable and Visual/ 

Dimension 

100% 
Inspection 

Report 
- H R 

4.2 
Final Stamping 

Stamping of Accepted 

Gaskets 
100% 

Inspection 

Report 
- H - 

4.3 
PMI Check (as applicable) Chemical Check 

As per VCS 

Spec. 

Inspection 

Report 
- H R 

5.0 Painting 
      

5.1 Rust Preventive & Color 

Coding as applicable 

Visual & Color Coding as 

applicable 
100% 

Inspection 

Report 
- H - 
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6.0 Documentation & IC       

6.1 
Documentation & IC 

Review of test reports, 

Inspection documents & 

Issue of IC 

100% 
Supplier 

Records/ IC 
- H - 

 

Legend: H – Hold (Do not proceed without approval), P – Perform, RW – Random Witness (As specified or 10% (min. 1 no. of each 

size and type of Bulk item), R – Review, W – Witness (Give due notice, work may proceed after scheduled date). 

 

Notes (as applicable): 

 

1. This document describes the generic test requirements. Any additional test or Inspection scope if specified in contract 

documents shall also be applicable. (Unless otherwise agreed upon). 

2. Acceptance Norms for all the activities shall as per PO/PR/STANDARDS referred therein/ Job Specification/ Approved Documents. 
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ABBREVIATIONS: 

CE Carbon Equivalent MTC Material Test Certificate 

HT Heat Treatment NDT Non-Destructive Testing 

IC Inspection Certificate PO Purchase Order 

IGC Inter Granular  Corrosion PMI Positive Material Identification 

ITP Inspection and Test Plan TC Test Certificate 

MPT/MT Magnetic Particle Testing TPI or TPIA Third Party Inspection Agency 

MPS 
Manufacturing Process 

Specification 
UT Ultrasonic Testing 

MR Material Requisition VDR Vendor Data Requirement 

LEGENDS: 

H - Hold (Do not proceed without approval) 

W - Witness (Give due notice, work may proceed after scheduled date) 

P - Perform 

R - Review 

RW - Random Witness (As specified or 10% [min.1 no. of each size and type of Bulk item]) 
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1.0 SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of Seamless Pipes up to 16” (Including 16”) 

 

2.0 REFERENCE DOCUMENTS: 

PO/PR/ Standards referred there in/ Job specifications /Approved documents. 

 

3.0 INSPECTION AND TEST REQUIREMENTS: 

SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM OF 

CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

1.0 Procedure       

 

1.1 MPS 
Documented 

Procedures 
100% 

Procedure 

Documents 
-   H  R 

2.0 
Raw Material 

Procurement 
      

2.1 
Raw Material 

Inspection 

Chemical & 

Mechanical Properties, 

Method of 

manufacturing, Heat 

Treatment Condition 

etc. 

100% 

Mill Test Certificates 

(EN 10204-3.2) 

 

H 
H 

(Note-3) 

R 

(Note-3) 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM OF 

CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

3.0 
In Process 

Inspection 
      

 

 

3.1 

First Day 

Production test 

 All testing 

requirement as per 

PR/ MPS 

As per PR/ MPS Test Report - H H 

3.2 
Raw material 

Inspection  

 
Marking & 

Correlations with Test 

Certificates 
 

100% 
Inspection 

Reports 
- H - 

3.3 Heat Treatment 

Heat Treatment time 

and temperature 

 

100% HT Graph / Record - H R 

4.0 Final Inspection       

4.1 
Hydrostatic 

Testing 

Leak  &  pressure 

Drop, Calibration of 

Gauges/ Recorder  

100%  Inspection Report - H 
RW 

(Min.5%) 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM OF 

CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

 

 

4.2 

Calibration of UT 

system 

Run with calibration 

pipe 

1) Beginning of each shift 

2) After Breakdown 

/Maintenance 

Inspection Report - H W 

4.3 Pipe UT 
Lamination & other 

defects 
100%  Inspection Report - H 

RW 

(Min.5%) 

4.4  
Pipe End UT MPT 

as applicable 

Lamination & other 

defects 
100%  Inspection Report - W 

RW 

(Min.1%) 

4.5 
Final visual and 

dimension 

1. Visual Examination 

2. Dimensional Check 

Surface Condition, 

Straightness, 

End Finish, Bevel 

Angle, Root Face, 

Outer Dia., Thickness, 

Length, End Finish, 

Marking etc. 

100%  Inspection Report - H 
RW 

(Min.5%) 

 

 

 4.6 
Lot Testing 

1. Chemical Analysis 

2. Tensile Tests 

3. Macro & Hardness 

Tests 

4. Impact Tests and 

other applicable test 

As per MPS/API 5L/Spec.  Inspection Report - H 
            W 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM OF 

CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

4.7 
Non-conforming 

product/stage 

Repair / Retest 

/Reject 
100%  Inspection Report - H 

W 

 

 

 

 

4.8 Marking/Stenciling 

Pipe No, Acceptance 

No., 

Heat. No., Size, 

Weight, 

Grade, Thickness, 

Colour 

Code etc as per MPS 

100%  Inspection Report - H 
RW 

(Min.5%) 

5.0 PAINTING       

5.1 

Rust Preventive 

Coating & Colour 

Coding 

Visual & Colour 

Coding as 

applicable 

100%  Inspection Report - H - 

6.0 
Documentation 

& IC 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM OF 

CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

6.1 

Documentation & 

Inspection 

Certificate(IC) 

 

Review of Stage 

Inspection Reports / 

Test Reports & Issue 

of IC 

100% 

Manufacturer 

TC & IC 

(Note-4) 

- H H 

6.2 
Final documents 

as per PR/MR 

Verification & 

compilation of 

inspection & test 

records for submission 

to customer 

100% 
Final dossier 

(Note-4) 
- H H 

 

NOTES (As applicable): 

1. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required for the 

completeness shall also be covered in the ITP submitted by the manufacturers. 

2. Acceptance Norms for all the activities shall be as per PO/PR/STANDARDS referred there in /Job Specification /Approved Documents. 

3. Raw Material shall be inspected at Mills (Sub vendors works) by TPIA appointed by Vendor. 

4. Items shall be EN 10204 Type 3.2 Certified based on this ITP/MR/PR for the Pipe (Final product). 
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ABBREVIATIONS: 

CE Carbon Equivalent NDT Non-Destructive Testing 

HT Heat Treatment PO Purchase Order 

DCN Dispatch Clearance Note PMI Positive Material Identification 

IC Inspection Certificate PR Purchase Requisition 

IR Inspection Report TC Test Certificate 

IRC Inspection Release Certificate TPI or TPIA Third Party Inspection Agency 

ITP Inspection and Test Plan VDR Vendor Data Requirement 

MPT / MT  Magnetic Particle Testing   

LEGENDS: 

H- Hold (Do not proceed without approval) 

W-Witness (Give due notice, work may proceed after scheduled date). 

P-Perform 

R-Review 

RW - Random Witness (As specified or 10% (min.1 no. of each size and type of Bulk item)) 
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1. SCOPE 

This Inspection and Test Plan covers the minimum testing requirements of small sizes and Assorted length Pipes. 

2. REFERENCE DOCUMENTS: 

PO/PR/ Standards referred there in/ Job specifications /Approved documents. 

3. INSPECTION AND TEST REQUIREMENTS: 

SL. 

NO. 
STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

1.0 Pipe Inspection 

1.1 Pipe Inspection 

Chemical & 

Mechanical 

Properties 

100% 
Test Certificates and 

marking on pipe 

(EN 10204 Type 3.2) 

- H R 

2.0 Final Inspection (In case of non-availability of 3.2 Certificate) 

2.1 Hydrostatic Testing Leak Check 100% Test Report - H R 

2.2 

1) Visual 

 

2) Dimension 

 

3) Marking w.r.t 

MTC 

Surface Condition, 

Straightness, 

End Finish, Bevel 

Angle, 

Root Face, Outer 

Dia., 

Thickness, Length, 

End Finish, Marking 

etc 

100% Inspection Report - H RW 
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SL. 

NO. 
STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

2.3 

PMI Check Chemical Check 
As Per 

Spec. 
Inspection Report - H RW 

2.4 Identification of 

Test Samples 

 

Product Chemical, 

Mechanical, Impact 

and Other test as 

applicable 

As Per Spec. 

/ Code 
Test Reports - H H 

2.5 Product Analysis 
Chemical 

Composition 

As Per Spec. 

/ Code 
Test Reports - H R 

2.6 Destructive Testing 

Mechanical, Impact, 

and 

Other test as 

applicable 

As Per Spec. 

/ Code 
Test Reports - H H 

2.7 PMI Check Chemical Check 
As Per Spec. 

/ Code 
Inspection Report - H RW 

2.8 Final Stamping 
Stamping Of 

Accepted Pipes 

Stamping of 

Pipes 

 

Inspection Report - H H 
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SL. 

NO. 
STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

3.0 Painting 

3.1 
Rust Preventive 

Coating & 

Color Coding 

Visual Inspection & 

Color 

Coding 

100% Inspection Report - H - 

4.0 Documentation & IC 

4.1 
Documentation & 

Inspection 

Certificate (IC) 

Review of Stage 

Inspection Reports / 

Test Reports & Issue 

of IC 

100% 
Vendor 

TC/IR/IRC/DCN/DRGS./VDR 

(Note-1) 

- H - 

NOTES (As applicable): 

1. Items shall be accepted based on EN 10204 type 3.2/3.1 certification as specified in material requisition.  

 

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required 

for the completeness shall also be covered in the ITP submitted by the manufacturers. 
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ABBREVIATIONS 

CE Carbon Equivalent NDT Non Destructive Testing 

CIMFR 
Central Institute of Mining & Fuel 

Research 
NPSH Net Positive Suction Head 

DFT Dry Film Thickness PO Purchase Order 

DPT Dye Penetrant Testing PESO 
Petroleum Explosive Safety 

Organization 

DHT De-hydrogen Heat Treatment PQR Procedure Qualification Record 

ERTL 
Electronics Regional Test 

Laboratory 
MR Material Requisition 

FCRI Fluid Control Research Institute PMI Positive Material Identification 

HT Heat Treatment RT Radiography Testing 

HIC Hydrogen Induced Cracking SSCC Sulphide Stress Corrosion Cracking 

ITP Inspection and Test Plan TC Test Certificate 

IP Ingress Protection TPI or TPIA Third Party Inspection Agency 

IHT Intermediate Heat Treatment UT Ultrasonic Testing 

IC Inspection Certificate VDR Vendor Data Requirement 

IGC Inter Granular  Corrosion WPS Welding Procedure Specification  

MPT/MT Magnetic Particle Testing WPQ Welders Performance   Qualification 

MTC Material Test Certificate   

MRT Mechanical Run Test   
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1.0 SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of Electric Welded Pipes. 

 

2.0 REFERENCE DOCUMENTS: 

PO/PR/ Standards referred there in/ Job specifications /Approved documents. 

 

3.0 INSPECTION AND TEST REQUIREMENTS: 

SL. 

NO. 
STAGE/ ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

SUPPLIER 
SUPPLIER OWNER/PMC/TPIA 

1.0 Procedure       

1.1 

Hydrostatic Test, 

Heat Treatment, NDT 

and Other Procedures 

Documented Procedures      100% 
Procedure 

Documents 
-   H  R 

1.2 WPS, PQR & WPQ 

Welding parameters & 

Qualification Record 

 

100% 

 

WPS, PQR & 

WPQ 

 

- 
H 

 

W- New 

R- Existing 

(Qualified under 

Reputed TPIA) 

2.0 
Raw Material 

Procurement 
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2.1 

Inspection of Coils at 

Mills (Sub vendor 

works) 

Chemical & Mechanical 

Properties, Method of 

manufacturing, Heat 

Treatment Condition etc. 

100% 

Mill Test 

Certificates 

(EN 10204-

3.2) 

 

H 
H 

(Note-3) 

R 

(Note-3) 

3.0 
In Process 

Inspection 
      

3.1 
First Day Production 

test 

 All testing requirement as per 

PR/ MR 

As per PR/ 

MR 
Test Report - H H 

3.2 

Raw material 

Inspection  

Heat No, Coil /Plate,  Visual & 

Dimension 
100% 

Inspection 

Reports 
- H 

RW 
(Min.1%) 

3.3 
Coil /Skelp UT as 

applicable 

1) 25mm (Min) from edges  

2) 20 % Min Coverage in Bal. 

part of Coil/ Plate 

100% 
Inspection 

Reports 
- H 

RW 
(Min.1%) 

3.4 
Pipe Forming & 

Welding 
Offset & Welding Parameters 100% 

Inspection 

Reports 
- H - 

3.5 Heat Treatment 

Weld Seam Normalising, Stress 

Relieving, Normalising, 

Tempering, Solution Annealing, 

Stabilization Heat Treatment , 

Heat Treatment 

temperature etc. as 

applicable 

100% 
HT Graph / 

Record 
- H R 
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4.0 Final Inspection       

4.1 Hydrostatic Testing 

Leak  &  pressure Drop, 

Calibration of Gauges/ 

Recorder  

100% 
 Inspection 

Report 
- H 

RW 

(Min.5%) 

4.2 
Final weld UT & Pipe 

body UT ( If 

applicable) 

Calibration, Seam Tracking. & 

Examination of Defects 
100% 

 Inspection 

Report 
- H 

RW 

(Min.5%) 

4.3  
Manual UT of Pipe 

end 

Welding defects, crack/ 

lamination of base metal 
100% 

 Inspection 

Report 
- W 

RW 
(Min.1%) 

4.4 

Inspection of Pipe 

ends 

MPT 

1. Examination of Surface 

Defects after Beveling 

2. Demagnetization 

100% 
 Inspection 

Report 
- H 

RW 
(Min.1%) 

4.5 
Final visual and 

dimension 

1. Visual Examination 

2. Dimensional Check 

Surface Condition, Straightness, 
End Finish, Bevel Angle, Root 
Face, 
Outer Dia., Thickness, Length, 
End Finish, Marking etc. 

100% 
 Inspection 

Report 
- H 

RW 

(Min.5%) 

4.6 
Weight Checking as 

applicable 
Weight 100% 

 Inspection 

Report 
- H - 
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4.7 Lot Testing 

1. Chemical Analysis 

2. Tensile Tests 

3. Flattening 

4. Reverse Bend Test 

5. Macro & Hardness 

Tests 

6. Impact Tests 

7. Drop Weight Tear Test, 

etc. as applicable 

100% 
 Inspection 

Report 
- H 

            W 

 

4.8 
Non-conforming 

product/stage 
Repair / Retest /Reject 100% 

 Inspection 

Report 
- H 

RW 

 

4.9 

Marking/Stenciling 

Pipe No, Acceptance No., 

Heat. No., Size, Weight, 

Grade, Thickness, Colour 

Code etc 

100% 
 Inspection 

Report 
- H 

RW 

(Min.5%) 

5.0 PAINTING       

5.1 

Rust Preventive 

Coating & Colour 

Coding 

Visual & Colour Coding as 

applicable 
100% 

 Inspection 

Report 
- H - 

6.0 
Documentation & 

IC 
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6.1 

Documentation & 

Inspection 

Certificate(IC) 

 

Review of Stage 

Inspection Reports / Test 

Reports & Issue of IC 

100% 
Manufacturer 

TC & IC 
- H H 

6.2 
Final documents as 

per PR/MR 

Verification & compilation of 

inspection & test records for 

submission to customer 

100% Final dossier - H H 

Legend:  H - Hold (Do not proceed without approval), P - Perform, RW - Random Witness (As specified or 10% [min.1 no. of each size and 

type of Bulk item]), R - Review, W - Witness (Give due notice, work may proceed after scheduled date). 

 

NOTES (As applicable): 

1. This document describes the generic test requirements. Any additional test or Inspection scope if specified in contract documents 

shall also be applicable. (Unless otherwise agreed upon). Supplier shall submit specific ITP for Approval 

2.  Acceptance Norms for all the activities shall be as per PO/PR/STANDARDS referred there in /Job Specification /Approved Documents. 

3. Raw Material (Coils) shall be inspected at Mills (Sub vendors works) by TPIA appointed by Supplier. 

4. Supplier shall issue EN 10204-3.2 certificate based on this ITP/ MR/ PR for the Pipes (Final Product) 
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ABBREVIATIONS 
 

CE Carbon Equivalent NDT Non Destructive Testing 

DFT Dry Film Thickness NPSH Net Positive Suction Head 

DPT Dye Penetrant Testing PO Purchase Order 

DHT De-hydrogen Heat Treatment PESO 
Petroleum Explosive Safety 

Organization 

ERTL 
Electronics Regional Test 

Laboratory 
PQR Procedure Qualification Record 

FCRI Fluid Control Research Institute MR Material Requisition 

HT Heat Treatment PMI Positive Material Identification 

HIC Hydrogen Induced Cracking RT Radiography Testing 

ITP Inspection and Test Plan SSCC Sulphide Stress Corrosion Cracking 

IP Ingress Protection TC Test Certificate 

IHT Intermediate Heat Treatment TPI or TPIA Third Party Inspection Agency 

IC Inspection Certificate UT Ultrasonic Testing 

IGC Inter Granular  Corrosion VDR Vendor Data Requirement 

MPT/MT Magnetic Particle Testing WPS Welding Procedure Specification  

MTC Material Test Certificate WPQ Welders Performance   Qualification 

MRT Mechanical Run Test   
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1.0 SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of 3-Layer PE Coating of Line pipes 

 

2.0 REFERENCE DOCUMENTS: 

PO/PR/ Standards referred there in/ Job specifications /Approved documents. 

 

3.0 INSPECTION AND TEST REQUIREMENTS: 

SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

SUPPLIER 
SUPPLIER TPIA 

1.0 Procedure       

1.1 

Coating 

application, testing 

and Other 

Procedures 

Documented 

Procedures 
     100% 

Procedure 

Documents 
-   H   R 

2.0 
Material 

Inspection 
      

2.1 

Epoxy powder, 

Adhesive & 

Polyethylene 

compound 

All the properties as 

per 

Material specification 
100% 

Manufacturer 

Test 

Certificates 

H R R 

3.0 
In Process 

Inspection 
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3.1 

Epoxy powder, 

Adhesive & 

Polyethylene 

compound check 

testing 

Properties as per 

Material 

specification 

100% 
Test 

Reports 
- H H 

3.2 
Coating Procedure 

qualification 

All the testing as per 

Material specification 

As per 

Material 

Specification 

Inspection/Test 

Report 
- H H 

3.3 Incoming Pipes 

Visual inspection, 

marking 

verification & 

correlation with 

mill TC/Tally sheet 

100% 
Supplier Data 

Sheet 
- H - 

3.4 Blast Cleaning 

Pre Heating, Elapsed 

time, 

Degree of cleaning„ 

Surface 

Profile, 

Contamination of 

shots/grits, salt 

level, Degree of 

dust & roughness 

100% 
Inspection 

Reports 
- H 

RW 

(Min.1%) 

3.5 

Lab test for 

Chromate, 

Phosphoric acid & 

de-ionized water 

(as applicable) 

Properties as per 

purchase 

specification / 

Manufacturer TC 

As per 

Material 

Specification 

Inspection 

Reports 
- H 

RW 

(Once in a 

Day) 

3.6 

Phosphoric acid 

wash followed by 

de-ionized water 

wash ( as 

applicable) 

Visual, PH Value, salt 

level etc. 
100% 

Inspection 

Reports 
- H 

RW 

(Once in a 

Day) 

3.7 

Chromate 

Treatment 

(as applicable) 

Uniform application 

as per 

Manufacturer's 

100% 
Inspection 

Reports 
- H 

RW 

(Once in a 

Day) 
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recommendation 

3.8 Coating application 

Preheating 

temperature, Inter 

coat time, line 

speed, Adhesive / 

PE film temperature, 

Overlap of 

layers etc. 

100% 
Inspection 

Reports 
- H 

RW 

(Min.1%) 

3.9 

Epoxy and adhesive 

Thickness on semi 

coated pipe 

Visual, Thickness, 

overlap, 

Adhesion test (St 

Andrew's 

Cross Cut method) 

etc. 

As per 

Material 

Specification 

Inspection 

Reports 
- H W 

4.0 Final Inspection       

4.1 
Holiday detection 

at 25KV 

Pin hole, coating 

damage & 

Other through 

thickness defects. 

100% 
Inspection 

Report 
- H 

RW 

(Min.1%) 

4.2 
Visual and 

Dimensional 

Visual, coating 

thickness, Cut 

back dimension, 

Marking , colour 

coding etc. 

100% 
Inspection 

Report 
- H 

RW 

(Min.1%) 

4.3 Impact test 

No coating damage 

@ specified 

Energy 

As per 

Material 

Specification 

Inspection 

Report 
- H W 
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4.4 Peel Test 

Bond strength, 

mode of failure, 

rate of peeling etc. 

As per 

Material 

Specification 

Inspection 

Report 
- H 

RW 

(Min.1%) 

4.5 
Resistance to 

indentation test 

Hardness against 

indentation 

As per 

Material 

Specification. 

Inspection 

Report 
- H W 

4.6 
Cathodic  

Disbondment Test 

Disbonded area / 

Equivalent 

circle radius (ECR) 

As per 

Material 

Specification 

Inspection 

Report 
- H W 

4.7 

 
Dry Adhesion Test 

Epoxy Coating 

resists 

Disbondment from 

the steel 

(rating 1 or 2) 

As per 

Material 

Specification 

Inspection 

Report 
- H W 

4.8 
Hot water 

immersion test 

Average less than or 

equal to 2 and 

maximum less than 

or equal to 3 as per 

ISO 21809-1 

As per 

Material 

Specification 

Inspection 

Report 
- H W 

4.9 Elongation at Break Minimum 400% 

As per 

Material 

Specification 

Inspection 

Report 
- H W 

4.10 
Visual ( Air 

Entrapment) 

Air entrapment 

between the 

layers 

As per 

Material 

Specification 

Inspection 

Report 
- H W 
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4.11 
Degree of Cure 

Test 

Cure %, Glass 

Transition 

Temp(ΔH and ΔTg) 

As per 

Material 

Specification 

Inspection 

Report 
- H W 

4.12 

Calibration of 

measuring 

Instruments / 

Holiday tester 

Verify Accuracy 

As per 

Material 

Specification 

Calibration 

Report 
- H R 

4.13 

Handling, Load out 

& 

Transportation 

(Bare & coated 

pipes) 

Pipes stacking & 

weather 

protection 

As per 

Material 

Specification 

Inspection 

Report 
- H - 

5.0 
Documentation & 

IC 
      

5.1 

Documentation & 

Inspection 

Certificate(IC) 

 

Review of Stage 

Inspection Reports / 

Test Reports & Issue 

of IC 

100% 
Manufacturer 

TC & IC 
- H H 

5.1 
Final Document 

submission 

Compilation of 

Inspection / Test 

reports as per VDR / 

PR 

100% 

Final data 

folder 

/Completeness 

certificate 

- H H 

Legend:  H - Hold (Do not proceed without approval), P - Perform, RW - Random Witness (As specified or 10% [min.1 no. of 

each size and type of Bulk item]), R - Review, W - Witness (Give due notice, work may proceed after scheduled date). 
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NOTES (As applicable): 

 

1.  This document describes the generic test requirements. Any additional test or Inspection scope if specified in contract documents 

shall also be applicable. (Unless otherwise agreed upon) 

2. Acceptance Norms for all the activities shall be as per PO/MR/STANDARDS referred there in /Job Specification /Approved 

Documents. 

 

 

 

 

 

 

 

 



FORMAT NO. VPC-FMT-002_00 Copyright VCS Quality Services Private Limited – All rights reserved Page 1 of 7 

  

 

 
 
 
 
 
 

VCS QUALITY SERVICES PVT. LTD. 

 

INSPECTION AND TEST PLAN 

FOR  

FLOW TEE 

 
VPC – ITP – PP – 2001 

 
 
 

 

 

 

 

  

      

      

03 19/12/2021 SR MC HK HK 

Rev. No Date Prepared By Checked By Approved By Authorized By 

UNCONTROLLED COPY : If printed  

 
CONTROLLED COPY 
  

: 
 
If in soft and signed 
 



 
 

INSPECTION AND TEST PLAN 
FOR FLOW TEE  

                 DOC NO: VPC-ITP-PP-2001 
                 Rev No : 03 

 

FORMAT NO. VPC-FMT-004_00 Copyright VCS Quality Services Private Limited – All rights reserved Page 2 of 7 

 

 

REVISION RECORD 

Rev. 
Revision 

Date 

Prepared 

by 

Checked 

by 

Approved 

by 

Authorized 

by 

Revision 

Description 

00 
 
24/05/2017 

    
Issued as Standard 
ITP 

GS ADE AD SK 

01 
 
05/02/2018 

    
Re-issued as 

Standard ITP 

CM MC AD SK 

02 22/04/2020 

    
Document 
formatting, 

numbering updated 
from VCS-PL-ITP-
001 to VPC-ITP-PP-
2001 other detail 
update as marked 

MB MC AD SK 

03 19/12/2021 

    

Revised as Marked 

SR MC HK HK 

 

 



 
 

INSPECTION AND TEST PLAN 
FOR FLOW TEE  

                 DOC NO: VPC-ITP-PP-2001 
                 Rev No : 03 

 

FORMAT NO. VPC-FMT-004_00 Copyright VCS Quality Services Private Limited – All rights reserved Page 3 of 7 

 

ABBREVIATIONS: 

CE Carbon Equivalent PQR Procedure Qualification Record 

DFT Dry Film Thickness PR Purchase Requisition 

DPT Dye Penetrant Testing RT Radiography Testing 

HT Heat Treatment TC Test Certificate 

IC Inspection Certificate TPI or TPIA Third Party Inspection Agency 

ITP Inspection and Test Plan UT Ultrasonic Testing 

MPT / MT  Magnetic Particle Testing VDR Vendor Data Requirement 

NDT Non-Destructive Testing WPQ 
Welders Performance   

Qualification 

PO Purchase Order WPS Welding Procedure Specification  

LEGENDS: 

H- Hold (Do not proceed without approval) 

W-Witness (Give due notice, work may proceed after scheduled date) 

P- Perform 

R-Review 

RW - Random Witness (As specified or 10% (min.1 no. of each size and type of Bulk item)) 
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1. SCOPE 

This Inspection and Test Plan covers the minimum testing requirements of Onshore Flow Tees. 

2. REFERENCE DOCUMENTS: 

PO/PR/ Standards referred there in/ Job specifications /Approved documents. 

3. INSPECTION AND TEST REQUIREMENTS: 

SL. NO. STAGE/ACTIVITY CHARACTERISTICS 
QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

1.0 PROCEDURE 

1.1 

Heat Treatment, 

NDT and other 

Procedures 

Document 

Procedures 
100% 

Procedure 

Documents 
- H R 

1.2 WPS, PQR & WPQ 
Welding Parameters 

& Qualification 

Record 

100% WPS, PQR & WPQ - H 
W- New 

R- 

Existing 

1.3 

Design Proof Test 

*(To be conducted 

under TPI 

appointed by 

vendor) 

Hydrostatic proof 

test 
100% Proof test record - 

H*-New 

R-Already 

qualified 

R 

2.0 Material Inspection 

2.1 Pipes / Fittings / 

Forgings (Pressure 

Chemical, tensile, 

impact, hardness, 
100% Test Certificates H H* R 
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SL. NO. STAGE/ACTIVITY CHARACTERISTICS 
QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

containing parts) 

 

*(vendor/sub 

vendor to arrange 

TPIA certification) 

NDT, Heat treatment 

 

and other applicable 

Properties 

2.2 
Forging 

1) Chemical 

2) Physical 

3) Impact 

4) Hardness 

100% Lab Test Report H H 
W 

(Note-1) 

3.0 In Process Inspection 

      

     3.1 

Raw Material 

Identification of 

pressure 

containing parts 

Verification of 

marking & 

correlation with MTC 

100% 
MTC, Inspection 

Report 
- H R 

3.2 
Raw Material 

Identification of 

non-pressure parts 

Chemical & 

Mechanical 

Properties 

100% MTC, Inspection 

Report 
- H - 

3.3 Welding 
Welding Parameters 

as per WPS / PQR 
100% Inspection 

reports 
- H - 

3.4 
Heat Treatment of 

welding as 

applicable 

Heat treatment 

temperature and 

time 

100% HT chart / 

Record 
- H R 
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SL. NO. STAGE/ACTIVITY CHARACTERISTICS 
QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

3.5 
RT of pressure 

containing butt 

Welds 

Defects 100% RT Film / Report - H R 

3.6 UT/DPT/MPT as 

applicable 
Lamination/ Defects 100% NDT Report - H R 

4.0 Final Inspection 

4.1 
Visual and 

Dimensional 

Inspection (VDI) 

Surface Condition / 

Dimensions, 

Marking, etc 

100% Inspection 

Report 
- H RW 

4.2 Final Stamping 
Stamping of 

accepted flow tees 
100% Inspection 

Report 
- H H 

5.0 Painting 

5.1 

Corrosion 

protection painting 

& Colour Coding as 

applicable 

Visual Inspection & 

Colour 

Coding 

100% Inspection 

Report 
- H R 

6.0 Documentation & IC 
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SL. NO. STAGE/ACTIVITY CHARACTERISTICS 
QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

6.1 
Certificate (IC) 

Documentation & 

Inspection 

Review of Stage 

Inspection Reports / 

Test Reports & Issue 

of IC 

100% 
Manufacturer TC 

& IC 
- H H 

7.0 Final Document 

submission 

Compilation of 

Inspection 

reports, drawings, 

etc as per VDR / PR 

100% 
Compliance 

Certificate 

(Note-1) 

- H - 

NOTES (As applicable): 

1. If the certification is specified as EN 10204 Type 3.1 in Data sheet / Material Requisition, then ‘W’ may be replaced with ‘R’ 

with Material Traceability.  

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required 

for the completeness shall also be covered in the ITP submitted by the manufacturers. 
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ABBREVIATIONS: 

CE Carbon Equivalent PMI Positive Material Identification 

DFT Dry Film Thickness RT Radiography Testing 

DPT Dye Penetrant Testing TC Test Certificate 

ITP Inspection and Test Plan TPI or TPIA Third Party Inspection Agency 

MPT / MT  Magnetic Particle Testing UT Ultrasonic Testing 

NDT Non-Destructive Testing VDR Vendor Data Requirement 

PO Purchase Order WPQ 
Welders Performance   

Qualification 

PQR Procedure Qualification Record WPS Welding Procedure Specification  

PR Purchase Requisition   

LEGENDS: 

H-Hold (Do not proceed without approval) 

W-Witness (Give due notice, work may proceed after scheduled date). 

P-Perform 

R-Review 

RW-Random Witness (As specified or 10% (min.1 no. of each size and type of Bulk item)) 
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1. SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of Scrapper Launcher/Receiver (Onshore). 

2. REFERENCE DOCUMENTS: 

PO/PR/ Standards referred there in/ Job specifications /Approved documents. 

3. INSPECTION AND TEST REQUIREMENTS: 

S.NO. STAGE/ACTIVITY CHARACTERISTICS QUANTUM 

OF CHECK 

FORMAT OF 

REPORT 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

1.0 PROCEDURES 

1.1 Hydro-test, NDT and 

other procedures (as 

applicable) 

Documented 

Procedures 
100% Procedure 

Documents 
- H R 

1.2 WPS/ PQR /WPQ 
Documented 

Procedures 
100% 

Procedure 

Documents 
- H 

R-Existing 

W-New 

2.0 MATERIAL INSPECTION 
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S.NO. STAGE/ACTIVITY CHARACTERISTICS QUANTUM 

OF CHECK 

FORMAT OF 

REPORT 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

2.1 

Plates, Pipes, Tubes, 

forgings, Fittings, 

Fasteners, Gaskets, 

etc. 

Chemical, Physical 

and other properties 

as per purchase 

specification 

100% Mill Test 

Certificates 
H H R 

2.2 Welding Consumables 

Chemical and 

Physical Properties 

as applicable 

100% Batch Certificates W R R 

3.0 IN PROCESS INSPECTION 

 

3.1 Material identification 

for Pressure Parts 

(Plates, Pipes) 

Review of Test 

Certificates, 

Markings, Visual and 

Dimensional 

inspection, identity 

co-relation & 

Transfer of 

identification marks 

100% 

Material 

Clearance Record 

(3.2 certificate or 

check test 

[mechanical, 

chemical, 

hardness & 

impact]) 

- H H 

3.2 

Material identification 

for Pressure Parts 

(Forgings, Fittings, 

Fasteners, Gaskets, 

etc.) 

Review of Test 

Certificates, 

Markings, identity 

co-relation 

100% 

Material 

Clearance Record 

(3.2 certificate or 

check test 

[mechanical, 

chemical, 

hardness & 

impact]) 

- H R 
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S.NO. STAGE/ACTIVITY CHARACTERISTICS QUANTUM 

OF CHECK 

FORMAT OF 

REPORT 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

3.3 
Non-Pressure Parts 

(Supports, Internals, 

etc.) 

Review of Test 

Certificates 
100% Material Test 

Certificates 
- W - 

3.4 Inspection of Formed 

Components 

NDT of weld seam, 

as applicable 
100% 

NDT Report / RT 

Films 
- W R 

NDT On knuckle 

portion after forming 

- inside & outside 

100% NDT Report - W R 

HT (as applicable) 100% 
HT Graph & 

record 
- W R 

Test coupon, if 

applicable 
100% Test Report - W W 

Visual & Dimensional 

Inspection (Min. 

Thickness, profile, 

ovality 

etc.) 

100% Test Report - H W 

3.5 Weld Edge & Set up 

of pressure parts 

Visual & 

dimensional, Weld 

edge, root gap, 

offset, alignment, 

cleanliness etc. 

100% Inspection Report - W - 

NDT (as applicable) 100% Inspection Report - W - 
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S.NO. STAGE/ACTIVITY CHARACTERISTICS QUANTUM 

OF CHECK 

FORMAT OF 

REPORT 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

3.6 Intermediate 

Inspection of Welds 

Visual, Inter-pass 

temperature, DPT as 

applicable 

100% Inspection report - W - 

Heat Treatment as 

applicable 
100% HT Graph & 

record 
- W R 

3.7 Inspection of finished 

welds 

Visual inspection for 

reinforcement, 

undercuts, surface 

defects, etc. 

100% Inspection report - W - 

Non-Destructive 

Testing 
100% NDT Report / RT 

Films 
- W R 

3.8 
Visual and dimension 

check before PWHT 

(as applicable) 

Dimensions, Surface 

defects, 

Completeness of 

equipment. 

100% Inspection report - H R 

3.9 Pneumatic Test of RF 

Pads 
Leak Test 100% Inspection report - H R 

3.10 PMI as applicable PMI 

Each 

Component 

& weld 

Inspection report H W R 
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S.NO. STAGE/ACTIVITY CHARACTERISTICS QUANTUM 

OF CHECK 

FORMAT OF 

REPORT 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

4.0 FINAL INSPECTION 

4.1 
Visual & Dimensional 

Inspection after 

PWHT 

Dimensions, Surface 

defects, 

Completeness of 

equipment, 

Hardness etc. 

100% Inspection report - H H 

4.2 Hydrostatic Test Leak Check 100% Inspection report - H H 

5.0 Painting 

   

  5.1 Final painting (As 

applicable) 

Visual inspection 

(after surface 

preparation and final 

painting for 

workmanship, 

uniformity) DFT 

check 

100% Inspection report - H R 
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S.NO. STAGE/ACTIVITY CHARACTERISTICS QUANTUM 

OF CHECK 

FORMAT OF 

REPORT 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

6.0 Documentation & IC 

6.1 
Documentation & 

Inspection Certificate 

(IC) 

Review of Stage 

Inspection Reports / 

Test Reports & Issue 

of IC 

100% 
Manufacturer TC 

& IC 
- H H 

6.2 Final Document 

submission 

Compilation of 

Inspection reports, 

drawings, etc as per 

VDR / PR 

100% 

Final data folder/ 

Completeness 

certificate 

(Note-1) 

- H H 

NOTES (As applicable): 

1. Items shall be EN 10204 Type 3.2 certified. 

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required 

for the completeness shall also be covered in the ITP submitted by the manufacturers. 
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Rev. 
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Approved 
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Authorized 
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Revision 
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ABBREVIATIONS: 

CE Carbon Equivalent MTC Material Test Certificate 

DCN Dispatch Clearance Note NDT Non Destructive Testing 

DFT Dry Film Thickness PO Purchase Order 

DPT Dye Penetrant Testing PR Purchase Requisition 

IC Inspection Certificate TC Test Certificate 

IR Inspection Report TPI or TPIA Third Party Inspection Agency 

IRC Inspection Release Certificate UT Ultrasonic Testing 

ITP Inspection and Test Plan VDR Vendor Data Requirement 

MPT / MT  Magnetic  Particle  Testing   

LEGENDS: 

H – Hold (Do not proceed without approval) 

W – Witness (Give due notice, work may proceed after scheduled date) 

P – Perform 

R – Review 

RW – Random Witness (As specified or 10% (min. 1 no. of each size and type of Bulk item) 
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1. SCOPE 

This Inspection and Test Plan covers the minimum testing requirements of Pig Signallers. 

2. REFERNCE DOCUMENTS 

PO/PR/ Standards referred there in/ Job specifications/ Approved documents. 

3. INSPECTION AND TEST REQUIREMENTS 

SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR      TPIA 

1.0 
Material 

Inspection 

      

1.1 

Plates, Pipes, 

Forgings for 

Trigger, 

Mounting Nozzle, 

Gaskets, Visual 

Indicator, Limit 

Switch, 

Fasteners etc. 

• Chemical Properties 

• Tensile/Impact/Hardness/ 

HIC & other applicable 

tests 

• NDT (As Applicable) 

As per 

Purchase 

Specification 

Material Test 

Certificates/ 

Lab Test 

Reports 

H H R 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR      TPIA 

2.0 
In Process 

Inspection       

2.1 

Identification of 

Plates & Pipes 

for pressure 

parts 

Review of test certificates & Co-

relation of marking 
100% 

Inspection 

Report 
- H - 

2.2 Machining of 

Components 
Visual & Dimensional 100% HT Charts - H - 

2.3 Inspection of 

Welds 

• Visual 

• Applicable NDT 

 

100% 

Inspection 

Reports/ RT 

Film 

- H R 

3.0 
Final 

Inspection       

3.1 Functional Test Satisfactory Performance 100% Test Report - H R 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR      TPIA 

3.2 Hydrostatic Test Leak Check 100% Test Report - H R 

3.3 

Visual & 

Dimensional 

Inspection 

Dimensions & Completeness of 

Assembly 
100% 

Inspection 

Report 
- H R 

4.0 Painting 
      

4.1 

Corrosion 

Resistant 

Painting & / or 

Antifouling 

Coating (As 

Applicable) 

• Painting Scheme 

• Visual Check 

• Final DFT Check 

100% 
Inspection 

Report 
- H - 
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SL. 

NO. 

STAGE/ 

ACTIVITY 
CHARACTERISTICS 

QUANTUM 

OF CHECK 
RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR      TPIA 

5.0 Documentation 

& IC 

      

5.1 Documentation 

& IC 

Issue of IC & Final document 

completeness certificates 
As per PR 

IC & 

Document 

completenes

s certificate 

- H H 

6.0 

Final 

Documentation 

& Submission 

of Reports 

Compilation of 

IR/IRN/DCN/MTC/DRGS./VDR 100% 

Compliance 

Certificate 

(Note-1) 
- H - 

 

NOTES (as applicable): 

 

1. Items shall be EN 10204 Type 3.1 Certified.  

 

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required 

for the completeness shall also be covered in the ITP submitted by the manufacturers. 
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ABBREVIATIONS: 

CE Carbon Equivalent PR Purchase Requisition 

IC Inspection Certificate RT Radiography Testing 

ITP Inspection and Test Plan TC Test Certificate 

MPT/MT Magnetic Particle Testing TPI or TPIA Third Party Inspection Agency 

MTC Material Test Certificate UT Ultrasonic Testing 

NDT Non Destructive Testing VDR Vendor Data Requirement 

PO Purchase Order   

LEGENDS: 

H - Hold (Do not proceed without approval) 

W - Witness (Give due notice, work may proceed after scheduled date) 

P - Perform 

R - Review 

RW - Random Witness [As specified or 10% (min.1 no. of each size and type of Bulk items)] 
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1.0  SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of Long radius Bends for onshore Pipelines. 

 

2.0  REFERENCE DOCUMENTS: 

PO / PR / Standards referred there in / Job specifications / Approved documents. 

 

3.0  INSPECTION AND TEST REQUIREMENTS: 

 

SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

1.0 Procedure       

1.1 

Hydro Test, NDT, 

Bend 

Manufacturing, Heat 

treatment and Other 

Procedures 

Documented Procedures 100% 
Procedure 

Documents 
- H R 

   2.0 
Material 

Inspection 
      

 

 

 

2.1 
Raw Material 

Inspection 

Chemical, mechanical 

properties, method of 

manufacturing, Heat 

Treatment Condition, etc 

100% 

Mill Test 

Certificates 

(EN 10204 

Type 3.2 

certificate) 

H R R 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

3.0 
In Process 

Inspection 
      

 

 

3.1 
Material 

Identification 

(In case of EN 

10204 Type 3.1 

certificate) 

Review of Test 

Certificates, Markings, 

Visual and Dimensional 

inspection, identity co-

relation & Transfer of 

identification marks 

One/Heat 

Material 

Clearance 

Record (3.2 

certificate or 

check test 

[mechanical, 

chemical, 

impact, 

hardness]) 

- H H 

3.2 

Bend Manufacturing 

Procedure 

Qualification 

Bend forming parameters, 

Mechanical, Impact, Micro 

and Hardness 

100% 
Test Report 

 
- H H 

3.3 
Induction Bending 

(Production bends) 

Bending temp 

Bending rate 

Power input 

As per qualified procedure 

of test bend 

100% 
Inspection 

Report 
- H M 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

3.4 
Heat Treatment 

(If Applicable) 
Time / temp record 100% HT Graph - H 

R 

 

   4.0 Final Inspection       

4.1 

NDT-RT, UT & MPT 

as 

applicable 
Defects 100% 

Films/Test  

Reports 
- H R 

 

4.2 Hydrostatic Test Soundness / Leak check 100% Test Report - H W 

4.3 
Final visual and 

dimension 
Visual and Dimension  100%  

Inspection 

Report  
-   H  W 

4.4 
Gauging Pig Passing 

(95% of ID) 
Verification of ID / Profile 100% 

Inspection 

Report 
- H W 

5.0 
Documentation & 

IC 
      

5.1 

Documentation & 

Inspection 

Certificate (IC) 

Review of Stage 

Inspection Reports / 

Test Reports & Issue of 

IC 

100% 
Vendor TC 

& IC 
- H 

 

 

H 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR TPIA 

 

5.2 
Final documents as 

applicable 

Verification & compilation 

of inspection & test 

records 

for submission to 

customer 

100% Final dossier - H H 

 

 
NOTES (As applicable): 

 

1. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required for the 

completeness shall also be covered in the ITP submitted by the manufacturers. 
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REVISION RECORD 

Rev. 
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Prepared 
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by 
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by 

Authorized 

by 

Revision 
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ABBREVIATIONS: 

CE Carbon Equivalent PO Purchase Order 

DFT Dry Film Thickness PQR Procedure Qualification Record 

DPT Dye Penetrant Testing PR Purchase Requisition 

HT Heat Treatment RT Radiography Testing 

IC Inspection Certificate TC Test Certificate 

ITP Inspection and Test Plan TPI or TPIA Third Party Inspection Agency 

MPT/MT Magnetic Particle Testing UT Ultrasonic Testing 

MTC Material Test Certificate VDR Vendor Data Requirement 

NDT Non Destructive Testing WPQ Welders Performance Qualification 

PMI Positive Material Identification WPS Welding Procedure Specification 

LEGENDS: 

H - Hold (Do not proceed without approval) 

W - Witness (Give due notice, work may proceed after scheduled date) 

P - Perform 

R - Review 

RW - Random Witness [As specified or 10% (min.1 no. of each size and type of Bulk items)] 
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1.0  SCOPE: 

This Inspection and Test Plan covers the minimum testing requirements of Insulating Joints. 

 

2.0  REFERENCE DOCUMENTS: 

PO / PR / Standards referred there in / Job specifications / Approved documents. 

 

3.0  INSPECTION AND TEST REQUIREMENTS: 

 

SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR     TPIA 

1.0 Procedure       

1.1 

Hydrostatic Test, 

NDT and other 

procedures 

Documented 

Procedures 
100% 

Procedure 

Documents 
- H R 

1.2 WPS/ PQR /WPQ 
Documented 

procedures 
100% 

Procedure 

Documents 
- H 

R-Existing  

W-New 

2.0 
Material 

Inspection 
      



 

  
 

INSPECTION AND TEST PLAN 
FOR  

INSULATING JOINTS 

                       DOC NO: VPC-ITP-PP-2006 
                       Rev No : 02 

 

 

FORMAT NO. VPC-FMT-004_00 Copyright VCS Quality Services Private Limited – All rights reserved Page 5 of 7 

 

SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR     TPIA 

 

 

2.1 
1) Forging 

 

2) Pup Piece 

Chemical / 

Mechanical 

Properties, NDT, 

HT and other 

requirement as per 

purchase 

specification. 

100% 
MTC & Inspection 

Record 
H W W 

2.2 

Gasket, Insulating 

Ring, Filling 

Material, etc. 

As per material 

spec./code 
100% 

MTC & Inspection 

Record 
H H R 

3.0 
In Process 

Inspection 
      

3.1 Welding 
Welding Parameters, 

NDT (as applicable) 
100% 

NDT Records/RT 

films 
- W R 

4.0 Final Inspection       

4.1 

Hydro Testing, Air 

Leak 

test, Vacuum test 

(As applicable) 

Leak Check 100% Test Report - H H 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR     TPIA 

4.2 

Visual and 

Dimension 

Check  

Visual and Dimension 

Check 
100% Inspection Report - H RW 

 

4.3 Dielectric Test Insulating Resistance 100%  Inspection Report  -   W W 

5.0 Painting        

5.1  
Final painting (as  

applicable)  

Paint Scheme, Visual 
& Paint thickness 

check  
 

100%  Inspection Report  -   H R 

6.0 
Documentation & 

IC 
      

6.1 

Stamping and 

review of 

inspection 

documents, issue 

of IC 

Review of documents 

for compliance as per 

PR. 
100% IC - - 

 

 

H 
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SL.NO. STAGE/ACTIVITY CHARACTERISTICS 

QUANTUM 

OF 

CHECK 

RECORD 

SCOPE OF INSPECTION 

SUB 

VENDOR 
VENDOR     TPIA 

 

 

7.0 Review of final 

documentation 

Compilation of 

documents as per 

VDR 

attached with PR 

records 

for submission to 

customer 

100% 

Dossier/Completion 

Certificate 

(EN 10204 Type 

3.2) 

- H H 

 

  NOTES (As applicable): 

 
1. Items shall be EN 10204 Type 3.2 Certified. 

2. ITP shall be submitted including but not limited to the item/activity covered above. Any item/activity identified and required for the 

completeness shall also be covered in the ITP submitted by the manufacturers. 
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D1 20-05-2022 ISSUED FOR BID AB AS KNC 

REV DATE DESCRIPTION PREPD CHKD APPRD 



 

NORTH EAST GAS GRID PHASE-III OF IGGL 

 

  

INSPECTION AND TEST PLAN (ITP) 

INSTRUMENTS 

Document No. Rev 

C221052-CD-IN-ITP-5006 D1 

Page 2 of 2 

 

INSTRUCTIONS FOR FILLING UP: 
1. QAP shall be submitted for each equipment separately with breakup of assembly / sub-
assembly & part/component or for group of equipment having same specification. 
2. Use numerical codes as indicated for extent of inspection & tests and submission of test 
certificates & documents. Additional codes & description for extent of inspection & test may 
be added as applicable for the plant and equipment’s.  
3. Separate identification number with quantity for equipment shall be indicated wherever 
equipment having same specifications belonging to different facilities are grouped together. 
4. Weight in kilogram must be indicated under column 5 for each item. Estimated weights 
may be indicated wherever actual weights are not available. 

CODES FOR EXTENT OF INSPECTION, TESTS, TEST CERTIFICATES & DOCUMENTS : 

CODE DESCRIPTION CODE DESCRIPTION CODE DESCRIPTION CODE DESCRIPTION 

1. Visual 
2. Dimensional 
3. fitment & alignment 
4. Physical Test (Sample) 
5. Chemical test(Sample) 
6. Ultrasonic test 
7. Magnetic particle test(MPT) 
8. Radiography test 
9. Dye Penetrant test 
10. Measurement of IR value 
a) Before HV test 
b) After HV test 
11. High voltage test/Dielectric 
Test 

12. Routine test as per 
relevant 
IS other standard 
13. Type test as per relevant 
IS/ 
other standard 
14. Impulse Test 
15. Partial Discharge Test 
16. Heat run risk test/temper 
17. Enclosure protection test 
18. Calibration 
19. Noise & Vibration 
20. Test certificate of bought 
out 
components 
21. Tank pressure test 
22. Paint shed vibration 

23. Short time rating 
24. Operational & 
functional test 
25. Over speed test 
26. Flame proof Test 
27. Clearance and 
creep age distance 
28. Acceptance test 
29 Honing Test 
30 Hydro test/ Shell 
leak test 
31 Pneumatic Seat 
leak test 
32 Impact test 

D1. Approved GA 
Drawing. 
D2. Approved single 
line/ schematic 
diagram 
D3. Test certificates 
D4. Approved Bill of 
materials 
D5. Un-priced P.O. 
copy 
D6. Calibration 
certificates of all 
measuring instrument 
And gauges. 

 

 

ABBREVIATION USED: 
CONTR : CONTRACTOR 
MFR : MANUFACTURER 
TPI : THRID PARTY INSPECTION AGENCY 
*  : Vendor  / Bidder to provide 
P / W/ R : P : Performer , R : Review  ; W : Witness 
EN 10204, Type 3.2 certificates shall be provided for bought out items. Those 
shall be inspected by TPI appointed by Vendor. 

Equipment Details Inspection & Test 

S 

No. 
Item 

Identification  

Number 
Qty 

Weight  

Kg 

Exp 

Date of  

Inspectio

n 

MFR Name  

& Address 

In-Process Stage Final Inspection Test 

certificate  

& 

Documen

t to be 

submitted 

to CLIENT 

Acceptance 

Criteria 

standards/ 

IS/BS/ASM 

E/ Norms 

and 

documents 

Remark / 

Sampling 

Plan MFR 

CONTR 

& 

TPI 

CLIENT MFR 
CONTR & 

TPI 
CLIENT 

1.  PSV Refer P&ID * * * IGGL 
Approved 

1,2,3,4 

5,8,30,

32 – P 

30 - W 

32 – R 
- 

1,2,3,5,8,

20,18,24,

31 – P 

1,2,3,5,8,

18, 20-R. 

24,30, 

31,32 -W 

1,2,3,5,8,2

0,18,24,30, 

31,32 -R 

1,2,3,5,8, 
18,20, 
24, 30, 
31,32 

D1, D3, 
D4,D6 

D3,D6, 

Tech. 

spec 

100% 

 



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

13.0 PIPELINE SCHEMATIC ROUTE 
DIAGRAM 

 
  
 
 
 
 

(Appendix-IV to Particular Job Specification 

of Work) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 



PIPELINE SCHEMATIC DIAGRAM FOR NORTH EAST GAS GRID PHASE-III OF IGGL
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CROSSING DETAIL (FOR ALL PARTS)
Sr.No. CROSSING  METHOD

CONSTRUCTIONPIPELINE ROUTE (M)
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SIZE

SCALE:

JOB NO. DRAWING NUMBER

TOTAL NO. OF SHTS:

REV.

TITLE:

PROJECT:

PMC:

CLIENT:

REV. DATE DESCRIPTION PREP. CHKD. APPD.

C221052-SGPL-PP-SCM-2001C221052

N.T.S.

A1

INDRADHANUSH GAS GRID LIMITED

VCS QUALITY SERVICES PVT. LTD. 

NORTH EAST GAS GRID PHASE-III OF IGGL

 NOTES:-

LEGEND:-

: ACTUATED BALL VALVE

: PIG LAUNCHER/RECEIVERPL / PR

: PROPOSED UNDER GROUND (UG) P/L
: PROPOSED ABOVE GROUND (AG) P/L

REFERENCE DRAWINGS / DOCUMENTS
S.NO.  NO.TITLE

1

1. THIS PIPELINE SCHEMATIC HAS BEEN DEVELOPED BASED ON SURVEY 

PIPELINE ROUTE MAP C221052-SGPL-PP-RM-2001

: SV STATION

: ABOVE GROUNDAG
: UNDER GROUNDUG
: PIPELINEP/L
: TAP-OFF POINTTOP

2 P&ID - SILIGURI

4 P&ID - RT

3 P&ID - SV

2. LOCATION OF INTERMEDIATE PIGGING SATION (IPS), SECTIONALIZE
VALVE (SV) ARE SHOWN TENTATIVE HERE . EXACT LOCATION OF SV &

3. BOUNDARY TO BOUNDARY LENGTH HAS BEEN SHOWN IN SCHEMATIC.

DATA & DFR DOCUMENT PROVIDED BY IGGL.

IPS SHALL BE FINALIZED AT SITE BASED ON AVAILABILITY OF LAND,
READILY ACCESSIBILITY, TERRAIN FEATURE ETC. 

PIPELINE SCHEMATIC DIAGRAM 

1 OF 1

C221052-SGPL-PC-PID-1001

C221052-SGPL-PC-PID-1011

C221052-SGPL-PC-PID-1002-06

(SILIGURI-GANGTOK PIPELINE SECTION)

: SILIGURI-GANGTOK PIPELINESGPL

PIPELINE DETAILS

S.No. ROUTE DESCRIPTION PIPE SIZE & MATERIAL THK. LENGTH

1. DT TO IPS (LAVA) 12"x600# API 5Lx70
PSL-2

RATING

7.14 / 8.38 128.000 KM

2. IPS (LAVA) TO RT (GANGTOK) 12"x600# API 5Lx70
PSL-2

7.14 / 8.38 67.313 KM

(mm)

: MANUAL VALVE

: PROPOSED FUTURE SCOPE

C221052-SGPL-PC-PID-1008-10

5 P&ID - IP C221052-SGPL-PC-PID-1007

4. FACILITIES SHOWN INSIDE STATIONS ( DT,SV,IP,RT ) ARE TENTATIVE,
P&ID SHALL BE REFER FOR FURTHER DETAIL

1. RAILWAY Ch. 13+128.00 Km 50.04 HDD

HDD

HDD

HDD

HDD

HDD

2. RAILWAY Ch. 13+128.00 Km 38.71

HDD3.

4.

NH-7175.

NH-37D6.

5. FOR FURTHER DETAIL OF ALL TYPES OF CROSSING  ALIGNMENT SHEET
& SURVEY REPORT SHALL BE REFERRED.

D5

HKISSUED FOR INTERNAL REVIEW24.03.22B1 RA MC

HKISSUED FOR CLIENT REVIEW31.03.22C1 RA MC

HKRE-ISSUED FOR CLIENT REVIEW05.04.22D1 RA MC

HKRE-ISSUED FOR CLIENT REVIEW02.05.22D2 JK MC

HKISSUED FOR CLIENT APPROVAL16.05.22D3 JK MC

HKISSUED FOR BID07.07.22D4 RA MC

RAILWAY Ch. 48+878.00 Km 30.0

RIVERS 6 NOS. OF RIVERS AT MULTIPLE CHAINAGE -

Ch. 02+695.00 Km 17.24

Ch. 03+.553.00 Km 28.29

HDD

HDD

7.

NH-717A8.

NH-717B9.

NH-31 Ch. 50+563.00 Km 9.63 HDD

73 NOS. OF NH-717A AT MULTIPLE CHAINAGE

54 NOS. OF NH-717B AT MULTIPLE CHAINAGE

-

-

 METHOD
CONSTRUCTION

(M)
WIDTHSr.No. CROSSING PIPELINE ROUTE 

(C
H

: 3
59

+6
05

)

HKISSUED FOR BID09.11.22D5 ARV. MC

PART-C PART-D1 PART-D2

PART-D2 PART-E

(FOR PART-D1 & D2)

(BY OTHERS) (CURRENT TENDER SCOPE)(CURRENT TENDER SCOPE)

(CURRENT TENDER SCOPE) (BY OTHERS)

SCOPE BATTERY LIMIT
SHOW IN BLUE COLOR
FOR PART-D1 & D2

SCOPE BATTERY LIMIT SHOWN IN BLUE 
COLOUR FOR PART-D1 (SPREAD -2B) & 
PART-D2  (SPREAD -2C) INCLUDING,PIPELINE 
SV & OTHERS STATIONS ETC.

           .



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

14.0 VIDEOGRAPHY SURVEY 
 
  
 
 
 
 

(Appendix-V to Particular Job Specification 
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APPENDIX V – VIDEOGRAPHY SURVEY 
 

1.0     INTRODUCTION 
 

The purpose of video survey is to capture before starting construction activities 

the ground realities along the pipeline route and to co-relate the same with  

digitised maps of Survey of India. Moreover, during construction activities the 

Contractor shall video report at least once a week all site activities. 
 

2.0     PROJECT DESCRIPTION 

Approximate Length and Size of Pipeline: As per Scope of work defined 
elsewhere. 

 

 
3.0     SCOPE OF WORK 

 

Contractor  or  the  approved  agency  (by  Owner  /  Engineer)  shall  carry  

outthe videographyalong the route of the pipeline. 
 

The work will be subdivided in two 
phases: 

 

Phase1:         Videography  of  the  entire  route  prior  to  any  

construction activities 
 

A) The contractor shall capture the video for the following areas butnot limited 
to: 

 

1. Pipeline route 

2. Location of various Stations and Tap Off points. 

3. Major features such as water bodies, plantation, flora & fauna,forest, 

4. All Crossings like road, railways, river, canal, khadi etc. 

5. The  photographs  of  the  major  crossing  like  river,  railways  highways  both 

upstream  and downstream  of the pipeline.  The photographs  and  video  should 

cover the type of soil and terrain condition, obstacles, rocks etc. 

 

B) The identified locations on digitised map of Survey of India shall beinterfaced with 

Videography  through software whereby one can accessboth  simultaneously  and 

match the two. The identified locations like Crossings: National Highways, State 

Highways, Rivers, Major Canals,  Hills, Major Khadi  

      

    Areas: Rocky, Marshy, Forest, Plantation. 

 
The digitised map shall be procured from Survey of India by the Contractor. Digital 

theodolite  shall be used for all surveys. However,  IGGLwill provide  all   
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possible help in collection of required  map,  and Authorisation  letter  required,  

if any to contractor. 

 

C) There is no need to carry out videography of the route if there is nochange 

in topographical  features. Such areas should highlight at end  andstarting  point 

in videography. 
 

Phase 2: Videography during Construction activities 
 

During  construction,  the Contractor  shall video survey all distinct  /  mainactivities 

under progress alongside the entire pipeline routing. 
 

The purpose of this survey is to get a complete videography of theconstruction 

site at different stages of the construction. 
 

This includes all main activities as per phased working procedure. Each phase of 

the construction  shall be at least surveyed at 5 different locations distributed  

equally along the pipeline routing. 
 

Each Natural Gas station will be also surveyed on the same way. Contractor 

shall submit his planning and his methodology to Owner /Engineer approval right 

after the LOA. 
 

3.1  The proper log of the location, landmark, crossings, town, districts and  

important comments will be embedded. 
 

3.2  The search will be text based and it will retrieve the relevant videosegment 

along with textual / visual data for reference. 
 

3.3      A special programme will be written which will help create interface through 

which the video of important landmarks can be searched /viewed. 
 

3.4      Narration in back side of video will be provided along the route. 
 

3.5      The Contractor shall hand over 
 

CDs and USB Drive : 6 Nos. for Phase-1  
 

CDs and USB Drive : 6 Nos. for Phase 2 
 

4.0     ASSISTANCE 
 

The Contractor to indicate in detail the information and assistance as required 

from client to execute the survey. 
 

5.0     TIME OF WORK 
 

One month for phase 1 

Construction period for phase 2 
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6.0     PRICE SCHEDULE 
 

Contractor  to quote for each phase its lump sum fee on per Km of route  

survey basis. The fees shall include all expenses and cost of facilities used to carry 

out the scope covered  in clauses  above.  Contractor  to quote  separate  item as 

stated  in Schedule of Rates (SOR).Price will be indicated under Schedule of Rate 

(SOR). 



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

15.0 THIRD PARTY INSPECTION 
AGENCY 

 
  
 
 
 
 

(Appendix-VI to Particular Job Specification 

of Work) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 



CONSULTANT: VCS Quality Services Private Limited 

SL. NO

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

LIoyd Register of Industrial Services

Det Norske Veritas (DNV)

Germanischer Lloyd

Apart from inspection by TPIA, inspection may also be performed by VCS / IGGL’s personnel.

Latest TPIA list of Client available at the time of execution shall be followed.

SGS

Certification Engineer International Ltd(CEIL)

Meenar Global

Dr. Amin Controller Pvt Ltd.

M/s Edlipse Engineering Global Private Limited

M/s IRCLASS Systems and Solutions Private Limited

Technische Ulierwachungs Verein (TUV)

American Bureau Services(ABS)

AB-Vincotee

LIST OF RECOMMENDED THIRD PARTY INSPECTION AGENCY (TPIA)

CLIENT: IGGL

Bureau Veritas (BV)

Moody International

Velosi

NAME OF TPI
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APPENDIX VII - AIR SURVEILLANCE 

 
SCOPE OF WORK 

 
The scope of work shall include but not limited to following: 

 

 

 Coordination  with designated  Engineer-in-charge  of M/s IGGL regarding  

schedule and duration of each sortie. 

 
           Coordination with DGCA, ATC and other statutory authorities. 

 

 

           Arrangement for boarding and lodging for Pilot and crew to be borne by the bidder. 

However,  Guest  house  accommodation   shall  be  provided  by  IGGL  at  

remote locations, subject to availability and on chargeable basis. 

 
 Landing  and  takeoff  within  pipeline  route  shall  be  as  per  instructions  of  

IGGL Engineers. 

 
           Arrangements  and desptach of aviation fuel to IGGL site in advance for refueling. 

Cost of aviation fuel and transportation and cost of all spare parts to be borne by 

the bidder. 

 
           Maintenance  of helicopter  to excellent  state of air worthiness.  All spare  parts & 

consumables to be procured & maintained by contractor at suitable locations. 
 

 

 Payment of landing and takeoff charges, if payable, at places other than IGGL's 

sites to be borne by the bidder. 

 
 Insurance of helicopter and IGGL personnel nominated for patrolling to be borne 

by the bidder. 

 
           No extra payment shall be made on shifting the helicopter from one base to another. 

 

 

Payment terms: 
 

 

Along with bill for pipe laying as per actual hours of use duly certified by the 

Engineer-in- charge 
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Insurance : 

 
 The contractor shall maintain throughout at its own expense full liability insurance 

/ self insurance of the helicopter. The contractor shall also maintain throughout 

the period of contract at its expenses, insurance / self insurance against war 

risk and hijacking. 

 
 Passengers liability insurance liability is to be indemnified in respect of all sums 

which shall become legally liable to pay for or for admitted liability of Rs. 10 lakhs 

on any passenger for bodily injury arising out of contract of carriage of any 

passenger by an occurrence whilst the passenger is in the care, custody or contract 

of the contractor. The passenger admitted liability offered is against full legal 

discharge. In the event of non-acceptance, the policy is to indemnify for their legal 

liability only. 

 
 Personnel baggage liability insurance in respect of damage to or loss of any property 

caused whilst being carried by a helicopter or in the course of any of the operations 

of loading or unloading to the extent of Indian Rupees equivalent to US $ 1250. 

Each and every claim but not applicable to claim arising from an accident to the 

carrying aircraft or any war or related peril reinstated by AVN-52c. 

 
 Worker's  compensation  and all other laws in effect with reference  to  employing, 

safeguarding,   insurance  and  protecting  all  labour  employed  or   used  by  

the Contractor and shall insure and continue to insure against third party bodily 

injury or loss of life on each occurrence as per the statutory provision. 

 
 Third party legal liability insurance is to indemnify IGGL in respect of all sum 

which the  Contractor  shall  become  legally  liable  to pay  for  bodily  injury  and  

property damage caused by an occurrence arising out of the Ownership, 

maintenance or use of aircraft. 

 
 Combined  single limit (Bodily  injury / property  damage  / baggage  as  mentioned 

above is restricted to Indian Rupees 35 crores for any one occurrence. 

 
HELICOPTER SPECIFICATIONS  AND EQUIPMENT 

 

 

 The contractor  shall ensure that the helicopter  is equipped to Visual Flying  

Rules standards  and that the said equipment  is in good and safe condition  

and safety secured  or fitted to the helicopter  and is maintained  to regulatory  

airworthiness standards.
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The  Contractor  may  make  additions  or  deletions  to  the  equipment  or  make 

modifications  to the helicopter as deemed fit and proper from time to time for its 

operational use with information to IGGL. 

 
CONTRACTORS PERSONNEL 

 

 

The Contractor's  personnel  shall be employee  / representative  of the Contractor  for  

all purposes and intents. 

 
OPERATIONAL DAY 

 
The helicopter and its crew shall be available and fully operational for use by IGGL 

after giving Contractor written notice of atleast 24 hours before the flight commences. 

 
CHARGES 

 

 

Hourly flying charges shall be claimed by the contractor. All other charges like landing 

and parking charges, navigation,  any other charges pertaining  to Airport Authority  of  

India / DGCA shall be exclusively borne by contractor. However, free parking shall be 

provided to the contractor wherever available at IGGL'S locations. There will be no increase 

or decrease in hourly flying charges which shall remain firm during the currency of the 

contract. 

 
INDEMNIFY 

 
The Contractor shall indemnify and hold harmless the Owner from and against all 

claims, costs, demands, actions, including legal fees and costs, however, arising out of 

the use of the helicopter (including damage or loss of helicopter and air carrier's third 

party liability) during the period of contract. 

 
TAXES AND DUTIES 

 

 

All taxes, liabilities and duties applicable on operation of the helicopter as per the laws of 

the country would be paid by the contractor. 

 
If contractor  fails to provide Helicopter  as requisitioned,  IGGL may at its option hire  

an equivalent helicopter at market rates for such helicopter from any other operator at 

the risk and cost of contractor. Any additional expenditure incurred by the IGGL over and 

above the prorate fixed monthly charges as per SOR and hourly flying charges for 

duration of such flight shall be recoverable from the contractor. 
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SECURITY 

 

 The  contractor  shall  be  responsible  for  the  security  of  the  helicopter  parking  

/ operating area at base, its passengers, baggage (both registered and hand 

baggage) cargo, mail etc., and shall abide by the following:- 

 
At airports  where schedule  civil flights operate,  the passengers  and crew of  

the helicopter  should  undergo  body  frisking  and  baggage  check  as  that   

of  the passengers of Indian Airlines and other airlines. 

 
           At helipads of IGGL security arrangement to the ensured by the contractor. 

 

 

 The registered baggage of passenger, if any, should be identified by the passenger 

and  it must  also  be checked  by IGGL.  Likewise,  physical  check  of  the  cargo  

/ unaccompanied  baggage before loading shall also be the responsibility of IGGL. 

In case IGGL is unable to do a physical check, a cooling off period 36 (thirty six) 

hours should be observed. 

 
 Under no circumstances,  IGGL, except for the authorized security personnel,  

shall carry arms, ammunition,  explosives or any inflammable  material in the  

helicopter. IGGL  shall  not originate  any helicopter  service  from  any  of the  

helipad  without complying with the above. 

 

 

 

 

 

  

 

 

 
 

 

 



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

17.0  LIST OF CROSSINGS 
 
  
 
 
 
 

(Appendix-VIII to Particular Job 
Specification of Work) 

 
 

Please Refer Volume IV of IV for Crossing 

List 
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A. MECHANICAL & PIPELINE 

1.0 CARBON STEEL PIPES 

1.1 PIPE CARBON STEEL TO INDIAN STANDARDS 

a. A.S.T. Pipes Pvt. Ltd. (AST Group) 

b. Advance Steel Tube Ltd. 

c. Apl Apollo Tubes Ltd. (Er. Bihar Tubes Ltd. 

d. Asian Mills Pvt. Ltd. 

e. Asrani Tubes Limited 

f. Dadu Pipes (P) Ltd. 

g. Essar Steel Limited(Er Hazira Pipes Mill) 

h. Gaurang Products Pvt Ltd. (Ast Group) 

i. Goodluck Steel Tubes Ltd. 

j. Hi‐Tech Pipes Limited 

k. Indus Tube Limited 

l. Jindal Industries Ltd 

m. Jindal Pipes Ltd. 

n. Jindal Saw Ltd (Kosi Works) 

o. Jotindra Steel & Tube Ltd 

p. Lalit Pipes And Pipes Ltd. 

q. Maharashtra Seamless Ltd. 

r. Man Industries (India) Ltd. – Pithampur 

s. Man Industries (India) Ltd. Anjar 

t. Mukat Tanks & Vessels Ltd. 

u. Nezone Tubes Limited 

v. North Eastern Tubes Limited 

w. Pratibha Industries Limited 

x. Pratibha Pipes & Structural Ltd. 

y. Psl Ltd (Chennai) 

z. Psl Ltd (V1, V2 & NC) 

aa. Rama Steel Tubes Ltd. 

bb. Ratnamani Metals And Tubes Ltd. 

cc. Ravindra Tubes Limited 

dd. Samshi Pipe Industries Limited 

ee. Surya Roshni Ltd. 
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ff. Swastik Pipes Ltd. 

gg. Utkarsh Tubes & Pipes Ltd. (Formly Bmw) 

hh. Welspun Corp. Limited (Dahej) 

ii. Zenith Birla (India) Limited 

1.2 PIPE & TUBULARS TO A.P.I. STANDARDS 

a. Arcelormittal Tubular Products Roman Sa, Romania 

b. Bhel (Trichy),India 

c. Dalmine Spa (Enquiry To Tenaris),Uae 

d. Eewkorea Co. Ltd (Germany), Korea 

e. Eew Korea Co. Ltd. (Korea), Korea 

f. Eisenbau Kramer Gmbh, Germany 

g. Hyundai Rb Co. Ltd. South Korea 

h. Ilva Lamiere E Tubi Srl (Enq To Ilva Spa, Italy 

i. Inox Tech. Spa, Italy 

j. ISMT Ltd. Ahmedngr, India 

k. TATA Steel, India 

l. PSL 

m. Jindal Pipes Ltd., India 

n. Jindal Saw Ltd. (Kosi Works), India 

o. Jindal Saw Ltd. (Nashik Works), India 

p. Lalit Pipes And Pipes Ltd. India 

q. Maharashtra Seamless Ltd., India 

r. Man Industries (I) Ltd. (Pithampur), India 

s. Mukat Tanks & Vessels Ltd., India 

t. Pratibha Industries Limited, India 

u. Ratnamani Metals And Tubes Ltd., India 

v. Siderca S.A.I.C (Enquiry Totenaris), Uae 

w. Sumitomo Metal Ind. Ltd., India 

x. Surya Roshni Ltd., India 

y. Swastik Pipes Ltd, India 

z. Tata Steel Uk Limited (Formerly C702) 

aa. Tubos De Acero De Mexico Sa (Enq. Tenaris), Uae 

bb. Tubos Reunidos Sa Spain 

cc. Umran Steel Pipe Inc (Turkey), Turkey 
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dd. Valcovny Trub Chomutov, Czech Republic 

ee. Vallourec And Mannesmann Tubes, France 

ff. Welspun Corp Limited (Dahej), India 

1.3 PIPE/TUBE CS (SEAMLESS) TO ASTM STANDARDS 

a. Arcelormittal Tubular Products Roman Sa, Romania 

b. Bhel (Trichy), India 

c. Changshu Seamless Steel Tube Co. Ltd., China 

d. Dalmine Spa (Enquiry To Tenaris, Uae 

e. Heavy Metals & Tubes Limited (Mehsana), India 

f. Ismt Ltd. Ahmedngr, India 

g. Ismt Ltd. Baramati India 

h. Jfe Steel Corporation, Uae 

i. Jindal Sdaw Ltd (Nashik Works) India 

j. Klt Automotive And Tubular Products Ltd., India 

k. Mahalaxmi Seamless Limited, India 

l. Maharashtra Seamless Ltd, India 

m. Products Tubulares S.A.U, Spain 

n. Ratnadeep Metal Tubes Ltd., India 

o. Staineest Tubes Pvt Ltd., India 

p. Sumitomo Metal Ind. Ltd., India 

q. Tubos Reunidos Sa Spain 

r. Valcovny Trub Chomutov, Czech Republic 

s. Vallourec Andmannesmann Tubes France 

t. Yangzhou Chengde Steel Pipe Co. Ltd Dubai (UAE) 

1.4 PIPE CARBON STEEL (WELDED) TO ASTM STANDARDS 

a. Eew Korea Co. Ltd. (Germany), Korea 

b. Eew Korea Co. Ltd. (Korea), Korea 

c. Eisenbau Kramer Gmbh, Germany 

d. Hyundai Rb Co. Ltd., South Korea 

e. Inox Tech. Spa, Italy 

f. Jindal Saw Ltd (Kosi Works), India 

g. Lalit Pipes and Pipes Ltd., India 

h. Man Industeries (I) Ltd.(Pithampur), India 

i. Man Industries (India) Ltd. Anjar, India 
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j. Mukat Tanks & Vessels Ltd., India 

k. Ratnamani Metals And Tubes Ltd., India 

l. Sumitomo Metal India Ltd., India 

m. Tata Steel Uk Limited 

2.0 VALVES 

2.1 GLOBE VALVES 

a.  BDK (New Delhi) 

b.  Datre Corpn (Calcutta) 

c.  KSB Pumps (New Delhi) 

d.  L&T (New Delhi) 

e.  Neco Schuber & Salzer Ltd. (New Delhi) 

f.  Niton Valve (Mumbai) 

g.  Ornate Valves (Mumbai) 

h.  Panchavati Valves (Mumbai) 

i. AV Valves Ltd. 

j. BHEL (Trichy), India 

k. Econo Valves Pvt Ltd, India 

l. Fouress Engg (I) Ltd (Aurangabad) 

m. Guru Industrial Valves Pvt Ltd 

n. Leader Valves Ltd, India 

o. NSSL Ltd. (Neco Schubert & Salzerltd) 

p. Oswal Industries Ltd, India 

q. Petrochemical Engineering Enterprises, India 

r. Sakhi Engineers Pvt Ltd 

s. Shalimar Valves Pvt Ltd  

t. Steel Strong Valves India Pvt Ltd, India 

u. Petro Valves Pvt. Limited, Ahmedabad 

v. Hawa Engineers Limited, Ahmedabad 

2.2 CHECK VALVES 

a.  Advance Valves Pvt. Ltd., Noida 

b.  Aksons & Mechanical Enterprises, Mumbai 

c.  Larsen & Toubro Limited ( Audco India Limited, Chennai) 

d.  AV valves Ltd., Agra 

e.  BDK engineering India Ltd., Hubli 
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f.  BHEL, OFE&OE Group, New Delhi 

g.  Datre Coroportion Limited, Calcutta 

h.  Leader Valves Ltd., Jalandhar 

i.  Neco schubert & Salzer Ltd., New Delhi 

j.  Niton Valves Industries (P) Ltd., Mumbai 

k.  Precision Engg. Co., Mumbai 

l. Econo Valves Pvt Ltd, India 

m. Fouress Engg (I) Ltd (Aurangabad) 

n. KSB Pumps Ltd (Coimbatore), India 

o. NSSL Ltd. (Neco Schubert & Salzer Ltd) 

p. Oswal Industries Ltd, India 

q. Panchvati Valves & Flanges Pvt Ltd, India 

r. Petrochemical Engineering Enterprises, India 

s. Sakhi Engineers Pvt Ltd 

t. Shalimar Valves Pvt Ltd 

u. Steel Strong Valves India Pvt Ltd, India 

2.3 PLUG VALVES 

a.  Breda Energia Sesto Industria Spa, Italy 

b.  Fisher Sanmar Ltd., Chennai 

c.  Larsen & Toubro Ltd., New Delhi 

d.  Nordstrom Valves, USA 

e.  Serck Audco Valves, UK 

f.  Sumitomo Corporation India Pvt. Ltd., New Delhi 

g.  Z Corporation, Korea 

h.  Hawa Valves (India) Pvt. Ltd., Mumbai 

i.  Steel Strong Valves India Pvt. Ltd., Navi Mumbai 

j.  Econo Valves 

k.  Flow-Serve PTE (Mfr. SERCK), India 

2.4 BALL VALVES 

a.  Hawa Valves (India) Pvt. Ltd, Navi Mumbai 

b.  Larsen & Toubro, Delhi 

c.  Microfinish Valves Pvt. Ltd., Noida 

d.  Oswal Industries Ltd., Gandhi nagar 

e.  Virgo Engineers Ltd., Delhi 
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f.  Boteli Valve Group Co. Ltd., China 

g.  Cameron (Malaysia) SDN BHD, Malaysia 

h.  Dafram S.P.A., Italy 

i.  Fangyuan Valve Group Co. Ltd., China 

j.  Franz Schuck GmbH, Germany 

k. O.M.S. Saleri (Italy) 

l. Pibi Viesse S.P.A (Italy) 

m. Nuovo Pignone (Italy) 

n. Perar S.P.A (Italy) 

o. Pietro Fiorentini (Italy) 

p. Cooper Cameron Valv Italy SRL-FRM, Itly 

q. Petrol Valves SRL 

r. Tormene Gas Technology S.P.A (VALVITALIA) 

s. Petro Valves Pvt. Limited, Ahmedabad 

3.0 TEE 

3.1 FLOW TEE 

a.  Coprosider SPA, Italy 

b.  GEA Energy System India Limited, Chennai 

c.  Multitex Filteration 

d.  Pipeline Engineering, UK 

e.  Scomark Engg. Limited (U.K.) 

f.  Skeltonhall Limited, Engaland(U.K.) 

g.  Technospecial SPA, Italy 

h.  Tectubi SPA, Italy 

i.  RMA Germany 

j.  Pipefit Engineers Pvt. Ltd. 

k.  Vee Kay Vikram & Co. 

3.2 SPLIT TEE 

a.  IPSCO, Canda 

b.  TD Willamsons, USA 

c.  Plant-Tech Power Technical Services Pvt Ltd 

d. Teemans, UK 

e. Vee Kay Vikram & CO. 
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4.0 FLANGES 

a.  Aditya Forge Ltd., Vadodara 

b.  Amforge Industries Ltd., Mumbai 

c.  CD Engineering Co., Ghaziabad 

d.  Echjay Forgings Pvt. Ltd. (Bombay), Mumbai 

e.  Echjay Industries Ltd., Rajkot 

f.  Forge & Forge Pvt. Ltd., Rajkot 

g.  Golden Iron & Steel Works, New Delhi 

h.  JK Forgings, New Delhi 

i.  Metal Forgings Pvt. Ltd., Mumbai 

j.  Perfect Marketings Pvt. Ltd., New Delhi 

k.  Sky Forge, Faridabad 

l.  S&G, Faridabad 

m. Chaudhry Hammer Works Ltd, India 

n. JAV Forgings (P) Ltd, India 

o. Kunj Forgings Pvt Ltd, India 

p. MS Fittings 

q. R.N. Gupta & Co. Ltd, India 

r. R.P. Engineering Pvt Ltd, India 

s. Sanghvi Forgings & Engineering Ltd 

t. Shri Ganesh Forgings Ltd., India 

u. Uma Shankar Khandelwal & Co., India 

v. Sawan Engineers, Baroda 

w. Stewarts & Lloyds of India Ltd., Kolkata 

x. Engineering Services Enterprises 

y. Pipefit Engineers Pvt. Ltd. 

z. Jindal Forging 

aa. Vivial Forges 

5.0 FITTINGS 

a.  Commercial Supplying Agency, Mumbai 

b.  Dee Development Engineers Ltd. 

c.  Eby Industries, Mumbai 

d.  Flash Forge Pvt. Ltd., Vishakhapatnam 

e.  Gujarat Infra Pipes Pvt. Ltd., Vadodara 
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f.  M.S. Fittings Mfg. Co. Pvt. Ltd., Kolkata 

g.  Stewarts & Lloyds of India Ltd., Kolkata 

h.  Teekay Tubes Pvt. Ltd., Mumbai 

i.  Pipe Fit, Baroda 

j.  Sky Forge, Faridabad 

k.  S&G, Faridabad 

l.  Sawan Engineers, Baroda 

m. Eby Fasteners, India 

n. Leader Valves Ltd, India 

o. R.N. Gupta & Co. Ltd, India 

p. Exten Engg Pvt Ltd 

q. Sivananda Pipe & Fittings Ltd 

r. Jindal Forging 

s. Vivial Forges 

t. PK Tubes Rajasthan 

u. CSA Fitting 

v. Gujarat Infrapipes pvt ltd, Vadodara 

w. KS Pipes Fitting Pvt Ltd, Palwal 

x. Tube Bend, Kolkata 

 

6.0 PIG LAUNCHERS/ RECEIVERS/ PIG SIGNALERS 

a. Bassi Luigi Fittings B.V., Holland 

b. BRAUN STAHL PIPE TEC, GERMANY 

c. FORAIN, ITALY 

d. Fluidel SRL, ITALY 

e. RMA Maschinen- und, GERMANY 

f. Siiritec Nigi, Itlay 

g. SCHUCK ARMATUREN, GERMANY 

h. T.D. Williamson Inc., USA 

i. Tectubi SPA, Italy 

j. Taylor Forge Engineering System INC, USA 

k. Tormene Americana S.A. (Argentina) 

l. Tormene Gas Technology S.p.A., Italy 

m. PIPELINE ENGINEERING, UNITED KINGDOM 
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n. Krohne, Oil & Gas BV, Drive Houston, 

o. Multitex Filtration Engrs. Ltd, New Delhi 

p. BGR ENERGY SYSTEMS LIMITED New Delhi 

q. Glapwell Contracting Services Ltd. UK 

r. FULGOSI GIOVANNI S.n.c di Corrado & C, ITALY 

s. VEEKAY VIKRAM & CO, GUJRAT 

t. GBM S.R.L, ITALY 

u. Cardew Ltd., Alexeander 

v. Forain S.R.L. 

w. GD Engineering, India 

x. Pipeline Engineering, UK 

y. Siirtec Nigi SPA 

z. Control Plus 

aa. Oswal Infrastructure 

7.0 LONG RADIUS BENDS 

a. Jindal Saw Ltd. (Kosi Works), India 

b. PSL Limited (Gandhidham – Mfrg), India 

c. BHEL, Trichy, Tamilnadu 

d. Welspun, Gujarat 

e. Sawan 

f. Gujarat Infra 

g. P K Tubes 

h. DEE Development 

i. Pipefit Engineers Pvt. Ltd. 

8.0 CLEAN AGENT SYSTEM  

a. ADN Fire Safety Pvt Ltd (Vashi East, Thane) 

b. Chetan Corporation (Ahmedabad) 

c. Chetan Engineers (Ahmedabad) 

d. Mx Systems International Pvt. Ltd. (Mumbai) 

e. New Fire Engineers (P) Ltd (Sil Vassa) 

f. Nitin Fire Protection Industries Ltd (New Bombay) 

g. Nohmi Bosai (India) Private Limited 

h. Tyco Fire & Security India Pvt. Ltd (Bangalore) 

i. Vimal Fire Controls Pvt Ltd (Vadodara) 
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9.0 INSULATING JOINTS 

a. IGP Engineers 

b. V K Vikram 

c. Advance Electronics 

d. Nupros INC   

10.0 GASKETS 

a. IGP Engineers (P) Ltd., Madras 

b. Madras Industrial Products, Madras 

c. Dikson & Company, Bombay 

d. Banco Products (P) Ltd., Vadodara 

e. Goodrich Gaskets Pvt Ltd 

f. Starflex Sealing India Pvt Ltd, India 

g. Teekay Meta Flex Pvt Ltd 

h. UNIKLINGER Ltd 

i. HEM Engg. Corp. 

j. Unique Industrial Packing Pvt. Ltd. 

11.0 FASTENERS 

a. Nireka Engg. Co. (P) Ltd., Calcutta 

b. Precision Taps & Dies, Bombay 

c. AEP Company, Vithal Udyoug Nagar 

d. Fix Fit Fasteners, Calcutta 

e. Precision Engg. Industries, Baroda 

f. Echjay Forgings Pvt. Ltd., Bombay 

g. Capital Industries, Bombay 

h. Boltmaster India Pvt Ltd, India 

i. Deepak Fasteners Limited, India 

j. Fasteners & Allied Products Pvt Ltd, India 

k. Hardwin Fasteners Pvt Ltd, India 

l. J.J. Industries, India 

m. Multi Fasteners Pvt Ltd, India 

n. Nexo Industries, India 

o. Pacific Forging & Fasteners Pvt Ltd, India 

p. Pioneer Nuts & Bolts Pvt Ltd, India 

q. Precision Auto Engineers, India 
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r. President Engineering Works, India 

s. Sandeep Engineering Works, India 

t. Syndicate Engineering Industries, India 

12.0 WELDING ELECTRODES FOR PIPELINE/PIPING WORK 

a. For Mainline – Lincoln/ Bohler make 

b. For Terminal – For root pass –Lincoln/ Bohler make  

For other passes – Lincoln, D&H or equivalent makeLincon 

 

13.0 STRAINERS 

a. Bombay Chemical Equipments 

b. Gujarat Auto filed 

c. Multitex Filtration Engineering Limited 

d. Grand Prix Engineering Limited 

14.0 COLD APPLIED TAPES 

a. Denso GmbH 

b. Raychem 

15.0 HEAT SHRINKABLE SLEEVE/ FIBREGLAS REINFORCED SLEEVE 

a. Covalence - Seal For Life India Pvt. Ltd. (Formerly Covalence Raychem- Berry 

Plastics Corporation) 

b. Canussa-CPS 

  

16.0 STUD BOLTS WITH NUTS 

a. Multi Thread Fasteners, Baroda 

b. Darukhanwala 

c. Precision Engineers, Baroda 

d. Unbrako 

e. TVC 

17.0 WARNING MAT 

a.  Sparco Multiplast Pvt. Ltd., Ahmedabad  

b.  Singhal Industries , Ahemdabad  

c.  Puja Packing, Mumbai  

d.  Bina Enterprises, Mumbai 

e.  Shree Vijay Wire & Cable Industries 
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18.0 HDPE PIPES/DUCT 

a.  Climax Synthetics (P) Ltd., Vadodra  

b.  Indian Poly Pipes, Calcutta  

c.  Jain Irrigation Systems Ltd., Jalgaon  

d.  Kirti Industries (India) Ltd., Indore  

e.  Ori Plast Limited, Calcutta 

f.  Phoel Industries Limited, Delhi 

g.  Sangir Plastics (P) Ltd., Mumbai 

h.  Veekay Plast,Jaipur  

i.  Kisan Irrigation 

j.  Dutron Polymers Ltd. 

k.  Manikya Plastichem (P) Ltd  

l.  Himalyan Pipe Industries 

19.0 DRY GAS FILTER & FILTER SEPERATOR 

a. Grand Prix Fab (Pvt.) Ltd. (New Delhi) 

b. Perry Equipment, USA 

c. Faudi Filter, Germany 

d. Forain S.r.l., Italy 

e. ABB, Faridabad 

f. Burgess Manning, USA 

g. Multitex Filtration Engineers India 

h. Triveni Plenty Engg. Ltd. (New Delhi) 

i. Siirtec International Contractor S.P.A (Italy) 

j. Flashpoint, Pune india 

k. Filteration Engineers (I) Pvt Ltd, India 

l. Gujarat Otofilt, India 

m. Tormene Gas Technology 

n. Ultrafilter (India) Pvt Ltd, India 

o. Ravi Techno Systems Pvt Ltd, India 

p. Siirtec Nigi S.P.A 

q. Filtan Filter Anlagenbau Gmbh 

r. Fairley Arlon BV 

s. PECO Facet 

t. EPE Epenstenner GMBH 
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u. Filtrex srl 

v. Petromar Engineered Soln 

w. Plenty Filter 

x. Eurofiltec 

y. PTI Technologies Inc 

20.0 FILTER ELEMENT 

a. Peco – Facet 

b. Velcon 

c. Pall – Filterite 

d. Burgress Manning 

21.0 NDT AGENCY 

a. NDT Services, Ahmedabad 

b. GEECY Industrial Services Pvt. Ltd., Mumbai 

c. Corrosion Control Services, Mumbai 

d. Perfect Metal Testing & Inspection Agency, Calcutta 

e. Inter Ocean Shipping Co., New Delhi 

f. RTD, Mumbai 

g. Sievert, Mumbai 

h. X-Tech, Vizag 

i. Industrial X Ray and Allied Radiographers (I) Pvt. Ltd. 

22.0  Cold Applied Tapes 

a.  Denso GmBH 
b.  Polyken (Berry Plastics Corporation) 

 

23.0 PUR Coating 

a. Powercrete (Berry Plastics Corporation) 
 

24.0 Casing End Closure 

a. Raci, Italy 
b. Raychem RPG Limited 

25.0 Casing Insulators 

a. Raci, Italy 
b. Raychem RPG Limited 

c. VeekayVikram 
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26.0 FIRE FIGHTING EQUIPMENT 

26.1 FIRE EXTINGUISHERS 

a. Avon Services (Production & Agencies) Pvt. Ltd., Bombay 

b. Kooverji Devshi & Co., Bombay 

c. Reliable (Fire Protection) India Ltd., Bombay 

d. Zenith Fire Services, Bombay 

e. Safex Fire Services, Bombay 

f. Brij Basi Hi 

g. tech Udyog 

h. Bharat Engg Works, India 

i. Gunnebo India Ltd 

j. Nitin Fire Protection Industries Ltd, India 

k. Supremex Equipments, India 

l. Vimal Fire Controls Pvt Ltd., India 

26.2 FIRE HYDRANTS, MONITORS, DELUGE VALVE, NOZZLES 

a. Zenith 

b. Minimax 

c. Newage 

d. HD Fire 

e. Vijay Fire 

f. Asco Strumech Pvt Ltd, India 

g. Brij Basi Hi 

h. tech Udyog 

i. Gunnebo India Ltd 

j. Nitin Fire Protection Pvt Ltd 

k. Shah Bhogilal Jethamal & Brothers 

l. Venus Pumps & Engineering Works 

26.3 RRL Hose 

a. Jayshree 

b. Newage 

26.4 HOSES 

a. Ashit Sales Corporation, Bombay 

b. Royal India Corporation, Bombay 
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c. Gayatri Industrial Corporation 

d. Simplex Rubber Products Ltd., Ahmedabad 

e. Zaverchand Marketing Pvt. Ltd., Baroda 

f. Presidency Rubber Mill, Calcutta 

g. The Cosmopolite, Calcutta 

h. Simplex Rubber Products, Thane 

NOTE:  

1) For procuring bought out items from vendors other than those listed above, the same 

may be acceptable subject to the following: - 

a) The vendor/ supplier of bought out item(s) is a manufacturer/ supplier of said 

item(s) for intended services and the sizes being offered is in their regular 

manufacturing supply range. 

b) The vendor / supplier should not be in the Holiday list of CLIENT / VCS / other 

PSU. 

c) Should have supplied at least one single random length (i.e. 5.5 meters to 6.5 

meters) for item assorted pipes / tubes and for other items, which are to be 

supplied in quantity on number-basis (other than assorted pipes / tubes) 

minimum 01 (One) number of same or higher in terms of size and rating as 

required for intended services. The bidder should enclose documentary 

evidences i.e. PO copies, Inspection Certificate etc. for the above, along with 

their bids. 

2) For any other item(s) for which the vendor list is not provided, bidders can supply 

those item(s) from vendors/ suppliers who have earlier supplied same item(s) for the 

intended services in earlier projects and the item(s) offered is in their regular 

manufacturing/ supply range. The bidder is not required to enclose documentary 

evidences (PO copies, Inspection Certificate etc.) along with their offer, however in 

case of successful bidder, these documents shall require to be submitted by them 

within 30 days from date of Placement of Order for approval to CLIENT / VCS. 

3) The details of vendors indicated in this list are based on the information available with 

VCS, Contractor shall verify capabilities of each vendor for producing the required 

quantity with. PMC does not guarantee any responsibility on the performance of the 

vendor. It is the contractor’s responsibility to verify the correct status of vendor and 

quality control of each parties and also to expedite the material in time. 
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B. CIVIL AND STRUCTURAL  

Sr. No. 
Items/ Name of 

Products 
Make/ Brands/ Manufactures 

1.  Reinforcement Steel TATA, SAIL, RINL, JSW. 

2.  Cement 
Ambuja, ACC, JK, Grasim, Ultratech, Birla, L&T, 

Cement Corporation of India 

3.  Structural Steel TATA, SAIL, RINL, IISCO, ESSAR 

4.  
Structural Steel Tubes ISI 

Marked 
TATA, JINDAL, SURYA 

5.  

Mineral wool for thermal 

insulation of ceilings 

(Under deck insulation) 

 

Rock wool (india) Ltd. Minwool Rock Fibres Ltd., 

Lloyd Insulation. 

6.  
Synthetic Enamel Paint 

(1st quality only) 

ICI Paint (Dulux), Asian Paint (Apcolite), Berger 

Paints (Luxol). Goodlass Nerolac Paints (Nerolac), 

Jenson & Nicholson Paints Ltd (Borolac) 

7.  G.I SHEET ESSAR, JSW, SAIL 

8.  Sheeting Screw Corroshield, Buildex, 

9.  
Chemical for Antitermite 

treatment 
DE- NOCIL Bombay, Pest Control of India, Trishul 

10.  
Factory made Panelled 

Door shutter 

 

Century; Godrej ; M/s Hindustan Housing factory 

Ltd., New Delhi ; M/s Delhi Construction Eqp, Sadar 

Bazar, Delhi ; M/s Joinery manufacturing Co., 

Calcutta; 

11.  
PVC Panel Door (Solid 

Core) 
Rajshri Plastiwood Limited, Sintex, Hindopan, Marino 

12.  

Pressed steel door 

frames/ cupboard and 

window frames 

(manufacturers) 

 

M/s SAIL, M/s TATA 

13.  

Pressed steel door 

frames/ cupboard and 

window frames 

(fabricators) 

 

M/s Loyal safe works Mayapuri, N/Delhi M/s 

Multiwyn Industrial Corpn Calcutta M/s Metal 

Window Corpn N/Delhi 

M/s Chhabra Steel Udyog, 260 Sadar Bazar, Meerut 

Cantt. M/s Delite safe works, Rani Jhansi Road, 

N/Delhi 

14.  

Steel Windows, Ventilators 

(as per IS- 1038 of 1983) 

& frames pressed steel 

door/window 

M/S Multiwyn Industrial Corpn, Calcutta ; M/S Metal 

Window Corp, N/ Delhi ; M/S Chhabra Steel Udyog 

260, Sadar Bazar, Meerut Cantt ; Agent steel MFG 

Pvt Ltd, Ahmedabad ; Godrej ; 

15.  
AI Section for AI Door/ 

Window/ Partitions 
Hindalco, Ajit India, Jindal 

16.  

 

AluminumI Door/ Window/ 

Glazing Fabricated and 

M/s Alumilite Pvt Ltd, M/s Ajit India Pvt Ltd, M/s 

Ramniklal S Raste Agra, Argent Industries, M/s 

Aluminium Tech Industries, I-2249 DSIDC Narela, 
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Anodized Delhi, M/s VR Associates, GH-14/242 Paschim Vihar, 

Delhi 

17.  
Aluminium door and 

windows Fittings 

M/s Elite Enterprises C/6 Shalimar Hardware 133, 

Jarg Mahal, Dhobitalao Mumbai 400002. M/s Mohan 

Metal Industries 178/2-A, Bhole Nath Nagar, 

Shahadara, Delhi 110032. 

Mepro, Argent New Delhi, Classic, New Delhi. Jindal, 

Argent New Delhi,Golden Industries Pvt. Ltd. ECIE 

18.  Aluminium Grill Alu Grill, Arihant Aluminium Corporation, Decogrille 

19.  Door Closer Everite, Golden, Gandhi, 

20.  Floor Spring Prabhat, Everite 

21.  

Plywood for general 

purpose 

(IS-303) 

National Plywood Inds Pvt Ltd, S Fancy lane, 8th 

floor, Calcutta-700001, 

Merino Plywood, Archid Ply, Ply, Swastik, Universal, 

Century, Greenply, National. 

22.  
Pre laminated Particle 

board 

Kitply, Bhutan board, Ecoboard, Novapan, Archid 

ply, Merinova, Merino 

23.  Laminated Sheets Formica, Merino Lam, Greenlam, National,Century 

24.  Modular Partitions Godrej, Blowplast 

25.  
False Ceiling (Mineral 

Fibre Board) 

Armstrong, Daiken, Luxalon, Llyods, Gypboard, Trac, 

Aerolite 

26.  Aluminium False Ceiling Lloyds, Armstrong, Luxlon,Trac 

27.  

Flooring Tiles (Mosaic 

/ Terrazzo / PCC) (1st 

quality only) 

Kajaria Ceramics, NITCO, Royal Tiles, Gem Tiles, 

Hindustan Tiles, M/S National Tiles & Industries, 

Ultra Tiles 

28.  

Glazed Ceramic Tiles, 

Non-Skid (Floor/Wall), 

(1st quality only) 

Kajaria, Somany, NITCO. Murudeshwar Ceramic Ltd 

(Navin Diamond tile), Johnson (Marbonite), 

29.  

Vitrified/ Designer Vitrified 

Tiles 

(1st quality only) 

Asian, Marbonite (Johnson), Kerrogres (Kajaria), 

NITCO, Orient 

30.  
PVC Tiles/Flooring (IS 

3461) (1st quality only) 

Marblex Tiles, Krishna Tiles, Polyfin, Armstrong, 

Wonder floor. 

31.  False Flooring Godrej or equivalent 

32.  
Glass Mosaic Tiles (1st 

quality only) 
Paladio, Coral, Accura, Bisazza, Italia, Mridul. 

33.  

Designer Paver Tiles/ 

Interlocking tiles ISI 

marked/ Grass-jointed 

Tiles. 

(1st quality only) 

 

Pavit, Ultra, Hindustan, Eurocon, Vyara, National 

Tiles, Gem, Unistone, Konkrete, Unitile 

34.  

Wall care Putty for Base 

preparation 

(1st quality only) 

Birla Wall care putty, Berger, Jenson & Nicholson, JK 

White 



FORMAT NO. VQS-VL-001-01-R2 

 
Page 25 of 58 

   
 

 

LIST OF RECOMMENDED VENDORS FOR 

BOUGHT OUT ITEMS  

DOC NO: VCS-00-00-VL-0001 

Rev No : 04 

 

Copyright VCS Quality Services – All rights reserved 

35.  
White Cement (1st quality 

only) 
Birla, JK 

36.  
Cement based Paints (1st 

quality only) 
Super Snowcem, Duracem, Super Acrocem. 

37.  

Dry Distemper / Oil bound 

Distemper (1st quality 

only) 

Goodlass Nerolac Paint, Shalimar Paint, Jenson & 

Nicholson, Asian Paint, Berger. ICI Dulux 

38.  

Acrylic Washable 

Distemper 

(1st quality only) 

Asian, Berger, ICI Dulux, Jenson & Nicholson, 

Nerolac, Shalimar, Garware & Goodlass 

39.  
Plastic Emulsion Paint (1st 

quality only) 

Asian, Berger, ICI, Nerolac, Jenson & Nicholson, 

Shalimar,Garware & Goodlass 

40.  
Exterior Acrylic Emulsion 

(1st quality only) 

ICI (Weathercoat), Excel (Nerolac), Apex (Asian), 

Berger, Jenson & Nicholson, Shalimar,Garware & 

Goodlass 

41.  Polymer based Paint STP, CICO 

42.  
Textured Paint / Wall Tile 

(1st quality only) 
Unitile, Heritage, Spectrum, Iokos, Acropaints, Asian 

43.  
Flexible board for 

Expansion joint 
STP or equivalent 

44.  Grout Shrinkomp, Fosroc,Fairmate 

45.  
Integral water proofing 

compound 
STP, Pidilite, Fosroc, CICO, Sika. 

46.  Concrete Admixture Pidilite, Fosroc, CICO, Sika. 

47.  

Water proofing for 

cementations surface IS-

2645 

 

Acrocrete & Acrocote, CICO, Fosroc, STP 

48.  Bituminous Product 

M/s Faridabad Spinning & Woolen Mills Pvt Ltd, 837, 

SP Mukherjee Marg Delhi, 

M/s STP Ltd (Formerly Shalimar Tar Products) M/s 

Bitufelt Pvt Ltd 123/377 Fazalm Ganj Kanpur 

208012, Texas, Texas India Ltd, Multiplas 

49.  Hardeners Ironite, Ferrok, Hardonate 

50.  Construction Chemicals Choksey, CICO, Forsroc, Sika 

51.  Stainless Steel Cladding Jindal 

52.  
Punch Tape Concertina 

Coil 
Global Technocrat, S.G. Engineers Delhi 

53.  Stainless Steel Railing Jindal 

54.  FRP/ HDPE Garbage Bins Sintex, Swift, Nutech, Sheetal 

55.  
 

Sanitary ware 

Neycer Kermag (standard), Hindustan Sanitary Ware 

(Ist quality), Parryware ( superfine), Cera (Ist 

quality), Classica (Ist / standard) 
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56.  WC seat cover ISI Marked 

Parryware, Neycer Kermag (standard), Hindustan 

Sanitary Ware (Ist quality), Cera (Ist 

quality), Classica (Ist / standard) 

57.  

PVC Flushing Cistern IS: 

774-1984 (ISI 

Certified) 

 

Parryware, Hindustan Sanitary Wares, Cera. 

58.  

Faucets & Taps, Stop 

Valves & Pillar Taps, 

Surgical basin mixer, 

Shower rose etc. 

 

Gem, Parko, Parryware, HSW, Jaquar 

59.  
Kitchen Stainless Steel 

Sink 
Diamond, Nirali, Neel Kanth, Jayna 

60.  Looking Mirror 
Saint Gobain, Modi Float, Triveni Float Glass, Crown, 

Atul. 

61.  
Readymade Bathroom 

Cabinets 

Commander Gratings (I) Pvt Ltd, Gratolite Cabinet, 

A- 4 Sector Viii Noida-202701, Alpina, Cera. 

62.  Float Valve 
Leader, Bombay Metal & Alloy Co, Bombay 

superflow. 

63.  
SGSW Pipes (IS-651) 

ISI Marked 

Perfect Agra, Devraj Ind Gaziabad, Buran, RK, 

Prince, 

64.  

CI (Centrifugally Cast) 

Pipes for sewage disposal 

ISI marked 

NICCO, SRIF, A-1 Singhal Casting Co Agra, Jindal 

Saw, Kesoram, NECO 

65.  

 

PVC rain water/sewage 

pipes (IS-4985) 

Reliance, Finolex, Supreme, Kisan, Prince, Hindustan 

Plastic & machine corporation, Polypack industries 

(P) Ltd. 

66.  
HDPE Water storage tanks 

(Rotational Moulded) 
Sintex, Swift, Nutech, Sheetal 

67.  
Cast Iron Pipes and 

Fittings 

Hindustan Engineering Products Company Calcutta, 

S.L.C., Standard approved manufacturers of any 

other brand of fittings having ISI marking, RIF, BIS 

68.  RCC Pipes 

Indian Hume Pipe Company, Delhi / Allahabad / 

Chandigarh / Lucknow; Hindustan Pressure Pipes, 

Kolhapur; Dhere Concrete Products, Pune or any 

other approved manufacturer conforming 

B.I.S. Standard 

69.  Brass Fittings 

Leader Engineering Works, Jalandhar; L & K 

Mathura; Luster Sanitary, Jalandhar; Annapurna 

Metal Works, Calcutta; Neta Metal Works, Jalandhar 

70.  C.P. Fittings 

Ego Metal Works, Ballabhgarh; Jaquar Industries, 

Delhi; Soma Plumbing Fixtures Limited, Calcutta; 

Gem Sanitary Appliances Pvt. Ltd., Delhi; Essco 

Sanitations, Delhi. 

71.  

 

Stone Ware 

(Salt-Glazed) Pipes 

Hind Ceramics Limited, Orissa; Ceramic Industries 

Limited, Sambalpur; Shrikamakshi Agencies, 

Madras; Binary Udyog Pvt. Limited, Howrah; 

Tirumati Moulds Limited, Nagpur. 

72.  

 

Asbestos Cement Pipes 

and Fittings 

Ganga Asbestos Limited, U.P.; Hyderabad Asbestos 

Cement Products Limited; J.K. Super Pipe Industries, 

Nanded; Konark Cement and Asbestos Limited, 

Orissa; Maharashtra Asbestos Limited, Bombay. 
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List of Recommended Vender/Suppliers of Major Bought-Out Items: Unless 

otherwise specifically mentioned in the Schedule of Items, Contractor has to use 

materials as listed below, of only these brand names/Company's names, which are 

mentioned in the RECOMMENDED list for structural items thereon. 

Sl. 
No. 

Items/Name of 
Products 

Makes/Brands/Manufactures 

1 Structural Steel SAIL / TATA / RINL / IISCO / ESSAR / ISPAT 

2 
Structural Steel 

Tubes ISI Marked 
TATA / JINDAL / SURYA / SWASTIK 

3 
Synthetic Enamel 

Paint 1st Quality only 

ICI Paint (Deluxe), Asian Paint 

(Apcolite), Shalimar Paint 

(Superlac), Goodlass,Nerolac Paint 

(Nerolac), Berger Paints 

Any materials not fully specified in these specifications and which may be offered for 

use in the works shall be subject to approval of Engineer, without which it shall not 

be used anywhere in the construction works. 
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C. ELECTRICAL 

LIST OF SUPPLIERS OF MAJOR BOUGHT-OUT ITEMS 

1.0 AIR CONDITIONER 

a. O General. 

b. Daikin. 

c. Hitachi. 

d. LG. 

e. Samsung. 

f. Blue star. 

g. Haier. 

h. Voltas. 

i. Videocon. 

2.0 BATTERIES (LEAD ACID) 

a. Amco Batteries Ltd. 

b. Exide Industries Ltd. 

c. HBL Power System Ltd. 

d. Amara Raja Batteries Ltd. 

e. Luminous Power Technologies Pvt Ltd. 

f. Su-Kam Power Systems Ltd. 

g. Base Corporation Ltd. 

h. Okaya Power Ltd. 

i. Southern Batteries Pvt Ltd. 

j. True Power International Ltd. 

k. Evolute Solutions Pvt Ltd. 

l. Greenvision Technologies Pvt Ltd. 

m. Artheon Electronics Ltd. 

3.0 BATTERIES (NICKEL CADMIUM) 

a. Amco Batteries Ltd. 

b. HBL Power Systems Ltd. 

c. SAFT. 

4.0 BATTERY CHARGER/DC-DC CONVERTER 

a. Amara Raja Power System(P)Ltd. 
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b. BCH. 

c. Chhabi Electricals Pvt. Ltd.. 

d. Caldyne Automatics Limited. 

e. Dubas. 

f. HBL Nife Power Systems Ltd.. 

g. Universal Industries Products. 

h. Universal Instrument Mfg. Co Pvt Ltd. 

i. Hitachi HI-REL Power Electronics P. Ltd 

j. Mass-Tech Controls Pvt Ltd 

k. Dubas Engineering Pvt Ltd 

l. Chloride Power Systems & Solutions Ltd 

5.0 CABLE – FIRE ALARM & COMMUNICATION CABLES 

a. Cords Cable Industries Ltd. 

b. CMI. 

c. Delton cables Ltd. 

d. ELKAY Telelinks. 

e.  KEI Industries Ltd. 

f. Reliance Engineers Ltd. 

6.0 CABLE – HT(XLPE) 

a. Universal Cable Ltd. 

b. KEI Industries Ltd. 

c. Industrial Cables. 

d. NICCO Corporation Ltd. 

e. Uniflex. 

f. Polycab. 

g. Torrent cables Ltd. 

7.0 CABLE – LT / MV POWER AND CONTROL 

a. Cords Cable Industries Ltd. 

b. Universal Cable Ltd. 

c. KEI Industries Ltd. 

d. Havells. 

e. Delton. 

f. Elkay Telelinks. 
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g. Evershine Electricals. 

h. Ecko. 

i. Ravin. 

j. Rallison. 

k. Suyog. 

l. Netco. 

m. Uniflex. 

n. Paramount. 

o. Gloster. 

p. Associated cables Pvt Ltd. 

q. CMI. 

r. Gemscab. 

s. Industrial cables. 

t.  NICCO. 

u.  Polycab. 

v. Torrent. 

8.0 CABLE – GLAND 

a. Baliga. 

b. Comet. 

c.  Flexpro. 

d. Flameproof. 

e.  FCG. 

f. Electro Werke. 

g.  Dowels. 

h.  CCI. 

i. Sudhir Switchigear 

j. Keyson Techno Equipments, 

9.0 CABLE – LUGS & TERMINAL BLOCKS 

a. Dowels. 

b. Jainson. 

c. Sharma Electrical 

d. Punitam 

e. Yamuna Powers 

f. Rapid Manufacturer 
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g. Varun Controls. 

10.0 CABLE – TRAY 

a. Ercon Composites. 

b. Yamuna Power & Infrastructure Ltd. 

c. MEM 

d. Bharti 

e. Profab. 

f. Ratan. 

g. Slotco. 

11.0 CABLE TERMINATION AND JOINTING KIT 

a. CCI. 

b. Raychem. 

c. M-Seal. 

12.0 CEILING/EXHAUST/PEDESTAL FANS & CIRCULATORS 

a. Bajaj Electricals Ltd. 

b. Crompton Greaves Ltd. 

c. Khaitan Electricals Ltd. 

d. Havell’s. 

13.0 CONTRACTORS – AC POWER 

a. Andrew Yule. 

b. ABB. 

c. BHEL. 

d. C&S. 

e. Havell’s. 

f.  L&T. 

g.  Schneider. 

h. Siemens Ltd. 

i. Telemechanique. 

14.0 CONTROL TRANSFORMER 

a. AE. 

b. Indushree. 

c.  Intra Vidyut. 

d.  Kalpa Electricals. 
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e.  Transpower Industries Ltd. 

f. Siemens. 

15.0 GAS GENERATOR/DIESEL GENERATOR SET 

a. Sterling and Wilson. 

b. Jackson Limited. 

c. Sudhir Gensets. 

d. Power Engineering (India) Pvt Ltd. 

e. Prasha Technologies Limited. 

f. Kumar Generator house. 

g. Ashok Leyland Ltd. 

h. Powerica Limited. 

i. Supernova Engineers Limited. 

j. Bhaskar Power Products (P) Ltd. 

k. Caterpillar India (P) Ltd. 

l. Cummins India Ltd. 

m. Escorts Ltd. 

n. Greaves Cotton Ltd. 

o. Kirloskar ltd. 

p. Mahindra & Mahindra Ltd. 

q. Honda. 

r. Perkins. 

s. Eicher. 

t. Tata Motors. 

u. Ashok Leyland. 

16.0 EARTHING MATERIALS 

a. Rukmani Electrical & Components Pvt Ltd. 

b. Indiana Grating Pvt Ltd. 

c. Jef Techno Solutions Pvt Ltd. 

d. Flame proof LDB’s/ JB,s/Control Station/ switches 

e. FCG 

f. Sudhir 

g. Prompt Engineering Works 

h. Flame Proof equipments pvt. Ltd. 

i. Baliga Lighting Equipments Pvt. Ltd. 
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j. Flexpro Electricals Pvt. Ltd. 

17.0 FLAME PROOF LDB’S/ JB’S/CONTROL STATION/ SWITCHES 

a. FCG. 

b. Sudhir switchgears. 

c. Prompt Engineering Works 

d. Flame Proof equipments pvt. Ltd. 

e. Baliga Lighting Equipments Pvt. Ltd. 

f. Flexpro Electricals Pvt. Ltd. 

g. Exprotecta, Beroda. 

h. FFLP Control Gears. 

i. Sterling. 

18.0 HIGH MAST 

a. Bajaj Electricals Limited. 

b. Crompton Greaves Limited. 

c. Philips India Limited. 

d. Surya Roshani. 

19.0 HIGH VOLTAGE PCC/ MCC PANELS 

a. BHEL. 

b. Control and Switchgear. 

c. Siemens. 

d. Tricolite Electrical Industries. 

e. Schneider. 

f. CGL. 

g. L&T. 

h. ABB. 

20.0 INDICATING LAMPS 

a. Alstom Ltd. 

b. BCH. 

c. L&T Ltd. 

d. Siemens Ltd. 

e. Vaishno Electricals. 

f. Tecknik 

g. ABB 
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21.0 INDICATING METERS 

a. ABB. 

b. AMCO. 

c. AE. 

d. Alstom Ltd. (EE). 

e.  Conzerv/Schneider 

f.  Elecon Measurement Pvt. Ltd. 

g.  HPL Electric & Power Pvt. Ltd. 

h.  MECO Instruments Ltd. 

i. Minilec. 

j. Rishabh Instruments Pvt. Ltd. 

k. Trinity energy system. 

l. Kaycee. 

m. Salzer. 

22.0 LIGHTING FIXTURES 

a. GE Lighting Pvt. Ltd. 

b. Bajaj Electricals Ltd. 

c. Crompton Greaves Ltd. 

d. Philips India Ltd. 

23.0 LIGHTING FIXTURES – FLAMEPROOF 

a. Bajaj Electricals Ltd. 

b. Baliga Lighting Equipment Pvt. Ltd. 

c. Crompton Greaves Ltd. 

d. CEAG Flameproof Controlgear Pvt. Ltd. 

e. Flexpro Electricals Pvt. Ltd. 

f. Philips India Ltd. 

g. Sudhir Switchgears Pvt. Ltd. 

h. FCG. 

24.0 MINIATURE CIRCUIT BREAKERS (MCBS) AND LIGHTING DB     

a. ABB. 

b. Hagger. 

c. Havell’s India Ltd. 

d.  Indo Asian Fusegear Ltd. 
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e. Legrand. 

f. MDS Switchgear Ltd. 

g. Schneider. 

h. Siemens Ltd.. 

i. HPL. 

j. L & T 

25.0 MOULDED CASE CIRCUIT BREAKER (MCCBS) 

k. ABB. 

l. Andrew Yule. 

m. Larsen & Toubro. 

n. Schneider. 

o. Siemens. 

p. Control and Switchgear. 

q. Indo Asian, 

r. Hager. 

s. Merlin Gerin. 

t. Havell’s India Ltd 

26.0 PROTECTION RELAYS – THERMAL 

a. BCH. 

b. L&T Ltd. 

c. Siemens Ltd. 

d. Tele-menchanique & Controls (India) Ltd. 

27.0 LOW/MEDIUM VOLTAGE POWER CONTROL CENTER (PCC)/ MCC/ 

PDB/ MLDB/ LDB 

a. ABB. 

b. BCH. 

c. BHEL. 

d. C & S. 

e. Elecmech Switchgear & Instrumentation. 

f. KMG ATOZ. 

g. L&T. 

h.  Pyrotech Electronics Pvt. Ltd. 

i. Risha control Engineers Pvt. Ltd. 

j. UDKAM PROCESS EQUIPMENT INDIA PVT. LTD 
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k. Tricolite Electrical Industries. 

l. Unilec Engineers ltd. 

m. Vidyut Control India Pvt. Ltd. 

n. Control and Schematic. 

o. Zenith Engineering. 

p. Schneider Electric, 

q.  AEG,  

r. HAVELL’S, 

s. MDS. 

28.0 PUSH BUTTONS 

a. BCH. 

b. Alstom Ltd. 

c. L&T. 

d. Siemens Ltd. 

e. Tele-Menchanique & Controls (India) Ltd. 

f. Vaishno Electricals. 

29.0 SWITCHES-CONTROL 

a. BCH. 

b. Easum Reyrolle Relays & Devices Ltd. 

c. Alstom. 

d. Kaycee Industries Ltd.. 

e. L&T. 

f. Siemens Ltd. 

30.0 SWITCHES – 5/15A PIANO/ PLATE, SWITCH SOCKET 

a. Anchor Electronics & Electricals Pvt. Ltd. 

b. Kingal Electricals Pvt. Ltd. 

c. North-West Switchgear Ltd. 

31.0 SWITCH SOCKET OUTLETS (INDUSTRIAL) 

a. Alstom Ltd. 

b. Best & Cromption Engineering Ltd. 

c. BCH. 

d. Crompton Greaves Ltd. 

e. Essen Engineering Company Pvt. Ltd. 
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32.0 SOLAR POWER SYSTEM MODULES 

a. Tata Power Solar Systems Ltd 

b. REIL, 

c. CEIL,. 

d. HBL Power. 

e. Vikram Solar. 

f. Waaree Solar. 

g. Solar Semiconductor. 

h. Sonali. 

33.0 SOLAR STREET LIGHTING 

a. Tata BP Solar (I) Ltd. 

b. REIL, Jaipur. 

c. CEIL, Sahibabad. 

d. HBL. 

34.0 TERMINALS BLOCKS 

a. Connectwell. 

b. Controls & Switchgear Co. Ltd. 

c. Elmex Controls Pvt. Ltd. 

d. Essen Engineering Co. Pvt. Ltd. 

35.0 TRANSFORMERS 

a. ABB. 

b. Andrew Yule. 

c. Areva. 

d. BHEL. 

e. Bharat Bijlee 

f. Crompton Greaves. 

g. EMCO Ltd.. 

h. Intra Vidyut. 

i. Indushree. 

j. Indcoil 

k. Kirloskar. 

l. Skippers Electricals. 

m. Transformers & Rectifiers (I) Ltd. 
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n. Voltamp. 

36.0 UPS SYSTEM AND INVERTER 

a. DB Power. 

b. Keltron. 

c. Hi-Rel/HITACHI. 

d. Dubas. 

e. Toshiba Corporation. 

f. Fuzi Electric Co Ltd. 

g. Emerson. 

h. Synergy System. 

i. Eaton. 

37.0 GI-OCTAGONAL POLE 

a. Bajaj. 

b. Transrail. 

c. Wipro. 

d. K.L. Industries. 

38.0 ELECTRICAL MOTORS  

a. Siemens. 

b. Crompton Greaves. 

c. Kirloskar. 

d. BHEL. 

e. Bharat Bijlee. 

f. Hindustan motors. 

g. Alstom. 

h. Texmo. 

i. GE India. 

j. National Motors. 

k. ABB. 

39.0 LIST OF RECOMMENDED MANUFACTURERS FOR HEATER  

a. Escorts Limited, Faridabad, Haryana. 

b. Spherehot / Kanti Lal Chuni Lal & Sons Appliances Pvt Ltd.Surat. 

c. Kerone, Bhayander(E), Thane – 401105.  

d. Excel Heaters, Andheri (West), Mumbai - 400 053, India. 
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e. Nirmal Industrial Controls Pvt. Ltd., Mulund(W), Mumbai - 400 080. 

40.0 CATHODIC PROTECTION AGENCIES/CONTRACTOR/ VENDERS 

a. Raychem-RPG Private Limited. 

b. CALTECH Engineering Service. 

c. Universal Corrosion Prevention India. 

d. Cathodic Technology Limited. 

e. Cathodic Control Company Pvt. Ltd. 

f. CORRTECH International Pvt Ltd. 

g. MITCORR Cathodic Protection Pvt Ltd. 

h. Underground Pipeline & NDTS Pvt. Ltd. 

i. JG Corrosion Solution. 

j. Mercury Cathodic Protection Service. 

k. UNDTS Corrosion Service. 

 

41.0 BACKUP AGENCY FOR INTERFERENCE SURVEY & MITIGATION 

a. PLE Germany 

b. Vendor Velde 

c. Nippon Japan 

d. SSS India CIPL / interference survey.  

e. Balslev Denmark,  . 

f. SSS Germany 

 

42.0 PERMANENT REFERENCE CELL 

a. PERMACELL/ HARCO (USA) 

b. CORRTECH (ZULU), INDIA 

c. TINKER RASOR, USA 

d. SILVION, UK 

43.0 CP CABLES 

a. Brooks Cables. 

b. Nicco Corporation Ltd. 

c. CCI Ltd. 

d. Delton Cables Ltd. 

e. KEI Industries. 
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f. Torrent Cables. 

g. Universal cables. 

h. Victor Cables. 

i. Associated Flexible & Wires Pvt Ltd. 

j. Asain Cables (RPG Cables). 

k. Fort Gloster (Gloster Cables Ltd). 

l. Finolex Cable. 

m. Rediant Cables. 

n. NETCO Cables Pvt Ltd. 

o. Havells Ltd. 

44.0 CP SACRIFICIAL ANODES 

a.  Scientific Metals Engineers Pvt. Ltd., Karaikudi 

b.  PSL Holding Pvt. Ltd., Mumbai. 

c.  Cathodic Controls, Bangalore. 

d.  BHEL, Bhopal. 

e.  Nippon Corrosion, Japan. 

f.  AFIC, KSA. 

g.  Platt Bros. and Company, USA 

h.  Wilson Walton International. 

i.  Impalloy International. 

j.  Corrpro International.  

k.  HOCKWAY, UK 

l.  NAKABOHTEC, Japan .  

m.  Cortech International 

n.  Titanor Component 

45.0 CP PORTABLE REFERENCE CELL 

a.  MC Miller (USA) . 

b. Borin, USA  

c. Krick  

d.  corrtech.  

46.0 CP PERMANENT REFERENCE CELL 

a.  Borin Manufacturer USA 

b.  MC Miller USA 
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c.  Corrtech 

d.  Krick  

47.0 CPTR (AC OPERATED)  

a. Canara Electric 

b. (Raychem RPG Ltd) 

c. CATHODIC CONTROL COMPANY PVT LTD. 

d. Raychem RPG Ltd 

e. Kriston Systems 

48.0 PIN BRAZING 

a. SAFETRACK, SWEDEN  

b. BAC, UK 

49.0 THERMITWELD 

a. ERICO, USA 

b. THERMOWELD, USA  

c. ERICO, EUROPE 

50.0 CP SURGE DIVERTER/SPARK GAP ARRESTOR (EX-D) 

a.  Dhen, OBO 

b.  Corrpro system 

c.  Sohne 

51.0 DIGITAL MULTIMETER 

a. MOTWANE, 

b. Rishabh,  

c. Fluke . 

52.0 CTSU 

a.  Kriston systems . 

53.0 CP SOLID STATE POLARISATION CELL. 

a.  Dairyland 

b.  Corrpro systems 

c. Mc Miller 

d. Krik Engineering 

54.0 PETROLEUM COKE BREEZE: 

a.  Goa Carbon , Goa 
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b.  India carbon, Durgapur (WB) 

55.0 PIN BRAZING 

a. BAC 

b. Safetrack 

56.0 CP ANODE (MMO TYPE): 

a.  Corrtech 

b. Scientific Metal Engineers Karaikudi 

c. Titanor Component Ltd., Goa, India. 

d. Denora Permelic S.P.A (Italy).  . 

e. Oronzio De Nora S.A. Ingano Switzerland 

f. CER Anode Technologies International USA 

g. ACTEL, UK 

h. ELTECH System Corporation, Texas 

i. MAGNETO-CHEMIE, Netherlands 

j.  MATCOR (USA) 

57.0 CP ANODE BACKFILL MATERIAL 

a.  Goa Carbon (Goa). 

b.  India Carbon (Calcutta), 

c.  Petro carbon & Chemical Company (Haldia). 

58.0 HEAT SHRINK CAP FOR CP ANODE 

a.  RAYCHEM 

b.  MATCOR (USA) To Cable Joint 

59.0 ER- PROBE (EXTERNAL CORROSION)  

a.  Rose Corrosion Services UK 

b.  Metal Samples, USA.  . 

c.  Monitoring) Roharbak Cosasco USA 

d.  Caproco UK 

60.0 ER- PROBE & CORROSION COUPON  

a.  Rose Corrosion Services UK 

b.  Metal Samples 

c. USA Assembly.  . 

d.  Roharbak Cosasco, USA 
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e.  Caproco, UK 

61.0 HEAT SHRINK CAP FOR ANODE TO CABLE JOINT 

a. Raychem, USA 

b. Matcor (USA) 

62.0 MMO WIRE ANODES (WITH FACTORY PRE-PACKED COKE 

BREEZE) 

a. Matcor (USA) 

b. Covalence (USA) 

c. Berry Plastics (USA) – (Seal for Life Industries) 

63.0 MMO WIRE ANODES (WITHOUT FACTORY PRE-PACKED COKE 

BREEZE) 

a. GROUPPO DENORA, GOA, INDIA 

b. CERANODE TECHNOLOGIES, USA 

c. TELPRO, USA 

64.0 MMO TUBULAR/ STRIP/ RIBBON ANODES 

a. GROUPPO DENORA, GOA, INDIA 

b. ORANZIO DE NORA, ITALY 

c. MAGNETOCHEMIE, HOLLAND 

d. ACTEL LTD., U.K. 

e. ELTECH SYSTEMS CORPORATION, USA 

f. CERANODE TECHNOLOGIES, USA 

g. MATCOR (USA) 

 

Note: - 

For any other brought out item(s) for which the vendor list is not provided in the tender , 

bidders can supply those item(s) from vendors/ suppliers who have earlier supplied similar 

item(s) for the intended  services in earlier Oil and Gas projects and the item(s) offered is 

in their regular manufacturing/ supply range. 

1) The vendor/supplier should not be in the Holiday list of OWNER/ ONSULTANT/other 

PSU 

2) The bidder is not required to enclose documentary evidences (PO copies, Inspection 

& Completion with satisfactory working certificates etc.) along with their offer, 

however in case of successful bidder, these documents shall required to be 

submitted by them within 30 days from date of Placement of Order for approval to 

OWNER / CONSULTANT. 
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D. INSTRUMENTATION 

LIST OF RECOMMENDED VENDER/SUPPLIERS OF MAJOR BOUGHT-

OUT ITEMS 

1.0 PRESSURE GAUGES 

a. AN Instruments Pvt Ltd 

b. Badotherm Process Instruments B.V. 

c. Baumer Bourdon Haenni S.A.S 

d. British Rototherm Co Ltd 

e. Budenberg Gauge Co Ltd 

f. Dresser Inc 

g. Forbes Marshall (Hyd) Pvt Ltd 

h. General Instrument Consortium 

i. H. Guru Instruments (South India) Pvt Ltd 

j. Manometer (India) Pvt Ltd 

k. Nagano Keiki Seisakusho Ltd 

l. Hirlekar Precision, India 

m. Waaree Instruments Ltd 

n. Walchandnagar Industries Ltd (Tiwac Divn) 

o. Wika Alexander Wiegand & Co GmbH 

p. Wika Instruments India Pvt Ltd 

q. Ashcroft India Pvt Ltd. 

2.0 TEMPERATURE GAUGES 

a. AN Instruments Pvt Ltd. 

b. Badotherm Process Instruments B.V. 

c. Bourdon Haenni S.A. 

d. Dresser Inc. 

e. General Instruments Consortium 

f. H. Guru Instruments (South India) Pvt Ltd 

g. Nagano Keiki Seisakusho Ltd 

h. Solartron ISA 

i. Walchandnagar Industries Ltd (Tiwac Divn) 

j. Wika Alexander Wiegand & Co GmbH 

k. Wika Instruments India Pvt Ltd 
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l. Pyro Electric, Goa 

m. Ashcroft India Pvt Ltd. 

3.0 TEMPERATURE ELEMENTS INCLUDING SKIN TYPE 

a. ABB Automation Ltd 

b. Altop Industries Ltd 

c. Bourdon Haenni S.A. 

d. Detriv Instrumentation & Electronics Ltd 

e. General Instruments Consortium 

f. Japan Thermowell Co Ltd 

g. Tecnomatic S.P.A 

h. Tempsen Instrument India Ltd 

i. Thermo Electric Co. Inc. 

j. Thermo-Couple Products Co 

k. Thermo-Electra B.V. 

l. Wika Alexander Wiegand & Co GmbH 

m. Altop Industries Ltd., Baroda 

n. Nagman Sensors (Pvt.) Ltd. 

o. Pyro Electric, Goa 

4.0 POSITIVE DISPLACEMENT FLOW METERS 

a. RMG (Germany) 

b. Elster Instromet  

c. Romet 

d. Dresser 

e. Itron  

f. FMG 

g. Common 

h. Metreg 

i. Raychem RPG 

j. Vemmtec 

5.0 TURBINE FLOW METER 

a. Daniel 

b. Elster Instromet 

c. Itron 
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d. RMG 

e. Rockwin 

6.0 ELECTRONIC VOLUME CORRECTOR 

a. Elgas 

b. Itron 

c. Plum 

d. Pietro Fiorentini 

7.0 ORIFICES (METER RUN, FLOW CONDITIONER, ORIFICE PLATE 

AND ASSEMBLY) 

a. Emerson 

b. FMC, USA 

c. Pietro Fiorentini S.P.A (Italy) 

d. Canalta Controls, Canada 

 

8.0 ULTRASONIC FLOW METERS  

 
a. Daniel (USA)  

b. RMG (Germany)  

c. Instromet International (Belgium)  

d. Sick Maihak, Germany  

e. FMC, Germany  

 

9.0 MASS FLOW METERS  

a. Daniel Measurement & Control Asia Pacific  

 
b. Endress + Hauser Instruments International  

c. FMC Measurements Solutions  

d. Heinrichs Messtechnik GMBH  

e. Rheonik MessGerate GMBH  

 

10.0 FIELD INSTRUMENTS (P, DP, F, L, T) 

a. ABB Ltd 
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b. Honeywell 

c. Fuji Electric Instruments Co Ltd 

d. Yokogawa  

e. Invensys India Pvt.Ltd 

 

11.0 LEVEL GAUGES/ LEVEL INSTRUMENTS  

  

a. Bliss Anand  

b. Chemtrols  

c. V-Automat  

d. Levcon  

e. Nivo Controls  

f. Sbeletro Mechanicals  

g. TRAC  

 

12.0 PRESSURE REGULATOR AND SLAM SHUT VALVE 

a. Pietro Fiorentini S.P.A. (Italy) 

b. Emerson  

c. RMG-Regel Messtechnik (Germany 

d. Mokveld Valves BV (Netherlands) 

e. Schlumberger (USA) 

f. Gorter Controls B V (Netherlands) 

g. Instromet International NV 

h. Nirmal Industrial Controls Pvt Ltd. (up to 6” size only) 

i. ESME Valves Ltd 

j. Kaye & Macdonald Inc. 

k. Nuovo Pignone S.P.A (Italy) (GE Oil Co.) 

l. Richards Industries (Formerly Treloar) 

m. Samson AG Mess-und Regeltechnik 

n. Tormene Gas Technology 

o. Dresser Inc, USA (upto 8” size, 300# class only) 

13.0 PRESSURE SAFETY VALVES 

a. Keystone Valves (India) Pvt. Ltd. 
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b. Larson & Toubro Ltd. 

c. Lesser GmbH & Co KG 

d. Mekaster Engg Ltd.. 

e. Tyco Sanmar Ltd. (New Delhi) 

f. Anderson Greenwood Crosby 

g. BHEL (Trichy) 

h. Curtiss Wright Flow Control Corporation 

i. Dresser Inc. 

j. Fukui Seisakusho Co. Ltd 

k. Nakakita Seisakusho Co Ltd 

l. Nuovo Pignone S.P.A (Italy) (GE Oil co) 

m. Parcol S.P.A 

n. Safety Systems UK Ltd 

o. Tai Milano S.P.A 

p. Weir Valves & Controls France 

q. Bliss Anand Pvt Ltd. 

14.0 CONTROL PANEL & ACCESSORIES 

a. Keltron Controls Ltd., Kerala 

b. Elechmec Corporation Ltd., Mumbai 

c. Industrial Controls & Appliances Pvt. Ltd., 

d. Alstom System Ltd., Noida 

e. Emerson Process Management (I) Pvt. Ltd. 

f. ABB Instruments Ltd., New Delhi 

g. Larsen & Toubro Ltd. 

h. Control & Automation, New Delhi 

i. GE Fanuc Systems Pvt. Ltd., New Delhi 

j. Rockwell Automation (I) Ltd., Ghaziabad 

k. Honeywell Automation Ltd. 

l. Rittal 

m. Pyrotech Elcronics Pvt Ltd. 

n. Positronics Pvt Ltd. 

o. Electronics Corporation of India Ltd. 

15.0 JUNCTION BOXES AND CABLES GLANDS 

a. Ex-Protecta 
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b. Flameproof Control Gears 

c. Baliga 

d. Flexpro Electricals 

16.0 CONTROL AND SIGNAL CABLES 

a. Associated Cables 

b. Brook 

c. Associated Flexibles & Wires (Pvt) Ltd 

d. Universal Cables Ltd,India 

e. Delton Cables Ltd, India 

f. KEI Industries Ltd INDIA 

g. CMI Limited 

h. Cords Cable Industries Ltd, India 

i. Elkay Telelinks (P) Ltd., India 

j. Udey Pyrocables Pvt Ltd, India 

k. Goyolene Fibres (I) Pvt Ltd, India 

l. Netco Cable Industries Pvt Ltd, India 

m. Nicco Corporation Ltd, India 

n. Paramount Communications Ltd, India 

o. Polycab Wires Pvt Ltd, India 

p. Radiant Cables Pvt Ltd, India 

q. Reliance Engineers Ltd., India 

r. Suyog Electricals Ltd, India 

s. Thermo Cables Ltd 

 

17.0 GAS DETECTION SYSTEM  

a. Crowcon Detection Instruments Ltd  

b. Detection Instruments (I) Pvt Ltd  

c. Detector Electronics Corporation  

d. Drager Safety AG & Co. KGAA  

e. General Monitors Ireland Ltd  

f. Mine Safety Appliances Company  

g. MSA – Mines Safety Appliances(India) Ltd  

h. Industrial Scientific Oldham France S.A.  

i. Riken Keiki Co Ltd  
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j. Simrad Optronics Icare  

k. Honeywell Analytics  

l. Net Safety Monitoring Inc.  

m. Simtronics SAS  

18.0 MOV ACTUATOR: 

a. Rotork- UK, USA & INDIA 

b. Limitorque 

c. Auma- India 

d. Biffi- Italy 

19.0 PNEUMATIC ACTUATOR (SOLENOID OPERATED ON-OFF TYPE) 

a. Metso Automation 

b. Tyco 

c. Samson Controls 

d. L&T 

e. Emerson 

f. Fisher 

g. Masoneilan Process Control 

h. Instrumentation Limited (IL)-Palghat 

i. Micro Finish 

j. Rotex 

20.0  SOLENOID VALVES 

a. Avcon 

b. Festo 

21.0 ELECTRO – HYDRAULIC ACTUATOR 

a. Avcon Rotork controls (Deutchland Gmbh) 

b. Biffi Italia Srl 

c. Ledeen (Italy) 

d. Virgo Valves and Controls ltd.-India 

e. Limittorque 

f. Reineke 

g. Voith 

h. Bettis 
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i. Rotork- UK, USA & INDIA 

j. Rotex 

k. Schuck Group 

22.0 GAS OVER OIL ACTUATOR 

l. Biffi Italia Srl, 

m. Ledeen(Italy) 

n. Virgo Valves & Control ltd.-India, 

o. Voith, 

p. Bettis, 

q. Rotork-UK, USA, India, 

r. Rotex, 

s. Schuck Group, 

t. Valve Italia. 

23.0 OFC 

Manufacture/ Procurement, Testing and supply of suitable OFC Joint closures 

including all necessary accessories of any of the following make: 

a. Raychem 

b. 3M 

c. Siemens 

d. Any other make from the approved vendor list of client with supporting paper. 

24.0 FLOW CONTROL VALVES 

e. Fouress Engg. (New Delhi) 

f. Fisher Xomox (New Delhi) 

g. MIL Control Ltd. (Noida) 

h. KOSO India Pvt ltd 

i.  Samson Control (Thane) 

j. Dresser Valves India Pvt Ltd. 

k.  Fisher Controls 

l.  Valvitalia Italy 

m. CCI Valve technology 

n. Flowserve Pvt Ltd. 

o. Metso Singapore Pvt Ltd. 
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p. Instrumentation Ltd Palghat 

q.  Dresser Inc. USA 

25.0 FLOW COMPUTERS 

r. Emerson 

s. Instromet International (Belgium) 

t. FMC Measurement Solutions (UK) 

u. RMG (Germany) 

v. OMNI Flow Computers Inc. 

w. Thermo Fisher, USA 

26.0 INDICATORS & CONTROLLERS 

x. Yokogawa 

y. Eurotherm Chessel 

z. Honeywell 

aa. Emerson 

27.0 BARRIERS 

bb. MTL 

cc. STHAL 

dd. P&F 

ee. Phoenix 

28.0 GAS CHROMATOGRAPH 

ff. ABB  

gg. Emerson 

hh. Instromet International, NV 

ii. RMG Regal+Messtechnik GmbH 

jj. Yokogawa 

29.0  I/P CONVERTERS 

kk. ABB  

ll. Emerson  

mm. IMI Watson Smith Ltd. 

nn. Moore Controls Ltd 

oo. Shreyas Instruments Pvt Ltd, India 

pp. Thermo Brandt Instruments 
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30.0 SS FITTINGS, INSTRUMENT VALVES & MANIFOLDS 

30.1 FOR CNG WORK: 

qq. DK-LOK 

rr. Swagelok Co. 

ss. Parker  

30.2 EXCEPT CNG WORK: 

a. Swagelok Co. 

b. Parker  

c. Aura INC. 

d. HOKE 

e. Excelsior Engineering works 

f. Swastik Engineering works India 

g. Comfit and valves pvt ltd 

h. Arya craft and engineering Pvt ltd 

i. DK lok 

31.0 SS TUBES 

31.1 FOR CNG WORK: 

a. Swagelok Co. 

b. Parker  

c. Sandvik 

31.2 EXCEPT CNG WORK: 

a. Swagelok Co. 

b. Parker 

c. Sandvik 

d. Heavy metal and tube limited 

e. Nuclear fuel complex India 

f. Scorodite 

g. Ratnamani Metals and Tubes 

h. Jindal Saw 
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E. SHOP & FIELD PAINTING 

LIST OF RECOMMENDED VENDER/SUPPLIERS OF MAJOR BOUGHT-
OUT ITEMS 

1.0 INDIAN VENDORS 

a. Asian Paints (I) Ltd. 

b. Berger Paints Ltd. 

c. Goodlass Nerlolac Paints Ltd. 

d. Jenson And Nicholson Paint Ltd & chokuGu Jenson & Nicholson Ltd. 

e. Shalimar Paints Ltd. 

f. Sigma Coating, Mumabai 

g. CDC Carboline Ltd. 

h. Premier Products Ltd. 

i. Coromandel Paints & Chemicals Ltd. 

j. Anupam Enterprises 

k. Grand Polycoats 

l. Bombay Paints Ltd. 

m. Vanaprabha Esters & Glycer, Mumbai 

n. Sunil Paints and Varnishes Pvt. Ltd. 

o. Courtaulds Coating & Sealants India (Pvt.) Ltd. 

p. Mark-chem Incorporated, Mumbai (for phosphating chemicals only) 

q. VCM Polyurethane Paint (for polyurethane Paint only) 

2.0 FOREIGN VENDORS FOR OVERSEAS PRODUCTS 

a. Sigma Coating, Singapore 

b. Ameron, USA 

c. Kansai Paint, Japan 

d. Hempel Paint, USA 

e. Valspar Corporation, USA 

f. Courtaulds Coating, UK. 
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Notes: 

1. Bidder can select equipment of two different makes, selected from this VENDOR 

LIST and mention the same in the checklist for technical evaluation attached 

with the tender. The offered bid must include filled datasheet indicating make, 

model, size, rating of offered instrument/ equipment duly supported by sizing 

calculation of offered equipment (wherever applicable). 

2. Vendors who have already supplied above equipment in other terminals of 

client, shall also   be   considered   qualified   for   this   tender   provided   the   

supplied   equipment   are commissioned and running successfully and they 

have not been put on holiday. 

3. Equipment / Instruments of any make which is offered by one bidder and 

acceptable to client shall be accepted for other bidder also. After placement of 

order, on request of the successful bidder list of other qualified makes for a 

particular item (for which successful bidder wants to change the vendor) shall 

be provided. 

4. Bidder shall take prior approval of the make / model no of the offered item and 

it shall be from the list given above. However additional vendors will be 

considered in exceptional cases, provided they have supplied for similar 

application to reputed gas transmission/distribution companies, in quantities at 

least half the numbers being supplied for this tender, and working satisfactorily 

for minimum 6 months. Documentary evidence substantiating above shall be 

submitted for taking approval. 
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F.  FOR PE & LMC WORK (GI/CU) 

1.0 MDPE FITTINGS & MDPE VALVES 

a.  Aliaxis, 

b.  George Fischer, 

c.  Al-Aziz,  

d.  Kimplas,  

e.  Banides, 

f.  Agru, 

g.  Friatech, 

h.  Plasson 

2.0 GI PIPE 

a.  Swastik Pipe Ltd.                                 

b.  Jindal Industries Ltd.  

c.  Vishal Pipes Ltd.  

d.  Indus Tubes Ltd  

e.  Advance steel Tubes Ltd.  

f.  Good Luck Tubes Ltd.  

g. Surya Roshni Limited  

h. APL Apollo Tubes Limited  

i. Jindal Pipes Limited 

j. RK Steel Manufacturing Company Private Limited 

k. PSL Tubes Limited  

3.0 CASTING GI FITTINGS 

a.  Sarin Industries Ltd.  

b.  Jupiter Metal Industries Ltd.  

c.  Jainsons Industries Ltd.  

d.  Jinan Meide Casting Co. Ltd.   

e.  Green Malleable Pvt. Ltd. 

4.0 FORGED GI FITTING (FOR HIGH RISE SEGMENT) 

a.  Jainsons Industries  

b.  B.M. Meters Pvt. Ltd. 

 

5.0 COPPER TUBES & FITTINGS 
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a.  Jay Banas Mehta Tubes Limited- Trade Mark "MEXFLOW"  

b.  Rajco metal (Tubes & Fittings)  

c. Paras Industries   

d.  MERCURE METAL & ALLOYS PVT LTD 

6.0 BRASS FITTINGS 

a.  Chandan Enterprises 

b.  Paras Industries Ltd. 

7.0 BRASS VALVES 

a.  Universal srl, Italy  

b.  Tiemme Raccorderie Sede, Italy  

c.  Enolgas Bonimu s.a.s., Italy  

d.  Fratelli Fortis s.r.l, Italy  

e.  Giacomo Climbrio, Italy  

f.  Parker Hannifin S.P.A., USA  

g.  Singapore Valve & Amp; Fittings Pte Limited, Singapore /Bengaluru  

h.  Rubinetterie Utensilerie Bonomi (RUB), Italy 

i.  Zhegiang Valogin Technology Co. Ltd., China, 

j.  Ningbo Zhiqing Industrial Co. Ltd., China, 

k.   Zhegiang Dunan Valve Co. Ltd., 

l.  Ningbo Huaping, China. 

8.0 BRASS FITTINGS 

a.  Chandan Enterprises  

b.  Paras Industries Ltd.  

c.  Chokhawala Distributors – Brass Adaptor. 

9.0 STEEL RE-INFORCED RUBBER HOSE (TYPE-4)  

a.  Super Seal Flexible Hose Ltd.  

b.  Suraksha Products Pvt. Ltd.  

c.  Vansh Industries  

d.  T & L Gases 

10.0 CORRUGATED FLEXIBLE METAL HOSES (ANACONDA)   

a.  KPC Flex Tubes  

b.  Vestas Hose Division  

c.  Alpha Flexi Tubes  
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d.  Chandan Enterprises 

 

 

Note:   

1. Vendor may procure material from any of approved vendors listed. 

2. For equipment/components other than the above, vendor shall submit past track 

record for the proposed sub-vendors and obtain written approval from Owner / 

Consultant before placing order. 

3. In case of exigencies like long delivery periods from approved vendors, the contractor 

shall list down the proposed suppliers/vendors for such items and submit the same for 

owner review/approval along with necessary documents/PTR.  

4. Non-acceptance of a particular proposed vendor due to any reasons whatsoever shall 

not be a cause of schedule and cost implication. If equipment is sourced from outside 

India, vendor shall obtain prior approval for make of equipment before placement of 

order. 

Above mentioned vendor list is tentative and further 

addition/deletion may be done as per discretion of Owner/VCS. 

 



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

19.0 MINIMUM NO OF CONSTRUCTION 

EQUIPMENT TO BE DEPLOYED DURING 

RE-MOBILISATION  
 
  
 
 
 
 

(Appendix-X to Particular Job Specification 

of Work) 
 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 



(For Part-D1) (For Part-D2) 

Release of Balance 

5% Mobilisation 

Advance

 (Per Spread Wise)

Spread 2 B Spread        2 C

1 1 1

2 2 1

2 2 2

4.

5.

6 6 3

- - 2

12 12 6

2 2 1

1 1

1 1

1 1

2 2

2 2

1 1

2 2

1 1

 List of Minimum Equipment to be deployed by Bidder during re-mobilisation

Sl. 

No.
Equipment Description

APPENDIX-X TO PJS 

3. Excavator / Back Hoe-Ex-100 & above or Equivalent

2. Excavator / Back Hoe-Ex 200 & Above or Equivalent

1. Dozer with Ripper–D6 or Equivalent

7. Pipe Layer/Side Boom–40T & Above Capacity

6. Hydra (10 T or Equivalent)

9. Pipe bending Machine

8. DG Welding Machines

As Required

11. Pipe Clamp (Pneumatic/Hydraulic)– Internal (12”)

10. Horizontal Auger Boring Machine withrock breaking tool As Required

13. X-Ray M/C – Internal Crawler

12. HDD Rig with All Equipments & Accessories

15. Gamma Source 1

14. X-Ray M/C – External

1

17. Filling Pumps (400 to 1000 m³ /hr) 1

16. Water Lifting Pump (400 m³ /hr.& above)

19.
Induction/ Resistance Heating Equipment or LPG Multi 

torch

18. Pressurization Pump – Motorized

21. Air Compressor – (450/600/800 CFM) 1

20. Air Compressor – (300 CFM)

24. Mobile Workshop

23. Blast Cleaning Machine

22. D.G.Sets : 62.5KVA to 200KVA (inclusive of generators)

26.
Mud Matof min. size 4 mx2 m each (for working in 

Monsoon)*
As required

25. Dozing Pump 1

1

Excavator with tyre mounted/ JCB

Dumper

As Required

As Required



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

20.0 MINIMUM NO OF SKILLED 

MANPOWER TO BE DEPLOYED DURING 

RE-MOBILISATION  
 
  
 
 
 
 

(Appendix-XI to Particular Job Specification 

of Work) 
 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 



38. Instrumentation works crew 1

MINIMUM NUMBER OF SKILLED MANPOWER TO BE DEPLOYED DURING RE-MOBILISATION

PER SPREAD WISE

36. Station mechanical, pre-fabrication/erection crew 2

37. Electrical Works crew 1

34. Station civil works (carpenter/bar-bender/mason/fitter etc.) As Required

35. Unskilled workers 20

32. OFC jointing crew 1

33. Civil survey crew (with equipment) 2

30. Holiday testing crew 3

31. HDD crew As required (Refer Note1)

28. Hydro-testing crew (Mainline/HDD/Terminal) 2

29. Field joint coating crew (Mainline/HDD/Terminal) 3

26. Thrust/Hor. Auger Boring crew 1

27. X-ray/Gamma Ray crew 2/1

24. Drivers As Required

25. Pipe bending crew 1

22. Electrician/Machine mechanic As Required

23. Rigger 10

20. Machine operator As Required

21. Blast cleaning crew 4

18. Fitter 4

19. Grinder 12

16. Storekeeper / storein-charge 2/2

17. Welder (Manual) 20

14. Civil surveyor/liaison team 2/2

15. Document controller/Account Officer (for linepipe) 1/1

12. Discipline Engineers (Civil/Mech/Elec./Instr.) 2/3/1/1

13. Foreman/Supervisor (Front/Back-end Activities) 5/5

10. Qualified Surveyor 2

11. Welding/NDT engineer (Note-7) 2/2

8. QA/QC engineer (Front/Back- end Activities/HDD Activities) (Note-7) 2

9. Safety officer (Note-7) 2

6. Lowering & Back-end Coordinator 2

7. Planning engineer / Coordinator (Note-7) 1

4. Logistic Manager 1

5. Billing Coordinator (Note-7) 1

2. Spread In-charge (Note-7) 1

3. ROU Opening Coordinator 2

APPENDIX-XI TO PJS

Sl.

No.
DESCRIPTION REQUIREMENT

1. Construction Manager (Note-7) 1



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

21.0 SCHEDULE OF DOCUMENT 

SUBMISSION  
 
  
 
 
 
 

(Appendix-XII to Particular Job 
Specification of Work) 
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Project Name: LAYING & CONSTRUCTION OF STEEL GAS PIPELINE AND TERMINALS ALONG WITH ASSOCIATED FACILITIES FOR SECTION-10 & 11 NORTH EAST GAS GRID 

                           PHASE-III OF IGGL 

Client: M/s IGGL.                                                                                                                                                                                                                                               Date of FOA 

Contractor: 

 
SL. NO. 

 
DOCUMENT TITLE 

 
SUBMISSION OF DOCUMENT 

   

LIST OF PROCEDURES 

Mainline Works 

1 Electrode Qualification Test Within 30 days from FOA    
 

2 
Welding Procedure Qualification/ 

Specification (WPS) 

 
Within 30 days from FOA 

   

3 Welder Performance Qualification Within 30 days from FOA    

4 Route Survey Within 30 days from FOA    

5 Clearing and Grading of ROW Within 30 days from FOA    

6 Stringing of Line Pipes Within 30 days from FOA    

7 Production Welding Within 30 days from FOA    

8 Repair of Arc Strike Within 30 days from FOA    

9 Weld Joint Numbering Within 30 days from FOA    

10 NDT (X-Ray and Gamma Ray) Within 30 days from FOA    

11 NDT Ultrasonic Within 30 days from FOA    

12 Liquid Penetrant Test Within 45 days from FOA    

13 Magnetic Particle Test Within 45 days from FOA    

14 Welding Repair Within 30 days from FOA    

15 Field Joint Coating & Repair Within 30 days from FOA    

16 Trench Excavation Within 45 days from FOA    

17 Rock Blasting Within 30 days from FOA    
 

18 

 

Lowering and Backfilling of Pipe Section  
Within 45 days from FOA 

   

19 Tie-in Welding Within 45 days from FOA    

20 Cold Field Bending Within 45 days from FOA    
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Project Name: LAYING & CONSTRUCTION OF STEEL GAS PIPELINE AND TERMINALS ALONG WITH ASSOCIATED FACILITIES FOR SECTION-10 & 11 NORTH EAST GAS GRID 

                         PHASE-III OF IGGL 

Client: M/s IGGL.                                                                                                                                                                                                                                               Date of FOA 

Contractor: 

 
SL. NO. 

 
DOCUMENT TITLE 

 
SUBMISSION OF DOCUMENT 

   

 

21 
Transportation, Handling and Storage of Line 

Pipes, Materials and Equipment 

 
Within 30 days from FOA 

   

22 Incoming Material Inspection Within 45 days from FOA    

23 Health, Safety And Environment Within 30 days from FOA    

24 Quality Assurance Plan Within 30 days from FOA    

25 Open Cut Crossings Within 60 days from FOA    

26 Cased Crossing -Boring Within 60 days from FOA    

27 HDD Within 60 days from FOA    

28 Pre- Hydrotesting Within 60 days from FOA    

29 Mainline Hydrostatic Testing Within 60 days from FOA    

30 Post Hydrotesting Within 90 days from FOA    
 

31 
Pre-commissioning (Dewatering, Swabing 

and Drying of Pipeline 

 
Within 90 days from FOA 

   

32 Magnetic Cleaning Within 90 days from FOA    
33 EGP Within 90 days from FOA    
34 Nitrogen Purging Within 90 days from FOA    

35 SV Installation Within 90 days from FOA    

36 Restoration Within 90 days from FOA    

37 Permanent Markers Within 90 days from FOA    

38 Commissioning Within 90 days from FOA    
 

39 
Videography before construction and after 

construction 

 
Within 90 days from FOA 

   

40 Pipe Book Within 60 days from FOA    

41 Final Acceptance dossier Within 90 days from FOA    
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Project Name: LAYING & CONSTRUCTION OF STEEL GAS PIPELINE AND TERMINALS ALONG WITH ASSOCIATED FACILITIES FOR SECTION-10 & 11 NORTH EAST GAS GRID 

                         PHASE-III OF IGGL 

Client: M/s IGGL.                                                                                                                                                                                                                                               Date of FOA 

Contractor: 

 
SL. NO. 

 
DOCUMENT TITLE 

 
SUBMISSION OF DOCUMENT 

   

Station Works (Mechanical) 

 
 

1 
Piping,Fabrication and erection of above 

ground piping 

 
Within 90 days from FOA 

   

 

2 
 

Welding Procedure Specification (Piping) 
 

Within 90 days from FOA 
   

3 Hydrotesting / Leak Test Within 90 days from FOA    
4 Painting of structural / piping Within 90 days from FOA    
5 Equipment erection and Alignment Within 90 days from FOA    
6 NDT and Radiography Within 90 days from FOA    

      
Instrumentation/  Telecom Works 

1 HDPE Duct laying & Testing Within 30 days from FOA    
 

2 
Field Instrument installation & 

Commissioning 

 
Within 90 days from FOA 

   

 

3 
OFC Laying, Drum testing, OFC Jointing & 

Testing 

 
Within 30 days from FOA 

   

 
4 

Control Panel Installation, Cable Tray 

installation, Cable laying  & Commissioning 

 
Within 90 days from FOA 

   

 
Electrical, TCP & CMS Works 

1 Earthing & lighting Within 60 days from FOA    
2 Equipment & Accessories Erection Within 60 days from FOA    
3 Conduiting & Wiring Works Within 60 days from FOA    
4 Cable Tray Installation Within 60 days from FOA    
5 Cable Laying, Glanding & Termination Within 60 days from FOA    

 

6 
Installation Procedure of various TCP items 

at site 

 

Within 60 days from FOA 
   

7 Soil Resistivity survey procedure Within 60 days from FOA    
 

8 
TCP Pre-commissioning & commisioning 

procedure 

 
Within 60 days from FOA 

   

 

9 
Installation Procedure of various CMS items 

at site 

 
Within 60 days from FOA 
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Project Name: LAYING & CONSTRUCTION OF STEEL GAS PIPELINE AND TERMINALS ALONG WITH ASSOCIATED FACILITIES FOR SECTION-10 & 11 NORTH EAST GAS GRID 

                         PHASE-III OF IGGL 
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SL. NO. 

 
DOCUMENT TITLE 

 
SUBMISSION OF DOCUMENT 

   

      
Civil/ Structural/ Architectural Works 

1 Earth Work Excavation & Backfilling Within 60 days from FOA    
2 Brick Masonary Within 60 days from FOA    
3 Structural Steel Works Within 60 days from FOA    
4 RCC Works Within 60 days from FOA    
5 Pavement roads & drain works Within 60 days from FOA    
6 Concrete weight coating Within 60 days from FOA    

 

7 
Installation of Steel/ Aluminium Doors, 

Windows and Ventilators 

 

Within 75 days from FOA 
   

8 Plastering and Pointing Within 75 days from FOA    
9 Sanitary Fittings Within 75 days from FOA    
10 Plumbing & Drainage Within 75 days from FOA    
11 Floor Finishing Within 75 days from FOA    
12 Reinforcement Within 60 days from FOA    
13 Bitumen Painting Within 75 days from FOA    
14 PCC Works Within 60 days from FOA    
15 ACC Masonary Within 60 days from FOA    
16 Roof treatment Within 75 days from FOA    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
  
 

Client: M/s IGGL. 

Contractor: 
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Date of FOA: 

 
SL. NO. 

 
ITEM 

 
PURCHASE ORDER COPY 

 
SUBMISSION OF DOCUMENTS 

  
BALANCE MATERIAL RECEIVED 

AT SITE 

MINIMUM MATERIAL  
REMARKS 

FIRST LOT IN STOCK AT ANY TIME 

RECEIVED AT SITE AFTER RECEIPT OF FIRST 

LOT 

QAP  

1 Warning mesh Within 30 days from FOA Within 37 days from FOA Within 60 days from FOA Within 150 days from FOA 
For a pipeline length of 

minimum 5 Kms 
 

 

2 

 

HDPE Duct 
 

Within 30 days from FOA 
 

Within 37 days from FOA 
 

Within 60 days from FOA 
 

Within 150 days from FOA 
For a pipeline length of 

minimum 5 Kms 
 

 
3 

 
Insulator 

 

Within 45 days from FOA 
 

Within 60 days from FOA 
 

Within 90 days from FOA 
 

Within 180 days from FOA 
For a pipeline length of 

minimum 5 Kms 

 

 

4 

 

TCP material 
 

Within 45 days from FOA 
 

Within 60 days from FOA 
 

Within 120 days from FOA 
 

Within 180 days from FOA 
For a pipeline length of 

minimum 5 Kms 

 

 
5 

 
Stud, nuts and gaskets 

 
Within 45 days from FOA 

 
Within 60 days from FOA 

 
Within 120 days from FOA 

 
Within 150 days from FOA 

  

DESIGN APPROVALS  

1 TCP design approval Within 45 days from FOA Within 60 days from FOA     
2 HDD profile approval Within 45 days from FOA Within 90 days from FOA     

 
3 

 
LR Bends Quantity approval 

 

Within 30 days from FOA 
 

Within 60 days from FOA 
 

Within 120 days from FOA 
 

Within 150 days from FOA 
  

CONSUMABLES  
1 Coating Sleeves Within 30 days from FOA Within 37 days from FOA Within 45 days from FOA Within 180 days from FOA   
2 Electrodes Within 30 days from FOA Within 37 days from FOA Within 45 days from FOA    

 
 
 
Note: In case of delay in above mentioned schedule, Recovery shall be applied at the rate of INR 10,000 per Procedure/ Drawing/ QAP (as applicable) limiting to maximum INR 

15,00,000.00 ( 15.0 Lacs). In case the Contractor achieves the contractual completion period for commissioning of the pipeline, the already deducted amount on account of delay in 

submission of documents shall be refunded. 

 
 
 
 
 
 

 
 



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

22.0 STANDARD OPERATING 

PROCEDURE  
 
  
 
 
 
 

(Appendix-XIII to Particular Job 
Specification of Work) 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 



 

 

STANDARD OPERATING PROCEDURE 
 

 
 

LAYING NEW PIPEINE IN COMMON ROW PARALLEL TO EXISTING PIPELINES 
 
 

1. Purpose: 
 

Ensuring Safety and preventing damage to existing pipeline(s) during laying of new pipeline in 
Common ROW. 
 
2.   Scope: 
 
This SOP attempts to define roles and responsibilities of the concerned  construction in-charge 
from C L I E N T , Contractor, PMC and concerned Process Owner of the ROW. 
 

This SOP shall be applicable where the pipeline is being laid in common ROW, parallel to an 
existing pipeline -of all sizes; in operation including de-commissioned pipeline. 
 
2.1 Exclusion: 
 
This SOP shall not be applicable for abandoned pipeline sections in the existing ROW. 
 
3.  Different Kind of Activities: 

1.  ROW grading 
2.   Identification of existing pipeline (s) 
3.  Marking of existing pipeline (s) 
4.   Digging of Trench 
5.  Line Pipe Stringing 
6.  Welding and joint coating 
7.  Line Pipe Lowering 
8.  Back filling 
9.  Restoration of ROW 

 
4.   Roles and Responsibilities: 
 

Roles and responsibilities of various stakeholders are as given below: 
 

4.1 Construction in-charge: Construction in-charge  from CLIENT  shall be responsible  to 
ensure compliance to the  activities  in the attached  checklist  by  all  concerned  at all the  time  
during execution of the Job in ROW. 
 

4.2 PMC: Project Management Consultant being the EIC of the contract shall ensure compliance 
of the activities as defined in the checklist, by the contractor at all the time during execution of the 
Job in ROW. 



 

 
4.3 Contractor: Contractor engaged for executing of pipeline laying activities, shall, at all the 
time, strictly comply and ensure the activities described in the attached checklist. 
 
The Contractor shall be held responsible for any untoward incident due to not following the 
instructions contained in this SOP/Checklist. 
 
4.4 Concerned Process Owner: Concerned Process Owner shall be responsible to ensure 
accurate marking of the existing pipelines and compliance to other activities as described in the 
checklist. Concerned Process Owner is also responsible to ensure that work is being carried out 
as per the permission given to Construction department. 
 
5. Resource Requirement:  
 

a)  GPS Device 
b)  XYX report of Pigging of Existing Line, for Coordinates of existing Line which also 

shows if any leak clamps / repairs fixed on line, for precautions to be taken during 
excavation near to such locations. 

c)  Repair history of Pipe Line after In Line inspection-Chainage wise (& GPS) details. 
d)  Alignment sheets of Existing Pipe Line - Updated with Crossings permitted after 

laying of Line. All new crossings to be physically marked prior to start of job for 
additional precaution, to avoid damage to 3rd party. 

e)  Coating  Repair  kit,  in  case  of  any  coating  damage  to  Existing  coating  during 
Excavation. 

f)   Leak Clamp  with Non-sparking tools; in case of line puncture during excavation 
/Leak observed during Excavation. 

g)  Gas Leak Detector 
h)  Fire extinguishers. 
i)   Route maps of Existing Pipe Line. 
j)  List of markers with chainage details of existing Line. (Latest report signed by P/L 

HOD  of  Existing  line and  Project in charge of  new Line). For verification after 
completion of job. 

k)  Pipeline Locator 
1)  Measurement Tape 
m) Tools for Digging 
n)  Wooden Rods I Ranging Rods with red flags 
o)  Nylon Rope I Warning Tape 
p)  Lime Powder 

 
6.  Safety PPEs: 

a.   Cotton dress 
b.   Safety Shoes 
c.   Cotton hand gloves 
d.   Hard Helmet 
e.   Specific PPEs used during Welding, NDT etc. 



 

 
 
7.  Do's and Don't's 

As per enclosed checklist 
 
8.  Definitions: 
 
Abandoned Pipeline: A pipeline which  has  been  duly  decommissioned after  following  proper 
procedure  and scrapped & and not to be taken in operation in future. 
 
De-commissioned Pipeline:  A  pipeline   which   has  been  taken   out  of  service   to  carryout 
maintenance work etc. 
 
Operational Area: Area of existing pipeline in ROW. 
 
Concerned Process Owner: Process Owner in-charge  or  his  authorized representative not  below  the  
rank  of  Manager. 
 
9.  Procedure: 
 

Laying of new pipeline in common  ROW parallel to exiting pipelines  requires  utmost care to be 
undertaken by all concerned. 
 

Various activities as detailed  below are to be ensured  for compliance by following  officials  (as 
listed out):- 
 

i).  CLIENT -Construction site I/C not below manager 
ii).  CLIENT -Process Owner or his representative not below Manager 

iii).  Project Management Consultant 
iv).  Construction Contractor Site In-charge 

Following steps  are to be taken: 

1.   Identification of existing pipelines/Utilities running along the ROW  completed  with  the help of 
pipe locator. 

2.   Marking  of left and right  side of ROW verified  with  reference  to direction  of flow and 
completed with boundary pillars. 

3.  Location of the existing lines marked with continuous lime powder wherever feasible and 
installation of wooden stick/ranging rod firmly grounded with at least 1.0 mtr clear height 
from ground level; with red flags at interval of 50 mtr completed. 

4.   Physical verification by manual digging check pit at a distance of 500 mtrs completed  for 
confirmation of  indicated   location   by  pipe  locator.  All  bends  are  to  be  physically 
identified. 

5.   Marking  of  working  area boundary  at a distance  of atleast  1.5 mtrs  from  last existing 
pipeline/utility towards the proposed working side for new pipeline completed. 

6.   Clear distance of 3.0 mtr between existing line and new line to be maintained. 



 

 

7.    Barricading by installation of wooden rods I ranging rods on working area boundary,    at 
a distance of 2-3 mtrs & tied with nylon rope/ warning tape completed. 

8.   Briefing  given to operators I supervisors for not crossing  the barricading area and non- 
movement of heavy equipment over operational area. 

9.   ROW cleared for entry of equipments and pipeline laying activities. 
10. Ensuring  that the permissions I Work Permit  have been taken  from  Process Owner / 

Other utility owners. 
11.  All risk regarding marking and barricading  existing pipelines as enumerated at annexure-I, are 

assessed and mitigation measures ensured. 
12. Ensure that Safety Work Permit has been obtained and there is a safety officer to oversee the 

requirements of safety measures I Fire Fighting equipment during execution of job. 
13.A full time supervisor  of executing agency with contact  number  identified  who shall be 

primarily responsible under overall control by Construction Department for above during/ 
throughout the work execution. 

14. Ensuring  that all the requirements of Work permit  have been complied- on daily  basis 
before start of work. 

 
Note: 

a)   Joint Survey of the site by the team. 
b)  Compliance to the requirements stipulated in Work Permit System. 
c)   Refer the Checklist at Annexure -1. 
d)   Make the complete checklist as part of Work Permit. 



Annexure-1  

 

CHECKLIST FOR LAYING   NEW PIPEINE   IN COMMON ROW PARALLEL TO  
EXISTING PIPELINES 

 
1.  To be filled prior to entry of any equipment in ROW. 
2.   Validity period not more than one Week. 

 

 

PROJECT NAME: Date: 
SECTION: Valid till: 
CHAINAGE: From To: 

 
S.NO. CHECK POINTS Responsibility 

Compliance Ensure Compliance 

   Primary Secondary 

1. Identification       of           existing 
Pipelines / Utilities running  along 
the ROW   completed   with  the 
help  of pipe locator. 

Contractor PMC CLIENT 
Construction / 
Process Owner 

2. Marking   of  left  and  right  side 
of ROW verified with reference to 
direction   of   flow   and 
completed with boundary pillars. 

Contractor  PMC CLIENT 
Construction / 
Process Owner 

3. Location     of    the    existing     lines 
marked   with   continuous  lime 
powder wherever feasible and 
installation of wooden  stick / 
ranging rod firmly grounded  with 
atleast  1.0 mtr clear height from 
ground level; with red flags at 
interval of 50 mtr completed. 

Contractor  PMC CLIENT 
Construction / 
Process Owner 

4. Physical    verification   by 
manual digging  check  pit  at  a 
distance  of 500 mtrs completed for 
confirmation of indicated location 
by pipe locator. All  bends  are to 
be physically identified. 

Contractor  PMC CLIENT 
Construction / 
Process Owner 

5. Marking  of  working  area 
boundary at a distance  of at least 
1.5 mtrs from last  existing  pipeline 
/ utility towards the proposed 
working side for new pipeline 
completed. 

Contractor  PMC CLIENT 
Construction / 
Process Owner 

6. Clear  distance  of  3.0  mtr  
between existing   line   and  new   
line  to  be maintained. 

Contractor  PMC CLIENT 
Construction / 
Process Owner 

 



 

 

 
 

7.   Barricading by  installation of 
Wooden rods / ranging rods on working   
area   boundary, at   a distance   of 2-3  
mtrs  &  tied  with nylon rope / 
warning tape completed. 

Contractor  PMC CLIENT Construction / 
Process Owner 

8. Briefing     given     to     operators     I 
supervisors for not crossing the 
barricading  area and non-movement 
of heavy equipment over operational 
area. 

Contractor  PMC CLIENT Construction / 
Process Owner 

9. ROW  cleared  for  entry  of 
equipments   and    pipeline  laying 
activities. 

Contractor  PMC CLIENT Construction / 
Process Owner 

10. Ensuring    that    the   permissions    I 
Work  Permit  have been taken  from 
Process Owner / Other utility owners. 

Contractor  PMC CLIENT Construction / 
Process Owner 

11. All    risk  regarding    marking    and 
barricading existing pipelines as 
enumerated at annexure-1, a re  
assessed and mitigation measures 
ensured. 

Contractor  PMC CLIENT Construction / 
Process Owner 

12. Ensure that Safety Work Permit has 
been  obtained  and there  is a safety 
officer  to  oversee  the  requirements 
of  safety  measures I Fire  Fighting 
equipment during execution of job. 

Contractor  PMC CLIENT Construction / 
Process Owner 

13. A  full time  supervisor  of  executing 
agency  with  contact  number identified 
who  shall  be  responsible for  above 
checklist  during/ throughout the work 
execution. 

Contractor  PMC CLIENT Construction / 
Process Owner 

14. Ensuring that all the requirements of 
Work permit have  been complied- 
on daily basis before start of work. 

Contractor  PMC CLIENT Construction / 
Process Owner 

 
Note: A typical line diagram for ready reference is attached. 

 
Annexure- 2: Perceived risks related to Marking and Barricading of existing pipelines / Utilities in ROW 

 
Construction 
Contractor 

 

PMC CLIENT -Construction 
site 
1/C not below manager 

CLIENT –Process 
Owner or his 
representative not 
b l MSign: Sign: Sign: Sign: 

Name: Name: Name: Name: 

Date: Date: Date: Date: 



 

 

 
Ref.: SOP No...........Rev.0  Annexure-2 
 

PERCEIVED RISK RELATED TO LAYING NEW PIPEINE IN COMMON ROW PARALLEL TO 
EXISTING PIPELINES 

 

 

1.  Possibility of damage to the existing pipelines/utilities due to - 
a.   Lack of awareness about exact location of existing pipelines/utilities. 
  b.  Lack  of  awareness  of  impact   of  accidental   damage   to   the  existing 

pipelines / utilities. 
c.   Wrong marking of existing pipelines / utilities. 

2.   Turning points I bends may not be accurately located and marked. 
3.   Delay in construction in absence of clarity of ROW and unforeseen surprises if work area 

is not clearly marked. 
4.   Identification of responsible person to ensure adherence to SOP. 



 

 

 
 
 
 

 
Direction of Flow 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Operational Area 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

Figure 1A Typical Line Diagram for marking Operational Area 



 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

23.0 INSPECTION CATEGORIZATION 

PLAN 

  
 
 
 
 

(Appendix-XIV to Particular Job 

Specification of Work) 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 



APPENDIX‐XIV 

INSPECTION CATEGORISATION PLAN 

 

Sl. 
No. 

Item Description  Unit  Inspection 
Category 
TPIA 

Inspection 
Category 
Contractor 

Inspection 
Category 
PMC 

   1.0  Pipeline Works         

1.1  Electrode  Lot N/A  C C 

1.2  Joint Coating Material  Lot N/A  C C 

1.3  Casing Pipe  Mtrs.  N/A  C C 

1.4  Casing Insulator  Nos.  N/A  C C 

1.5  Casing End Seal  Nos.  N/A  C C 

           

2.0  Instrumentation 
Works  

        

2.1  Instruments (PG, TG, 
PT, TT, LEL Detectors, 
RTD etc) 

Nos.  B B/C B/C 

2.2  Instrument cables Nos.  B B/C B/C 

2.3  Control panel Nos.  B B/C B/C 

2.4  Cable Trays Nos.  N/A  C C 

2.5  Junction Boxes , Cable 
Glands  

Nos.  N/A  C C 

2.6  Tube Fittings , Tube 
manifolds 

LS N/A  C C 

2.7  Instrumentation Valves  Nos.  N/A  C C 

       

3.0  Telecom Works          

3.1  Jointing Closures  Nos.  N/A  B/C C 

3.2  Electronic Markers & 
Locators  

Nos.  N/A  B/C C 

3.3  HDPE Duct and 
Accessories 

Mtrs.  B B/C B/C 

3.4  OFC  Drum  B B/C B/C 

       

4.0  TCP     

4.1  CP Cables 
(1Cx6Sqmm, 1Cx10 
Sqmm, 1Cx25Sqmm & 
1Cx35 Sqmm) 

Mtrs. 

B C C 

4.2  Test Stations (Big & 
Small Type) 

Nos. 
B C C 

4.3  Sacrificial Mg & Zn 
Anodes 

Nos. 
B C C 

4.4  Spark Gap Arrestor 
(100 kA) 

Nos. 
N/A C C 

4.5  Polarisation Cell (Solid 
State) 

Nos. 
N/A C C 



APPENDIX‐XIV 

4.6  External ER Probe  Nos. N/A C C 

4.7  CTSU (Computerised 
Test Station Unit) & 
CTSU Reader 

Nos. 
B C C 

4.8  Permanent Reference 
Cell 

Nos. 
B C C 

4.9  Zinc Ribbon Anode Mtr/Nos. B C C 

       

5.0  CMS     

5.1  ER Probe,  Access 
Fitting Assembly For 
ER Probes 

Nos. 
B C C 

5.2  Transmitter & Receiver Nos. B C C 

5.3  Corrosion coupons, 
coupon holder, access 
fitting assembly for 
corrosion coupons 

Nos. 

B C C 

5.4  Retriever Kit, Service 
Valve Kit 

Nos. 
B C C 

       

6.0  Electrical     

6.1  PDB-1/2, I-E LDB, PP 
LDB, OLDB 

Nos. N/A B B 

6.2  FLP Feeder Pillar 
(Structure mounted) for 
outdoor lighting 

Nos. N/A C C 

6.3  Inverter with tubular 
battery 

Nos. N/A C C 

6.4  Earthing material (Earth 
pit with GI Electrode/Cu 
plate Electrode, 
GI/Copper Strips,GI 
wire, GI Lightning rod, 
Advance Maintenance 
free earthing system) 

Nos. B C C 

6.5  Power & Control Cables 
(HT & LT) 

Mtrs. B B C 

6.6  Lighting fixtures (FLP & 
Non-FLP type) 

Nos. N/A C C 

6.7  Street Light Pole (6Mtr 
height) 

Nos. B C C 

6.8  High Mast & FLP 
Feeder pillar panel for 
High Mast 

Set B C C 

6.9  Distribution Tranformers 
(11/0.433kV) 

Nos. N/A B B 

6.10  MCCB Enclosure – WP 
Outdoor type 

Nos. N/A B B 

6.11  ACSR weasel 
conductor 

Mtrs. N/A C C 

6.12  Ceiling/Wall mounted 
Fans, Exhaust Fans,Air 
conditioners, 

Nos. N/A C C 
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6.13  Welding socket Nos. N/A C C 

6.14  Cable Tray Mtrs. N/A C C 

6.15  First Aid box Nos. N/A C C 

6.16  Carbon-di-oxide(CO2) 
type fire extinguisher 

Nos. N/A C C 

6.17  Insulating Mat Mtrs. N/A C C 

6.18  Telephone/LAN socket, 
LAN Switches 

Nos. N/A C C 

6.19  Telephone/LAN/UTP 
cable 

Nos. N/A C C 

6.20  AVR Nos. N/A B B 

 

LEGEND: 

1. A - Stage-wise Inspection + Final Inspection + Document Review as per approved ITP / 
MTC / QAP. 

2. B - Final Inspection + Document Review as per approved ITP / MTC / QAP. 
3. C - Document Review as per approved ITP / MTC / QAP. 

 

Notes:  

1. TPIA – Third party inspection agency 

2. QAP shall be prepared by vendor / laying contractor and shall be submitted for approval. 
3. All materials to be procured from MECON approved vendor. 
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ABBREVIATION 

IGGL Indradhanush Gas Grid Limited (IGGL) 

PNGRB Petroleum and Natural Gas Regulatory Board 

OISD Oil Industry Safety Directorate 

CEA Central Electricity Authority 

SEA State Electricity Authority 

BS British Standards 

ICCP Impressed Current Cathodic Protection 

PCP Temporary Cathodic Protection 

MEDB Main Electrical Distribution Board 

TCP Temporary Cathodic Protection 

HDD Horizontal directional drilling 

MLV Main Line valve 

CPPSM Cathodic Protection Power Supply Module 

3LPE 3-Layer Polyethylene 

NACE National Association of Corrosion Engineers 

ASTM American Society for Testing and Materials 

CIPL Close Interval Potential Logging 

CPTRU Cathodic Protection Transformer Unit 

DCVG Direct Current Voltage Gradient 

IJ Insulation Joint 
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1.0   DEFINITION      

Where used in this document, the following terms shall have the meanings indicated 

below, unless clearly indicated by the context to this order: 

PROJECT  PMC Services for North East Gas Grid 

Phase-III OF IGGL. 

OWNER  Indradhanush Gas Grid Limited 

CONSULTANT  VCS Quality Services Private Limited 

(VCSQSPL) the party to act for and on 

behalf of the OWNER for the Engineering 

Services 

VENDOR / MANUFACTURER  Party, which manufactures and supplies 

equipment and services to the OWNER or to 

CONTRACTOR . 

2.0 INTRODUCTION 

The Hydrocarbon vision 2030 for North East India (vision document), released by 

MoP&NG proposes detailed plan for Natural gas infrastructure development in North-

East. The states covered in the vision document include Arunachal Pradesh, Assam, 

Manipur, Meghalaya, Mizoram, Nagaland, Sikkim and Tripura. 

M/s Indradhanush Gas Grid Limited (IGGL), a Joint Venture of IOCL, ONGC, GAIL, OIL 

and NRL, is in the process of implementing the North East Gas Grid (NEGG) with a 

vision to connect all the eight (08) northeastern state capitals and major consumption 

centers in the region. The NEGG will be connected to National gas grid at Guwahati 

through Barauni-Guwahati pipeline (already under execution by M/s GAIL). 

M/s IGGL intends to lay pipeline along with terminal works for section-10 & 11 which 

consist of 12” NB x 199.007 Km (approx.) in section-10 and 12” NB x 186 Km 

(approx.) in section-11 mainline. Main line taken from Siliguri DT to Gangtok RT in 

Section-11. Similarly in section-10 12’’ Main line taken from T point Jorhat to Dimapur 

DT to Sekmai gas Bottling plant RT Via IP station at Tadubi (Manipur).  

The brief scope of work includes supply of materials (other than free issue), pipeline 

laying work including but not limited to Construction Management, HSE & Quality 

Management,  Survey,  ROU  management,  clearing  of  ROU,  grading,  stringing, 

bending, welding (Manual), trenching, joint coating, lowering, crossings, crossings by 

HDD (wherever specified), Tie-ins, NDT and destructive testing, backfilling, laying of 

pipeline along-with OFC & HDPE ducts, TCP works,  site  restoration,  hydro-testing,  

dewatering,  swabbing,    drying,  nitrogen purging (as applicable), pre-commissioning, 

commissioning and Gas-in of pipeline including construction / installation of related 
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facilities like scraper launching / receiving facilities and all piping works at dispatch / 

receiving terminals, I.P. Stations and piping works at Sectionalizing valve stations, Tap-

off station & Injection points, etc.  including associated Mechanical, Cathodic protection, 

Corrosion monitoring works, Electrical works, Telecom works, Firefighting works, 

Instrumentation, Civil works (including boundary wall and building works), Architectural 

and Structural works at all stations, and Pipeline Information Management system. The 

scope of work has been divided into the following parts:                  

PROJECT TITLE: -SILIGURI-GANGTOK PIPELINE SECTION 
(SECTION-11) 

REF. SCHEMATIC DRAWING NO: -C221052-SGPL-PP-SCM-2001 

PART NO SPREAD NO.         SCOPE OF WORK 

PART-D1 

(Length 44.2 

km) 

 

 

SPREAD-2B           

(Length 44.2 

km) 

 
Pipeline laying from Ch. 59+800 Km to 
Ch. 104+000 Km including associated 
works (Mechanical, Piping & Including 
Terminal works as per scope matrix) & 
One (01) SV stations. 

 

PART-D2 

(Length 46.3 

km) 

 

SPREAD-2C 

(Length 46.3 

km) 

 
Pipeline laying from Ch. 104+000 km to 
Ch. 150+300 Km. Intermediate Pigging 
Station (IP station) Lava, West Bengal at 
Ch. 128+000 Km including associated 
works (Mechanical, Piping & Terminal 
works) at Two (02) SV stations. 

Note: Chainage shown above are tentative and for reference purpose only, there 

may be change in Chainage shown as per site condition during execution 

3.0 PROJECT BRIEF  

Summary of various stations envisaged in the proposed North East Gas Grid Phase-

III of IGGL are as under: 

A) SILIGURI – GANGTOK PIPELINE (SGPL) 

Sr. 

No 
Type of Station Nos. Location 

1 Dispatch Terminal (DT / SGPL) 0 ---------------------- 

2 
Intermediate Pigging Station 

(IP/SGPL/01) 
1 Tentatively at Lava 

3 
Receipt Terminal (RT/SGPL) 

with/ without Tap off 
0 ---------------------- 

4 
Sectionalizing Valves 

with/without Tap off  
3 Along the Siliguri-Gangtok  route 
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4.0 PIPELINE SIZE, LENGTH AND DESIGN CONDITIONS 

A. SILIGURI GANGTOK PIPELINE  

 

  

 

 

 

 

 

 

 

4.1 Multi Products Pipeline Details 

A) Design Pressure:  92kg/Cm2g  

B) Design Temperature; -29° TO +65°C 

C) Pipeline Size: - 12" (89.6KM). 

D) Pipeline Material: - API 5L Gr. X 70 PSL 2 

E)  Pipeline Wall Thickness; -7.14mm / 8.38 mm 

F) Pipeline Total Length (APPROX.): - 90.5 Km (Approx.) 

G) Pipeline Corrosion Coating; - 3LPE (EXTERNAL 

4.2  SITE CONDITIONS 

Parameters 

Max / Min. Temperature  

 

50/-5 °C 

Design Temperature 50°C 

Relative Humidity 95% 

Altitude above Sea level Up to 1000 Meters 

Atmospheric pollution 
Designed to withstand the 

site conditions, dust, 

vapour, Industrial Gases 

Hazardous Area classification Zone-2, Gas group IIA, IIB, 

for Temp. Class T3 
Control Room/ Electrical room/ D.G. 

Room/Guard 

Room/ Battery room. 

Safe area 

Spread Approx. 

Length 

DT/RT SV IP 

Spread 2B 44.2 KM 0 1 0 

Spread 2C 46.3 KM 0 2 1 
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5.0 SCOPE 

The scope of the document is to describe the basic information and design criteria 

which will be used for ““PMC Services for North East Gas Grid Phase-III of IGGL.”. 

 

The scope of specification shall provide the minimum requirements & form the basis for 

carrying detailed design engineering for CP system, sizing of various CP equipment’s, 

their supply, installation, testing & commissioning of the Electrical system for New 

Pipeline & associated facility. This document also provides the general guidelines for 

preparation of CP specification, datasheets and other relevant documents. 

In case of conflicting requirement of tender documents, following priority shall govern 

in general. However, in case of conflict, it shall be referred to Client for clarifications 

and decision of Client shall be final and binding with or without any cost implications 

(as per project scope) 

• The requirements of any statutory body shall govern.  

• Data Sheets 

• This specification / Basis of design 

• SOW and SOR 

• Latest Code & Standards 

 

6.0 STANDARDS 

6.1 Cathodic Protection (CP) equipment and system design, manufacture, testing, 

installation and commissioning will comply with all latest applicable standards- 

ASTM B418 Cast and Wrought Galvanic Zinc Anodes. 

ASTM G57 Field Measurement of Soil Resistivity Using the Wenner Four- 

Electrode Method. 

NACE SP0169 Control of external corrosion of underground or submerged metallic 

piping systems. 

NACE SP0177 Mitigation of Alternating current and Lightning Effects on metallic 

structures and Corrosion control systems. 

NACE SP0286 The electrical isolation of cathodically protected pipelines. 

IS1554 Part-1 Specification for PVC insulated (heavy duty) electrical cables. 

IS 694 Specification for PVC insulated cables. 

IS: 8062 Cathodic Protection of Buried Pipeline/Structure for transportation of 
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Natural Gas, Oil & Liquids - Code of Practice”. 

NACE Publication 

10A190 

Measurement techniques related to criteria for CP of Underground or 

Submerged steel piping system (As defined in NACE standard 

RP0169-83) 

NACE SP0572 Standard Practice for Design, Installation & Operation of Impressed 

Current Deep Ground beds 

BS 7361 Part I Code of Practice for Cathodic Protection for land and Marine 

applications 

IS: 7098 Part I XLPE insulated cables 

NACE TM 0497 Measurement Techniques Related to Criteria for Cathodic Protection 

on Underground or    Submerged Metallic Piping Systems 

A.W. PEABODY Book on control of pipeline corrosion 

6.2 In case of imported equipment standards of the country of origin shall be 

applicable if these standards are equivalent or stringent than the applicable 

Indian standards. 

6.3 The equipment shall also confirm to the provisions of Indian Electricity rules and 

other statutory regulations currently in force in the country. 

7.0 AREA CLASSIFICATION AND EQUIPMENT SELECTION 

Classification of hazardous areas will be in accordance with API 500 and IS:5572. 

Following factors will be considered for selection of electrical equipment for use in 

hazardous area 

Area Classification Z o n e - 1 / Z o n e - 2 

Gas Group IIA and IIB 

7.1 All electrical equipment installed in hazardous areas will be selected as per IS:5571. 

7.2 All the electrical equipment for hazardous areas shall be of Ex-d type suitable for temp 

classification T3. 

7.3 All electrical equipment for hazardous areas will be certified by PESO or equivalent 

independent testing agency. 

Design Life of TCP System will be for at least two (2) Years considering the schedule of 

PNGRB for particular line or till the commissioning of PCP system whichever is later. 
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8.0 CATHODIC PROTECTION SYSTEM DESIGN 

8.1 Temporary Cathodic Protection (TCP) system 

A Type Sacrificial 

B Design life 2 Year or till commissioning of PCP    whichever is later 

C Pipeline Coating 3LPE 

D Protective current densities As mentioned in Table 1 

E Anode material (TCP) 
Sacrificial Mg/Zn (Low potential as per 

specifications) 

F Electrical resistance probes Shall be provided as per specifications 

G Polarization Cell 
Solid state type (shall be provided as Per 

specifications 

H Polarisation coupons 
Shall be provided as per specification/scope 

of work 

a Size of exposed area of coupon 

25mm X 25mm in housing of 

100mmX100mm (as per requirement of 

NACE SP:104:2014) 

b 
No. of coupons & magnetic 

devised with reed switch 

As per scope of work. Location To be 

decided by CP contractor in consultation 

with owner/consultant 

c 
Proposed location of E/R 

Probes/Polarisation Coupons 

To be decided by CP Contractor during detail 

engineering in Consultation with 

owner/consultant  

I No. of test stations 

At an average distance of 1kM interval along 

the pipeline ROW and additional test stations 

as per specification. TLP/TS should be 

concrete/non-metallic pillar 

 

TCP Pipeline Protection current density 

Table#1 

f 

 

 

 

 

 

 

Pipe to Soil “ON” potential shall not be more negative than (-)1.2V during TCP.  

*Actual current density to be adopted shall be decided based upon soil and other 

environmental conditions, proximity of foreign pipelines and structures affecting 

interference. Where considered necessary for satisfactory protection of pipeline the 

current density shall be suitably increased by contractor. Where operating 

Pipeline surrounding 
Resistivity 

Minimum Protection current density*@30 deg C 

Temporary CP 

(µA/m²) 

Normal Soil (10-100  Ω-M ) 25 

Marshy Area/ HDD (<10 Ω-M) 50 

High Resistivity Area (more 
than 100  Ω-M .Resistivity) 

15 
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temperatures of U/G pipeline is above 30°C, such as CP Stations located near 

Compressor stations, protection Current Density shall be increased in minimum by 

25% for every 10°C rise in temperature over 30°C up to a temperature of 60°C 

9.0  PROTECTION OF PIPELINE AT HT LINE CROSSING 

Where high voltage (66 KV and above) transmission line runs in parallel or 

crosses the pipeline, the pipeline shall be grounded through polarisation cells of 

suitable rating (solid state) & zinc anodes of minimum 20 kg net wt. each. 

Grounding shall be done at regular intervals of maximum 1 km where 

transmission lines run parallel within 25 meter of the pipeline or as resulted from 

interference study & mitigation report to ground any surges on the pipeline that 

would appear in case of transmission line faults. 

 

Pipeline Interference study shall be carried out by modeling software’s for short 

term and long term interferences for safe touch & step potentials along with AC 

corrosion study. 

 

If any AC interference is observed along the pipeline due to low voltage electric 

lines, its mitigation will be carried out by means of earthing of pipeline through 

polarization cell has also been consideredgrounding to be used to eliminate Inter 

Anode Current flow. Galvanic Anode design consider the consumption rate, 

capacity & efficiency shall be as per code & engineering standard. 

 

10.0 CP AT CASED CROSSINGS 

10.1 Bare casing is always recommended with selecting higher thickness allowance as per API 

1102. 

10.2 Casing filler shall be avoided and use of bentonite shall be avoided. 

10.3 If possible casing shall be avoided for crossings (Trench less methods shall be used for 

it). 

11.0 CATHODIC PROTECTION DESIGN CRITERIA 

11.1 Cathodic Protection Design Criteria 

a) Cathodic protection system shall be designed to meet the following criteria: 

 

b) The pipe to soil potential measurements shall be between (-) 850 mV (Off) & (-) 

1180 mV (Off) polarized potentials with respect to a copper/ copper sulphate 

reference electrode. 

 

c) In rare circumstances a minimum polarisation shift of (-) 100 millivolts of 

cathodic polarization between the structure surface & a stable reference 

electrode shall indicate adequate levels of cathodic protection for the pipeline. 

The formation or decay of this polarisation can be measured to satisfy this 

criterion. 
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Discretion to use any of the criteria listed above shall solely rest with the owner/ 

owner’s representative. 

 
 A positive potential swing of 50 to 100 mill volts shall be considered as sufficient to 

indicate the presence of an interaction situation (i.e. Interference on the pipeline) 
requiring investigation and incorporation of mitigation measures by the 
CONTRACTOR. 
 

11.2  CP Cables 

TCP Cables 

TCP Cables shall be annealed high conductivity, tinned, stranded copper conductor, 

XLPE insulated 650/1100 V grade, armoured/un-armoured, PVC sheathed. The size 

of the copper conductor shall be 6 sq mm for anode cable from anode to buried 

junction box, 10 sq mm from junction box to test station, 10mm² from test station 

to pipeline. The size of the conductor shall be 6 sq mm for potential measurement, 

10 sq.mm for current measurement and 25mm² for bonding, polarization cell / 

grounding cell/Earthing and surge diverter connection purpose. The anode cable 

from anode to junction box (buried) shall be unarmoured. The length of anode tail 

cable shall be sufficient enough to reach junction box (buried) in case of temporary 

CP anodes and up to test station in case of permanent CP sacrificial anodes. PE 

Sleeves shall be provided for unarmoured cables 

 

Note- Underground buried junction box shall be provided only at locations 

where more than two (02) nos. of anodes required for the pipeline protection. 

12.0 CABLING SYSTEM 

Cable laying philosophy 

 
A. Paved area: Cable tray/RCC trench 

B. Unpaved area: Directly buried with sand cushioning and brick 

covered, warning tape and cable marker. 

C. Type of cable trays: Galvanized prefabricated 

13.0 STATUTORY APPROVAL 

The submission of application on behalf of the Owner to Govt. Authority/ Central 
Electricity Authority, if required along with copies of required certificates complete 

in all respects, shall be done by the contractor well ahead of time so that the actual 
commissioning of are not delayed for want of approval from authority. The actual 
inspection of work by the Govt. inspector shall be arranged by the Contractor and 
necessary coordination and liaison work in this respect shall be the responsibility of 
the contractor. However, any fee paid to the Govt. Authority in this regard shall be 
reimbursed by the Owner on submission of bills with documentary evidence. 
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The Inspection and acceptance of the work as above shall not absolve the 
Contractor from any of responsibilities under this contract. 

 

13.0 DRAWINGS AND DESIGN DOCUMENTS 
 

The following documents shall be submitted along with the offer: 

 
a) Filled up data sheet/Checklist. 

b) HSE Policy 

c) Bar Charts & Project completion schedule 

d) QAP 

e) Approx. dimensions of the system 

f) Catalogues for CP units, MMO & Sacrificial Anodes, polarization 

cells, spark gap arrestors, ER Probe, reference cells etc. 

 

13.1 The following drawings (in three sets) & documents shall be 

submitted for approval within 3 weeks of award of contract. 
 

a) Various Procedures of CP system Installation Like- Soil 

survey (TCP ), Thermit weld, Pin Brazing, Sacrificial anode 

(Zn/Mg/Ribbon) installations, Test stations installation, 

Cable laying, Installation of polarization cell, External ER 

probe, Surge diverter & grounding cell, connection & sealing 

of sacrificial anode, Earthing of above ground pipeline etc. 

b) Soil survey report and chemical analysis with marked location 

vulnerable area.  

c) QA & QC Procedures. 

d) List of two years operation and maintenance spare. 

e) Basis of system design and design calculations, equipment 

selection criteria and sizing calculations, formulae used. 

f) Detailed design calculations of TCP system (Complete Design 
Package). 

g) Equipment layout, Cable layout & schedule. 

h) Colour code identification for the various CP System cables used in 
the system. 

i) Procedure for field testing, pre-commissioning & commissioning of 
TCP. 

j) Procedure for Monitoring & maintenance of CP system. 

k) TLP’s installation & erection details drawings. 

l) G.A. of TR/CPPSM unit. 

m) Schematic 

n) Wiring diagram for reference. 

o) Tentative Bill of Material 
 

13.2 After the job completion, contractor shall prepare AS-BUILT 

drawings/data sheets and documents, submit catalogues/manuals 
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(O&M) of major brought out items. Final certified as built 

drawings, documents and manuals etc. shall be submitted by the 

contractor to owner in bound volume with one set in soft copy 

(CD) plus five sets of prints to owner & one set to VCS. 

 
Other drawings and documents shall be submitted by contractor along with AS-
BUILT Drawings/Datasheets- 

 

a) Test documents & drawings for bought out items. 

b) Detailed commissioning report of pipeline CP system (Both TCP). 
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                                           ABBREVIATION 

IGGL Indradhanush Gas Grid Limited (IGGL) 

PNGRB Petroleum and Natural Gas Regulatory Board 

OISD Oil Industry Safety Directorate 

CEA Central Electricity Authority 

SEA State Electricity Authority 

BS British Standards 

ICCP Impressed Current Cathodic Protection 

PCP Temporary Cathodic Protection 

MEDB Main Electrical Distribution Board 

TCP Temporary Cathodic Protection 

HDD Horizontal directional drilling 

MLV Main Line valve 

CPPSM Cathodic Protection Power Supply Module 

3LPE 3-Layer Polyethylene 

NACE National Association of Corrosion Engineers 

ASTM American Society for Testing and Materials 

CIPL Close Interval Potential Logging 

CPTRU Cathodic Protection Transformer Unit 

DCVG Direct Current Voltage Gradient 

IJ Insulation Joint 
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